TPCODL
TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/103/2020-21

VERY VERY IMPORTANT FOR THE PROSPECTIVE BIDDERS TO
NOTE PRIOR TO GOING THROUGH THE TENDER DOCUMENT

The bidders have to pay the requisite tender fees prior to submission of Pre-Bid
qgueries (if any). The queries of the bidders who have paid the tender fees will be
considered for clarification only. The queries of un-paid bidders shall not be
considered for clarification. The queries are to be submitted in editable format of MS-
Excel through e-mail only.

INFORMATION TO THE BIDDERS TO PARTICIPATE IN E-TENDER SYSTEM OF TPCODL

-: Steps for E-tender submission:-

Step 1.

The bidder can get primary information about the tender from the NEWSPAPER
advertisement / TPCODL website (in case of open tender) / invitation through e-mail (in
case of limited tenders)

Step 2:

First the prospective Bidder who intends to participate in an open tender should deposit
the requisite tender fee as mentioned in the tender document trough NEFT/ RTGS in the

a/c of TPCODL as mentioned in the tender document. Deposit of the Tender fee should
be made within the scheduled time for such deposit as indicated in the Tender document.
Step 3:

After deposit of the tender fee, the bidder should furnish the following information through
e-mail to the contact person indicated in the tender document.

SINo Description Bidder’s Response

Tender Enquiry No.

Description of materials / Works Tendered

Name of the bidding company

Place & Detail Address of the Company

Postal Code (PIN Code)

Name of the authorized contact person of the Bidder

Contact No./Mobile No. authorized person

E-mail Id of the contact person

O 00 N| o O &~ W N P

Tender Fee details (Bank Name / Amount / NEFT-RTGS
UTR No / Date)

=
o

GST No.
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Step 4:

After receipt of the above information through e-mail, Vendor will get an invitation e-mail
from ARIBA System which is the e-tendering platform of TPCODL. In this mail there will
be an online link as Click Here to participate in the tender.

Step 5: Click “Click Here” to access this event.

Step 6:

If you are bidding first time for TPCODL through ARIBA site then please "Sign UP by
creating User Name and password as mentioned in Sign Up page. Please follow the
process, as mentioned in the Sign Up page, during creation of User Name and password.

Those who are already having User Name and password for accessing TPCODL events,
they can LOGIN using same User Name and password.

Step 7:
Click Continue. The simple one-page registration screen will open for first time user. All *
mark mandatory field to be filled in.

Step 8:
You will be able to see the RFQ ( i.e Detail Tender document).

Step 9:
After review and downloading of all documents click on “Accept Review Pre-requisites”
i.e acceptance of terms and conditions.

Step 10:
Review and accept “Bidder Agreement”.

Step 11:
You can see attached tender document in PDF format against clause no 1.1.1
(Introduction).

Step 12:
Vendor has to attach PDF version of technical bid in clause no. 2.1 and 2.2. (In this field
do not attach any price document.)

Step 13:

Uploading of Price Bid

(a) Price schedule is attached in envelope.3.1 of ARIBA. Same has to be downloaded
and price and tax details to be filled in as per the format given, print to be taken in
vendor's letter head and signature and seal to be made by authorised person. PDF
version of this price bid to be attached. For Price Bid put all the unit price and taxes
and duties in provided field. Put "0" (ZERO) in not applicable field.

(b) In addition, the bidder has to upload the editable form of the price bid in EXCEL
format in envelope 3.2 of ARIBA system.
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Step 14:

After uploading successfully Techno commercial offer and price part then click on
"Submit Entire Response"

Note: Once user ID and password created, bidder can also login to ARIBA site
through the following URL:

https://service.ariba.com/Sourcing.aw/124997008/aw?awh=r&awssk=oxt0s1BN&dard=1
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OPEN TENDER NOTIFICATION
FOR
RATE CONTRACT FOR SUPPLY ERECTION

TESTING COMMISSIONING OF
TRANSFORMER MONITORING UNIT

Tender Enquiry No.: TPCODL/P&S/103/2020-21

Due Date for Bid Submission: 29-10-2020 [15:00 Hrs.]

TP Central Odisha Distribution Limited
(A TATA Power and Odisha Government Joint Venture)
Procurement & Stores Department,
2"d Floor, IDCO Towers, Janpath, Bhubaneswar — 751022
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CONTENTS OF THE ENQUIRY

Contents
1.0 Event Information

2.0 Evaluation Criteria

3.0 Submission of Bid Documents

4 Bid Opening & Evaluation process
Award Decision

Order of Preference/Contradiction

Specification and standards

5
6
7 Post Award Contract Administration
8
9

General Condition of Contract

10

ANNEXURE VI
ANNEXURE VII
ANNEXURE VIII
ANNEXURE IX
ANNEXURE X
ANNEXURE XI
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1.0 Event Information
1.1. Scope of work

Open Tenders are invited in through e-tender bidding process from interested Bidders for
entering into a Rate Contracts valid for a period of 1 Year as defined below:

EMD
Description Amount
(Rs.)

S.
No.

Tender Fee*
(Rs.)

SITC of Transformer Monitoring Unit (TMU) -

Quantity 63 nos. 550000/- 5000./-

*inclusive of GST
1.2. Availability of Tender Documents

Non-transferable tender documents may be purchased by interested eligible bidders from
address given below, on submission of written application to the under mentioned and upon
payment of non-refundable Tender Fee.

Chief (Procurement & Stores)
TP Central Odisha Distribution Limited
2" Floor, IDCO Towers, Janpath, Bhubaneswar — 751022

Tender documents may be downloaded by interested eligible bidders from TPCODL website
www.tpcentralodisha.com with effect from 15t October 2020. In the event of detailed tender
documents are downloaded from TPCODL website, the Tender Fee shall be compulsorily
submitted either online through NEFT/ RTGS or demand draft/ Banker’s cheque drawn in favor
of “TP Central Odisha Distribution Limited”, payable at Bhubaneswar only. Any such bid
submitted without this Fee shall be rejected.

Bidders are requested to visit TPCODL website www.tpcentralodisha.com regularly for any
modification/ clarification to the bid documents.

1.3. Calendar of Events

Date of sale/ availability of tender documents from

th
@ | TPCODL Website/ ARIBA E-Tender Portal 5% October, 2020

Last date and time of payment of Tender fees through
RTGS/NEFT to get link for participation in E-Tender 15" October, 2020
portal

Last Date of receipt of Pre-Bid queries in MS —
Excel format through e-mail, (if any) after 17" Oct, 2020, 15:00 Hrs
which no queries will be entertained

Last Date of Posting Consolidated replies to all the Pre-

nd
Bid queries as received in the TPCODL website 227 Oct, 2020

Last date and time of receipt of Bids through ARIBA E-
Tender portal 29" Oct, 2020, up to 15:00 hrs

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 6 of 53




TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/103/2020-21

Will be notified to the successful
bidders through our website / e-
mail.

0 Date & Time of opening technical bids and EMD
(Envelope-1 & 2)

Note: In the event of last date specified for submission of bids and date of opening of bids is
declared as a closed holiday for TPCODL’s office, the last date of submission of bids and date
of opening of bids will be the day following working day at appointed times.

Participating Bidders will get intimatioln from TPCODL E-Tender system (Ariba) when the
Technical Bids are opened. Refer Section 4.2 for details

1.4 Mandatory documents required along with the Bid

1.4.1 EMD of requisite value and validity

1.4.2 Tender Fee in case the tender is downloaded from website

1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7.

1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure
| (as applicable)

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure Ill on bidder’s letter
head.

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV
on bidder’s letter head.

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder.

1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not
available with the bidder, same to be explicitly mentioned in the ‘Schedule of
Deviations’)

Please note that in absence of any of the above documents, the bid submitted by a
bidder shall be liable for rejection.

1.5. Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are
liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this
Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders,
clause by clause in the ‘Annexure Ill - Schedule of Deviations’ and same shall be submitted
as a part of the Technical Bid.

1.6. Right of Acceptance/Rejection
Bids are liable for rejection in absence of following documents:

EMD of requisite value and validity
Tender fee of requisite value
Price Bid as per the Price Schedule mentioned in Annexure | (BOQ)
Necessary documents against compliance to Qualification Requirements mentioned at
Clause 1.7 of this Tender Document
Filled in Schedule of Deviations as per Annexure I
Filled in Schedule of Commercial Specifications as per Annexure 1V
vii. Receipt of Bid within the due date and time

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason
thereof.

1.7 Qualification Criteria
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The bidder should have an average annual turnover of Rs.50 Crores in last three financial
years (FY 17-18, FY 18-19 and FY 19-20). Copy of audited Balance Sheet and P&L
Account to be submitted in this regard.

The bidder should have own manufacturing facility to manufacture relays of same or higher
ratings of same or higher voltage rating and in-house facilities for acceptance tests as per
technical specifications. Bidder must submit undertaking in this regard.

The bidder should have executed (supply, erection testing and commissioning) 65 nos of
guantity of TMU or a single order for 35 nos of TMU or 2 orders each for 24 nos of TMU in
last three FYs. Copy of work order / completion certificate to be submitted in this regard.
For CRP the same condition holds to be true. The supplied relays will be retrofitted in the
old panels.

The bidder should have performance certificates for similar works for at least 2 years from
2 reputed companies for similar or higher rating of work. The work against these issued
certificates should be completed in last five years from the date of bid submission. In case
the bidder has a previous association with TPCODL / CESU for similar products and
services, the performance feedback for that bidder by TPCODL User Group shall only be
considered irrespective of performance certificates issued by any third organization

The bidder should have dedicated service team in TPCODL to attend issues within 24
hours or bidder shall develop dedicated service team in this area in the event of award of
contract, before commencement of supplies. Bidder should submit the undertaking in this
regard.

The subsidiaries of global / Indian companies are also eligible to bid if the qualification
requirements stated above are met independently or in combination with the parent/sister
concern/group company. However, the bidder should have an establishment of permanent
nature in India. Bidder should submit the undertaking with details of address in this regard.
The bidder should have retrofitting experience of TMU or new installation of TMU with
distribution utility in India for past 5 years.

1.8. Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to
other remedies available, TPCODL reserves the right to exclude a bidder from participating in
future markets due to the bidder’s violation of any of the rules or obligations contained in the
General Condition of Contracts. A bidder who violates the market place rules or engages in
behavior that disrupts the fair execution of the marketplace, may result in restriction of a bidder
from further participation in the marketplace for a length of time, depending upon the
seriousness of the violation. Examples of violations include, but are not limited to:

= Failure to honor prices submitted to the marketplace
= Breach of terms as published in TENDER/NIT

1.9. Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or
advertised in any manner without written authorization from TPCODL. This includes all bidding
information submitted to TPCODL. All tender documents remain the property of TPCODL and
all suppliers are required to return these documents to TPCODL upon request. Suppliers who
do not honor these confidentiality provisions will be excluded from participating in future
bidding events.
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Evaluation Criteria

The bids will be evaluated technically on the compliance to tender terms and
conditions.

The bids will be evaluated commercially on overall lowest cost in Line Item Basis as
calculated in Schedule of Items [Annexure |]. TPCODL reserves the right to split the
order line item wise and / or quantity wise, among more than one Bidder. Hence all
bidders are advised to quote their most competitive rates.

Bidder has to mandatorily quote against each item of Schedule of Items [Annexure 1].
Failing to do so, TPCODL may reject the bids.

NOTE: In case a new bidder is not registered with TPCODL, factory inspection and evaluation
shall be carried out to ascertain bidder's manufacturing capability and quality procedures.
However, TPCODL reserves the right to carry out factory inspection and evaluation for any
bidder prior to technical qualification.

In case a bidder is found as Disqualified in the factory evaluation, their bid shall not be
evaluated any further and shall be summarily rejected. The decision of TPCODL shall be final
and binding on the bidder in this regard.

2.1 Price Variation Clause: The prices shall remain firm during the entire contract period.
3.0 Submission of Bid Documents
3.1 Bid Submission

Bidders are requested to submit their offer in line with this Tender document through e-
tendering process.

Please note all future correspondence regarding the tender, bid submission, bid submission
date extension, Pre-bid query etc. will happen only through TPCODL E-Tender system (Ariba).

No e-mail or verbal correspondence will be responded. All communication will be done strictly
with the bidder who have done the above step to participate in the Tender.

Bids shall be submitted in 3 (Three) parts:

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days
from the due date of bid submission in the form of Bank Guarantee / Bank Draft / Bankers Pay
Order (issued from a Scheduled Bank) online NEFT/ RTGS transfer favoring ‘TP Central
Odisha Distribution Limited’ payable at Bhubaneswar. The EMD has to be strictly in the format
as mentioned in General Condition of Contract, failing which it shall not be accepted by
TPCODL and the bid as submitted shall be liable for rejection. A separate non-refundable
tender fee of stipulated amount also needs to be transferred online through NEFT/ RTGS in
case the tender document is downloaded from our website.

TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP CENTRAL ODISHA DISTRIBUTION LIMITED
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No.: 10835304915

IFSC Code: SBINO007891

Note- EMD is preferred in form of Bank Guarantee and to be delivered at the following
address. However, in view of present situation if Bidder is finding it difficult to make and submit
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BG for EMD amount, they can do online transfer of EMD amount in the above mentioned
Account and submit proof of the same as part of Bid Submission.
Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions.

Please note as return of EMD from Bank Account is non-standard practice the same may take
more time than return of EMD BG.

EMD Original Hard Copy shall be delivered at the following address in Envelope clearly
indicating Tender Reference/ Enquiry Number, Name of Tender and Bidder Name

Chief (Procurement & Stores)
TP Central Odisha Distribution Limited
2" Floor, IDCO Towers, Janapath, Bhubaneswar- 751022

SECOND PART: “TECHNICAL BID” shall contain the following documents:

Documentary evidence in support of qualifying criteria

Technical literature/GTP/Type test report etc. (if applicable)

Qualified manpower (if available)

Testing facilities (if applicable)

No Deviation Certificate as per the Annexure lll — Schedule of Deviations
Acceptance to Commercial Terms and Conditions viz. Delivery schedule/period,
payment terms etc. as per the Annexure IV — Schedule of Commercial Specifications.
Quality Assurance Plan/Inspection Test Plan for supply items (if applicable)

The technical bid shall be properly indexed and is to be submitted through TPCODL E-
tender System (Ariba) only. Hard Copy of Technical Bids need not be submitted

THIRD PART “PRICE BID” shall contain only the price details and strictly in format as
mentioned in Annexure | along with explicit break up of basic prices, Taxes & duties, Freight
etc. In case any discrepancy is observed between the item description stated in Schedule of
Items mentioned in the tender and the price bid submitted by the bidder, the item description
as mentioned in the tender document (to the extent modified through Corrigendum issued if
any) shall prevail.

Price Bid is to be submitted in soft copy through TPCODL E-Tendering system (Ariba)
only. Hard copy of Price Bid not be submitted

The EMD in the form of Bank Draft / BG / Bankers Pay Order shall be submitted in original
hard copy and then placed in sealed envelope which shall be clearly marked as below:
EMD
“RATE CONTRACT FOR SITC of Transformer Monitoring Unit”

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid
exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any
printed literature furnished by the Bidder may be written in another Language, provided that
this literature is accompanied by an English translation, in which case, for purposes of
interpretation of the Bid, the English translation shall govern.

SIGNING OF BID DOCUMENTS:
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The bid must contain the name, residence and place of business of the person or persons
making the bid and must be signed and sealed by the Bidder with his usual signature. The
names of all persons signing should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing
him to do so, certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of
the Company and shall be accompanied by certified true copies of the resolutions, extracts of
Articles of Association, special or general Power of Attorney etc. to show clearly the title,
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory
evidence of authority of the person signing on behalf of the Bidder shall be furnished with bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’,
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.

The Bidder's name stated on the Proposal shall be the exact legal name of the firm.
3.2 Contact Information

All the bidders are requested to send their pre-bid queries (if any) against this tender through
e-mail within the stipulated timelines. The consolidated reply to all the queries received shall
be posted on TPCODL website by the stipulated timelines as detailed in calendar of events.

Communication Details:

Handling Executive for this Tender:

Name: Manoj Kumar Agrawal
Contact No.: 8763533380
E-Malil ID: manoj.agrawal@cescoorissa.com

Senior General Manager (Material Procurement):

Name: Mr. Deba Prasad Das
Contact No.: 9438297571
E-Mail ID: purchase@cescoorissa.com

3.3 Bid Prices

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to
destination at various sites of TPCODL. The all-inclusive prices offered shall be inclusive of
all costs as well as Duties, Taxes and Levies paid or payable during the execution of the
supply work, breakup of price constituents.

Applicable GST to be specified clearly

The quantity break up shown else-where other than Price Schedule is tentative. The bidder
shall ascertain himself regarding material required for completeness of the entire work. Any
items not indicated in the price schedule but which are required to complete the job as per the
Technical Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be
included in prices quoted.

3.4 Bid Currencies

Prices shall be quoted in Indian Rupees Only.
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3.5 Period of Validity of Bids
Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder's consent to an extension
of the Period of Bid Validity. The request and responses thereto shall be made in writing.

RC Validity: - The validity of this rate contract shall be one year from the date of issuance.
3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of
Bids in the terms and conditions, which are not substantially responsive to the requirements
of the bidding documents.

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD
as submitted along with the bid shall be liable for forfeiture in such event.

3.8 Earnest Money Deposit (EMD)

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The
EMD is required to protect TPCODL against the risk of bidder's conduct which would warrant
forfeiture.

The EMD shall be denominated in any of the following form:

= Banker's Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha
Distribution Limited payable at Bhubaneswar.

= Online transfer of requisite amount through NEFT/ RTGS.
= Bank Guarantee valid for 210 days after due date of submission.

The EMD shall be forfeited in case:
a) The bidder withdraws its bid during the period of specified bid validity.
Or

b) The successful Bidder does not
a) accept the Purchase Order, or
b) furnish the required Performance Security Bank Guarantee

3.9 Type Tests (if applicable)

The type tests specified in TPCODL specifications should have been carried out within five
years prior to the date of opening of technical bids and test reports are to be submitted along
with the bids. If type tests carried out are not within the five years prior to the date of bidding,
the bidder will arrange to carry out type tests specified, at his cost. The decision to accept/
reject such bids rests with TPCODL

4 Bid Opening & Evaluation process
4.1. Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
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persons not officially concerned with such process. Any effort by a Bidder to influence the
TPCODL's processing of Bids or award decisions may result in rejection of the Bidder's Bid.

4.2. Technical Bid Opening

Bids will be opened at TPCODL Office, Bhubaneswar. All tender bids shall be opened
internally by TPCODL. Presence of any bidder will not be allowed during bid opening process.
Technical bid must not contain any cost information whatsoever.

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if
applicable) of required amount/ validity in prescribed format, shall be rejected.

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened,
one by one.

4.3. Preliminary Examination of Bids/Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished,
whether the documents have been properly signed, and whether the Bids are generally in
order. TPCODL may ask for submission of original documents in order to verify the documents
submitted in support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between
the unit price and the total price per item that is obtained by multiplying the unit price and
guantity, the unit price shall prevail and the total price per item will be corrected. If there is a
discrepancy between the Total Amount and the sum of the total price per item, the sum of the
total price per item shall prevail and the Total Amount will be corrected.

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of
each Bid to the Bidding Documents including production capability and acceptable quality of
the Goods offered. A substantially responsive Bid is one, which conforms to all the terms and
conditions of the Bidding Documents without material deviation.

Bid determined as not substantially responsive will be rejected by the TPCODL and may not
subsequently be made responsive by the Bidder by correction of the non-conformity.

4.4, Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist
in the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask
the Bidder for a clarification on its Bid for any deviations with respect to the TPCODL
specifications and attempt will be made to bring all bids on a common footing. All responses
to requests for clarification shall be in writing and no change in the price or substance of the
Bid shall be sought, offered or permitted owing to any clarifications sought by TPCODL.

4.5. Price Bid Opening

Price bids will be opened internally without the presence of any bidder representative. The
EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical
bid opening will be forfeited at the sole discretion of TPCODL without any further
correspondence in this regard.

4.6. Reverse Auctions

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products/ services being asked for in the tender. The terms and conditions for
such reverse auction events shall be as per the Acceptance Form attached as Annexure VI of
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this document. The bidders along with the tender document shall mandatorily submit a duly
signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for
the same.

5 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to
be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause
2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder
in Annexure | (Schedule of Items) subject to any corrections required in line with Clause 3.2
above. The decision to place purchase order/LOI solely depends on TPCODL on the cost
competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other
factors that TPCODL may deem relevant.

TPCODL reserves the rights to award contract to one or more bidders so as to meet the
delivery requirement or nullify award decision without assigning any reason thereof.

In case any supplier is found unsatisfactory during delivery process, the award will be
cancelled and TPCODL reserves right to award contract to other suppliers who are found fit.

6 Order of Preference/Contradiction

In case of contradiction in any part of various documents in tender, following shall prevail in
order of preference:

Schedule of Items (Annexure 1)

Post Award Contract Administration (Clause 7.0)

Submission of Bid Documents (Clause 3.0)

Scope of Work and SLA (Annexure VII)

Technical Specifications (Annexure Il)

Inspection Test Plan (if any)

Acceptance Form for Participation in Reverse Auction (Annexure V1)
General Conditions of Contract (Annexure VIII)

7 Post Award Contract Administration

7.1. Special Conditions of Contract

= Rate contract shall be valid for a period of 1 years from the placement of Contract. Release
Order (RO) shall be placed as per the requirement of TPCODL. Rate shall remain FIRM
till the validity of Rate Contract.

Business Associate (BA) shall submit applicable Performance Bank Guarantee as per
GCC within 30 days of issuance of order. PBG applicable shall be 5% of Order Value.
PBG submitted, shall be released after completion of applicable guarantee period plus one
month.

BA shall submit GTP / Drawing within 2 weeks from issuance of rate contract. In case BA
does not get necessary approvals for issuance of CAT-A within mentioned / mutually
agreed timelines, then TPCODL reserve the right to cancel issued rate contract / release
order and also reserve the right to forfeit EMD / PBG.

Any change in statutory taxes, duties and levies during the contract period shall be borne
by TPCODL. However, in case of delay in work execution owing to reasons not attributable
to TPCODL, any increase in total liability shall be passed on the Bidder, whereas any
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benefits arising owing to such statutory variation in taxes and duties shall be passed on
TPCODL.

Statutory Variations: Any changes in existing taxes/ Duties and levies, Introduction of new
taxes and duties etc. during the period of the contract shall be paid at actuals to BA subject
to BA shall submit the tax break up in details, however, where BA has quoted the all-
inclusive prices and not shown the tax break-up, this clause will not be applicable. The
date of issue of MDCC shall be used for this purpose.

Quotation in all BOM items is mandatory, and bid shall be rejected if any line of found
blank in unpriced bid.

Delivery period shall be 60 days from date of receipt of release order / CAT-A issuance,
whichever is later

Guarantee applicable shall be as per technical specifications

TPCODL shall short close the issued Release Order / Rate contract, in case of any quality
issues

All other terms and conditions of TPCODL General Conditions of Contract shall be
applicable.

7.2 Drawing Submission and Approval

The relevant drawings and GTPs need to be submitted within two weeks of receipt of firm
purchase order by the successful bidder to TPCODL for approval. In case, re-submission of
drawings is required on request of TPCODL, same needs to be submitted back to TPCODL
within 5 days of such request.

7.3 Delivery Timelines

The delivery of material shall be made as per special condition of contract mentioned in point
7.1.

7.4 Warranty Period

Guarantee Period of the supplied material shall be as per technical specification attached
separately with this tender

7.5 Payment Terms

On delivery of the materials in good condition and certification of acceptance by certified
official, Associate shall submit the Bills/ Invoices in original in the name of Tata Power
Company Limited to Invoice Desk. The payment shall be released within 60 days from
the date of submission of certified bills/ invoices

Payment shall be released in phased manner on completion of work i.e. supply, installation,
testing and commissioning of relays and its accessories as and when completed, that portion
of payment would be released to the BA.

Supply — 40% of supply part on completion of supplies. Balance 60% on successful
installation of prorate basis.

ITC — 100% to be released against successful installation on prorate basis.

In case the scheduled completion period of 1 year exceeds due to reasons attributed to
TPCODL, the balance 60% payment for supply part shall also be released. Also warranty of
all IEDs against this contract shall commence from the date of successful commissioning of
all IEDs as asked for in this contract.
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7.6 Climate Change

Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be
adopted. This would ensure the minimization of environmental and social impact in order to
combat the climate change. Please refer attached Environment Policy and Sustainability
Policy, Annexure-XI for more details.

7.7 Ethics

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical
practices across its entire domain. Bidder should ensure that they should abide by all the
ethical norms and in no form either directly or indirectly be involved in unethical practice.

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the
following:

We shall select our suppliers and service providers fairly and transparently.
We seek to work with suppliers and service providers who can demonstrate that they share
similar values. We expect them to adopt ethical standards comparable to our own.
Our suppliers and service providers shall represent our company only with duly authorized
written permission from our company. They are expected to abide by the Code in their
interactions with, and on behalf of us, including respecting the confidentiality of information
shared with them.
We shall ensure that any gifts or hospitality received from, or given to, our suppliers or
service providers comply with our company’s gifts and hospitality policy.

= We respect our obligations on the use of third party intellectual property and data.

Bidder is advised to refer Tata Code of Conduct (TCOC) attached at Annexure X for more
information.

Any ethical concerns with respect to this tender can be reported to the following e-mail ID:

purchase@cescoorissa.com / pkjain@tatapower.com

8 Specification and standards
As per Annexure I
9 General Condition of Contract

Any condition not mentioned above shall be applicable as per GCC attached along with this
tender.

10 Safety

All jobs are this tender have to be executed strictly in compliance to the Safety terms and
Conditions of TP Central Odisha Distribution Limited. Please refer attached Safety terms and
conditions, Annexure-IX, for details. Violation of Safety norms will result in Penalty as
mentioned in the above document.
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ANNEXURE -1

Schedule for Iltems

Supply inRs ITCinRs

Item
Description

Quantity

Unit Ex-
Work
Price(

Excluding

Unit GST

All
Inclusive
Unit Rate

Total all
inclusive
Value

Unit Ex-
Work
Price(

Excluding

Unit GST

All
Inclusive
Unit Rate

Total all
inclusive
Value

Grand Total

(Supply +
ITC) inRs

GST) GST)

Transformer
Monitoring
Unit

Signature & Seal of the Bidder

NOTE:
= The bidders are advised to quote prices strictly in the format attached.

The bidder must fill each and every column of the format attached. Mentioning “extra/inclusive” in any of the column may lead for
rejection of the price bid.

No cutting/ overwriting in the prices is permissible.

The unit price to be indicated in col. No. 5 &9 should be exclusive of taxes & duties which are to be indicated in separate columns meant for
the purpose.

The bids will be evaluated commercially on overall lowest cost in Line ltem Basis as calculated in Schedule of Items [Annexure 1]. TPCODL
reserves the right to split the order line item wise and / or quantity wise, among more than one Bidder. Hence all bidders are advised to quote
their most competitive rates

The prices shall be FOR TPCODL Locations.
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ANNEXURE I
Technical Specifications

CONTENTS

SCOPE

APPLICABLE STANDARDS

CLIMATIC CONDITIONS OF THE INSTALLATION
GENERAL TECHNICAL REQUIREMENTS

TESTS

TYPE TEST CERTIFICATES

PRE-DISPATCH INSPECTION

INSPECTION AFTER RECEIPT AT STORES
GUARANTEE/WARRANTY DETAILS

PACKING

QUALITY CONTROL

MINIMUM TESTING FACILITIES
MANUFACTURING ACTIVITIES

SERVICES, SPARES, ACCESSORIES AND TOOLS
DRAWINGS AND DOCUMENTS

GUARANTEED TECHNICAL PARTICULARS
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The scope of this specification covers the technical requirements of design, manufacture,
testing at manufacturer's works, packing, forwarding, supply and unloading of Panels as
mentioned in the specification, at site/stores complete with all accessories including
supply, installation, testing and commissioning of efficient and trouble-free control and
relay panel. The specific requirements are covered in the enclosed technical data sheet.

Applicable
Standards

The equipment covered by this specification shall unless otherwise stated, be designed,
constructed and tested in accordance with latest revisions of relevant Indian/IEC/other
applicable standards shall confirm to the regulations of local statutory authorities.

IS 9000

Basic Environmental testing procedure for electrical and electronic items

IS 694-1990

PVC insulated cables for working voltage up to and including 1100V

IS 2629-1985

Recommended practice for Hot Dip Galvanizing of iron & Steel.

IS 2633-1986

Test for uniformity of Zinc Coating

IEC 60529

Degrees of Protection provided by enclosures (IP Code)

IEC 62052-11

Electricity metering equipment (a.c.) — General requirements, tests & test conditions

IEC 62053-22

Static meter for active energy (Class 0.2S and 0.5S)

IEC 61850

Communication networks and systems in substations (all parts including IEC 61850-8-1, IEC
61850-9-2)

IEC 61869-9

Digital Interface for Instrument Transformers

IEC 61869-13

Stand-alone Merging Units

IEC
61588/IEEE
1588v2

Precision clock synchronization protocol for networked measurement and control systems

IEC 62351

Power systems management and associated information exchange - Data and

communications security

Climatic
Conditions
of the
Installations

The service conditions shall be as follows:
1. Maximum altitude above sea level 1,000m

2. Maximum ambient air temperature 50°C
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. Maximum daily average ambient air temperature 35°C

. Minimum ambient air temperature 0°C

. Maximum relative humidity 95%

. Average number of thunderstorm days per annum (isokeraunic level) 70
. Average number of rainy days per annum 120

. Average annual rainfall 150cm

9. Earthquakes of an intensity in horizontal direction - equivalent to seismic acceleration
of 0.3g

10. Earthquakes of an intensity in vertical direction - equivalent to seismic acceleration of
0.15g (g being acceleration due to gravity)

11 .Wind velocity: 300 km/hr, 200 km/hr and 160 km/hr. environmentally, some of the
regions, where the work will take place includes coastal areas, subject to high relative
humidity, which can give rise to condensation. Onshore winds will frequently be salt laden.
On occasions, the combination of salt and condensation may create pollution conditions
for outdoor insulators. Some places are in heavily industrial polluted areas. Therefore,
Outdoor material and equipment shall be designed and protected for use in exposed,
heavily polluted, salty, corrosive and humid coastal atmosphere

General Techn

ical Requirements

General
Requirement
s from the
Business
Associates

The supplier should have at least 10 years of experience in design and
supply of control and protection systems for electricity transmission and
distribution applications.

The manufacturer, whose protection system is offered, should have
designed, manufactured, tested, installed and commissioned such a system
for electricity transmission and distribution for at least two years.

The manufacturer needs to submit the proof of completing such tasks with

other utilities/concerns as its experience certificate.

The Business Associate can offer an innovative and advanced system. The
offer is subjected to an approval from TPCODL after a thorough discussion
between the BA and TPCODL. In case, an approval is not awarded to the
BA’s offered innovative system, TPCODL’s existing/desired infrastructure
prevails and the BA shall provide the system accordingly.
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The BA should optimize on the cost of software products offered to TPCODL
considering already available licenses with TPCODL. The BA should clearly
indicate licensing policy for the software tools offered.

The BA should provide necessary training to the personnel recommended

by TPCODL to maintain the system and troubleshooting reports

Transformer A transformer monitoring cum automatic voltage regulator unit is to be provided for

Monitoring each power transformer with following functionalities:

Unit
Automatic voltage control shall be initiated by a voltage regulating relay of an
approved make and suitable for flush or DIN-rail mounting.

The relay shall operate from the nominal reference voltage derived from a circuit
mounted 1 phase / 3 phase Voltage transformer (VT).

e The Unit shall Microprocessor based Numerical relay having LCD display

The Relay shall have the programmable facility for rolling LCD screen so that user is

not required to go through the menu driven programme , to see the important

parameters like Voltage, Current, Tap position, Oil temp. Winding temp. etc.

The CT / VT ratio shall be field programmable and Relay shall display the actual HV/
LV Voltage and current instead of values normed to 110V & 1/5A.

Relay shall have the facility to make online efficiency monitoring of Power
Transformer.
It shall be possible to do Tapchanger control (Automatic / Manual voltage

control) with the offered Relay and relay shall have facility for the selection of same
by having a dedicated pushbutton with LED on the front keyboard.

The RELAY shall have facility to show the single line diagram of transformer feeders
in the form of MIMIC diagram, which could facilitate the user in ascertaining the
status of parallel operation like which transformer is running in parallel with which
transformer.

The RELAY shall have facility to monitor or control the following parameters
a) Control of cooling levels of transformer

b) Monitoring of life time consumption of transformer
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¢) Monitoring of operating hours of Tapchanger, Fans and Pump
d) Recording of Hot spot temperature

e) Monitoring of Qil level in Transformer and Tap changer

f) Monitoring of Temperature in Transformer

g) Monitoring of Temperature in Tap changer

h) Monitoring of Dissolved Gas content

i) Monitoring of Moisture content

The RELAY shall have facility to record at least 512 events (Event-Recorder) like under

voltage, over voltage, Over current, Auto/ Manual, local/remote with date and time

stamping including the events based on Binary inputs /output.
There should be minimum 10 LEDs freely configurable

All binary inputs and outputs shall be freely configurable

The IED should have watchdog contact 1 no minimum.

The IED should have webHMI function

The IED should have gateway configuration through which it can be accessed from
remote location and any configuration can be changed or downloaded.

Bidder shall submit KEMA or equivalent level A certification for IEC61850.

Compliant to IEC 61850-9-2LE Standard
The relay shall have sufficient selectable set point voltages.
All the modules/cards of the TMU must have conformal coating for protection
against harsh environments.
The Unit should have at least the following methods as option for the
compensation of voltage.

= Active Current

= Reactive current
The relay bandwidth shall be adjustable between £0.1% to +20% of set point
voltage.
The relay shall have following options regarding time behavior with Time factor
selectable from 0.1 to 30.
The relay shall incorporate an under voltage / over voltage blocking facility which
shall make the control inoperative if voltage falls / rises by percentage value of set
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point value with automatic restoration of control when nominal voltage rises /
falls to a particular value.
The T/F Monitoring unit shall have integrated features for the display of the
parameters such as

= Integrated tap changer position display

= Nominal Voltage

= load current

= Bandwidth

= Measuring values V, |, Active power, Reactive power, Apparent

power, phase angle, Power factor, Reactive current and frequency

The unit shall have facility to compensate the VT and CT- errors.
The unit shall have facility to register the tap-changer statistics. In the statistics
mode, the relay shall display the no. of tap changing operations occurred on each
tap.
The unit shall have facility to recode the voltage and current with respect to time.
Each of voltage value shall be measured for 100ms and averaged for 1 second. The
recorded values shall be presented in graphical format on the device.
The unit shall have integrated feature to make the parallel operation of 4
transformers working in parallel. The relay shall be self-sufficient and shall not
require any additional devices like parallel balancing module etc. All industry
standard principals for OLTC control should be available in the unit.
The Unit shall have facility to monitor or control the following parameters

= Monitoring of life time consumption of transformer

=  Monitoring of operating hours of Tap changer, Fans and Pump

= Control of cooling levels of transformer

= Recording of Hot spot temperature
The Unit shall have facility to record specific events (Event-Recorder) like Under
Voltage, Over Voltage, Over Current, Auto/ Manual, Local/Remote etc. with date
and time stamping.

The Unit shall have facility to make selection of Auto/Manual and Local/Remote.

The Unit shall have different LEDs to indicate Service and Blocked condition.

It is preferred that sufficient nos. of freely programmable LEDs shall be available
to indicate different Operations / Alarm / Faults condition.

The Unit shall have freely programmable sufficient Binary Inputs, Binary outputs,
Analog Inputs and Analog Outputs.

The Unit shall have software to make the parameter settings of the device and it
shall also be possible to do the parameter setting through keyboard of unit.

The Unit shall have suitable interface to make communication with higher level

SCADA system as per the protocol proposed as an integrated package solution
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It shall have facility by which a customer specific software program can be written
and incorporated as feature in the unit.

Minimum 2 communication port (preferably RJ45) shall be available based on
RSTP/PRP for Station Bus and 2 FO Port for Process Bus.

This device should communicate on IEC 61850-8-1 Ed. 1 & Ed. 2

The minimum 10 & LED Capacity of TMU shall be

DI | DO | Al | CT | LED

22 |11 | 04| 02 12

The device should be capable of taking tap position, oil temperature and winding
temperature inputs directly from the Merging Units

Factory Acceptance Test: The manufacturing phase of the C&R Panel shall be concluded
by the factory acceptance test (FAT). The purpose is to ensure that the Contractor has
interpreted the specified requirements correctly and that the FAT includes checking to the
degree required by the user. The general philosophy shall be to deliver a system to site
only after it has been thoroughly tested and its specified performance has been verified,
as far as site conditions can be simulated in a test lab. If the FAT comprises only a certain
portion of the system for practical reason. An integrated-FAT shall be conducted as per the
TPCODL I-FAT Document (ENG-EHV-1006 Rev. 00 - Annexure-lll). If the complete system
consists of parts from various suppliers or some parts are already installed on site, in such
case supplier will arrange the intra-communication between RTU/DC and such IEDs to
meet the requirement.

Hardware Integration Tests shall be performed on the specified systems to be used for
Factory tests when the hardware has been installed in the factory. The operation of each
item shall be verified as an integral part of system. Applicable hardware diagnostics shall
be used to verify that each hardware component is completely operational and assembled
into a configuration capable of supporting software integration and factory testing of the
system. The equipment expansion capability shall also be verified during the hardware
integration tests.

Integrated System Tests shall verify the stability of the hardware and the software. During
the tests all functions shall run concurrently, and all equipment shall operate a continuous
100 Hours period. The integrated system test shall ensure the IEDs is free of improper
interactions between software and hardware while the system is operating as a whole.

Type Test
Certificates

Test reports for following type tests shall be submitted for the Protection IED along with
the Bid
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Insulation Test

Description

Standard

Dielectric
Withstand Test

IEC 60255-5

ANSI/IEEE C37.90-1989

2kV rms for 1 minute between all case terminals
connected together and the case earth.

2kV rms for 1 minute between all terminals of
independent circuits with terminals on each
independent circuit connected together.

High Voltage
Impulse  Test,
class Il

IEC 60255-5

5kV peak; 1.2/50 psec; 0.5); 3 positive and 3
negative shots at intervals of 5s

Electrical
Environment
Tests

Description

Standard

DC Supply
Interruption

IEC 60255-11

The unit will withstand a 20ms interruption in the
auxiliary supply, in its quiescent state,

Without de-energizing.

AC Ripple on DC
supply

IEC 60255-11

The unit will withstand a 12% ac ripple on the dc
supply.

AC voltage dips
and short
Interruptions

IEC 61000-4-11

20ms interruptions/dips.

High Frequency
Disturbance

IEC 60255-22-1, class Il
At 1MHz, for 2s with 200 ohms@ source impedance:

2.5kV peak; 1 MHz; T = 15 psec; 400 shots/sec;
duration 2 sec between independent circuits and
independent circuits and case earth. 1.0kV peak
across terminals of the same circuit.
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Fast Transient | IEC 60255-22-4, class IV

Disturbance
4kV, 2.5kHz applied directly to auxiliary supply

4kV, 2.5kHz applied to all inputs.

Surge Withstand | IEEE/ANSI C37.90.1 (1989)

Capability
4kV fast transient and 2.5kV oscillatory applied

directly across each output contact, optically
isolated input and power supply circuit.
Radiated C37.90.2: 1995

Immunity

25MHz to 1000MHz, zero and 100% square wave
modaulated. Field strength of 35V/m.

Electrostatic |IEC 60255-22-2 Class 4

Discharge

15kV discharge in air to user interface, display and
exposed metal work.

|IEC 60255-22-2 Class 3

8kV discharge in air to all communication ports.
6kV point contact discharge to any part of the
front of the product.

Surge Immunity | IEC 61000-4-5: 1995 Level 4

4kV peak, 1.2/50ms between all groups and case
earth.

2kV peak, 1.2/50ms between terminals of each
group.

Capacitor No change of state or any operation shall occur
Discharge when a capacitor of capacitance shown below,
charged to 1.5xVn volts, is connected between any
combination of terminals and any combination of
terminals and ground.

Master trip circuits - 10 uF

Other protection & control circuits - 2 uF
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Carrier/channel interface - 0,2 uF

EMC Test Description Standard
Radio- IEC 60255-22-2, class Il
Frequency
Electromagnetic
Field, Non-
Modulated

10 V/m; 27 MHz to 500 MHz

Radio- ENV 50140, class IlI
Frequency
.| 10V/m; 80 MHz to 1000 MHz; 80% AM;
Electromagnetic

Field, Amplitude 1 kHz

Modulated

Radio- ENV 50140/ENV 50204

Frequency
10 V/m; 900 MHz; repetition frequency 200 Hz;

duty cycle 50 %

Electromagnetic
Field, Pulse
Modulated

Disturbances ENV 50141, class llI
Induced by
. 30 A/m continuous; 300 A/m for 3 sec; 50 Hz
Radio Frequency
fields,
Amplitude

Modulated

Power EN 61000-4-8, class IV

Frequency

Magnetic Field 30 A/m continuous; 300 A/m for 3 sec; 50 Hz

Interference EN 50081-*

Voltage, Aux.

Voltage 150 kHz to 30 MHz

Interference EN 50081-*

Field Strength
30 MHz to 1000 MHz
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Atmospheric Description Standard

Environment Temperature IEC 60255-6
Test

Operating —25°C to +55°C
Storage and transit —25°C to +70°C
IEC 60068-2-1 for Cold

IEC 60068-2-2 for Dry heat

Humidity IEC 60068-2-3

56 days at 93% RH and +40°C

Mechanical Description Standard
Stress Test Vibration (during | IEC 255-21-1; IEC 68-2-6
Operation &

Transportation) Response Class 2

Endurance Class 2

Shock (during | IEC 255-21-2, class 1, IEC 68-2-27

Operation and

Transportation) Shock response Class 2

Shock withstand Class 1

Bump Class 1

Seismic Vibration | IEC 60255-21-3 Class 2
(during Operation)

Continuous Shock | IEC 255-21-2, class 1, IEC 68-2-27
(during
Transportation)

Pre-Dispatch | Equipment shall be subject to inspection by a duly authorized representative of the
Inspection Purchaser as detailed at Clause No.6.0. Inspection may be made at any stage of
manufacture at the option of the purchaser and the equipment if found unsatisfactory as
to workmanship or material, the same is liable to rejection.

Bidder shall grant free access to the places of manufacture to Purchaser’s
representatives at all times when the work is in progress. Inspection by the
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Purchaser or its authorized representatives shall not relieve the supplier of his obligation
of furnishing equipment in accordance with the specifications Material shall be
dispatched after specific MDCC (Material Dispatch Clearance Certificate) is issued by the
Purchaser.

Following documents shall be sent along with material :
a) Test reports

b) MDCC issued by TPCODL

c) Invoice in duplicate

d) Packing list

e) Drawings & catalogue

f) Guarantee / Warranty card

g) Delivery Challan

h) Other Documents (as applicable)

Inspection
after receipt
at Stores

Equipment/material received at TPCODL store shall be inspected by Stores Department
and shall be liable for rejection, if found different from Pre-Dispatch Inspection Report.

One copy of the Inspection Report shall be sent to the Plant Engineering and Protection &
Testing Departments.

Guarantee/

Warranty
Details

Bidder shall stand guarantee towards design, materials, workmanship & quality of
process/manufacturing of items under the contract for due and intended performance of

the same, as an integrated product delivered under this contract. In the event any defect

is found by the Company up to a period of 60 months from the date of commissioning
supplier shall be liable to undertake to replace/rectify such defects at his own costs within
the mutually agreed timeframe, and to the entire satisfaction of the Company, failing
which the Company will be at liberty to get it replaced/rectified at supplier’s risks and costs
and recover all such expenses plus the Company’s own charges ( @ 20% of expenses
incurred), from the supplier or from the “Security cum Performance Deposit” as the case
may be.

Bidder shall further be responsible for ‘free replacement’ for another period of three years
from the end of the guarantee period for any ‘Latent Defects’ if noticed and reported by
the Company
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Bidder shall ensure that all equipment covered by this specification shall be prepared for
rail/road transport (local equipment) and be packed in such a manner as to protect it from
damage in transit.

Quality
Control

The bidder shall submit with the offer, quality assurance plan indicating the

various stages of inspection, the tests and checks which will be carried out on the material
of construction, components during manufacture and after finishing, bought out items and
As part of the plan, a
schedule for stage and final inspection within the parameters of the delivery schedule shall

fully assembled component and equipment including drives.

be furnished. The purchaser’s engineer or its nominated representative shall have free

access to the manufacturer/sub-supplier’s works to carry out inspections.

Minimum
Testing
Facilities

The Bidder shall have in house testing facilities for carrying outall routine tests and
acceptance tests as per relevant international/Indian standards.

Manufacturin
g Activities

The successful bidder will have to submit the bar chart for various manufacturing activities
clearly elaborating each stage, with quantity. This bar chart shall be in line with the Quality
assurance plan submitted with the offer. The bar chart will have to be submitted within 15
days from the release of the order.

Spares,
Accessories
and Tools

Spares for Project job for New Grids / Bay Extension

Master Trip Relay (86) common for 66kV/33kV and 11kV

No. of relays in Panels No. of Spare relays

1-10 1

11-20

21-30

31-40

Drawings and
Documents

Following drawings and documents shall be prepared on Purchaser’s specifications and
statutory requirements and shall be submitted with the bid:

Completely filled in Technical Particulars

General description of the equipment and all components including brochures
Bill of material

Type test certificates

Hardware Specification
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6. Sizing Calculations of various component
7. Standard Drawings

After the award of the contract four (4) copies of drawings, drawn to scale, describing the
equipment in detail shall be forwarded for approval and shall subsequently provide four
(4) complete sets of final drawings, one of which shall be auto positive suitable for
reproduction, before the dispatch of the equipment. Soft copy (Compact Disk CD) of all the
drawing, GTP, Test certificates shall be submitted after the final approval of the same to
purchaser.

All the documents & drawings shall be in English language.

Instruction Manuals : Bidder shall furnish two softcopies (CD) and four (4) hard copies of
nicely bound manuals (in  English language) covering erection and maintenance
instructions and all relevant information and drawings pertaining to the main equipment
as well as auxiliary devices.

Guaranteed
Technical
Particulars

Bidder shall submit separate sheet showing compliances on all other clauses of the
specification
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ANNEXURE I
Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any
deviations, all such deviations from this tender document shall be set out by the Bidders,
Clause by Clause in this schedule and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm
the TPCODL ’s specifications:

Details of deviation with

Clause No. Tender Clause Details N,V
justifications

By signing this document we hereby withdraw all the deviations whatsoever taken
anywhere in this bid document and comply to all the terms and conditions, technical
specifications, scope of work etc. as mentioned in the standard document except those
as mentioned above.

Seal of the Bidder:

Signature:

Name:
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ANNEXURE IV
Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I:
Technical Bid. In the absence of all these details, the offer may not be acceptable.)

S. No. Particulars Remarks

Prices firm or subject to variation Firm / Variable

(If variable indicate the price variation

clause with the ceiling if applicable)

If variable price variation on clause given Yes / No

Ceiling

Inclusive of GST Yes / No (If Yes, indicate % rate)
Inclusive of transit insurance Yes / No

Delivery Weeks / months

Guarantee clause acceptable Yes/ No

Terms of payment acceptable Yes/ No

Performance Bank Guarantee acceptable Yes/ No

Liguidated damages clause acceptable Yes/ No

Validity (180 days) Yes/ No

(From the date of opening of bid)

Inspection during stage of manufacture Yes/ No

Rebate for increased quantity Yes / No (If Yes, indicate value)
Change in price for reduced quantity Yes / No (If Yes, indicate value)
Covered under Small Scale and Ancillary Yes/ No

Industrial Undertaking Act 1992 (If Yes, indicate, SSI Reg’n No.)

Seal of the Bidder:

Signature:

Name:
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ANNEXURE V
Checklist of all the documents to be submitted with the Bid

Bidder has to mandatorily fill in the checklist mentioned below:

Yes /No/
Documents attached Not
Applicable

EMD of required value

Tender Fee as mentioned in this tender

Signed copy of this tender as an unconditional acceptance

Duly filled schedule of commercial specifications (Annexure V)

Sheet of commercial/technical deviation if any (Annexure Ill)

Balance sheet for the last completed three financial years;
mandatorily enclosing Profit & loss account statement
Acknowledgement for Testing facilities if available (duly mentioned
on bidder letter head)

List of Machine/tools with updated calibration certificates if
applicable

Details of order copy (duly mentioned on bidder letter head)

Order copies as a proof of quantity executed

Details of Type Tests if applicable (duly mentioned on bidder letter
head)

All the relevant Type test certificates as per relevant IS/IEC
(CPRI/ERDA/other certified agency) if applicable

Project/supply Completion certificates

Performance certificates

Client Testimonial/Performance Certificates

Credit rating/solvency certificate

Undertaking regarding non blacklisting (On company letter head)

List of trained/untrained Manpower

Seal of the Bidder:

Signature:
Name
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ANNEXURE VI

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT
(To be signed and stamped by the bidder)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends
to use the reverse auctions as an integral part of the entire tendering process. All the bidders
who are found as technically qualified based on the tender requirements shall be eligible to
participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on
participation in the bid event:

1. TPCODL shall provide the user id and password to the authorized representative of the
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed
and stamped Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity
of TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against
any possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure
availability of the entire infrastructure as required at their end to participate in the auction

event. Inability to bid due to telephone line glitch, internet response issues, software or
hardware hangs, power failure or any other reason shall not be the responsibility of
TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further,
TPCODL has sole discretion to extend or restart the auction event in case of any glitches
in infrastructure observed which has restricted the bidders to submit the bids to ensure fair
& transparent competitive bidding. In case of an auction event is restarted, the best bid
as already available in the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it
shall be presumed that the bidder has no further discounts to offer and the initial bid as
submitted by the bidder as a part of the tender shall be considered as the bidder’s final no
regret offer. Any offline price bids received from a bidder in lieu of non-participation in the
auction event shall be out-rightly rejected by TPCODL.
The bidder shall be prepared with competitive price quotes on the day of the bidding event.
The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.

. The prices submitted by a bidder during the auction event shall be binding on the bidder.

. No requests for time extension of auction event shall be considered by TPCODL.

. The original price bids of the bidders shall be reduced on pro-rata basis against each line
item based on the final all-inclusive prices offered during conclusion of the auction event
for arriving at Contract amount.

Signature & Seal of the Bidder
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ANNEXURE VII
SCOPE OF WORK

Supply Item as per Annexure-1
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ANNEXURE VI
GENERAL CONDITIONS OF CONTRACT

Attached: General Conditions of Contract for Composite Orders
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ANNEXURE IX
SAFETY POLICY AND SAFETY TERMS AND CONDITIONS

Definitions

Order Manager: Order Manager is the TPCODL representative, who has the ownership of the
given job under the signed contract.

Service Provider/Contractor/Vendor: An individual or an organization that provides services to
TPCODL under a signed contract.

Site Safety Management Plan: It is the safety plan agreed between Contractor / Service provider
and TPCODL. It will contain the entire job specific safety requirement and will be signed by the
service provider.

High Risk Job: Any job which has significant health and safety risk associated to it. The list of high
risk jobs has been identified at TPCODL level.

Emergency: A serious, unexpected, business discontinuity and often dangerous situation
resulting into loss of revenue / property and requiring immediate action.
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1. Safety Policy

g

TATMA
HEALTH AND SAFETY POLICY

Tata Power s committed to provide safe and healthy working enviromment for the
prevention of work related injunes and illl-health. Safety is one of our core valees_ We
strive o be a leader in safety excellence in the global power and energy business. In
pursuit of this, we are commiitted to the following:

= Maimtain and contineally improve our management systems to eliminate
hazards and reduce health & safety risks to all our stakehoddars.

= Incorporate appropriate heatth & safety oritena imto business decisions for
selection of plant and technology, performance appraizal of individuals and
appoirtments in key positions.

= Comply and endesvour to excesd  all applicable health & safety legal and other
reguiremeants

= Integrate health & safety procedures and best practcss inta every operational
activity with assigned line-functional responsibilities at all lewels.

= Involeve cur emiployess and business associates in main@inng asafe and healthy
work envinonmeant throwgh consulation and participation

= Inculcate safety culture by visible leadership and empoaserment.

= Ensurs reguired competency to enable our employees and business associates
fior warking safely_

¢ Promptly report incidents, investigate, share crecial leamings and prevent
recumances.

= Influence our business associates in enhancdng their healtth and safety standards
and align with Tata Powers healtth & safety codes and practices.

= Set safety & health metrics as indicators of excellence, monitor prograss and
continually improve health and safety performanca.

W'e shall ensure the availability of appropriate rescurces at all times to fully implerment
and communicate this policy to all stakeholders by suitable means and periodically review
its relevance in comtinesushy changing business environment.

(Praveser Sinha)

Date: 1a* March, zo1g CED B Managing Diirector
TATA POWER e K
Lighting up Lives! e
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2. Safety Organization & Responsibilities

2.1 Contractor Site Management and Supetrvision

Each Contractor will be responsible for fulfilling all statutory and safety requirements as per the laws of the
land and not limited to Factory Act, Electricity Act, Electricity Rules and Regulations, Shop and
Establishment Act etc.

Each Contractor shall provide at least one competent full time safety supervisor for workforce of less than
100 numbers. When workforce ranges from 100 to 1000, the contractor has to provide at least one qualified
safety officer and safety supervisors (reporting to the safety officer) in the ratio 1:100. For every 1000
addition in workforce, the contractor has to add 1 safety officer. The TPCODLProject Safety Manager will
review and approve the appointment of all safety supervisors. Contractor/Subcontractor safety
supervisors/officers will work with Tata Power Safety Managers and align themselves with Tata Power
safety requirements.

Each Contractors’/Subcontractors’ Site Manager is responsible, and will be held accountable, for the safety
of their sub-contractors and workforce and for ensuring that all equipment, materials, tools and procedures
remain in safety compliance at job site, including:

»  Holding officer/supervisors accountable for safety and actively promote safe work performance.

» Participate in and cooperate with all safety program requirements to be implemented in order
to meet Tata Power safety objectives.

»  Ensure timely reporting of safety incidents, near misses, unsafe acts and conditions.

+ Identify the training needs of its employees and maintain all safety training documents.

*  Provide safety performance report at an agreed frequency.

»  Stopping of unsafe work (acts and/or conditions) immediately, until corrective action be taken.

2.2 Contractor Supervisors and General Staff

Contractors’ site supervisors and general staff members in charge of job site functions such as field
engineering, warehousing, purchasing, cost and scheduling, etc. are responsible for the safe
performance of the work of those they supervise. They must set an example for their fellow employees
by being familiar with applicable sections of the Site Safety program and ensuring that all site activities
are performed with SAFETY as the primary objective.

Each site supervisor is responsible and will be held accountable for identifying, analyzing and
eliminating or controlling all hazards through implementation of an aggressive, pro-active Health, Safety
and Environmental Program from project inception through project completion. Each supervisor will
proactively participate in the SHE program by observing, correcting unsafe acts, and recording these
observations.
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2.3 Contractor Workforce

Contractor workforce must make safety a part of their job by following safety rules and regulations and
by using all safeguards and safety equipment. They must take an active part in the Site Safety program
to ensure their own safety and injury-free employment as well as being alert to unsafe practices of their
fellow employees.

Every member of the workforce is expected to report for work without influence of any Drug/Alcohol. All
employees are expected to report any hazardous conditions practices and behaviors in their work areas
and correct where ever possible. Workforce is responsible for active participation in safety and health
programs, suggestion systems, trainings and in immediate reporting of all injuries, any unsafe practices,
conditions or incidents to their supervisors.

2.4 Vendor/Contractor

Vendors/Contractor shall at all times comply with, and ensure that their workforce comply with all site
safety rules and regulations. Specifically, with applicable provisions of the Tata Power Site Safety
Management Plan, and all statutory safety rules and regulations.

3. Site Safety Rules and Procedures

The work in the safest possible manner can only happen when it has been carefully planned and all
applicable procedures are followed. The Tata Power Safety Procedures are derived from Tata Power
best practices and the applicable Government acts regulations. In each case, the most stringent
regulation is used.

Following is the list of Tata Power’s critical Safety Rules and Procedures. Contractor shall refer to
approved Rules and Procedures for detailed requirements and ensure conformance.

3.1 Lock Out and Tag Out Procedure

This procedure is intended to be used for the protection of Personnel while servicing or performing
maintenance on equipment / pipeline / vessel / process systems. This is a general procedure that shall
be used as the minimum requirements for isolation of equipment, pipelines, machines, system from all
possible sources of hazardous energy and / or material such as Steam, Hot Water, Compressed Air,
any other process fluid / chemical energy/Mechanical energy or Electrical energy. For complete
procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001 REV 01 available on official
website of Tata Power (www.tatapower.com)

3.2 Excavation Safety (Shoring and Sloping) Procedure

This procedure is developed to cover the safe practices required for shoring and sloping in excavation
and trenching jobs. This procedure is developed to establish mandatory requirements for practices to
protect personnel, property and equipment from hazards associated with above activities. For complete
procedure kindly refer Procedure Document No TPSMS/CSP/EXS/002 REV 01 available on official
website of Tata Power (www.tatapower.com)
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3.3 Confined Space Entry Procedure

This procedure outlines the steps required to perform the confined space entry and to protect personnel
from the hazards of entering and conducting operations in confined spaces. For complete procedure
kindly refer Procedure Document No —TPSMS/CSP/CSE/003 REV 01 available on official website of
Tata Power (www.tatapower.com)

3.4 Working at Height Procedure

This procedure describes the rules and procedures to protect employees from the hazards of working
at heights.

This procedure is developed to cover the safe practices required for Working at Heights. This procedure
is developed to establish mandatory requirements for practices to protect personnel from hazards
associated in this area. For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/WAH/004 REV 01 available on official website of Tata Power (www.tatapower.com)

3.5 Heavy Equipment Movement Safety Procedure

Heavy equipment lifting and movement is an activity involving loading, unloading, storage and
movement from one place to another including lifting and erection or repairing of equipment with cranes
or hoists. Material, machinery and equipment handling operations are being carried out by large
capacity cranes and hoists, which make the job safer and faster. This procedure addresses the hazards
and precautions associated with such equipment and their use. For complete procedure kindly refer
Procedure Document No —TPSMS/CSP/HEMS/005 REV 01 available on official website of Tata Power
(www.tatapower.com)

3.6 Mobile Crane Safety Procedure

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile cranes pose a
severe hazard to operators and nearby workers and property. Many types of cranes, hoists, and rigging
devices are used for lifting and moving materials. To maintain safe, appropriate standards has to be
adhered to and only qualified and licensed individuals shall operate these devices. For complete
procedure kindly refer Procedure Document No —TPSMS/CSP/MCS/006 REV 01.

3.7 Scaffold Safety Procedure

This procedure is developed to provide information on the safe erection, use, dismantling and
maintenance of access scaffolding in the workplace. It is developed to establish mandatory
requirements for practices to protect personnel from hazards associated with erection, use and
dismantling of scaffolds. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/SCAF/007 REV 01 available on official website of Tata Power (www.tatapower.com)

3.8 Electrical Safety Procedure
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The objective of these standards is to specify minimum mandatory requirements and advisory guidance
for identifying and controlling hazards to ensure ‘Zero Harm’ with regard to operation maintenance and
testing of electrical equipment. For complete procedure kindly refer Procedure Document No-
TPSMS/CSP/ELEC/010 REV 01 available on official website of Tata Power (www.tatapower.com)

3.9 Job Safety Analysis (JSA) Procedure

This objective of this procedure is to have a task based risk assessment process in place that identifies,
evaluates and controls the risks associated with work activities, and as a result, prevents those involved
in the task or those potentially affected by the task, from being harmed. For complete procedure kindly
refer Procedure Document No- TPSMS/CSP/JSA/009 REV 01 available on official website of Tata
Power (www.tatapower.com)

3.10 Fire Safety Management Procedure

Objective of This standard is to specify the minimum mandatory requirements and advisory guidelines
to ensure prevention of fire related incidents and managing / controlling their impacts if they do occur.
For complete procedure kindly refer Procedure Document No- TPSMS/CSP/FSM/011 REV 01

3.11 Permit To Work Procedure

Given the inherent hazards of the power generation and distribution industry, a significant number of
TATA POWER operations and installations are critical. Work Permit (WP) System is an essential
element in controlling the workplace risks in an effective manner. For complete procedure kindly refer
Procedure Document No —TPSMS/CSP/PTW/008 REV 01 available on official website of Tata Power
(www.tatapower.com)

3.12 Lift (Elevator) Safety Procedure

To provide safe operating procedure for taking control of lift car before entering and existing the pit of
OTIS make elevators. For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/LIFT/001 REV 01 available on official website of Tata Power (www.tatapower.com)

3.13 Working on conveyor belt Procedure

This procedure is developed to cover the safe practices required for Working on live equipment and to
protect personnel from hazards associated with it. For complete procedure kindly refer Procedure
Document No — TPSMS/GSP/CONV/002 REV 01 available on official website of Tata Power
(www.tatapower.com)

3.14 Handling Hazardous Materials Procedure

This Procedure is developed to provide procedure for recycling and / or safe disposal of used / waste
batteries in compliance with all legislation. For complete procedure kindly refer Procedure Document
No-TPSMS/GSP/HAZM/003 REV 01 available on official website of Tata Power (www.tatapower.com)

3.15 Material Handling and Storage Procedure
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The purpose of this document is to provide procedures to assist the safe handling of materials (manual

handling and mechanical handling). For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/MATL/004 REV 01 available on official website of Tata Power (www.tatapower.com)

3.16 Contractor Safety Management Procedure

The purpose of this document is to engage with contractors in a way to create safe work environment
for everyone working for Tata Power. For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/CSM/015 REV 01 available on official website of Tata Power (www.tatapower.com)

The above procedures will be updated periodically and the updated version of the procedures as well
as any additional critical procedure will be available on official website of Tata Power
(www.tatapower.com) for your reference.

4. Training and Capability Building

Safety Training and capability building of workforce is a major component of safety management
program. All training required must be provided and documented as specified by Tata Power and Indian
Regulations. Tata Power Safety Manager will audit contractors training and related documentation to
assure its adequacy.

4.1 Tata Power Site Safety Orientation

All Tata Power contractor and subcontractor workforce is required to attend Tata Power Site Safety
Orientation Training to receive a Safety Training Card, which is required to obtain a Gate Pass to the
site, prior to entry.

This Safety Orientation Course will be for duration of minimum half day. The information provided during
the orientation will include, but is not limited to following:

» Job rules, personal safety and conduct

» Hazards reporting

» Reporting of injuries

» Emergency procedures

» Safety Activities and Program including disciplinary measure and incentives.
» Critical safety procedure relevant to the job

4.2 Capability Building

Appropriate training such as L1, L2 & L3 is given to ensure that a jobholder, either supervisor or worker,
is competent to do his/her job safely. The skill training is provided through TPSDI and other agencies
authorized by Tata Power on the list of 15 procedures mentioned under safety procedure.

Contractor shall ensure that concerned workmen are provided with adequate training before he/she is
allowed to execute the work.
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An evaluation test will be conducted after the completion of the training. Those workmen employee who
meet the minimum required competency will be provided with Gold Card which is valid for 3 years, post
which the workmen has to reappear for the assessment. If the workman is not able to qualify the
assessment, he/she will be given 3 additional attempts to clear in 3 month timeframe failing which
he/she will not be allowed to work on high risk jobs.

5. Pre-Employment and Periodic Medical check up

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its entire
workforce by Tata Power medical officer or Tata Power authorized medical officer. The contractor shall
be able to produce the certificate prior to the employment. The contractor shall also organize to conduct
periodical medical checkup (six monthly) for the following category of employees:

= Drivers (Check for Vision & Hearing)

= Equipment Operators (Check for Vision & Hearing)

=  Workforce working at Height (Check for Vision, Hearing, Vertigo & Height Phobia)

=  Workforce Handling the hazardous substances (Coal, ash and chemicals)

= Workforce in high decibel area (> 90 Decibel, Check for Hearing)

=  Workforce, working in specific areas requiring specific medical attention should conduct the
medical test as laid down in the respective Site Safety Management Plan.

6. Safety Performance Evaluation and Penalties

A certain percentage of the bill value will be retained against every running bill as safety performance
retention. The amount will be released with the last invoice based on “Safety Performance score”
attached in CSM-F-3 of CSM procedure. The amount is based on following table

Contract Value Retention
Amount (%)
Upto 10 Lakhs 25
10 — 50 lakhs 2
0.5t0 10 Cr 15
>10 Cr 1

= Safety performance Score will be monitored by the Order Manager every month.

= For the contract value of more than Rs 1 Cr or contract duration more than 12 months, the
retention amount shall be released half yearly based on safety performance. For all remaining
contracts, the retention amount will be released with the final bill.

= |In case of job stoppage due to safety violations/ unsafe observations at the site, no time
extension shall be given to the contractor, if such delays are attributable to contractor.
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In case of fatality, limb loss or loss of property, vendor has to pay for liability, legal, statutory
and additional mutually agreed settlement charges imposed by the appointed committee. This
charge is over and above the retention amount.

The committee will finalize an amount between 5 -50 lakhs based on factors such as advise by
statutory authorities, contract value and impact of accident etc.

Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered at
the end of the job if the contractual safety performance score is 100%.

During the progress of the work, concerned Supervisor/Engineer will visit and inspect the work
site regularly and evaluate the safety performance of the contractor based on matrix attached
herewith.

Order Manager, divisional chief and SBU head have the authority to terminate the contract in
case of three consecutive serious violations.

7. Safety Performance Evaluation - CSM-F-3

S. No. Lead Indicators Unit Of measurement Target Weightage
% of Employee certified in 0
1 TPSDI/Authorized agency & RO 10
2 CFSA score (Annexure 6.1) Average ngerlty of 1.49 20
Violations
Monthly inspection completed
for Critical Equipments, lifting 0
3 Tools & Tackles and hand & 80 °
tools used at site
4 Con.dltlon of tools, tackles and % 100 15
equipments
Lag Indicators
1 Number of Fatalities No. 0 30
Number of Lost work day case
: 10
2 (LWDC) No 0
3 Man-days Lost No. 0 10

In addition to above evaluation criteria, for specific violations penalty shall be imposed on the contractors
under following circumstances:
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Sr No Description of violation Severity | Penalty /
1 Waorking without Permit S S000/ -
2. Untrained (TPSDI) worker on high-risk jobs. -3 S000/-
3. Unhygienic/8ad condition of PPE 2 250/-
4. Not fallowing Tata Power Procedure & Standard 4 2000/-
5. Unsafe Act/Condition of Severity 4 4 2000/ -
6. Unsafe Act/Condition of Severity 5 s S000/-
7. No Earthling of Electrical equipment 5 S000/-
8. Damaged welding cable S S000/
9. Violation of Pasitive lsolation Procedure { LOTO Not followed ) S 5000/
10. ELCB of more than 30 mAJELCE not working 5 S000/
11. On/Off switch of welding m/c not working 5 5000/
12. Electric cable tied with metal wire 5 S000/
13, Leakage found DA hose / cylinder 5 S000/
14. Use of LPG 5 S000/
15. Use of Three-wheeler at the work site. 5 S000/
16. Starting the job without Tool Box Talk S 5000/
17. Spatter falling on DA hose / Gas-line/ pathways / Equipment S S000/
18. No safety latch in crane hook s S000/
19, Load raised or swung over people or occupied areas of buildings 5 S000/
20. Persons standing in swing area of construction eguipments. S 5000/
21. Using damaged slings. 5 S000/
22. Unstable scaffolding/non standard Scaffolding in use 5 S000/
23. Handrails and mid-rails are missing S S000/
24, Safety Harness not anchored with lifeline/fixed structure S S000/
25. Fall arrestor not provided/ Not being used. S S000/
26. Double life line not used for working at height 5 S000/
27. No rubber mat in DB room 4 2000/ -
28. Water found accumulated in D8 room/near welding machine. 4 2000/
29, Inserting electric cables into socket, without using plug. 4 2000/
30. Use of damaged electrical cable/two core cables. 4 2000/
31. Inflammable matesial found in D.B Room./ welding areas. 4 2000/
32. Loose material falling into excavated pit 4 2000/
33. Water logging into excavated pit 4 2000/
34, No / inadequate Barricade 4 2000/
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Sr No Description of violation Severity | Penalty /
35. Undercut / cave-in found on sides of excavated pits 4 2000/
36. Grinding wheel/ Coupling/ Piling winch/other rotating parts without | 4 2000/
guard
37. The HMV/Mobile Crane operator does not having a valid HMV driving | 4 2000/
license,
38. The loading ares is not leveled properly. 4 2000/
39. Ladder not anchored at top 4 2000/
40, Opening found in working platform of scaffolding/floor 4 2000/
41. Inadequate illumination at the working area 4 2000/
42. Loase material lying on Gantry platform 4 2000/
43, Oeaning body with Compressed Air. 3 S00/-
44. Gas Cylinders using without cap. 3 00/
45. Gas Cylinders stored without securing 3 500/
46. Bringing inside any other chemicals, apart from approved by Safety dept. | 3 500/
47. Using drum for sitting or accessing height. 3 500/
48, Misusing emergency facilities like fire hydrant line/ hose box/ spray s00/
systemy eye wash etc.
49, No provision of Safety net where falling materials or tools may occurs 3 S00/
50. Taking electrical supply from non designated outlet (other than socket]. 3 500/
51, Restricted gangways due to unwanted materials. 3 500/
52. Not reporting incident. 3 500/
53. Entering into restricted area like switch yard/ hazardous storage etc 3 S00/
54. Waork without supeérvision 3 500/
55. Parking of vehicle without applying wheel choke at right front-front and | 3 500/
left rear-rear wheels other than passengers cars.
56. Vehicle without helper or co-driver. 3 s00/
57. Not weasring florescent safety jacket at site. 3 500/
58. People travelling in load bedy of vehide. 3 500/
59. Parking of vehicles st non designated ares. 3 500/
60. Shifting heawvy| materials without guide ropes. 3 S00/
61. Using other than 24V lamp inside the confined space/Use of other than | 3 S00/
24V lamps.
62. Angular/ starch loading/ lifting with Crane or hoist. 3 S00/
63. By passing the limit switch/ Safety Interlock. 3 500/
64. Housskeeping sctivities on road without proper barricade. 3 500/
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Sr No Description of violation Severity | Penalty /
65. Trying to board or alit from running vehide. 3 500/
66. Cylinder Valves of Gas cyfinders not closed when not in use. 3 500/
67. Flash-back arrester not used. 3 500/
68. Trolley wheel found damaged. 3 500/
69. Guy ropes of required length on bath sides of object are not used during | 3 500/
movement with load.
70. Scotch block/wedge not provide when the vehicle is parked. 3 500/
71 Suitable Trolley not provided to hold the cfinders. 3 500/
72. Locked First Aid box 3 500/
73. Caution boards, danger signs {luminescent /red) along with emergency | 3 500/
contact number are not found displayed.
74. Person found jumping barricading tape 3 500/
75. Stacking of pipes, pile casing , drums without chock blocks/wedges 3 500/
76. The terrain on which Heavy Equipment/Machinery moves is not |3 500/
reasonably hard.
77. Without Safety Helmet at working sites 4 250/-
78. Without Crash Helmet (on bikes) 4 800/-
79. Without Full body double lanyard Safety Harness (for work at height) S 5000/
80. Without Hand gloves - Material Handling, Welding, Cutting, 4 100/-
81, Without Safety goggles/ face shield - Welding/Cutting /Grinding S 5000/-
82. Handling Chemical without PVC Apron 5 S000/-
83. Smoking in prohibited area (Closed Go-downs, Storage of flammable | 5 1000/-
material, Storage of Gas cylinders)
84, Sleeping at Work Place 3 100/
85. Driving beyond speed limit 3 1000y -
86. Seat Belt While Driving (for front sest passengess and driver) 3 500/
87. Driving without license 4 1000/-
88. Heavy Commercial vehicles without réverse hom 3 500/
89. Nen functional Head light/ tail light and side indicators 3 100/-
90. Using Mobile Phone During Driving 5 5000/
91. Poor visibility of registration number/ without registration number 3 100/-
92. Broken/ without Side view mirror 3 100/-
93. Over speeding above specified limit 3 500/
94, Broken/ Without Pressure gauge on Oxygen/ LPG / Acetylens cylinder. 3 500/-
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Description of violation

Severity

Penalty /

Without Flash back arrestor on Industrial Acetylene & Cuygen cylinders.

5

5000/

Spillage of hazardous material/chemicals during transportation

2000/

Electrical equipment without Earthing,/ ELCB/ Double Insulation Cable.

5000/

Lifting Tools & Tackles used without/ expired Test Certificates.

4
5
5

5000/

Housekeeping repeatedly not maintained

& First Time

Warning

s  Second Time

1000/

s  Third Time

5000/

Serious Violation Of House Keeping (after 17 or 2™ warning to be decided
by Project Manager depending on the severity)

Rs. 10000/
and above

Repeat Violation of same nature

5% Violation
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ANNEXURE X
TATA CODE OF CONDUCT

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the
same shall be binding on the Owner and the Contractor for dealings under this Order/
Contract. A copy of the Tata Code of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-
Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief
Procurement & Stores e-mail ID: pkjain@tatapower.com
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ANNEXURE Xl
ENVIRONMENT & SUSTAINABILITY POLICY

CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Our commitment to environmental protection and
stewardship will be achieved by:

Complying with the requirements and spirit of applicable envircnmental
laws and striving to exceed required levels of compliance wherever feasible

Ensuring that our employees are trained to acquire the necessary skills to
meet envircnmental standards

Conserving natural resources by improving efficiency and reducing
wastage

Making business decisions that aim towards sustainable development

Engaging with stakeholders to create awareness on sustainability

P
o

{Praveer Sinha}
Date: 15™ June, 2018 CEC & Managing Director

TATA POWER
Lightng up Lives!
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CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, emplovees,
partners, inwestors, cormmunities and public at large

We will uphold the walues of honesty, partnership and fairness in our relationship with
stakeholders

We shall praovide and maintain a clean, healthy and safe warking environment for emplavees,
customers, partners and the community

We will strive to consistently enhance our value proposition to the customers and adhere to
our promised standards of service delivery

We will respect the universal declaration of human rights, International Labouwr Organization's
fundamental conventions on core labour standards and aperate as an equal opportunities
employer

We shall encourage and support our partners to adopt rasponsible business policies, Business
Ethics and aur Code of Conduct Standards

We will continue to serve our communities:

= By implementing sustainable Community Developiment Programmes including through
public/private partnerships in and around our area of operations

By constantly protecting ecelogy, maintaining and renewing bio-diversity and wherever
necessary conserving and protecting wild life, particularly endangered species

By encouraging our employees to serve communities by volunteering and by sharing their
skills and expertise

By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

We will also help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group's efforts

The managerment will cormmit all the necessary resources required to meet the goals of
Corporate Sustainability.

[Prawveer Sinhal
Date: 15" June, 2018 CEQ & Managing Director

TATA POWER S « ¥
Lighting up Lives!
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to
direct the Group’s growth and businesses. The Six core Tata Values underpinning the way
we do business are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything
we do must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards
our colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day
to day work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with our
customers and partners around the world to build strong relationships based on tolerance,
understanding and mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries,
communities and environments in which we work, always ensuring that what comes from the
people goes back to the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative
in our approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an
Ethics Management Team is constituted.

The main objective of the Ethics Management Team is to:

1. Record, address and allay the issues and concerns on ethics raised by different
stakeholders like employees, consumers, vendors, Associates etc. by initiating
immediate corrective actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent
displays at all offices of TPCODL and through printed declarations in all concerned
documents where external stakeholders are involved.

3. Ensure proper framework of policies as preventive measures against any ethics
violation recorded by them.

4.  Prepare and submit MIS of all issues and concerns, corrective and preventive actions
on monthly basis to the top management for their information.

All members of Team TPCODL, Associates and Stakeholders are requested to register any
grievance on ethics violation on Central Control Telephone No. 011-66404040.

3.0 CONTRACT PARAMETERS
3.1 Issue/Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase order or
Rate Contract (RC) hereafter referred as Contract, through in any or all of following modes-
physical handover / post / e-mail / web document / fax with all the attachments/enclosures
which shall be part of the contract document
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On receipt of the contract, the associate shall return to TPCODL copy of the contract
document duly signed by legally authorized representative of associate, within two days of
Effective Date of Contract for contracts having contract execution time less than 30 days and
within five days for all other contracts.

3.2 Contract Commencement Date

The date of issue/award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date

The date of expiry of Guarantee Period (detailed in section 12 of this document) shall be
deemed as the Contract Completion Date.

3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall be
deemed as the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the execution of all items in the schedule of quantities
(Supply, Service and or both as applicable) shall be deemed as the Contract Execution
Completion Date.

3.6 Contract Execution Period/Time

The Period from Contract Commencement Date to Contract Execution Completion Date
shall be the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of
Materials is the essence of the contract. The period from effective date of contract to the
date stipulated for completion of delivery of all items/completion of all the works/services, as
per schedule of quantities of the contract is defined as contract execution completion time.
The Delivery of Materials /The Completion of Works, as applicable, should be achieved in all
respects as per schedules of quantities and all the terms and conditions of the contract, in
the contract execution time.

Any revision/amendment in the originally stipulated contract execution time has to be
approved by authorized representative of TPCODL.

3.7 Contract Price /Value

The total all inclusive price/value mentioned in the LOI/PO/RC of the contract document is
the Contract Price/Value and is based on the quantity, unit rates and prices quoted and
awarded and shall be subject to adjustment based on actual quantities supplied/actual
measurement of work done and accepted and certified by the authorized representative of
the company unless otherwise specified in schedule of quantities or in contract documents.

3.8 Contract Document
The Contract Document shall mean and include but not limited to the following:

= NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of
tender, GCC, Technical & Commercial Specifications including relevant annexure and
attachments).

= Bids & Proposals Received from Associate including relevant annexure/attachments.
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= Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.
= All the Inspection and Test reports, Detailed Engineering Drawings.

= Material Dispatch Clearance Certificate (MDCC).

= Minutes of Meeting (MoM)

3.9 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on
deliveries and any other data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties
associated with the contract, and the Associate shall be in English language.

However, all signboards required indicating "Danger" and/or security at site and otherwise
statutory required shall be in English, Hindi, and local languages.

3.10 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products / services being asked for in the tender. The terms and conditions for
such reverse auction events shall be as per the Acceptance Form attached in Annexure J.
The bidders along with the tender document shall mandatorily submit a duly signed copy of
the Acceptance Form as mentioned in the Annexure J as a token of acceptance for the
same.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual
deliverables in completeness form Scope of Work. Following clauses list, but not limited to,
major requirements of the scope of work.

The associate shall satisfy himself and undertake fully the technical/commercial
requirements of items to be supplied as listed in the Schedule of Quantities together with the
tests to be performed /test reports to be furnished before dispatch, arrangement of stage and
final inspections during manufacturing as per terms and conditions of contract, technical
parameters & delivery terms and conditions including transit insurance to be met in order to
fully meet TPCODL’s requirements.

Completeness: Any supplies and services which might have not been specifically mentioned
in the Contract but are necessary for the scope mentioned in Special Terms & Conditions
and/or completeness of the works at the highest possible level, including any royalties,
licence fees & compensation to be paid, whether incurred by the associates or by a third
party for the work covered in the scope, regardless of when incurred, shall be
supplied/provided by the associate without any extra cost and within the time schedule for
efficient , smooth and satisfactory operation and maintenance of the works at the highest
possible level under Indian conditions (but according to international standards for facility of
this type), unless expressly excluded from the scope of supplies and services in this
Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the
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Contract by submitting a request in writing to the Associate. The Associate shall, within
fifteen days of receipt of such request from the TPCODL, provide Purchaser with a
reasonably detailed estimate of the cost of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted
upwards or downwards, as the case may be and shall be mutually agreed to. The associate
shall not be entitled to any extension of time unless such changes adversely affect the time
schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract
price and time schedule where so applicable in terms of or otherwise directed by the
TPCODL.

4.1 Technical Evaluation

TPCODL reserves the right to assign scores to different parameters including but not limited
to the following while evaluating the bids. TPCODL reserves the right to change the
parameters and score without prior information to the associates:

S. Evaluation Parameter Max.
No. Score
A | Bidders already Registered with TPCODL 100

Quality of the Products & Services
a. For Supply Part:
No Material Rejections in last 2 years
Deduction of 3 marks for each PO/ RO (for same product category)
with major rejections in last 2 years. (Major rejection shall be 12
considered when material is taken back by the vendor for rectification
and the quantity of rejected material is more than 10%).
A.l. | b. For Service Part: 12
No violation of statutory compliances in last 1 year.
Deduction of 2 marks for each instance of violation in last 1 year.
c. Safety 16
Deduction of 2 marks for each instance of safety violation in last 1
year.
Deduction of 4 marks for each reported Non-Fatal Accident in last 1
year. In case of any reported fatal accident: ZERO MARKS
Timely Execution of Contracts
A.2. | Total Achieved Score = {30 — 3 x (Avg. %age LD deductions in last 2 30
years)}
Legal Issues with TPCODL
A.3. | Zero instances of Arbitration procedures / Court Cases / PBG forfeitures 30
in last 2 years: 30 marks else ‘Zero’ marks
B | Bidders new to TPCODL 100
Visits
For Supply Part: Factory Visit and Evaluation.
For Service Part: Client Site Visit where the bidder is providing similar
services.
B.1. | The visits as above shall be arranged by the bidder. However all costs
towards conveyance, lodging, boarding etc. shall be borne by TPCODL.
The score assigned by TPCODL based on the above visits shall be final
and binding on the bidder. 20
Safety:

30
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S _ Max.
o, Evaluation Parameter Score

Score achieved against the BA safety Management System
guestionnaire.

Client Referrals

At least 3 nos. Customer References for similar products/ services in last
3 years. All customer references shall be either of the following:

B.2. | = Govt. Organizations/ PSUs/ Power Distribution Utilities. 30
= Private Organizations with an annual turnover of >= 500 cr.
PO copies or Completion Certificates are admissible.

Each reference: 10 marks

Blacklisting Information
B.3. | Not blacklisted by any reputed organization / utility in last 2 years: 20 20
marks else ‘Zero’ marks.

= Bidder shall be considered as technically qualified if they are able to achieve a technical
score of >70 marks on the above parameters. ‘A’ or ‘B’.

= The bidder must have the PF and ESI registration. In case it is not there (provided the
bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above
parameters and will be considered as disqualified.

4.2 Indemnity

Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in
the GCC) against all kinds of liabilities or damages, of whatsoever nature, including
compensation arising from any accident to the person or property of those in Associate’s
employment or to any other person or properties including those of TPCODL, arising due to
reasons attributable to any, act, omission or negligence of the Associate the Associates, for
the entire period of contract including period of guarantee.

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as
per Annexure-E to Order Issuing Authority.

Contract having value more than Rs 2 Cr per Annum, Associates shall submit Indemnity
Bond on Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- E to Order
Issuing Authority.

4.3 Display of Notice Boards at Work Sites

The Associate shall put up display notice board at each project site where the works are in
progress indicating the information given below:

=  Name of the Project.

= Estimated Cost of Project.

= Date of Commencement.

= Expected date of completion.

= Name of Associate and his telephone number.

= Name of Engineer-in-Charge and his telephone number.

4.4 Disposal of Waste at Site

Significant quantities of waste are generated during the execution of project and an
integrated approach for effective handling, storage, transportation and disposal of the same
shall be adopted. This would ensure the minimization of environmental and social impact in
order to combat the climate change.
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The associates shall follow the below criteria for disposal of waste at site during the
execution of project.

= Associate shall ensure that the detailed project plan include the waste management,
segregation of all designated waste material (Recyclable/ Non-Recyclable), collecting,
storing, disposing and transferring the same to pre-arranged facility/destination in timely
and safe manner as per environmental legislations during the execution of project. The
project plan shall also include the innovative construction practice to eliminate or
minimize waste, protect surface/ground water, control dust and other emissions to air
and control  noise during the execution of project. The copy of same shall be given to
EIC before the commencement of project.

= The purchase policy of BA shall encourage the procurement of material with recycled
and minimum packaging of goods during delivery. Associate shall provide the
appropriate means for site to site transportation of materials to avoid damage and litter
generation.

= Associate shall educate and inform to its project team about the requirement and
responsibilities for waste minimization and disposal in general and provide training of
practices that support this. Waste management should be treated like a safety program.

= |n the event that area of contaminated or biological hazard is identified, Associate shall
ensure that plant, equipment, personnel and any activity associated with the work is
carried out in consultation with EIC of TPCODL.

= Associate shall ensure that the residents living near the site are kept informed about
proposed working schedule and shall informed timings and duration of any abnormal
noise full activity that is likely to happen.

= Associate shall ensure the regular maintenance and monitoring of vehicles and
equipment for efficient fuel use so that emissions and noise are within acceptable limits
to avoid air pollution.

4.5 Deployment of Work Force

Associate shall deploy adequate labour, as considered necessary by TPCODL for execution
of the contract including Sundays and Holidays whenever required to do so with no extra
cost to TPCODL. However, prior permission shall be taken from the site Engineer to carry
out the work beyond normal working hours or on Sundays and Holidays. Female employees
shall not be deployed beyond normal working hours/days and no child labour shall ever be
deployed. Associate shall depute full time qualified and experienced engineers to supervise
the work at site. All such staff shall be maintained from commencement to completion of all
works to the entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed
for the works under this contract will not be considered in Company’s employment at any
time. Associate shall continue to be responsible for all such employees, their safety, all types
of statutory compliances related thereto and in any other manner whatsoever. The company
will stand indemnified by the Associate in respect of all the above. At the same time
Company upon noticing any breach or default on any statutory compliances, may at their
sole discretion, decide to act in a manner as deemed fit at the risks and costs of the
Associate.
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TPCODL shall have the right to instruct the Associate to change the Sub- Associates or
skilled /unskilled workers in case the conduct, the workmanship or speed of the work is not
satisfactory.

Associates shall submit duly signed undertaking regarding engagement of competent staff /
employee commensurate to the nature of job to Engineer—in—charge in the format attached
as Annexure — H.

4.6 Damages to Properties

The Associates shall take necessary steps to ensure that the equipment and installations of
the Company, Third parties, including other utility services like water supply pipelines; open
drains telephone cables etc. are not damaged during execution of the works. The Associates
shall be responsible for all such damages and shall have to repair/ replace and/or
compensate for the entire claims in respect of such damages at its own cost.

4.7 Issuance of Material

The material issued to the Associate shall be in the custody of the Associates who shall be
fully responsible for the same. After completion of the works, the Associates will reconcile
the material. Any cost of material which is short or damaged/lost will be deducted from
Associate bill/ deposits.

4.8 Company’s Right To Use Works

If Taking Over Certificate is delayed for any reason, for which TPCODL'’s decision shall be
final and binding upon the Associate, the Company shall be entitled to use the works or
portion thereof without affecting Associate’s responsibility and liability to complete the
balance works as per company’s directives from time to time, though Associate shall be
afforded reasonable opportunity by the company to enable Associates to complete all
balance works required for issuance of ‘Taking Over Certificate’ by the company.

4.9 Rights of TPCODL to vary the scope work

TPCODL shall have the right, during the performance of the Contract, to change the scope
and/or technical character of the Project and/or of the supplies and services stipulated in the
Contract by communicating the intent to do so in writing to the Associate. On receipt of such
communication the Associate shall, within the time frame specified in the contract shall
provide TPCODL with a reasonably detailed estimate of the cost of the change in scope
outlined in the TPCODL communication. The change in the Contract price and time shall be
revised upwards or downwards, as the case may be, and shall be mutually agreed to. The
Associate shall not be entitled to any extension of time unless such changes adversely affect
the time schedule.

The Associate shall not proceed with the changes in the scope of work till such time revision
of Contract price and time schedule are approved and communicated to the associate by
TPCODL.

Any change in the Scope of Work and/or Terms & Conditions of the order shall be intimated
by TPCODL through an amendment to the contract. The amendment shall be treated valid
only if signed by the authorized signatory of the original contract.

5.0 PRICES/ RATES/ TAXES
5.1 For Supply part of Contract
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Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of
finished product for which MDCC will be issued by TPCODL, packaging and forwarding
charges, freight and transit insurance charges covering loading at Associate’s works,
transportation to TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site,
cost of documentation including all the relevant test certificates and other supportive
documents to be furnished.

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice
is submitted according to the relevant act.

The prices/rates shall remain firm till actual completion of entire supply of
goods/material/lequipment as per contract is achieved and shall remain valid till the
completion of the contract.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in
all or any of the schedules of items of contract.

5.2 For Service part of Contract

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and
for which MDCC is issued by TPCODL and to the extent required for completion of works,
cost of service executed as per schedule of quantities, cost of testing as per contract terms,
cost of documentations including all relevant test certificates and other supportive
documents to be furnished as per contract terms. The rates shall remain firm till actual
completion of contract.

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice
is submitted according to the relevant act.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in
all or any of the schedules of items of contract.

5.3 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution
time and shall be applicable if the contract is executed by the Associate within the Contract
Execution Time.

For execution of contracts beyond contract execution time, where the delay is not
attributable to TPCODL no upward revision in tax /duties shall be considered irrespective of
changes in the statutory tax structure either within the contract execution time or beyond.
However, in such cases, benefits due to any downward revisions in statutory tax rates shall
be passed on to TPCODL.

6.0 TERMS OF PAYMENT

A. 5% of the Release Order/ Purchase Order price shall be paid as initial interest free
advance on fulfillment of the following by the Associate:

a) Acceptance of PO/ LOI.
b) Submission of advance payment BG of 15% of the Release Order/ Purchase
Order price which shall remain valid till the advance is fully adjusted.



Doc. Title

Rev. No

GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
0 Page 13 of 104
c) Submission of Contract Performance Bank Guarantee of 5/10% of the RC/
PO price valid till 30 days after taking over of the works.
10% of the Release Order/ Purchase Order price shall be paid as interest free

advance against approval of drawings under Category-1 of major drawings, Quality
Plans, Pert Chart, Field Quality Plan, posting of Project Manager
and commencement of the first mile stone of the work mutually agreed including C-3
Form, and submission of a true copy of ‘Erection All Risk Insurance Policy’ taken for
the awarded jobs. The drawing list shall be mutually agreed at the time of award of
work.

50% on account payment of the total of item wise cost of material Release Order/
Purchase Order shall be paid against receipt of material at site in good condition and
certification by TPCODL along with bills complete in all respects viz. MDCCs etc.

20% on account payment of the actual executed value shall be paid against
mechanical completion of erection on prorate basis against monthly bills and 70% on
account of the actual executed value shall be paid against the service line item
including composite line item. In case this milestone is not completed beyond 120
days for reasons attributable to TPCODL, the payment corresponding to supply part
shall be released subject to submission of BG of equivalent amount by the BA valid
for a period of further 12 months. If required, it shall be extended by the BA on
request of TPCODL.

15% payment of the actual executed Release Order/ Purchase Order shall be paid
after completion of acceptance test and Taking Over of the complete systems
specified in the enquiry, including clearance of Electrical Inspection, compliance of
final punch point and after reconciliation & adjustment of payments, if any, towards
Quantities of materials issued from purchaser's stock and consumed by the
contractor for expeditious completion of the job. In case this milestone is not
completed beyond 120 days beyond schedule for reasons attributable to TPCODL,
the payment corresponding to supply part shall be released subject to submission of
BG of equivalent amount by the BA valid for a period of further 12 months. If
required, it shall be extended by the BA on request of TPCODL.

The Contractor shall submit all Operation & Maintenance manuals and “As Built
Drawings” etc. and shall also submit Equipment Warranty Bank Guarantee (EWBG)
equivalent to 5/10% of actual executed contract price before the release of this last
payment and return of CPBG. The validity of EWBG shall be for a period of 15
months from the date of taking over of the works or specified guarantee period in
drawing/tender/technical specification documents etc. whichever is later. The
associate shall also submit ‘No Demand Certificate’ at the time of receipt of full and
final payment.

6.1 Pre-Requisites for Payment

= Associate should have completed execution of that part of contract, for which payment is
sought, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract
and obtained certification for execution of the work.

= Associate has undertaken joint measurement of the work executed along with TPCODL'’s
Engineer-in-charge
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= Associate’s bills/invoices submitted have been certified by Engineer-In-Charge.
6.2 Bills & Invoices

Unless specified otherwise in the special conditions of contract, Associate shall raise not
more than one invoice/contract per month for the services rendered in the prescribed Tax
Format and the invoice shall be submitted within 15 days of the following month at Bill
Inward Receipt Desk (BIRD) located at Civil Lines Il Office, TPCODL.

All Bills shall be supported by joint measurement of work done, quality test report and a copy
of wage sheet, if applicable (showing proof of having disbursed wages as per applicable law)
and a copy of statement substantiating that statutory payments having been affected.

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number,
PAN number as applicable.

Final bill submission after completion of project or execution of job must be within 30 days
from the actual date of completion/execution of work awarded.

6.3 Payment & Statutory Deductions

Payment shall be released within 30 days from the submission of the bills. The associate
shall submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt
of full and final payment. In case any non-compliance to contract conditions comes to
TPCODL'’s notice, TPCODL will be entitled to deduct 30% of estimated wages plus 20% of
wages as TPCODL'’s overheads. Associates would be obliged to provide the copy of monthly
wage sheet in any case, failing which no payment shall be made. TPCODL at their sole
discretion may deposit the PF etc. with statutory authorities. TPCODL will deduct the
amounts of TDS as per statutory requirement under the income tax act and the DVAT Act
and certificates (wherever applicable) will be issued to associate accordingly.

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable
amounts for which no TDS certificate shall be issued. TDS once deducted as above shall not
be revised in any condition.

6.3.1 Statutory Deductions

TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the
income tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act
and certificates (wherever applicable) will be issued to associate accordingly. For
consumption of TPCODL’'s Water and Electricity by Associate for execution of Contract,
Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from
the running bills. The Engineer-in-Charge as stated in the Order shall be responsible for
certification of the work executed and the bills. Bills (including original) shall be submitted in
triplicate at Bill Inward Receipt Desk (BIRD) located at Civil lines-lll, Near Vidhan Sabha,
TPCODL.

6.4 Guidelines for Raising Running/Final Bills

Contract Value Up to 5 Lakhs One Final Bill

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill

All Bills shall be processed only when all bank Guarantees are in place and before payments
of Final Bill Associate have to furnish NDC.
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6.5 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of
works accepted by TPCODL and not on the basis of contract quantity.

6.6 Full and Final Payment

Full & Final Payment in all contracts shall be made subject to the associate submitting “No
Demand Certificate” in the format as per Annexure-D.

7.0 MODE OF PAYMENT

Payment shall be made through RTGS mode for which Business Associated shall submit the
details of Bank Account and other details as per annexure K. Further, for any payments
made, TPCODL is not responsible for any consequences/disputes Associate have among
the owners channel partners, sub-Associates and all such dispute/concerns shall be settled
solely by the Associate.

The quantities of items indicated are estimated and preliminary. However, payments shall be
made on the basis of actual quantity of work carried out and measured jointly by the
Company and the Associate. Associates shall be responsible to organize joint
measurements of works with TPCODL Engineer-in-Charge before raising any bill of work
done. In the event Associate fails to do so, TPCODL at their sole discretion, may take
measurements of work done and proceed as deemed fit and in such an event Associate’s
right to lodge any subsequent claim shall stand forfeited.

8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security
cum Performance Guarantee (SPBG) in the format as per Annexure B of this document from
banks acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee
period plus one month.

= For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by
TPCODL while processing the invoice and shall be released after completion of
Guarantee Period plus one month.

= For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance
Bank Guarantee (SPBG) shall not be applicable..

. In case of RC (Rate Contract) after the expiry of RC validity, Associate shall
have to submit SPBG. However, the Associate has the option to re-submit the SPBG as
per actual RO (Release Order) value issued against the RC, valid for Guarantee Period
plus one month. The Guarantee Period shall be considered as per the last RO issued
against the said RC. The original SPBG as submitted against the RC shall be released
on submission of the new SPBG to TPCODL. Alternatively, Associate may extend the



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 16 of 104

validity of original SPBG only till the requisite period, i.e. Guarantee Period plus one
month.

9.0 STATUTORY COMPLIANCE

9.1 Compliance to Various Acts

Associate should ensure adherence to all applicable laws, rules and regulation applicable
under this contract from time to time. In case of violation any risk, costs etc shall be in
associates account and keep TPCODL indemnified always till completion of contracts.

9.2 SA 8000

Further being TPCODL is SA 8000 complied and expects its Associates to follow guidelines
of SA8000: 2014 on the following aspects

. Child Labour

. Forced or Compulsory Labour

. Health & Safety

. Freedom of Association & Right to Collective Bargaining
. Discrimination

. Disciplinary Practices

. Working Hours

o N o o M~ W N PP

. Remuneration
9. Management System
9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST
community or any other deprived section of society by their business associates.

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business
Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and to
promote the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe
Communities has been adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community
TPCODL has taken initiative by proposing relaxations in contract clauses as per below:

a Initiative for SC/ ST BA’s Guideline
No. Document
1 Tender Fees 100% waiver for SC/ST community | All Open Tenders
2 Earnest Money 50 % relaxation of estimated EMD All limited and Open
Deposit value Tenders
25% relaxation in PBG for order -
3 Performance Bank value above 50 lacs else 50% All limited and Open
Guarantee : tenders
relaxation
5 —
4 Turnover 25% relaxe_ltlc_)n in company turn_ovgr All Open Tenders
under qualifying requirement criteria
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**Classification of BA s under SC/ST shall be governed under following guidelines:

= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited balance Sheet for the last FY
bearing the name of proprietor.

= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal
to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Partnership Deed and audited balance sheet/ ITR for last FY.

= Private limited company: Only such firms shall qualify which have SC/ST directors
holding equal to or more than 50% of the total ownership pattern of the firm. Governing
document shall be Memorandum of Understanding (MoU) and/or Article of Association
(A0A).

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of
a person.

9.4 Compliance to Labour Laws

Bidder needs to ensure compliance to applicable labour laws including timely disbursement
of wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL
shall pay the wages to BA employees on behalf of BA. Apart from deducting the amount of
wages paid, TPCODL shall deduct an additional service charge equivalent to 25% of the
wages paid from the payment due to BA.

9.5 Compliance to Construction and Demolition Waste Management Rules &
Environment (Protection) Amendment Rules

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016,
Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation
measures in handling construction material and C&D wastes issued by CPCB.

Following are some main points of above Rules/Guidelines for Construction work, cable
laying jobs etc.

1. Barricading to be provided at site to cover complete area.

2. Construction material and waste should be inside the closed area made by using
barricading.

3. Water sprinkling/fine spray from nozzles to be done to suppress the dust.

4. The board of Dust mitigation measures shall be displayed at site for public viewing
with required details.

5. Loose sand or soil and construction material that causes dust shall be covered.

6. Transport material that are easily wind borne need to be covered by a sheet made of
either jute, tarpaulin, plastic or any other effective material.

7. All areas for storing C&D waste/construction material to be demarcated and
preferably barricaded particularly those materials that have potential to be dust
borne.

8. Grinding and cutting of building materials in open area shall be prohibited.

9. Construction material and waste should be stored only within earmarked area and
road side storage of construction material and waste shall be prohibited.

10. No uncovered vehicles carrying construction material and waste shall be permitted.

11. Construction and demolition waste processing and disposal site shall be identified
and required dust mitigation measures to be notified at the site.
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10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc.
forming part of the Contract and also to have satisfied himself as to the nature and character
of the work to be executed and the type of the equipment and duties required including
wherever necessary of the site conditions and relevant matters and details. Any information
thus procured or otherwise obtained from TPCODL/Consultants shall not in any way relieve
the Associate from his responsibility and executing the works in accordance with the terms
of contract.

10.2 Material/Equipment/Works Quality

The items / works under the scope of the Associate shall be of the best quality and
workmanship according to the latest engineering practice and shall be manufactured from
materials of best quality considering strength and durability for their best performance and, in
any case, in accordance with the specifications set forth in this Contract. All material shall be
new. Substitution of specified material or variation from the process of
fabrication/construction/manufacture may be permitted but only with the prior written
approval of the TPCODL.

10.3 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in
accordance with all requirements of Central and State enactment, rules and regulations
governing such work in India and at site. This shall not be construed as relieving the
Associate from complying with any requirement of TPCODL as enumerated in the Contract
which may be more rigid than and not contrary to the above mentioned rules, nor providing
such construction as may be required by the above mentioned rules and regulations. In
case of variance of the Technical Specification from the laws, ordinance, rules and
regulations governing the work, the Associate shall immediately notify the same to the
TPCODL. It is the sole responsibility of the Associate, however, to determine that such
variance exists. Wherever required by rules and regulations, the Associate shall also obtain
the statutory authorities' approval for the plant, machinery and equipment to be supplied by
the Associate.

10.4 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document.
Codes and standards of other may be followed by the Associate with the prior written
approval of TPCODL, provided materials, supplies and equipment according to the standard
are equal to or better than the corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the
type and quality of products to be used. The Associate shall not change the brand name
and qualities of the bought out items without the prior written approval of the TPCODL. All
such products and equipment shall be used or installed in strict accordance with original
manufacturer's recommendations, unless otherwise directed by the TPCODL. In any
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circumstances the codes, specimen and standards prescribed by any government agency
should not be violated.

11.0 SAFETY

All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety
Management System (CSMS) as applicable at all stages during the contract period.
Associate shall execute the contracts ensuring the following in and as order of priority:

= Safety of Human Beings.
= Safety of equipment/Assets.
= Timely Completion of Contract.

Safety related requirements as mentioned in our Contractor Safety Management System is
attached as annexure L and is an integral part of this GCC.

12.0 INSPECTION/PARTICIPATION
12.1 Right to Carry Out Inspection

TPCODL reserves the right to send its representatives for inspection or participation at
various stages of contract execution listed below, applicable as per contract construction.

= During basic design and detail engineering of material/ Equipment carried out by
Associate /Outsourced Agencies.

= During manufacturing stages of the product at Associate’s/Associate’s Outsourced
Agency’s Plant/Facility.

= During Pre-dispatch Inspection and Testing of finished/manufactured product at
Associate’s/Associate’s outsourced Agency’s Plant/Facility.

= During Installation & Commissioning Activities/Stages.
= Prior to Clearing of the completed installation for commissioning.
= Any other stage as find appropriate by TPCODL during contract execution time.

All inspections and participations shall be carried out within maximum of two weeks of
TPCODL giving written intimation to the Associate or receiving appropriate advance written
inspection call from the Associate, unless otherwise specified elsewhere in the contract
document.

12.2 Facilitating Inspection

The Associate shall provide all opportunities and information to TPCODL'’s engineers to get
acquainted with the technical know-how and the methods and practices adopted by the
Associate in basic and detail engineering. The Associate shall provide documents, drawings,
calculations etc. as may be required by TPCODL’s Engineers.

The Associate shall provide free of charge office accommodation, office facilities, secretarial
services, communication facilities, general and drawing office stationary, etc. as may be
reasonably required by the TPCODL'’s engineers. Similarly, facilities shall also be provided
by Associate's outsource agencies/partners/authorized dealers (collectively termed as sub-
associates) if such basic and detail engineering activities are carried out in the design offices
of sub-Associates.
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The Associate shall be responsible for the safety of employees of TPCODL/Third Party
Agency when they are at the Associate’s /Associate’s outsource agency’s plant or facility for
carrying out/witnessing inspection/testing. All statutory safety precautions as applicable shall
be followed by the Associate during Inspection Testing. If TPCODL inspectors are not
satisfied with the safety arrangements at the plant, TPCODL have the right to call off
inspection till such time corrective action is taken by the Associate.

Before raising the call for pre-dispatch final inspection and testing, the Associate shall
conduct all the tests—type tests, routine tests etc-as specified in the contract document and
submit copies of the test certificates to TPCODL along with the inspection call, for scrutiny of
TPCODL.

The Associate and TPCODL shall jointly document all the observations, comments and
action points after completion of inspection and it shall be binding on the Associate to
provide compliance on all the points requiring compliance and furnish the compliance report
to the designated authority of TPCODL for receiving clearance for dispatch of materials.

12.3 Third Party Nomination

TPCODL also may nominate a third party for the purpose of carrying out the inspection and
such an agency shall be entitled to all the rights and privileges of TPCODL as far as
conducting the inspection.

12.4 Waiver of Inspections

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate
to submit all the test reports as applicable as per contract specifications, related to
inspection and testing of the goods ordered for scrutiny and clearance for dispatch.

12.5 Incorrect Inspection Call

In case it is observed that the material offered for inspection is not ready at the time of
TPCODL inspection visit rendering it as futile, all costs towards such inspection shall be
recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.

13.0 MDCC & DELIVERY OF MATERIALS
13.1 Material Dispatch Clearance Certificate

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate
(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered
at TPCODL stores or at project site without a valid MDCC issued by the designated official of
TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report
on the action points documented during pre-dispatch inspection and testing at Associate’s/
Sub-Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of
TPCODL, then, MDCC shall be issued on receiving all the test reports-routine& type-from
the Associate and finding them in order.

The associate shall include and provide for securely protecting and packing the materials so
as to avoid loss or damage during handling and transport by air, sea, rail and road or any
other means.

All such packing shall allow to the extent possible for easy removal and checking at Site.
The associate shall take special precautions to prevent rusting of steel and iron parts during
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transit by sea. Gas seals or other materials shall be utilised by the associate for protection
against moisture during transit of all Plant and Equipment.

Each Equipment or parts of Equipment shall be tagged with reference to the assembly
drawings and corresponding part numbers. Each bale or package shall contain a packing
note quoting specifically the name of the associate, item description, quantity, item / package
identification.

All packing cases, containers, packing and other similar materials shall be new and supplied
free by the associate and it shall not be required to be returned to the associate.

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for
loss, damage or depreciation or deterioration to the materials and supplies due to faulty
and/or insecure packing or otherwise during transportation to the Site until otherwise
provided herein.

In case of the consignments dispatched by road, the associate shall ensure that it or its sub-
contractors:

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of
consignments to be dispatched.

ii) Take such actions as may be necessary to avoid all possible chances of damages during
transit and to ensure that all packages are firmly secured.

Timelines for inspection and MDCC is as below:

S. : MDCC issuance time including
Inspection . . .
No. inspection time (max.)
1 Outside Bhubaneswar 12 days
2 Within Bhubaneswar 5 days
3 Waiver* 3 working days

* Associate is expected to raise the inspection call assuming that Inspection shall be carried
out by TPCODL. The decision for waiver of inspection shall be on sole discretion of
TPCODL.

13.2 Right to Rejection on Receipt

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a
product ordered, or not packed and transported as per the terms and conditions of the
contract is liable to be rejected. Such item shall be lifted back by Associates within 15 days
from receipt of rejection note from TPCODL and have to supply back the material within next
30 days or within the timeframe mutually decided by Associate and TPCODL.

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned
in this GCC separately shall be applicable; but the period for levy of LD shall be considered
as per the original delivery schedule and not from the agreed timelines for material
rectification.

13.3 Consignee

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be
consigned to “Stores-In-Charge”, TPCODL Bhubaneswar.

13.4 Submission of mandatory documents on Delivery
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Following documents shall be mandatorily submitted by BA along with supply of material to
TPCODL stores/site:

S. No. | Documents Requisite
1 Invoice copy in original With all consignments
2 LR copy Wherever required
3 Packing list With all consignments
4 MDCC With all consignments
5 Purchase order / Release order Signed copy
6 Test certificates With all consignments

. In case pre-dispatch inspection is
7 Inspection/JVR report conducted
Device data in CD as per template .

8 for metering items Wherever applicable

13.5 Dispatch and Delivery Instructions

S. No. Instructions

1 Purchase order/ Release order no. shall be mentioned on invoice and on material

TPCODL material code and material description shall be mentioned in invoice and

2 .
on material.

3 “Property of TPCODL” shall be embossed on material.

The material shall be properly sealed and packed in standard packing as per
purchase order terms & conditions.

5 The weight and quantity of material shall be mentioned wherever applicable

6 The material supplied shall be co-related with the packing list.

The name plate detail on equipment shall include Material code, Material
description, specification detail of material [as applicable], Serial No. Year of

7 manufacturing, PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”,
Guarantee period and Associate’s name.
In case of manual unloading, supplier / transporter shall deploy sufficient Labour

8 for unloading the material at TPCODL central store.
For heavy item(s), crane will be provided by TPCODL [unloading cost will be
recovered from the associate].

9 The driver should have valid License and one helper in truck. All the documents of
truck like registration papers, PUC etc should be available in Truck.

10 BA representative should accompany the material and get it unloaded / stacked in

his presence wherever possible.

14.0 GUARANTEE
14.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied/service or work
rendered under the contract is free from design, manufacturing, material, construction,
erection & installation and workmanship & quality defects and is capable of its due, rated
and intended quality performance, as an integrated product delivered under the contract. for
a specific period termed as Guarantee Period(as elaborated elsewhere in this clause) The
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Associate should also guarantee that the equipment/material is new and unused except for
the usage required for the tests and checks required as part of quality assurance.

14.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in
the Standard Specifications of TPCODL for the equipment/material/service/work and where
standard specifications are not part of contract documents or guarantee period is not
specified in the standard specifications,, the guarantee period shall be as per the Special
Terms and Conditions of the Contract. In case of no mention of the guarantee period in
standard specifications or SCC Guarantee Period will be 15 Months from the Date of
Commissioning or 24 months from the date of delivery of final lot of supplies made,
whichever is earlier.

14.3 Failure in Guarantee Period (GP)

If the equipment and material supplied/service or work rendered under the contract fails to
perform its due, rated & intended quality performance, during the Guarantee period, the
associate is liable to undertake repair/rectify/replace the equipment and material
supplied/service or work rendered under the contract within time frame specified in the SCC
or elsewhere in the contract documents at associate’s cost to make the equipment and
material supplied/service or work rendered under the contract of performing its due, rated
and intended quality performance. If Associate fails to repair/rectify/replace the equipment or
material supplied/service or work rendered under the contract, failed in Guarantee Period,
TPCODL will be at liberty to get the same done at Associate’s risks and costs and recover all
such expenses plus the TPCODL’s own charges (@ 20% of expenses incurred), from the
Associate or from the “Security cum Performance Deposit” as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to
the defects/ damages under the Warranty, the Warranty period for such replaced parts shall
be until the expiry of twelve months from the date of such replacement or renewal or until the
end of original Guarantee period, whichever is later.

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days
of reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by
TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to
the original delivery period of that equipment/ material as specified in the Contract. In case
the Associate is not able to rectify/ replace the faulty equipment/ material within the
stipulated timelines as mentioned above, penalty shall be levied as per the Liquidated
Damages clause mentioned in this document. The penalty amount shall be recovered from
the payment due to the vendor or by encashment of the SPBG as the case may be.

14.4 Cost of repairs on failure in GP

The cost of repairs/rectification /replacement, apart from the actual cost of
repairs/rectification/replacement is also inclusive of all associate costs of required
transportation, site inspection /mobilization/dismantling and re-installation  costs as
applicable, to be borne by the Associate. The Associate has to ensure that the interruption in
the usage of intended purpose of the equipment is minimized to the maximum extent In lieu
of the time taken for repairs/rectification/replacement.
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14.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any
additional guarantee period if provided by the third party for the part supplied/executed by
them.

14.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be
identified by the tests conducted but later manifested during operation of the equipment are
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for
another period of THREE years from the end of the guarantee period for any ‘Latent Defects’
if noticed and reported by the Company.

14.7 Support beyond the Guarantee Period

The Associate shall ensure availability of spares and necessary support for a period of at
least 10 years post completion of guarantee period of equipment supplied against the
contract.

15.0 LIQUIDATED DAMAGES

Liguidated damages @1% of the total executed contract value per week or part thereof, for
the period of delay in integrated completion, subject to maximum 10% of the value of the
contract shall become leviable without prejudice to other rights of the TPCODL. This amount
shall be recoverable from any amount due or becoming due to the Business Associates
under this or any other contract. In specific cases, TPCODL reserves the right to apply LD
only on the unexecuted portion of the supply and works for standalone use, provided full
guantity is executed within a maximum 30% additional time. Deduction of LD shall be on
landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST
would be applicable at the stipulated rate and the same shall be borne by Business
Associate. In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of
deduction/ recovery.

15.1 LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

15.2 Material Recovery

In case of any recoveries for materials or services (for material free issued by TPCODL and
not reconciled by BA or for services claimed and paid in excess at the time of running bills),
the total cost which shall be recovered from the BA, shall be the gross amount of material or
services (i.e. including taxes) plus applicable taxes as prevailing at the time of such
recoveries.

16.0 ASSIGNMENT OR SUBCONTRACTING

Associates shall not assign/subcontract/outsource the schedule of activities of contract
TPCODL enters with the associate, in part or full, without TPCODL’s prior written approval.
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However outsourcing of materials/equipment/services by Associate to make the integrated
product for which TPCODL'’s has placed the contract with the associate from suppliers,
makes and agencies which have been mutually agreed upon during contract pre-award
stage is permitted subject to following conditions.

In such cases where outsourcing is done by the Associate

= Shall ensure that outsourced suppliers comply with the technical and financial
gualification requirements specified by TPCODL in the contract document

= Shall furnish all particulars about the proposed outsourcing agencies and the details of
the goods/services/work outsourced to the Associate while seeking approval of TPCODL
for inclusion for outsourcing. The Associate shall give approval or shall refuse approval
in writing within thirty (30) days of receipt of such request. However the Associate shall
not be entitled for any additional contract execution time whatsoever in lieu of the
process for approval for outsourcing agencies, and shall be held responsible for any
delay in the project execution time.

= Shall remain jointly and severally liable for any action, deficiency, and/or negligence on
the part of his outsourcing agencies. The approval extended by the Associate to
outsourcing agencies recommended by the Associate shall not discharge the later from
his Contract obligations.

Shall submit to the Associate unpriced copies of purchase orders with technical
specifications included in the orders, placed on outsourcing agencies as soon as the
respective orders have been placed by the Associate.

17.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the
TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against
the Associate by the TPCODL, in accordance with the terms of the present GCC.

18.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the
confidentiality of various information they come across while executing the contract as
detailed below.

18.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information
related to the Contract/Project and the subject matter contained therein and all other
information given to the Associate by the TPCODL in connection with the performance of the
contract shall be held confidential by the Associate and shall remain the property of the
TPCODL and shall not be used or disclosed to third parties by the Associate for any purpose
other than for which they have been supplied or prepared. The Associate may disclose to
third parties, upon execution of confidentiality agreements, such part of the drawings,
specifications or information if such disclosure is necessary for the performance of the Work
provided such third parties agree in writing to keep such information confidential to the same
extent and degree as provided herein, for the benefit of the TPCODL.

18.2 Geographical Data
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Maps, layouts and photographs of the unit/plant including its surrounding regions showing
vital installation for national security of country or those of TPCODL shall not be published or
disclosed to the third parties or taken out of the country without prior written approval of the
TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with
such third parties prior to disclosure.

18.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and
employed in the design of the equipment shall remain with the Associate. TPCODL shall
hold in confidence such processes and shall not disclose such processes to the third parties
without prior approval of the Associate and execution by such third parties of secrecy
agreements satisfactory to the Associate prior to disclosure. Upon completion of contract,
such processes shall become the property of the TPCODL. Title to technical specifications,
drawings, flow sheets, norms, calculations, diagrams, interpretations of test results,
schematics, layouts and such other information, which the Associate has supplied to the
TPCODL under the Contract shall be passed on to the TPCODL. The TPCODL shall have
the right to use these for construction, erection, start-up, Trial Run, operation, maintenance,
modifications and/or expansion of the works including for the manufacture of spare parts.

18.4 Exclusions
The provision of Clauses 16.1 to 16.3 shall not apply to information:

=  Which at the time of disclosure are in the public domain which later on become part of
public domain through no fault of the party concerned, or

=  Which were in the possession of the party concerned prior to disclosure to him by the
other party, or

= Which were received by the party concerned after the time of disclosure without
restriction on disclosure or use, from a third party who did not acquire such information
directly or indirectly from the other party or has no obligation of confidentiality for such
information.

18.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages
as may be determined by the competent authority of TPCODL.

19.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the
present GCC, the Associate acquires or develops, any unique knowledge or information
which would be covered, or, is likely to be covered within the definition of a trademark,
copyright, patent, business secret, geographical indication or any other form of intellectual
property right, it shall be obliged, under the terms of this present GCC, to share such
knowledge or information with the TPCODL. All rights, with respect to, or arising from such
intellectual property, as afore mentioned, shall solely vest in TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a
third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the
event of any such breach, the Associate shall be wholly liable to compensate, indemnify or
make good any loss suffered by such third party/parties, or any compensation/damages
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arising from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this
respect, and any costs, damages, expenses, compensation payable by TPCODL in this
regard to a third party/parties, arising from a legal proceeding/s or otherwise, shall be
recoverable from the Associate.

20.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL
and its officers, directors, employees, affiliates, agents, successors and assigns against all
actions, claims, demands, costs, charges and expenses arising from or incurred by reason
of any infringement of patent, trade mark, registered design, copy rights and/or industrial
property rights by manufacture, sale or use of the equipment supplied by the Associate
whether or not the TPCODL is held liable for by any court judgement. In this connection, the
TPCODL shall pass on all claims made against him to the Associate for settlement.

The Associate assumes responsibility for and shall indemnify and save harmless the
TPCODL from all liability, claims, costs, expenses, taxes and assessments including
penalties, punitive damages, attorney's fees and court costs which are or may be required to
be paid by the TPCODL and its officers, directors, employees, affiliates, agents, successors
and assigns arising from any breach of the Associate’s obligations under the Contract or for
which the Associate has assumed responsibilities under the Contract including those
imposed under any local or national law or laws, or in respect to all salaries, wages or other
compensation for all persons employed by the Associate or his Sub-Associates or suppliers
in connection with the performance of any work covered by the Contract. The Associate
shall execute, deliver and shall cause his Sub-Associate and suppliers to execute and
deliver, such other further instruments and to comply with all the requirements of such laws
and regulation as may be necessary there under to conform and effectuate the Contract and
to protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims
arising, due to the Associate’s error there from prior to completion of work. The Associate
shall be liable for such accidents and after completion of work for such accidents as the case
may be due to negligence on his part to carry out Work in accordance with Indian laws and
regulations and the specifications set forth herein.

21.0 LIABILITY & LIMITATIONS
21.1 Liability

Except for any specific liability which may be identified in the Contract and which may be
payable hereunder, Associate shall not be liable for any special, incidental, indirect, or
consequential Damages or any loss of business Contracts, revenues or other financial loss
(or equivalents thereof no matter how claimed, computed or characterized) arising out of or
in connection with the Performance of the Work or supply of Goods unless caused by
Associate’s negligence, willful misconduct or breach of contract.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages
for any loss of Business Contracts, revenues or other financial loss arising out of this
Contract.

21.2 Limitation of Liability
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The total liability of Associate against any contract shall be limited to the Total All Inclusive
Contract Value.

22.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party (“the Affected Party") of its
obligations under Contract is materially and adversely affected.

“Force Majeure” shall mean any event or circumstance or combination of events or
circumstances referred below and their consequences that wholly or partly prevents or
unavoidably delays any Party in the performance of its obligations under this Agreement, but
only and to the extent that such events and circumstances are not within the reasonable
control, directly or indirectly, of the Affected Party and could not have been avoided even if
the Affected Party had taken reasonable care:

= Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion,
etc.

= Politically motivated sabotage, or terrorism, etc.

= Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties.

= Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under
Force Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of
its obligations in whole or in part due to an event of Force Majeure, then provided Notice of
happening of any event by the Affected Party is given to the other party within seven (7)
days from the date of occurrence of such event, which DIRECTLY has impact on works and
submitted details and quantum of resulting effect, but at the same time had made all
possible efforts to mitigate and overcome effects thereof, the Affected Party’s performance
under this Contract shall be suspended until such event ceases and the Scheduled
Completion shall be delayed accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall
hold consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the
Contract to the extent that performance of such obligation by either party is prevented by any
circumstances of Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.
23.0 SUSPENSION Of CONTRACT
23.1 Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of
the schedule of items of contract to be supplied/work to executed by Associate under the
contract by providing to the Associate atleast two business days written notice for contracts
having contract completion period less than sixty days and atleast seven business days’
notice for all other contracts.
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Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

* Immediately discontinue further supply of material/goods specified in the suspension
notice for supply contracts

= |Immediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite
contract

= Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that
they relate to performance of the portion of Work suspended by the notice.

= Protect and maintain the portion of the service/Work already completed, including the
portion of the Work suspended hereunder, unless otherwise specifically stated in the
notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of
contract as specified in the resumption notice, within the time frame specified in the
resumption notice,

23.2 Suspension for Breach of Contract conditions.

TPCODL shall suspend execution of whole/or part thereof the contract till such time
Associate complies with the conditions stipulated under section clause 27 for breach/default
of contract conditions.

23.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not
due to any breach of contract conditions by the associate, TPCODL at its discretion shall
consider compensating all reasonable additional costs incurred by Associate in lieu of
suspension of whole or part of contract, on representation of the Associate providing justified
estimates of such additional costs and such estimates are found acceptable and approved
by competent authority of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions
(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for
any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for
compensating all the losses arising to TPCODL in lieu of suspension of contract.
Resumption notice shall be subject to the Associate taking corrective action for the breach of
contract conditions within the time frame and as per the terms specified in the suspension
notice.

24 TERMINATION OF CONTRACTS
24.1 Termination for Default/Breach of Contract

The contract / PO shall be subject to termination by TPCODL in case of breach of the
contract by the Associate which shall include but not be limited to the following:



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 30 of 104

a. Withdrawal or intimation by the Associate of its intent to withdraw or surrender the
execution / completion of the contracted work /PO or failure in ensuring adherence to
any delivery schedules, in deviation of the contract/ PO.

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity
or quality as specified by TPCODL and within the timeframe as specified in the contract
document or refusal or neglect to execute the services/work in terms of the agreed
standards of quantity or quality and/or within the timeframe specified in the contract/PO.

c. Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

d. Failure to furnish guarantees as specified and /or failure to comply with the terms
thereof.

e. Failure to furnish such relevant documents or information within the time specified which
may be necessary for due execution / completion of the works and documentation.

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition
or compromise with its creditors, or Insolvency.

g. In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract
/PO or at any time thereafter.

h. Failure to comply with applicable statutory provisions as contained in the contract or
failure to comply with the applicable laws.

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 24 (except sub clause g thereof) be
committed by the associate for the first time, TPCODL shall issue, along the with notice of
default or breach, a warning notice instructing the associate to take remedial/corrective
action within the time frame stipulated in the warning notice and not to repeat the same in
future. The timeframe for corrective action by the associate shall be specific to the nature of
breach of contract and the same shall not be objected to by the Associate. If the Associate
fails to comply with the instructions in the warning notice or in taking corrective action to the
satisfaction of TPCODL then TPCODL may terminate the entire or part of contract at its
discretion by issuing termination notice without incurring any liability on this ground.

In case the contract is terminated for any breach of the nature specified in clause 24 g stated
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with
the Associate by issuing termination notice which shall be without prejudice to the other
rights of TPCODL available to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without
assigning any reason, terminate the Contract in whole or in part at any time at its discretion
while the contract is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate
shall comply and proceed further in the following manner:

i) Associate shall discontinue the supply, on the expiry of the said period of two weeks.
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i) Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include initiation
of actions not limited to discontinuation of other allied and associated arrangements which
the associate might have entered into with third parties for due discharge of its obligations
under the contract with TPCODL.

iii) The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials and
equipment at TPCODL sites or in transit thereto. However the associate shall continue to
fulfill its contractual obligations with regard to the part of contract not terminated.

iv) It shall be open for TPCODL to conduct a joint assessment with the associate of the
material ,supplies, equipment ,works or in general as to the subject matter of the contract in
regard to which the associate claims having completed its obligations before or during such
termination.

v) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the
associate, which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the
following:

a) In case TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

b) The Associate shall be entitled to receive and claim only such payments OR sums of
money from TPCODL as may be found payable to it in regard to works executed by it under
the terms of the contract and no other claim of any nature whatsoever shall be made by the
Associate.

c) All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.

In the event of such termination, TPCODL may finish the Work by whatever method it may
deem expedient, including the hiring of services and /or purchase of material equipment from
such third parties as TPCODL may deem fit or may itself provide any labor or materials and
perform any part of the Work. The associate undertakes to bear the incremental costs if
any paid by TPCODL in such a case attributable to failure on the part of the associate. The
Associate in such a case shall not be entitled to receive any further payments and any sums
found payable to it may be adjusted by TPCODL against the amount recoverable from him
on this ground. The same shall be without prejudice to other rights available to TPCODL
under law against the associate.

Upon the termination of any of the contract due to occurrence of any circumstances provided
in clauses stated above and constituting repeated breach or misconduct , TPCODL shall be
entitled to bar the associates its agents , affiliates from undertaking any negotiation /
tendering, bidding, participation activities concerning TPCODL for a period of two years from
date of such termination. The same shall be without prejudice to other rights available to
TPCODL.

24.2 Termination for convenience of Associate
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Associate at its convenience may request for termination of contract, clearly assigning the
reason for such request. TPCODL has full right to accept, reject or partially accept such
request. This convenience will be available to associate only after one year from the contract
effective date. For this purpose, associate will provide a notice period of 90 days to
TPCODL, Associate will have to pay TPCODL a ‘termination convenience fee’ equivalent to
5% of unexecuted contract value.

24.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in
writing or through email to the Associate. TPCODL shall pay the Associate for all the
supplies/ services rendered till the actual date of contract termination against submission of
invoice by the Associate to that effect.

25.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavor to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred
by either party for resolution by the sole arbitrator to be appointed mutually by both the
parties. The arbitral proceedings shall be conducted in accordance with Arbitration and
Conciliation Act 1996 and the place of arbitration shall be Bhubaneswar. The language to be
used at proceedings shall be English and the award of the arbitrator shall be final and
binding on the parties. The parties shall bear their respective costs of arbitration. The
associate shall continue to discharge its obligations towards due performance of the works
as per the terms of the contract during the arbitration proceedings unless otherwise directed
in writing by TPCODL or suspended by the arbitrator. Further, TPCODL shall continue
making such payments as may be found due and payable to the associate for such works.

25.1 Governing law and jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any
matter arising here from shall be subject to applicable law in force in India.

26.0 ATTRIBUTES OF GCC
26.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms
of this GCC or any contract, order or terms agreed between the parties in pursuance without
assigning any reasons and without any compensation to the Associates.

26.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or
part, the remaining portions of this GCC shall remain in effect.

26.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the
SCC to the extent stipulated hereinabove while balance portion of respective clauses of
GCC shall continue to be applicable.

27.0 INSURANCE
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The Associate shall arrange accident insurance policy for his foreign
experts/specialists/personnel deputed to Site and Associate's/his sub-Associates'
manufacturing works as well as for his Indian engineers and supervisory staff. The Associate
shall also take out for his Indian workmen, where applicable, a separate policy as required
under Workmen's Compensation Act.

Associates shall be responsible to suitably insure their entire work-force (to the extent of at
least meeting requirements under Workmen Compensation Act) Tools, Plant, Third party
liability at the project site, All Risk comprehensive insurance for the entire works (insurance
for free issue items will be in TPCODL scope) for total contract (PO/RO) value or any other
such risks during execution of works, till the works are handed over to the company, in
consultation with TPCODL and shall submit copies of such insurances to the Engineer-in-
Charge for review / acceptance before commencing the work. Engineer-in-charge must
ensure compliance to insurance requirement by Associate before commencement of works.
TPCODL shall stand fully indemnified in this respect.

28.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the
drawings, documents or other information submitted by him, irrespective of whether these
have been approved, reviewed or otherwise accepted by the TPCODL or not. However any
error in design/drawing arising out of any incorrect data/written information from TPCODL
will not be considered as error and omissions on part of the Associate.

29.0 TRANSFER OF TITLES

The title of ownership and property to all equipment, installations, erections, constructions
materials, drawings & documents shall pass to the TPCODL after Commissioning and
complete handing over-taking over.

However, such passing of title of ownership and property to the TPCODL shall not in any
way absolve, dilute or diminish the responsibility and obligations of the Associate under this
Contract including loss or damages and all risks, which shall vest with the Associate.

The Associate shall take all corrective measures arising out of discrepancies, errors and
omissions in drawings and other information within the time schedule and without extra cost
to the TPCODL.

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out
engineering, and site works by other agencies arising out of discrepancies, errors and
omissions stated in as well as of any late revision/s of drawings and information submitted
by the Associate.

30.0 SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL;
be it our Company, our services or our people. Each and every concern, issue, query and
suggestion from you will help us to become a better company to work with and shall help us
develop a strong bonding of trust and a long term relationship with you.

You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-l. You can also log on to our website www.tpcentralodisha.com_ to
provide your feedback according to the guidelines mentioned below:
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31.0 CONTACT POINTS

In case Business Associate needs information with respect to payments or has any
grievances, same may be lodged by log on to our website www.tpcentralodisha.com

32.0 LIST OF ANNEXURES

S. No. Subject Annexure
1 Performa for Bid Security Bank Guarantee A
2 Performa for Advance Payment Bank Guarantee B
3. Performa for Performance Bank Guarantee (CP cum EP) C
4 Performa for No Demand Certificate by Associate D
5 Performa for Indemnification on Statutory Compliance E
6 Perfprma For Application For Issuance of Consolidated TDS F

Certificate

7. HR Service Level Agreement G
8. Under taking for competence of workmen H
9. Business Associate Feedback Form I
10. | Acceptance Form For Participation In Reverse Auction Event J
11. NEFT or RTGS payment request form K
12 Contractor Safety Management System L
13 Vendor Appraisal Form M
14 Manufacturers Authorization Form N
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ANNEXURE-A

PROFORMA FOR BID SECURITY BANK GUARANTEE
TP Central Odisha Distribution Limited

Bhubaneswar
WHEREAS, (Name of the Bidder) (hereinafter called “the
BIDDER”) has submitted his bid dated for the (Name of Contract)

(hereinafter called “the BID”).

KNOW ALL men by these presents we (Name of the Bank)
of (Name of the Country) having
our registered office at (hereinafter called “the BANK) are bound
unto TP Central Odisha Distribution Limited (TPCODL) in the sum of
for which payment well and truly to be made to the TPCODL the
Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20
The CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma
of Bid

or

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank
Guarantee, in accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due
to it owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to
Bid or as extended by you at any time prior to this date, notice of which extension to the
Bank being hereby waived, and any demand in respect thereof should reach the Bank not
later than the above date.

DATE................. SIGNATURE OF THE
BANK........cooiiiii
WITNESS.......ccciiiiiiinieae, SEAL......coeiiiiiiiiiniae,

(Signature, Name & Address)

(At least 2 witnesses)
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ANNEXURE-B
PROFORMA FOR ADVANCE PAYMENT BANK GUARANTEE
(On Rs.100/- Stamp Paper)

Note:
(a) Format shall be followed in toto
(b) Claim period of six months must be kept up

(c) The guarantee to be accompanied by the covering letter from the bank confirming the
signature to the guarantee

TP Central Odisha Distribution Limited

Bhubaneswar
Advance Payment B.G.No..........c..ccevenvene
Contract No.........cc.......... dated...............
1. You have entered into a Contract
No with
M/s. (hereinafter referred to as “the

Vendor”) for the supply and delivery of

(hereinafter referred to as" the said Equipment”) for the price and on the terms and
conditions contained in the said contract.

2. In accordance with the terms of the said contract, you have agreed to make an advance

payment of Rs.
(Rupees only)  being %
( percent) of the total value of the contract on “the Vendor” furnishing you with

an irrevocable, unconditional and acceptable bank guarantee to be valid till the date of
receipt of “the said equipment”’ covered by your above mentioned contract. For this
purpose you have agreed to accept our guarantee.

3. In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any
case before the end of five working days from the date of the claim and without demur
and without reference to “the Vendor” such amount or amounts not exceeding the sum
of Rs. (Rupees only) being

% ( percent) of the total value of the contract on receipt of your intimating
that “the Vendor” has not fulfilled his contractual obligations. You shall be the sole
judge for such non-fulfilment and “the Vendor” shall have no right to question such
judgment.

4. You shall have the right to file / make your claim on us under the guarantee for a further
period of one months from the date of expiry.

5. This guarantee shall not be revoked without express consent and shall not be affected
by your granting time or any other indulgence to “the Vendor”, which shall include but
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not be limited to, postponement from time to time of the exercise the same in you or any
right which you may have against “the Vendor’ and to exercise the same in any
covenant contained or implied in the said contract or any other course or remedy or
security available to you, and our Bank shall not be released from its obligations under
this guarantee by your exercising any of your rights with reference to matters aforesaid
or any of them or by reasons of any other act or forbearance or other acts of omission
or commission on your part or any other indulgence shown by you or by any other
matter or thing whatsoever which under the law would, but for this provision have the
effect of relieving our bank from its obligation under this guarantee.

We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the
premises

This guarantee shall not be affected by any change in the constitution of our Bank or
“the Vendor” or for any other reason whatsoever.

Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect)

Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs.

(Rupees only) and the guarantee
will remain in force upto and including (Date) and shall be extended from
time to time for such period or period as may be desired by “the Vendor”.

Unless a demand or claim under this guarantee is received by us in writing within one
month from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 200

Witness

Bank’s rubber stamp

Banks full address

Designation of Signatory

Bank official number
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ANNEXURE- C

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)

(On Rs.100/- Stamp Paper)
Note:
(@) Format shall be followed in toto
(b) Claim period of one month must be kept up

(© The guarantee to be accompanied by the covering letter from the bank confirming the
signature to the guarantee

TP Central Odisha Distribution Limited

Bhubaneswar
CPCUmEPBG NoO.......coceiiiiiicce e
Order/Contract No..................... dated...............
1. You have entered into a Contract No with
M/s. (hereinafter referred to as

“the  Vendor”) for the supply cum  erection [ civii  work of
(hereinafter referred to as" the said
Equipment”) for the price and on the terms and conditions contained in the said contract.

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of
contract and to be valid till the end of Guarantee period plus one month towards
“Contract cum Equipment performance”. For this purpose you have agreed to accept the
guarantee.

3. In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any
case before the end of five working days from the date of the claim and without demur
and without reference to “the Vendor” such amount or amounts not exceeding the sum of

Rs. (Rupees
only) being
% ( percent) of the total value of the contract on receipt of your

intimating that “the Vendor” has not fulfilled his contractual obligations. You shall be the
sole judge for such non-fulfillment and “the Vendor” shall have no right to question such
judgment.

4. You shall have the right to file / make your claim on us under the guarantee for a further
period of one month from the date of expiry.

5. This guarantee shall not be revoked without express consent and shall not be affected
by your granting time or any other indulgence to “the Vendor”, which shall include but not
be limited to, postponement from time to time of the exercise the same in you or any
right which you may have against “the Vendor” and to exercise the same in any covenant
contained or implied in the said contract or any other course or remedy or security
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available to you, and our Bank shall not be released from its obligations under this
guarantee by your exercising any of your rights with reference to matters aforesaid or
any of them or by reasons of any other act or forbearance or other acts of omission or
commission on your part or any other indulgence shown by you or by any other matter or
thing whatsoever which under the law would, but for this provision have the effect of
relieving our bank from its obligation under this guarantee.

We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the
premises

This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the
branch outside Bhubaneswar)

Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees
only and the guarantee will remain in force upto and including (Date) and
shall be extended from time to time for such period or period as may be desired by “the
Vendor”.

Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 200

Witness

Bank’s rubber stamp

Banks full address

Designation of Signatory

Bank official number
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ANNEXURE-D

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE

(On Company’s Letter head or with Company Seal)

(To be submitted by the Associate to TPCODL Accounts Department at the time of
receipt of full and final payment)

(Certificate No. CCP/002)

Name of the Project
Order/ Contract No.
Dated

Name of the Associate

Scheme No. / Job No.

We, M/s. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable
to us from TPCODL, in respect of our aforesaid Order No
dated including amendments, if any, issued by TPCODL to our entire
satisfaction and we further confirm that we have no claim whatsoever pending with TPCODL
under the said contract / W.O.

Notwithstanding any protest recorded by us in any correspondence, documents,
measurement books and / or final bills etc., we waive all our rights to lodge any claim or
protest in future under this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Dated Signature
Place Name
Designation

(Company Seal)
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ANNEXURE - E
PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES”

(To be submitted by the successful Bidder within seven days of award of work)
(Certificate No. CCP/001)
Name of the Project
Letter of Award / Contract No.
Dated
Name of the Associate
Scheme No. / Job No.

By this confirmation we,
(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed,
levied or hereinafter recovered by the Provident Fund Organization under the provisions of
the Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of
employees employed by us.

We well and truly bind ourselves and our heirs executors administrators and representatives
jointly severely and respectively for the above payment only to be paid to M/s. TPCODL.

AND WHEREAS we, (Associate)
is making compliance of the Employees Provident Fund and Miscellaneous Provisions Act
1952, have entered into the above written bond for the indemnity to M/s. TPCODL against all
losses from the acts or default of the said Associate in respect of compliance of the
Provident Fund Act.

Similarly we hereby confirm that we have complied with all statutory and local laws and
nothing is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues,
Electricity dues etc. We have entered into the above written bond for the indemnity to M/s.
TPCODL against all losses from the acts or default of the said Associate in respect of
compliance of the Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues,
Electricity dues etc.

NOW THE CONDITION, of the above written bond is as such that if the Associate during the
period of this contract commits any default or fails to make payment of Contributions in
respect of his employees to the Employees Provident Fund Organization, he shall indemnify
the Principal Employer M/s. TPCODL from all and every loss and damage caused to them
from any act, omissions or negligence of the said Associate in respect of compliances under
the Employees Provident Fund and Miscellaneous Provisions Act, 1952.

IN WITNESS to the above written bond we have here to set our hands, with our free
consent.

Dated Signature
Place Name

Designation (Company Seal)
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ANNEXURE-F

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS
CERTIFICATE

To be printed on the letterhead

To,

TP Central Odisha Distribution Limited,

Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY
Dear Sir,

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVII — B of the Income Tax Act, 1961.

For and on behalf of

Signature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE - G

SERVICE LEVEL AGREEMENT

(To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues)

The following shall be adhered to by the Business Associates during his / its
association with TPCODL.:

Shall Abide by TPCODL Core Values:

Integrity — We must conduct our business fairly, with honesty and transparency. Everything
we do must stand the test of public scrutiny.

Understanding — We must be caring, show respect, compassion and humanity to our
colleagues and customers and always work for the benefit of the communities we serve.
Excellence — We must constantly strive to achieve the highest possible standards in our day
to day work and in the quality of services we provide.

Unity — We must work cohesively with our colleagues across the group and with our
customers and partners to build strong relationships based on tolerance, understanding and
mutual co-operation.

Responsibility — We must continue to be responsible and sensitive to the communities and
environments in which we work and always ensuring that what comes from the people; goes
back to the people many times over.

Aqility- We must work in a speedy and responsive manner and be proactive and innovative
in our approach.

The Business Associate / his manager / supervisor who is responsible for managing
the project site / performance contract etc. in TPCODL would also ensure adherence
of these values by his employees / persons deployed by him in connection with his
works undertaken in TPCODL.

TPCODL is a signatory to the United Nation Global Compact as an integral part of its
Governance principles / business. The Business Associates are required to:

Support and respect the protection of human rights and make sure that they are not
complicit in human right abuses.

Respect freedom of association and effective recognition of the right to collective
bargaining.

Not to resort to any form of forced and compulsory labour.

Shall ensure abolition of child labour in his area of work.

There is no discrimination in respect of employment and occupation in respect of his
employees.

Support precautionary approach to environmental challenges.

Promote greater environmental responsibility by himself and his employees in his areas of
work.

Deploy and defuse environmental friendly technologies while carrying out the works.

Work against corruptions in all its form including extortion and bribery by himself and his
employees.

The Business Associates are required to adhere to all applicable Labour Laws with
special reference to the following:
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No person below the age of 18 years and no child labour will be engaged directly or
indirectly for executing the work connected with the business of TPCODL.

Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the
workers shall be made within the prescribed period of 7"/ 10" day of the following month.

Deduction / deposit / record keeping and all other requirements under Employees PF Act
1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be
adhered to.

Only statutorily authorized deductions (if any) shall be made in accordance with the
relevant statutes.

All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of
the workers engaged for TPCODL work. The work will be commenced only after completing
necessary formalities for obtaining Labour License (if applicable).

Necessary registers / records, filing of returns etc. shall be maintained for verification by
Statutory / TPCODL authorities.

Payment of wages shall be made only in presence of and with certification of authorized
representative of TPCODL or shall be made in the form of cheque / bank transfer to the
employee.

During the period of contract, the Business Associate will arrange for deployment of his
supervisor / manager for total supervision and control of the work and their manpower. All
the activities related to their manpower e.g. attendance, leave, wage disbursement etc. will
be done under the supervision & control of Business Associates, While adhering to the
prescribed standard / norms of production / productivity & quality. During execution of the
work, Business Associate shall engage only such qualified / skilled manpower as may be
envisaged / required for ensuring level of production / service into the contract / work order.

Clearances as follows shall be obtained from IR & Welfare Group:

i. Clearance for commencement (before start of the work).
ii. No Objection Certificate (after completion / before final settlement).
iii. Copies of PF/ ESI Challans shall be deposited with IR & Welfare Group every month

The Business Associate shall indemnify TPCODL from any liabilities under applicable
Labour Statutes.

The Business Associate shall ensure safety and health of his employees and shall also
maintain hygienic working environment / condition in his area of work.

The Business Associate and his employee shall abide by Laws of Land and shall not
violate any applicable provisions.

The Business Associate appreciates with and acquiesces to the right of TPCODL as
principal employer to fulfil any of his legal obligations, if he fails to do so under applicable
labour laws and deduct the same from his running bills / final payments / enchasing security
deposit / Bank Guarantee as the case may be. If there is any further shortfall TPCODL has
the right to recover the same from the Business Associate.

The Business Associate ensures that person employed by him adhere to the moral and
legal conduct and shall not violate any standard conduct envisaged in the premise of
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TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc. The Business
Associate or his employees should refrain from corrupt practices, giving or taking bribe in
connection with any TPCODL business.

The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for
adherence by all concerned. Corporate IR & Welfare Group will be the process owner
for implementation of the system with the help of concerned Engineer l/c or Officer
Ic.

Statutory Compliance being a professed value in TPCODL Code of Conduct, the concerned
Engineer / Officer in charges are requested to adhere to the provisions and advise
respective Business Associates in their domain to comply in letter and spirit.

Immediately after issuance of letter of intent, the authorized representative of the Business
Associate will report to Corporate IR & Welfare group for completion of statutory
requirements.

Normally, the work will be started only after ‘Clearance for Commencement of Work (CCW)
is issued by IR & W group to the Business associate. However in exceptional exigencies in
engineer I/c / Officer I/c may direct the Business Associate to start the work and inform IR &
W group about the same. Statutory requirements in this case may be completed parallely.

First monthly bill will be released only after producing CCW to the finance department.
Similarly closure of work and final settlement will be affected after issuance of no objection
certificate from IR & W group.

Requirements for ‘Clearance for Commencement of Work’ (CCW):

Submission of filled up Form ‘A’ for database (Annexure-1).

Copy of PF Code allocation letter.

Copy of ESI Code allocation letter.

Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20
workers during the period of contract).

Submission of duly filled up Form VI A (Notice of Commencement).

Copy of insurance cover note under WC Act 1923 (if applicable).

Copy of Contract Agreement.

Copy of indemnity bond (if applicable).

Affidavit with regard to payment of wages through cheque / bank transfer only.

Requirements during execution of work:

Copy of receipt of application for license / license (if applicable).

Copy of PF Challan (latest by 26™ day of every Month).

Copy of ESI Challan (latest by 26" day of every Month).

Copy of Wage disbursement sheet / Bank statement.

Filing / Maintenance of all statutory registers / reports / returns for inspection by Statutory/
TPCODL authorities.

Certification of wage disbursement by authorized representative of TPCODL.

Copy of ‘Labour Welfare Fund’ deposit certificate / Challan.

Insuring safe working practices at the work place.

Requirements for ‘No Objection Certificate’ (NOC) for closure of work:

Submission of duly filled up Form VI A (Notice of Completion).
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Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 46 of 104

Copy of Half yearly / Annual return for ESI/ PF / CL(R&A).

Consolidated copy of wage sheet of last month indicating full & final settlement of all dues
like retrenchment benefit, bonus, leave encashment etc. Copy of individual declaration by
employees in Form X regarding termination of employment.

Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the
concerned workers.

In case any of the above are deviated / not complied with the Letter of Award/Order
shall be liable to be withdrawn / cancelled.

Enclosure:
Form A
Form X
Form XiI
Form VI A
Form XXIV



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS

Rev. No 0 Page 47 of 104
FORM (A
[To be submitted by the Business Associate to the Principal Employer within a week from LoA
issuance]

A. Details of the Agency

1. Name of Agency
2. Nature of work

3. Local Address with Ph.No.
(With Father’'s name)

4. Permanent Address (Full)

5. PF code no. & Place

6. ESI Code no. & Place

7. Name and address of

Sub-contractor (if any)

B. Details of Work

8. Name of work (as specified in LOI/LOA)
LOI/LOA Nos. & Dates

©

10. Period of contract (Specify Dates)
[Including Extension period, if any]
11. Work Area [Department / Location]
12. Name / Cell no. of Officer I/c
13. Maximum No. of workers and staff to be engaged on any day during the year.

»  Supervisory Staff
» Workers
14. Do you have any other contract in TPCODL Yes/No

If yes, furnish details:
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15. Details of Workmen’s compensation Policy, if applicable

Name of INSUrance COMPANY .......uiii ettt eeeeans
............................................. Policy No .............coeeeveviiivieveenen.. Number of persons
covered ............... Period of coverage: From ..................occ.e. TO

If no, | hereby undertake the liability arising out of Workmen’s Compensation Act and Rules made
there under.

C. Details of workers to be engaged

No. of Workers

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory

* Number to be indicated

I/We shall fulfill all obligations arising from and under all relevant law in force from time to time. I/We
undertake to keep the TPCODL indemnified against any loss or liability arising out of failure of my /
our abiding the relevant laws.

The name of my / our representatives iS .........ccooiiiiiiiiiiiiiiiii e, to enter the
TPCODL Premises on my behalf.

Date:

(Signature of the Business Associate

or his Authorized Representative)

This Business Associate is / will be engaged in TPCODL.

(Signature and seal of

Officer l/c of the Work)
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Form X

Undertaking

I hereby undertake that all the dues in

respect of my employment with M/s for the period of

to have been settled and

final payments including retrenchment benefit have been made to me in full.

Date:
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Form Xl

Undertaking

With reference to the contract job awarded by M/s TP Central Odisha Distribution Limited to

M/s vide work
order No. dated

I on behalf of

M/s hereby undertake:

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract,
payable as per the provisions of relevant statute pertaining to
i. wages/ salary
i. PF & ESI, Bhubaneswar Labour Fund
ii. All other statutory obligation

has been paid /settled in full and no amount/ compliance is due/ pending.

2. That in case any dispute / claim is raised by the concerned workers i.r.0. any dues / payments,

M/s will settle the same on it's own and such

liability will be borne by M/s

3. That M/s hereby indemnify M/s TPCODL
from any future liability i.r.0. any statutory obligation in respect of said contract.

Date:

( )
Authorized Signatory

For M/s
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FORM- VI A

Notice for Commencement /Completion of contract work

I/We, Sh. /| M/s (Name

and Address of the Contractor) hereby intimate that the contract work

(name of work) in establishment

of the (name and address of the
Principal Employer) for which License
No. dated ha
s been issued to me/us by the Licensing Officer (name of the

Headquarters), has been commenced / completed with effect from

date / on date.

Signature of Contractor

With Office Seal

The Inspector
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FORM XXIV
[See Rule 82(1)]

Return to be sent by the Contractor to the licensing Officer (in duplicate)
Half -Yearly Ending
Name and address of the Contractor
Name and address of the Establishment
Name and address of the Principal Employer

Duration of Contract: From to

A A N

No. of days during the half year on which
(a) the establishment of the principal employer had worked
(b) the contractor’s establishment had worked

6. Maximum No. of contract labour employed on any day during the half —year:

Men Women Children Total

7. 0] Daily hours of work and spread over
(i) (a) whether weekly holiday observed and on what day
(b) if so, whether it was paid for
(iii) No. of man — hours of overtime worked

8. No. of man days worked by

Men Women Children Total

9. Amount of wages paid

Men Women Children Total

10. Amount of deductions from wages, if any

Men Women Children Total

Whether the following have been provided —

(i) Canteen

(i) Rest rooms
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(iii) Drinking water

(iv) Créches

(v) First Aid

Signature of contractor

Place

Date
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ANNEXURE - H

UNDERTAKING FOR COMPETENCE OF WORKMEN

Name of Associate

Tender No.

Item

With reference to the tender mentioned above, I/We ,

hereby  undertake that the  workmen/  employee(s) engaged by M/s

for the job against said tender shall be competent in all

respect, commensurate to the nature of job.

Date:

Authorized Signatory

For M/s

Seal
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ANNEXURE-|

BUSINESS ASSOCIATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we
solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes
to complete this survey. We assure you that your feedback shall be kept confidential.
Please send the duly filled feedback form in the "TPCODL addressed - attached envelop"

You are associated with us as
0 OEMs O Service Contractor [ Material Suppliers [ Material & Manpower
Supplier

You are associated with us for
O Less than 1 year [ More than 1 year but less than 3 years [ More than 3 years

Your office is located at
0 Bhubaneswar [ Within 200 kms from Bhubaneswar [ More than 200 kms from
Bhubaneswar

Your nearly turnover with TPCODL
0O Less than 25 Lacs O 25 Lacs to 1 Crore O More than 1 Cr.

Additional information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your patrticipation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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SECTION - A

(Please  mark in the relevant box and give your remarks / suggestions / information for our
improvement.).

1 2 3 4 5
(5}
() — — — ()
S. = | S5 L8 Eh T Remarks/
S | 3¢ co| 82| >
= O - o ()} S
8| #< -
1 You receive all relevant queries /

tenders from us in timely manner.

We provide you enough lead time
2 to respond to our queries /
tenders.

We provide you adequate support
(drawings, documents,

3 clarifications, briefing etc.) to
enable you meet our
reguirements.

All following elements of our
4 contract / purchase order are
rational :

4.1 | Scope of Work

4.2 | Delivery / Execution Schedule

4.3 | Payment Terms

4.4 | Liquidated Damages

4.5 | Performance Guarantee

Our purchase orders / contracts
5 are simple, specific & easy to
understand

TPCODL demonstrate
willingness to be flexible in

6 administration of Contract /
Purchase Order
7 We provide timely responses /

clarifications to your queries

TPCODL representative you
interact / coordinate with is
8 adequately empowered to
support you in meeting
contractual obligations

TPCODL provide you all
necessary infrastructure support
for timely and quality completion
of work (including AMC)

TPCODL Engineer-in-Charge
10 | timely certifies the jobs executed/
material supplied
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1 2 3 4 5
(5}
S. q‘é, == S| 5 3 Remarks/
No. Parameters f':_. > % E g > g > Suggestion
S| 3 2l 2l gg 2
g | < I
TPCODL Engineer-in-Charge
11 efficiently supervises the job

execution for timely completion of
job

BIRD (Bill Inward Receipt Desk)
12 | initiative has improved payment
disbursement process

Our approach for Inspection and
13 | Quality Assurance effective to
expedite project completion?

TPCODL never defaults on

14
contractual terms
In TPCODL Contracts closure is
15 o ) s
done within set time limit
Our material receiving procedures
are well defined and efficiently
16
deployed to reduce mutual
inconvenience
Bank Guarantees are released in
17 .
time bound manner
18 Our processes related to payment

[ account settlement are effective.

19 | You get payments on time

TPCODL Employees follow
Ethical behaviour

20
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SECTION-B
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum)
SN Parameters 1| 2 | 3| 4| 5 Remarks/
Suggestion

How do you rate courtesy/
empathy/ attitude level and

1 | warmth of TPCODL employees
you interact with from following
team?

1.1 | Project Engineering

1.2 | District/ Zones

1.3 | Projects/HOG (TS &P)

1.4 | Inspection & Quality Assurance

1.5 | Stores

1.6 | Metering & Billing

1.7 | Accounts / Finance

1.8 | Administration

1.9 | IT & Automation

How would you rate TPCODL in
comparison to your other clients
2 in terms of fairness of
treatment and transparency
with its Business Associates?

How would you rate TPCODL in
comparison to your other clients
in terms of processes and
systems to manage
partnership with its Business
Associates

How would you rate TPCODL in
comparison to your other clients
4 in terms of building long term &
mutually relationship with its
Business Associates
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SECTION-C

Please V mark in the relevant box and give your remarks / suggestions / information for our
improvement.

n %)
2| 2| ¥ u
> >
SNo Parameters < xS = = e g
I = @ = Suggestion
o o S <
O o 6__ O
Based on your experience with
1 TPCODL, would you like to continue
your relationship with TPCODL?
If someone asks you about TPCODL,
2 would you talk “positively” about
TPCODL?
Would you refer TPCODL name to
3 others in your community, fraternity and
society as a professional & dynamic
organization?
SECTION - D

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly
represents your overall satisfaction with us (please tick appropriate box) -
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SECTION-—E

Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses,
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian
and International Organizations, which you recommend TPCODL to adopt. Please give your
valuable salient recommendations.

Please spare your thoughts for TPCODL’s improvement in particular areas of major
concerns for you. We also welcome your suggestions to adopt any best practices, altitudes
that you have observed / experienced elsewhere in Indian/ International organization.

. Please tick () your top 5 expectations out of the following 10 points
Recommendation listed below -
(Please list down
improvement you :
expect from Timely payment
TPCODL)
1 Flexibility in Contracts/PO
Clarity in PO,s & Contracts
2 Timely response to quarries
Timely certification of works executed
3 Clarity in Specs,drawings,other docs etc
Adequate information provided on website
for tender notification, parties qualified etc.
4 Timely receipt of material at site for
execution
Performance Guarantee/EMD released in
time
5 Inspection & quality assurance support for
timely job completion

We thank you for your time and courtesy!!
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ANNEXURE-J

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use
the reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the
bidders who are found as technically qualified based on the tender requirements shall be eligible to
participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in
the bid event:

1.

10.
11.
12.

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability of
the entire infrastructure as required at their end to participate in the auction event. Inability to bid
due to telephone line glitch, internet response issues, software or hardware hangs, power failure
or any other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent
competitive bidding. In case an auction event is restarted, the best bid as already available in the
system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline
price bids received from a bidder in lieu of non-participation in the auction event shall be outrightly
rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable
taxes, duties and levies and shall be FOR at TPCODL site.

The prices submitted by a bidder during the auction event shall be binding on the bidder.
No requests for time extension of the auction event shall be considered by TPCODL.

The original price bids of the bidders shall be reduced on pro-rata basis against each line item
based on the final all inclusive prices offered during conclusion of the auction event for arriving at
Contract amount.

Signature & Seal of the Bidder
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ANNEXURE-K

To,
DGM (Finance)

The TP Central Odisha Distribution Limited
Bhubaneswar

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time
Gross Settlement System (RTGS)

Dear Sir,

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank
Account as per the details given below:-

Vendor Code
Title of Account in the Bank

Account Type

(Please mention here whether account is
Savings/Current/Cash Credit)

Bank Account Number

Name & Address of Bank

Bank Contact Person’s Names

Bank Tele Numbers with STD Code

Bank Branch MICR Code

(Please enclose a Xerox a copy of a cheque.
This cheque should not be a payable at par
cheque)

Bank Branch IFSC Code

(You can obtain this from branch where you
have your account)

Email Address of accounts person (to
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send payment information)
Name of the Authorized Signatory

Contact Person’s Name
Official Correspondence Address

We confirm that we will bear the charges, if any, levied by our bank for the credit of
NEFT/RTGS amounts in our account. Any change in above furnished information shall be
informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any
loss incurred due to wrong furnishing of above information.

Thanking you,

For

(Authorized Signatory)

(Signature with Rubber Stamp)

Certification from Bank:

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm
that the account number (specify Bank a/c no.) of (Please mention here name of the account
holder), the signature of the authorized signatory and the MICR and IFSC Code of our

branch mentioned above are correct.

This also is certified that the above information is correct as per Bank record

(Manager’s/ Officers Signature under Bank Stamp)
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ANNEXURE-L
CONTRACTOR SAFETY MANAGEMENT SYSTEM

1. OBJECTIVE
The objective of the Contractor Safety Management System is to lay down clear

guidelines for all Business Associates (including their associates, staff and agents) which
would facilitate them to observe all statutory rules and regulations, comply with
applicable standards of Central Electricity Authority (Measures relating to safety and
electric supply) Regulations, 2010 & (safety requirements for construction, operation and
maintenance of electrical plants and electric lines) Regulations,2011, TPCODL Safety
Manual and Guidelines and thus, ensure creation of safe working environment for all
stakeholders of our network.

2. SCOPE
All contracts (minor and major) will be subject to the provisions of this document.
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor

Contracts”.

Major Contracts: Contracts which satisfy any two or more criteria listed under the head
“Major Contracts”

“ Minor Contracts Major Contracts

Value of Contract < Rs. 1500000/- (less than || >= Rs. 1500000/-
Rs. Fifteen Lac) (Equal or more than
Rs. Fifteen Lac)

Period Period less than 1 year Any period

Working on energized

electrical equipment No Yes
Working on height (above

1.8 Mtrs from ground) No Yes
Work involving construction

activity No Yes
Working with hazardous

goods or chemicals No Yes

Work involving danger to
general public

Note: Exceptions for major and minor contract are — in house software development,
supply of material or equipment but no direct or indirect installation of the same
material, administration contracts (courier, water supply, printing, security, transport,
etc.), minor civil work like plastering at ground level or flooring, etc. The facility
management (housekeeping) contract will always be treated as a minor contract.
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3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE

COMMENCEMENT OF CONTRACT

3.1 Business Associate is required to fill the Safety Management System Questionnaire
as per annexure 1 and submit along with the vendor registration process / bid /
tender document. The filled questionnaire will be scrutinized by Engineer In-charge /
indenting group and recommend suitability of the BA with respect to safety
requirements. The fulfilment of statutory requirements for vendor registration
pertaining to labour laws etc. shall be done by BA Cell on being referred to it.

3.2 Business Associate is required to take suitable risk control measures mentioned
against the identified Hazards and Risk document provided for all contracts as per
annexure 2. The primary objective of this is to evaluate the understanding of the BA
towards risk mitigation and employment of safe work procedures. BA is required to
conduct the Hazard identification and Risk Assessment study as per the procedure
and deploy more or other measures if deemed necessary.

3.3 Business Associate shall comply with Statutory Requirements related to Safety
and Occupational Health and submit the “Safety Undertaking” as per annexure 4.

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY
BUSINESS ASSOCIATES

The requirements of the contractor safety management system applicable to the minor or
major contracts related to various groups are as following —

4.1 Maintenance of Distribution Network — Annexure 3.1

4.2 Distribution Projects — Annexure 3.2

4.3 EHV Projects — Annexure 3.3

4.4 Maintenance of Sub transmission network — Annexure 3.4

4.5 Civil / Generation Projects — Annexure 3.5

4.6 Meter Management Group (MMG), Revenue Recovery Group (RRG),
Energy Auditing Group, AMI, MRG, etc. — Annex3.6

4.7 Maintenance and Operation of Street Light. — Annexure 3.7

1. Please note that hydra cranes used by any dept should be ACE Model No. FX 150 ACE
SX 150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra
cranes like ACE 14XW or ACE 12 XW, etc are prohibited.

(Details as per Annexure attached)

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the
Work Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety
Supervisor as detailed in this document.

The Business Associate (BA) having major contract will appointing Safety supervisor,
engineer / manager for the TPCODL work. The BA shall make all necessary arrangements
for getting their workforce safety trained and competency checked from the concerned
official of TPCODL before deployment in the field. BA Cell shall recommend the suitability
after competency checked by Engineer In-charge and SAFETY group (or his representative)
of TPCODL. After getting the clearance from concerned official, BA cell and receiving
temporary I-card issued by TPCODL, Business Associate shall commence the working.

Safety Representative of Business Associates will formally become the nodal point for safety
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any
of the safety representatives appointed for TPCODL work site. BA needs to ensure
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that Safety representative is available at all points of time; failing which the work
being carried out in the interim (period when Safety representative is not available)
shall be treated as working under improper supervision and due penal provisions
shall be initiated against the BA. BA will be required to provide all applicable infrastructure
and power to ensure smooth working of the safety representative to maintain a sound safety
management system. In all contracts safety representative will not be assigned any
other activity at site apart from the works related to safety management. The duties
are detailed in clause 5.5 of this document. TPCODL will be auditing the facilities
provided to the BA's safety team time to time.

The Safety Representative of the BA shall be required to meet and follow the instructions of
the Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for
providing the MIS and/or any other relevant information, as and when desired, within the
stipulated time frame as per the requirements of TPCODL. Any non-conformance to safety
will lead to the negative marking or issue of safety violation challan/ tokens which shall affect
the monthly evaluation and performance of BA.

All contracts where BA has to depute vehicle for their staff and equipment to move from one
location to other, the BA shall ensure that vehicle complies all required statutory clearances
and requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy
and are in good & safe state of working.

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE
PERSONNEL

Qualification and experience required for the safety and site personnel are as following:

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be
ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years
for Diploma holder. Having formal experience of the safety systems will be an added
advantage

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at
least Diploma (relevant branch) and he has working experience on electrical system of at
least 3 yrs. Having the formal experience of the safety systems will be an added
advantage.

5.3 Safety Manager: The educational qualification of safety manager should be graduate
engineer with working experience on electrical system / network of at least 3 yrs. OR
Diploma in Industrial Safety with working experience of 05 years including at least 02
years on electrical network.

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases,
BA shall assign the duties of Safety Representative to the Work Supervisor. Work
Supervisor will deliver required duties of Safety Representative (as per clause 5.5) in
addition to other duties without diluting the importance of safety.

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the
BA shall employ only qualified and skilled persons and shall comply the provisions of
section 19 & 29 of Central Electricity Authority (Measures relating to safety and electric
supply) Regulations, 2010. Persons holding valid approvals only by any Government
approved agency or a competency assessment panel or a team set up by TPCODL
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shall be allowed to perform the High Risk / High Hazard activities (refer page 1). The
skill / qualification required for the electrician and electrical supervisor are given in
annexure 5. The contracts related to maintenance of Distribution Network, Distribution
Projects, EHV Projects, maintenance of Sub-Transmission Network, MMG & EAG,
maintenance and operation of street lights, shall preferably have at least 20 per cent of
ITI qualified electricians in the first year of the contract. This figure shall preferably be
incremented by 15 per cent every subsequent yeatr.

Note: For the competency assessment may please refer the work instructions. An employee
shall have to necessarily undergo the competency assessment check once in every eighteen
months.

55

5.6

Requirements from the Safety Representative(s) of the Business Associate:

5.5.1 Safety training of 2 hrs/femployee/month and one day of safety induction training
to all new employees joining the BA will be conducted by the BA as per Safety
training modules of TPCODL.

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.

5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE)

5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the
10% buffer stock of standard PPEs.

5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as
mentioned in TPCODL Safety standard and O & M and concerned function’s
manual.

5.5.6 Safety inspections / audits as per the process of TPCODL

5.5.7 Working in close coordination SAFETY Group of TPCODL.

5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to
Engineer In-Charge and SAFETY Group of TPCODL immediately after its
occurrence.

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed
HIRA as per the annexure 2. Also deployment of JSA based checklist shall be
ensured.

5.5.10 Ensuring compliance with safety and other laws as may be applicable and
providing for safety assurance.

Training and Syllabus: The BA shall not deploy any person at work place / site or

send newly recruited personnel directly to concerned official for competency

assessment without Safety Induction Training.

5.6.1 All new BA employees have to necessarily undergo one and half days Safety
training and Competency assessment at training centre of BA cell. This training will be
conducted once in a week. After the completion of Safety training & Competency
assessment I-card will be issued to all competent BA employees

5.6.2 BA is expected to initially train and judge the capability of the workman at his
own end before further recommending the workmen for Competency assessment. If
any BA workman sent for competency assessment. In case any BA workman fails in
the Competency test at concerned official, it will be deemed that BA has not imparted
sufficient training at his end and actual cost of training ¥ 7500/ BA employee/ failed
attempt will be recovered.

5.6.3 The workers who have imparted Safety Training and issued I-Cards of
TPCODL, are not deployed at TPCODL worksites/ voluntarily left the job by workers/
used somewhere else other than TPCODL by the BA, in that case Management
reserves the rights to intervene and recover the actual cost of training i.e. ¥ 7500/BA
employee. (Exempted for attrition rate of BA workers less than or equal to 10% of total
workforce deployed at TPCODL)
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5.7 Itis desired that Safety representative of the BA to impart the general safety training to
each employee of duration 2 hrs per month. The training will be organized at BA level
and the record to be sent to engineer in-charge and SAFETY group of TPCODL every
month. Please refer schedule and syllabus in annexure 6.

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall
commence the project or any work only when the required PPE are made available to the
team of employees involved in the work. Each PPE of BA shall be checked / inspected by
the safety representative / supervisor at zone before the work start or as prescribed in the
list. Safety representative shall regularly check the healthiness of each PPE allocated to
lineman. Suitable record shall be maintained at zone. Defective PPE shall be immediately
replaced or within 24 hours by the BA. In no case linemen or any other official of BA may be
allowed to work with defective PPE. It is preferred that BA ensures minimum stock of each
PPE at zone for immediate replacement with defective one. The PPE shall be IS / BS / CE
marked and exactly as per the standard or specification mentioned in the annexure 7.
Working without PPE / non-standard PPE shall be treated as safety violation and penalty as
stated in section 6.0 of this document. If TPCODL finds that BA has not provided the
adequate / appropriate PPE to their staff, TPCODL reserves the rights to stop the work and
call the BA to provide appropriate PPEs at the risk. If the BA fails to provide the required
PPEs at the risk then the same shall be provided by TPCODL at the actual cost of the PPE.
The amount shall be charged to BA and same shall be first recovered from the current bill of
BA or any future payment to be made to BA. In the event of any balance amount still left for
recovery, the same shall be adjusted against retention amount or by invoking bank
guarantee submitted by BA.

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection /
audit conducted by his technical team comprising of safety representative as per the
annexure 8. The safety representative will be required to conduct the HIRA (Hazard
Identification and Risk Assessment) as per annexure 2 of the process and work
undertaken at least two times in a year or every time if a new process / activity /
machine is introduced or whenever an accident take place. The risk identified to be
addressed suitably with —

e Engineering Control
¢ Management Control, and
e Personal Protective Equipment.

The safety representative of BA shall inform and educate for the identified risk
and hazard control methods to employees, supervisor and engineer as well as
the engineer in-charge and SAFETY group of TPCODL.

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety
all through the contract duration. Safety shall always be of paramount importance
during the contract period. Safety performance will be monitored on yearly basis
throughout the period and no relaxation will be given for bad performance. BA with
good track record and excellent performance will be rewarded suitably as per clause
6.0 of this document. The BA has to provide monthly “Performance Report — Safety”
to engineer in-charge and SAFETY group TPCODL this shall be part of monthly bill
along with training details. Performa of the report is enclosed as annexure 9.

5.10 Pre — Employment Medical Check-up and Fitness of employees engaged for the
critical works: The BA shall submit the health fithess certificate for all those workers
involved in climbing the pole or working at height for following diseases:

5.10.2 Epilepsy



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 69 of 104

5.10.3 Colour blindness
5.10.4 Deafness
5.10.5 Vertigo & height phobia

Every year BA will give an undertaking stating that all the employees are fit to work and have
not developed aforesaid diseases. The Record of such medical check-ups shall be
submitted to BA Cell before issue of temporary identity card. The records shall be
maintained at BA Cell. All such medical check-ups shall be repeated once in a year for all
workers involved in climbing the pole or working on electrical network.

6. REWARD AND PUNITIVE MEASURES

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive
measures shall be made. Each unsafe act or violation of the safety guidelines as described
in the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the
measures identified are following:

6.1.1 Working without PPE/ Safety Gadgets

6.1.2 Working without proper tools and tackles, barricading, Poor condition of
Crane / Hydra / Vehicle, using without certification / Licence,
Incompetent driver/ Helper

6.1.3 Working without creation of effective safety zone

6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without
competency

6.1.5 Working without adherence to PTW process or authorization/ not
adherence to SOPs / W.I. of TPCODL.

6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking
proper fall protection measures/ Poor condition of Ladder

6.2 Measures of Reward and Punitive Measures

The Engineer In-Charge, NSO, SC, ASOs, CSI / Sls and SHE &DM group will
conduct the surprise audits of the work / project and if any non-conformance is found
the same will be booked and entered in the format “Safety Violation Record”
annexure 10. The flow of the information is given below:

Safety Violation Escalation & Monitoring process

Action Responsibility

Safety Violation form has been filled and counter foil sent to | Engineer In-charge/ NSO /
SAFETY team for information. The main form is to be given | SC / SAFETY Group /CSl/
to BA supervisor / Engineer in-charge. (Automatically | ASO/ Any  authorised
generated if Site audit done through Mobile App.) TPCODL official.

!

Entry of the violation in the master record and sending the | SAFETY Group
information to concerned Manager, HoG, HoD, Head and
Chief (O &S). (Automatically generated if Site audit done
through Mobile App.).

!

Forwarding the information Centralized Account Payable | Engineer In-charge
(CAPS) for amount deduction from the current bill of the BA,
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if any.

|

HoG (Safety — IlI) & HoG (Safety & Quality — Commercial)
and CAPS to generate the MIS of the violations and the
amount deducted.

SAFETY Group

|

The pool of the amount generated after the deduction to be
utilized in safety welfare of BA employees.

SAFETY Group with
approval of CFO/Chief (O &
S) ICEO&MD

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the
violation. If the same violation is repeated it may escalate into a higher penalty. If a particular
Business Associate employee violates safety norms three times, he shall not be allowed to
work in TPCODL for a period of one year from the date of the 3" violation.

6.3 Safety Violation Escalation Matrix
6.3.1

Consequence of Safety Violation Observed
(Not related to Incident/ Accident)

Violation

Safety Violation

Subsequent
Violations

Working without PPE (Helmet/Gloves/Safety
Harness/ Safety Shoes etc.)

2 Improper Working at Height

Will attract the
same penality

3 Working without proper tools and tackles

as applicable in
the 4th
violation.

Poor condition of Crane/Hydra/

a
Vehicle/Incompetent driver/ Helper
5 Violation of SOP/ WI
6 Working without adherence to PTW process or
authorization/ Safety Zone
Legend Action to be taken Responsibility Penality Amount (in Rs.) The number of
A Warning letter Engineer Incharge Nil violations are to
B Levy of Penalty Engineer Incharge 2,000 be calculated
cumulatively
Memo to BA & Levy of Penalty Head of Group 4,000 over the
Memo to BA & Levy of Penalty Head of Department 10,000 contract period
M to BA, L f Penalty and termination of and not on
emo to » Levy of Penaltyand termination o Head of Department 1,00,000 monthly basis.
Contract
Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)
Consequence of Safety Violation Observed " .
- - Violation
(Not related to Incident/ Accident)
" N Subsequent
S.No. Safety Violation . A
Violations
1 Working without PPE (Helmet/Gloves/Safety
Harness/ Safety Shoes etc.) Will attract the
same penality
2 Improper Working at Height as applicable in
the 4th
violation.
3 Working without proper tools and tackles
a Poor condition of Crane/Hydra/
Vehicle/Incompetent driver/ Helper
5 Violation of SOP/ WI
& Working without adherence to PTW process or
authorization/ Safety Zone
Legend Action to be taken Responsibility Penality Amount (in Rs.) [The humber of
A Levy of Penalty Engineer Incharge 5,000 violations are to
- be calculated
B Memo to BA & Levy of Penalty Engineer Incharge 10,000 -
cumulatively
Memo to BA & Levy of Penalty Head of Group 25,000 over the
Memo to BA & Levy of Penalty Head of Department 50,000 502”3“ period
and not on
™M to BA, L fP It dt inati £ .
CoenTroacto evy o enalty an ermination o Head of Department 1,00,000 monthly basis.

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)
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Once the BA reaches the “BLACK” (color — “5”) category, i.e. highest level of safety violation,
“Termination” notice to BA will be issued from the office of the Head of Department
(equivalent to Addl GM/ GM/ Sr. GM level) and further, if required, continuation / extension of
contract will only be initiated by Functional Head of the department (equivalent to Sr. GM /
VP level) and approved by CEO & MD. Till the extension, the contract will remain
suspended.

TPCODL encourages the reportage of the safety violation during the contract work by BA.
Any TPCODL employee can register a safety violation against the BA in the “Safety Violation
Form” annexure 10. Initially the observer has to fill the form and handover the counterfoil
(lower portion) of the document to the supervisor of the BA, inform the site engineer of
TPCODL and send the top portion of the Safety Violation Form to SAFETY group for the
further necessary action against the BA. The cumulative nos. of Safety Violations
pertaining to any particular BA shall be calculated on yearly basis.

Safety violations resulting in incident / accident will be treated as per gravity of the injury /
fatality and its impact as well as type i.e. minor or Major. Consequences of incident /
accident are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case
of any accident, findings and recommendations of Accident Enquiry Committee will be final
and binding and will supersede the arbitration clause of GCC.

Consequence Of an Incident / Accident

(In case of MAJOR contract) Incident / Accident

palinbay
uonay

Sl. No Type of the injury 1st 2nd 3rd 4th

F

(Strengthening of process through continuous improvement in the w ork procedure)

1 Slight injury (First Aid Case)

Minor injury (No or Hospitalization less then
48 Hrs)

F

Sainseawl

Major injury (Bone injury or burn or
Hospitalization more then 48 Hrs)

uononpal ysii axeL

4 Single fatality

Multiple fatalities (Two or more fatalities
during one event)

3|qela|oly|

5

Legend |Action to be taken Responsibility Penalty (in Rs.)

F Memo to BA and levy of penalty Engineer Incharge 5,000/-

Memo to BA and levy of penalty Head of Group 20,000/- The number of

violations are to be
Memo to BA and levy of penalty Head of Group 50,000/- calculated
cumulatively over the
Memo to BA and levy of penalty Head of Department 2,00,000/- contract period and

not on monthly basis.
Memo to BA and levy of penalty Head of Department 5,00,000/-.

Memo to BA, levy of penalty, termination of

Functional Head -
contract and black listing of BA 10,00,000/

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3)
where worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/- will be
deducted from the current bill produced for the payment. This penalty will be similar for first two
incidents. However, it will increment to next higher category i.e. Rs. 50,000/- on subsequent incidents
as per the above matrix)
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Consequence Of an Incident / Accident I id /A id
(In case of MINOR contract) ncident ccident

palinbay
uonoy

Sl. No Type of the injury 1st 2nd 3rd 4th

L

(Strengthening of process through continuous improvement in the w ork procedure)

1 Slight injury (First Aid Case)

Minor injury (No or Hospitalization less then
48 Hrs)

Major injury (Bone injury or burn or

2

L

sansesw
uoNINPal YSIi AxeL

3 o
Hospitalization more then 48 Hrs) e
4 Single fatality g
@
5 Multiple fatalities (Two or more fatalities &
during one event) @
Legend |Action to be taken Responsibility Penalty (in Rs.)
L Memo to BA and levy of penalty Engineer Incharge 5,000/-
Memo to BA and levy of penalty Engineer Incharge 10,000/- The number of
violations are to be
Memo to BA and levy of penalty Head of Group 25,000/- calculated

cumulatively over the
Memo to BA and levy of penalty Head of Department 1,00,000/- contract period and

not on monthly basis.

P Memo to BA and levy of penalty Head of Department 3,00,000/-.

Memo to BA, levy of penalty, termination of
contract and black listing of the BA

Q Functional Head 5,00,000/-

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3)
where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be
charged from the current bill produced for the payment. This penalty will be similar for first two
incidents. However, it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents
as per the above matrix.)

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of
6.3(3), the concerned BA may be debarred from extension of contract or participate in new
contract. In such event the approval of Chief (O & S) will be necessary for extension or
award of new contract to concerned BA.

6.3.2 COMPENSATION FOR BA PERSONNEL

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as
per the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as
applicable. Also, the BA will be required to take adequate measures for compensating the
victim(s) or his/her/their kin as follows:

I. For Death or Permanent / Total Disablement

The BA shall take an insurance coverage of at least Rs. 10 lakhs for each engaged
employee, to cover any incidence of Death or Permanent / Total Disablement
(Permanent/Total Disability shall be considered as defined under Employees’ Compensation
Act, 1923). In the event of any such unfortunate incident, the BA would ensure that adequate
compensation is paid immediately to the family of the victim(s) from his own resources. This
compensation shall be covered under the insurance policy subscribed by the BA mentioned
earlier and the arrangement should be such that it would get reimbursed to the BA by the
insurance agency subsequently.
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Il. For Permanent Partial Disablement and Temporary Total Disablement

The compensation in this case will be as per provisions of the Employees’ Compensation
Act, 1923 or Employees’ State Insurance Act, 1948, as applicable.

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit
documentary evidence of the policy to the BA Cell before commencement of work. The BA
shall ensure that the Insurance policy is active at all times and all employees are covered in
all respects till the conclusion of contract period or till working with TPCODL. The BA shall
submit a copy of the policy after periodic renewals to the BA Cell.

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not
covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10
lakhs from his own resources.

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on
duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory
provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made
available to the employees’ nominee(s) as per the stipulated timelines.

6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed
that BA complying with Contractors Safety Management, Safety Manual and Safety process
will be rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any
case major accident is reported during an assessment period BA will not be eligible for this
reward scheme. Assessment of contracts will be once in year. Generally the assessment
cycle is calendar year and guidelines will be declared time to time.

Abbreviations Used in the Document

TPCODL TP Central Odisha Distribution Limited

BA Business Associate

HIRA Hazard Identification & Risk Assessment

JSA Job Safety Analysis

EHV Extra High Voltage

SAFETY Safety, Occupation Health, Environment & Disaster
Management

MMG Meter Management Group

EAG Energy Audit Group

PPE Personal Protective Equipment

SOP Standard Operating Procedures

Csl/sl Circle Safety In-charge / Safety In-charge

ASO Area Safety Officer

NSO Nodal Safety Officer

SC Safety Coordinator

HoG / HoD Head of Group / Head of Department

AGM/GM/ VP Assistant General Manager / General Manager / Vice
President
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CFO / Chief (O & S)/ | Chief Finance Officer / Chief (Operating & Safety) / Chief
CEO & MD Executive Officer & Managing Director
COSs Corporate Operation Services
CAP Centralized Account Payable System
PTW Permit To Work
GCC General Conditions of Contract.

- END -
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Annexure 1 (Refer Para 3.1)

Business Associate Safety Management System Questionnaire

Certification \

The information provided in this questionnaire is a summary of the
company's occupational health and safety management system.

Company Name:

Turnover and experience: Name of top officer:

Date: Position

Contract Details

Contract Name Contract Number:

|
Business Associates Safety Management System | Marks Score

Questionnaire achieved

Safety Policy and Management

- Is there a written company Safety policy? 1

- If yes provide a copy of the policy, if No please refer
Note 1.

- Does the company have an Safety Management 1
system

- If yes provide details, if No please refer Note 1.

- Is there a company Safety Management System 2
manual or plan?

- If yes provide a copy of the content page(s), if No
please refer Note 1.

- Are Safety and occupational health 2
responsibilities clearly identified for all levels of
Management and staff?

- If yes provide details, if No please refer Note 1.

Safe Work Practices and Procedures

- Has the company prepared safe operating 1
procedures or specific safety instructions relevant
to its operations and relevant work as per contract?

- If yes provide a summary listing of procedures or
instructions, if No please refer Note 2.
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- Is there a register of injury or accident?
- If yes provide a copy (format)

-Is there a documented incident or accident
investigation procedure?

- If yes provide a copy of a standard incident report
form, if No please refer Note 2.

- Comments

Safety Training

- Describe how occupational health and safety
training is conducted in your company

If No please refer Note 1.

- Is arecord maintained of all training and induction
programs undertaken for employees in your
company?

- If yes provide examples of safety training records, if
No please refer Note 2.

- Are regular safety inspections / audits are
undertaken at worksites?

-If yes provide details (formats), if No please refer Note
3.

-Is there a procedure by which employees can
report hazards at workplaces?

- If yes provide details if No please refer Note 1.

Safety Monitoring

-Is there an officer / supervisor responsible for
monitoring workplace / worksite safety?
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Certification \

- If yes provide details

Safety Performance Monitoring

- Are employees regularly provided with information 1
on company health and safety performance?

- If yes provide details

-Has the company ever been convicted of an [NO Marks
occupational health and safety offence? (Negative
mark ONE

- If yes provide details for each
case)

- Has there been any major accident of employee at |[NO Marks
TPCODL site in past (Negative
mark ONE
for each
case

- Has there been any fatal accident of employee at NO Mark

TPCODL site in past. (Negative
- (Note: Bid evaluation committee has to take mark FIVE

cognizance of the incident and shall evaluate the for each

bid only after formal approval of competent case)

authority i.e. CTO.
- In case of yes please refer Note 4.

Minimum of 75% marks is required for qualification. Total Marks achieved

Company Reference

1. Name of company
2. Name of company

Note

1: If company does not have formal procedure on Safety Management System than vendor
may submit proposed Safety road map along with safety action plan and brief safety policy
on his letter head signed by head of the organization.

2: The vendor may submit the same in the Safety Action Plan.

3: The vendor may utilize the same format of TPCODL or on request SAFETY group will
assist the vendor in developing the audit system. For other points also vendor may take the
assistance of SAFETY group for development of Safety management system.
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4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his
employees based on following points.

i.  Action plan for enhancing safety awareness
ii.  Action plan for safety training of employee
iii.  Action plan for increasing safety audit in field
iv.  Action plan for provision and utilization of safety PPE.
v.  Action plan for fatality reduction.
vi.  Action plan for enhanced supervision at site

vii.  Action plan for making employee more responsible and accountable for
safety.
viii.  Action plan for availability and utilization of all required tool and equipment.

ix.  Safety Improvement done in last two years, specially highlighting those which
have been taken after the fatal accident along with results.

X.  Safety initiatives planed or started recently.

xi.  Any other point.

Based on above points and documentary evidences vendor will be required to submit a
detailed report in support of his bid. The bid evaluation committee and competent authority
will scrutinize the facts and the evidence submitted. If found satisfactory competent authority
i.e. CTO may accord his approval for bid opening otherwise his tender shall be disqualified.
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Risk Assessment Form
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Business Associate:

Scope of the work:

BA’s Representative:

Telephone:

Signature:
Date:

Specific

Task/Activity

Potential
Hazards/Conseque
nces

Control Measures

Working at Height

Fall from height 2

Mandatory usage of JSA checklist
prior to start of work

Use appropriate ladder

Use full body safety harness
having double lanyard.

Use Electrical Safety Shoes if
working on electrical network
otherwise use safety shoes.

Use Safety helmet.

Use PPE as per the annexure 7 of
this CSM document

Refer Work instruction related to
Working at Height for other details
Use of metal scaffold to be
ensured in height work (cup lock
type)

Deploy competent workforce who
are medically fit
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Control Measures

Working on electrical
equipment / network

Electric flash /
electrocution

Mandatory usage of JSA checklist
prior to start of work

Use Electrical Safety Shoes while
working on electrical network.

Use Electrical Safety gloves of
appropriate voltage rating.

Use face shield / visor attached
with helmet.

Use Safety helmet.

Use PPE as per the annexure 7 of
this CSM document

Mandatory usage of Insulated
tools & tackles on electrical
system

Mandatory compliance for Lock
Out & Tag out system. Refer Work
instruction related to Working on
electrical equipment / network for
other details

Excavation / Civil
work

Collapse of sail, Fall
in excavated pit
leading to Injury

Use safety shoes.

Use Safety helmet.

Use PPE as per the annexure 7 of
this CSM document

Hard Barricading of the worksite.

Refer Work instruction related to
excavation / civil work for other
details

Material lifting &
Mechanical Erection
work

Fall of
material/object,
Topple of crane,

Mandatory compliance of crane
checklist

. Visual condition check of lifting

tools and tackles such as wire
rope sling,belt sling, chain, pulley
block, D-shackles, etc. shall be
ensured.

. The operator’s physical fitness

and alertness should be judged by
sup. / EIC.

Use PPE as per the annexure 7 of
this CSM document

Refer Work instruction related to
Material lifting & Mechanical
Erection work

Road Safety

Road Accidents

Mandatory compliance of
TPCODL Road Safety policy
WO07(COR-P-12)
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Specific Potential

Task/Activity

Hazards/Conseque Control Measures
nces

Note: This information for the general indication purpose. The detailed risk assessment shall be
conducted before start of the work by the authorized representative of the BA. The report of same
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.

Guidelines for filling the Risk Assessment Form

e Specific Task/Activity - The documentation of each major task associated with the
contract.

o Potential Hazards - The identification of hazards associated with each activity or task
to be carried out.

o Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk
Class 1, 2 or 3 defined above.

e Control Measure - The identification and documentation of actions required to
eliminate or reduce the hazards that could lead to accident or injury.

Hazard / Risks shall be classified according to the following schedule:
e Class 1: Potential to cause injury treatable with first aid

e Class 2: Potential to cause death or permanent injury
e Class 3: Potential to cause more than one or more lost time injuries.
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Annexure 3.1 (Refer Para 4.0)

General Safety Conditions for the Maintenance of Distribution Network

Contracts:

A BA awarded a contract (O&M) work of maintenance of distribution network will be required
to fulfil the following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in a district. In case the BA has been awarded work in more than
one district, then the following safety structure will be adopted.

Safety Supervisor
per district
Safety Supervisor +
Safety Engineer

Safety Supervisor +

District

More the one
District

More the two

Safety Engineer +

Safety Engineer Gttty [ TE T

‘ Safety Structure for Major Contracts of O&M
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Annexure 3.2 (Refer Para 4.0)

General Safety Conditions for the Distribution Projects Major Contracts:

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the
following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1.

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than
one circle, then the following safety structure will be adopted.

» Safety Supervisor
Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups

For each 100 labor
or part thereof / site

More then 250 labor

/ five sites
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Annexure 3.3 (Refer Para 4.0)

General Safety Conditions for the major EHV Projects Contracts:

A BA awarded a major contract work of EHV projects will be required to fulfil the following
conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than
one circle, then the following safety structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

- Safety Supervisor

For each 100 labor
or part thereof / site

More then 250 labor

/ five sites

Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.4 (Refer Para 4.0)

General Safety Conditions for the Maintenance of Sub — Transmission Network
Contracts:

A BA awarded a major contract work of maintenance of sub — transmission network in area
of a power system will be required to fulfil the following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes

of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety

Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

¢ BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

o BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

e BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

e BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

e BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

o BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

e BA shall ensure to depute a Safety Coordinator for managing a complete safety

management system in the area. In case the BA has been awarded work in more than

one area power system, then the following safety structure will be adopted.

Safety Supervisor
for each STN

Safety Supervisor +

Sub — Transmission

Network (STN)

More the one STN

Safety Engineer

Safety Supervisor +
Safety Engineer +
Safety Manager

More the two Safety

Engineer

‘ Safety Structure for Major Contracts in Sub- Transmission Network
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Annexure 3.5 (Refer Para 4.0)

General Safety Conditions for the major contract work in Civil / Generation Projects:

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil
the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety
engineer (for workforce upto 250 at site) / safety manager (for more than two safety
engineers) for managing a complete safety management system at the project site. In
case the BA has been awarded more than one major contracts, then the following
safety structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

For each 100 labor .
or part thereof / site Safety Supervisor
More then 250 labor
/ five sites

Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups




Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS

Rev. No 0 Page 87 of 104

Annexure 3.6 (Refer Para 4.0)

General Safety Conditions for the major contract work in Commercial Department like

- MMG, RRG, EAG, etc.:

A BA awarded a major contract work in meter management group & energy auditing group
will be required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work as per the following safety structure.

The BA for the RRG work shall depute one Safety supervisor.

For each 20 vans or
part thereof

Safety Supervisor

Safety Structure for Major Contracts in Commercial Deptt. like - MMG, RRG, EAG, etc.
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Annexure 3.7 (Refer Para 4.0)

General Safety Conditions for the major contract work in O&M of street light group:

A BA awarded a major contract work in operation and maintenance of street light group will
be required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment PPE as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

Each BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work awarded as per the below structure.

Circle Safety Supervisor
for each circle

Safety Structure for Contracts in Corp. Street Light Group
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Annexure 4 (Refer Para 3.3)

Safety Undertaking by way of Affidavit

I slo R/o (AUTHORIZED
REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S (name of
company/firm)___ having its office at (Complete address of Company), authorized vide power

of attorney dated ------ /Board resolution dated----/letter of authority dated----, hereinafter
referred to as Contractor [or Business Associate (BA)] which expression shall, unless it
be repugnant to or inconsistent with the meaning or context thereof, be deemed to include its

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :

1. The present undertaking shall remain in force from the date of execution of contract
awarded by TPCODL and shall be valid till the date of termination of the said contract
by either parties. The undertaking is binding on me (contractor) as well as my sub-
contractor and its employees, representatives etc.

2. That I(the contractor) will be responsible and liable to comply and abide by all the
safety rules, instructions and regulations as may be specified and laid down by The
TP Central Odisha Distribution Limited (TPCODL) so as enable TPCODL to achieve
its goal of Zero On site incidences.

3. That the Contractor shall be fully responsible for ensuring occupational health and
safety of its employees, representatives, agents as well as of its subcontractor’'s
employees, at all times during the discharge of their respective obligations under the
contract including any methods adopted for performance of their tasks / work.

4. That Contractor shall ensure ,at its own expense to arrange for and procure,
implement all requisite accident prevention tools, first aid boxes, personal protective
equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-
employment medical test, etc. for operations & activities including as & when so
specified by TPCODL specifically. , failing which TPCODL shall be entitled, but not
obliged, to provide the same and recover the actual cost thereof from the
Contractor’s payments.

5. That the Contractor shall engage adequate and competent Safety — Supervisor /
Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and
experience of safety personnel) and Annexure 3 of Contract Safety Management.

6. That the Contractor shall engage the competent Site — Supervisor with each group
of workers for safe and correct workmanship, proper co-ordination of material and

site work as per contract.
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7. That the Contractor shall immediately replace supervisor in case it is found to be not
up to the level of skill and experience required as in skill and experience required in
annexure 5 of this document, but any such replacement shall be only with the prior
concurrence of TPCODL .

8. That the Contractor and its subcontractors shall abide by all the safety guidelines as
per Safety Manual, Contract Safety Management and other guidelines issued from
time to time by TPCODL during the contract period.

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the
compliance as required in terms of this undertaking the Contractor shall keep and
hold TPCODL / its directors / officers / employees indemnified against any / all losses
/ damage / expense / liability / fines / compensation / claims / action / prosecutions or
the like which might be suffered by TPCODL or to which TPCODL might get exposed
to as a result of any breach /wilful negligence /deliberate default on the part of the
Contractor /Subcontractor in complying with the same. Contractor shall also furnish
any press release, clarification etc. if sought by TPCODL for any near miss or safety

violations, accidents, which are attributable to fault of Contractor.

DEPONENT
VERIFICATION

Verified at Bhubaneswar on this _Day of 20 __ that the contents of the above
affidavit are true and correct and nothing material has been concealed therefrom

DEPONENT
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Annexure 5 (Refer Para 5.4)

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL
SUPERVISOR

Skill / Qualifications Required for Electrician (Certificate of Competency Class-Il):
1. Formal education in ITI — Wireman/ Electrician trade.
OR

2. Working experience of minimum three years of practical wiring.
OR
3. Have completed three years apprenticeship course through Apprenticeship
Advisor, Govt. of Odisha / other state Govt. in the trade of Lineman / Wireman /
Electrician.
4. A candidate must have attained the age of Eighteen years.

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency
Class-I):

1. Have at least five years’ experience of practical wiring after passing the
certificate of competency class-Il i.e. electrician.
OR
2. Recognized Degree or Diploma or equivalent qualification in Electrical
Engineering from any Technical institute / College or University recognized by
the Board.
AND
Must have completed the training/job in rectifying the common defects in
electrical line and power installation for a period of one and three years after
passing Degree or Diploma respectively
OR
3. Possessing the valid certificate of certificate of competency class — 1 (Electrical
Supervisor)
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Annexure 6 (Refer Para 5.6)

Training Module for BAs Worker & Supervisor

Training for BA Supervisor Duration — 02 Hrs / Month

Methodology: Lecture and Practical Demonstration of Safety Zone Creation
Session: 1

Topic: Electrical Safety Aspects
Sub Topics:
Learning specifics of HT & LT Network of zone
Major type of HT / LT / service lines / street light maintenance works
Understanding the need of Safety
Understanding the safe process of maintenance :
e Planning of the maintenance job
e Availability of men, material & machine, PPEs, Safety gear and approved PTW
e Briefing of the job by the supervisor of the TPCODL
e Identification of Risks associated with the maintenance work and planning for
controlling measures by TPCODL supervisor
Creation of safety zone by TPCODL supervisor and satisfying that the network
is dead — Use of Neon Tester, Shorting Chain and Safety Tagging
Start of the work — Right person for the right job
Alert supervision
Completion of the job — Check points
Energization of network
Actions to be taken in case of some accident

PONPE

Session: 2
Topic: Use of Electrical Testing Equipment

Methodology: Lecture and Practical Demonstration

Sub Topics:

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc.
Session: 3

Awareness of Electrical Safety Aspects

Understanding the need of this Training and Safety
Learning specifics of HT & LT Network
Major type of work to be carried out in zones
Switching Operations (Do’s & Don’ts) including Street Light Switching
Working on Height (practical demo also)
Understanding the Safe Process of Maintenance / Working:

e Planning of the job
Availability of men, material & machine, PPEs, Safety gear and approved PTW
Briefing of the job by the supervisor
Permit to Work
Safety Tagging and Lock Out Tag out

—
o
.""!T'.UO.W.:DE'
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e I|dentification of Risks associated with the work to be carried out and planning
for controlling measures by proper supervision

e Concept of “Safety Zone”

¢ Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot,
Meggar etc.

e Completion of the job — Check points

e Accident Theory & Incident Reporting

e Actions to be taken in case of some accident

Session: 4

Topic: Identification, Demonstration and Usages of Tools, PPEs and other Safety
Gears and demonstration of working on HT pole

Topic: Practical demonstration of Safety Zone creation

FREQUENCY

Regular Safety Training Program

o It will be conducted for all field & supervisor staff of BA in such a manner that all BA
Personnel attend at least two hours safety training during every month.

One Day Induction Safety Training Programs:

e This training will be for the new BA’s personnel, who have been cleared by the Cross
Functional Panel to undergo Safety training and who are likely to be deployed at
various work sites of TPCODL by the BA, as a part of AMC / Work Contract.

Duration / Periodicity:

¢ Duration and periodicity has been defined above. However, this is subject to change
at the discretion of TPCODL.
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LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY

Sl. IS/EN . Ref Brand &
Name of PPE Testing Frequency Remarks
No. Standard Model
BATA (Model
No.- Endura L/C
Leather Safety Monthly and  visual )
01 Shoes (Color - | 1S:15298 check every day for any Libert Model
Black) with PU toe | (Part-2) crack or damage in the e A ode
leather or sole No. s~ 7398-01
cap. ' HT Barton Black
— Watrrior)
Karam (PN
HDPE Safety Safetech )
helmet with chin Monthly and visual J h Lesli
02 | strap and ratchet | 1S:2925-1984 | check every day for any oseph Leshe
type for crack in shell. Accent Industries
adjustment.
Honeywell
Karam (PN
Safetech )
Monthly and  visual
Full body harness
03 Safet by It EN 361 check every day of the Joseph Leslie
(Safety belt) bends and the harness.
Accent Industries
Make Sparian /
Weekly — and  visual Manufactured Sljj mlltiz((;h/C't\-/li—tlt;l
Electrical Safety | EN: 60903 | check for any crack and Supp
04 Gl CE ked blow test before ever not beyond 12 | inner cotton
oves N y months. glove with over
work. .
glove of split
leather.
Karam (PN
Safetech )
: Monthl and visual Clear acrylic i
Full face visor with | EN: 166 CE y visor attached | Joseph Leslie
05 fetv helmet marked check every day for any with safet
safety heime (Visor) crack in shell. Y| Accent Industries
helmet.
Honeywell
Fire Proof jacket Monthl and isual
06 | for chest y visu
. check every day.
protection
. Made of brass,
Sr?fet_y i As per Weekly and visual | Total length —
07 | S ortl.ng cum TPCODL check before every | 5.5 meters and
earthing. standard work. made of 12
SWG.

Note:
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Any other Personal Protection Equipment required beyond above list will be
according to BIS or EN Standards.

All Personal Protection Equipment will be checked by the engineer in-charge or
SAFETY group of TPCODL.

Safety Representative of the BA has to maintain the record of the availability,
condition and checking of the PPEs.

All tools required as per the contract must be according to respective IS / EN
standards.

TPCODL may revise or add the above list of PPE and their specifications as and
when feel necessary. The information about new specifications /models will be
circulated by the Engineer In-charge (EIC), which shall adhere by the business
associated in the shortest possible time. The EIC shall issue a memo / instruction to
BA with timeline for implementation. Any delay will be treated as non- compliance /
safety violations. Refer picture of each PPE given in next page.

Pictures of PPE for reference purpose.

Sl. IS/EN "
Name of PPE Picture
No. Standard
Leather  Safety 1S:15298(Part-
2) and with test
o1 Shoes (Color - report of
Black) with PU | POl
electrical
toe cap. )
resistance.
HDPE Safety
helmet with chin
02 | strap and ratchet | 1S:2925-1984
type for
adjustment.
Full body harness ;
(Safety belt) - 3
= oL i
\ ;
The straps at EN 361:2002 ,
shoulder and
63 thigh shall have EN 358 - 2000
full pad for
comfort. The back
shall be SO IS:
designed that 3521:1991/2002 )
harness straps do —
not tangle with ———_—_
each other.
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Electrical Safety
Gloves -
04 Composite  type | EN: 60903 CE
Soft electrical | marked
gloves as per size
of individual.
: EN: 166 CE
Full face visor
05 with safety helmet marked
y (Visor)
Fire Proof jacket
06 | for chest
protection
fﬁé‘;ﬁ}r’] CZS:: for 1 as per TPCODL
07 ng standard
earthing.
Reflective jacket As per TPCODL
08 | to each workmen | standard

Note : Picture shown are for indicative purpose only. Actual product may differ.
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Annexure 8 (Refer Para 5.8) LIST OF AUDITS TO BE CONDUCTED

Audits Responsibility Freq. Ref. Doc.
Permit to Work & Field Audit Weekly Fo4 (fzc))R P-
Tool Bag & PPE’s Audit Weekly | 708 ((1:2c)> RP
First Aid Box Maintenance . FO8 (CORP -
Record Fortnightly 12)
Fire Extinguisher Record BA Safety
Representative

(Applicable for the BA

involved in major Monthly | 70° (CZOR P -
construction works and 12)
have storage of flammable
material at worksite)
Safety Talk Register Weekly F18 ((1:2C))R P-
Site Safety Audit Daily F29A (l%OR P-

Note:
1. (BA Safety Representative has to use the formats as per Safety process COR —
P —12 of TPCODL)
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Annexure 9 (Refer Para 5.9)

PERFORMANCE REPORT — SAFETY

FOR THE MONTH OF.....ccsvvueueraraes

NAME Of B A & oo e e
Name of the Project and Purchase order NO: .......ccoiiiiiiiii e
Date of commencement OF WOTK: ... e
Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): ........................

Cumulative Man HOUr WOTKEA: ... .. e ees
Total Number of Minor Injury (this month): ............ Minor Injury (Total) ..........coveennen.

Major Injury (this month):  ........... Major Injury (Total):  ...............

Detail of the Incident / Sub Standard Acts and Condition

Activit This Cumulative Day Lost (this | Days Lost

y Month (Total) month) (Cumulative)
No. of the Incident
No. of lost time injuries
No. of dangerous
occurrences
No. of near miss reported
Substandard Act/Conditions Attach details of observation
observed of this month
Safety Violation Notice No. No. No. of violation letter received
received (from TPCODL) and compliance report for the
(both in numbers and in Rs.) | Rs. Rs. TPCODL.

Note: Cumulative means total from date of commencement of work according to the
contract.

Detail of the Accident / Near Miss Incidents:

Corrective and
Preventive actions
recommended

Date and Type of the Name of Brief
Time incident Employee Description

Details of the Safety Violations:
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Date and Location

Brief Description

Name of employee involved

Action Taken

Detail of the Safety Talk / Tool Box Talk / Safety Training

Date and
Location

Topic (s)

Total Number of employees
(Worker / Supervisor)

Number of
participants (Worker /
Supervisor)

Detail of the Safety Meeting

Date and
Location

Number of
participants

Topics discussed

Major Observations /
Innovation

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12)

Area /

Date .
Location

Major Observations

Recommendations

Action Taken

Any other Safety, Occupational Health, Environment & Disaster Management Promotional
Activity (During this month):

Date Location

Activity

Level of
Participation

Number of participation

Signature of the BA Safety Representative

HoG

Name, E. No. and Date

Signature of ZM /

Name, E. No. Date.

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY
group on or before 5" of every month along with bill. List of training of the current month
and status of PPE to be also mentioned individual wise.

BA may include additional lines if required. The TPCODL may revise the format as and
when deemed required.
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ANNEXURE-M
VENDOR APPRAISAL FORM

TO BE SUBMITTED BY VENDOR (To be filled as applicable)

VENDOR:

1.0 DETAILS OF THE FIRM

11 NAME (IN CAPITAL LETTERS)

TYPE OF CONCERN (PROPRIETORY)

12 Partnership, Pvt. Ltd., Public Ltd. etc.

1.3 YEAR OF ESTABLISHMENT

LOCATION OF OFFICE
POSTAL ADRESS

1.4 TELEGRAPHIC ADDRESSES,
TELEX NO.

FAX NO.

15 LOCATION OF MANUFACTURING UNITS

i) UNITS 1

ii) OTHER UNITS

2.0 | PRODUCTS MANUFACTURED

TURNOVER DURING THE LAST 3 YEARS (TO BE
3.0 | VERIFIED WITH THE LATEST PROFIT & LOSS
STATEMENT).

4.0 | VALUE OF FIXED ASSETS

5.0 | NAME & ADDRESS OF THE BANKERS

6.0 | BANK GUARANTEE LIMIT

7.0 | CREDIT LIMIT

8.0 | TECHNICAL

NO.OF DESIGN ENGINEERS (INDICATE
8.1 | NO.OF YEARS EXPERIENCE IN RELATED
FIELDS)

8.2 NO.OF DRAUGHTSMEN

8.3 COLLABORATION DETAILS (IF ANY)

8.3.1 DATE OF COLLABORATION

8.3.2 NAME OF COLLABORATOR
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8.3.3 RBI APPROVAL DETAILS

8.3.4 EXPERIENCE LIST OF
COLLABORATOR

8.3.5 DURATION OF AGREEMENT

AVAILABILITY OF STANDARDS / DESIGN
PROCEDURES / COLLABORA-TOR’S /

8.4 DOCUMENTS (CHECK WHETHER THESE ARE
LATEST/CURRENT
TECHNICAL SUPPORT, BACK-UP
GUARANTEE, SUPERVISION, QUALITY

85 CONTROL BY COLLABORATOR (WHEREVER

ESSENTIAL). (THIS CLAUSE IS RELEVANT
WHEN VENDOR’S EXPERIENCE IS
INADEQUATE)

8.6 QUALITY OF DRAWINGS

9.0 MANUFACTURE

SHOP SPACE, LAYOUT LIGHTING,

9.1 VENTILATION, ETC.

9.2 | POWER (KVA)

MAINS INSTALLED

UTILISED

STANDBY POWER SOURCE

MANUFACTURING FACILITIES (ATTACH LIST

9.3 OF EQUIPMENT AS APPLICABLE)

9.3.1 MATERIAL HANDLING

9.3.2 MACHINING

9.3.3 FABRICATION

9.3.4 HEAT TREATMENT

9.3.5 BALANCING FACILITY

9.3.6 SURFACE TREATMENT PRIOR TO
PAINTING/ COATING, POLISHING,
PICKLING, PASSIVATION, PAINTING,
ETC.

9.4 SUPERVISORY STAFF

ADEQUACY OF SKILLED LABOURS

9.5 (MACHINISTS, WELDERS, ETC.)

9.6 NO. OF SHIFTS

TYPE OF MATERIAL HANDLED (SUCH AS CS,

97 |ss,ETC)
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9.8 WORKMANSHIP

9.9 MATERIAL IN STOCK AND VALUE

9.10 | TRANSPORT FACILITIES

9.11 | CARE IN HANDLING

10.0 | INSPECTION/QC/ QA /TESTING

NUMBER OF PERSONNEL (INDICATE NO.OF

10.1 YEARS OF EXPERIENCE)

10.2 | INDEPENDENCE FROM PRODUCTION

AVAILABILITY OF PROCEDURAL WRITE

10.3 UP/QUALITY PLAN

10.4 INCOMING MATERIAL CONTROL AND
DOCUMENTATION

105 RELIABILITY/REPUTATION OF SUPPLY
SOURCES

10.6 | STAGE INSPECTION AND DOCUMENTATION

10.7 | SUB-ASSEMBLY & DOCUMENTATION

10.8 | FINAL INSPECTION AND DOCUMENTATION

PREPARATION OF FINAL DOCUMENTATION

10.9 PACKAGE

10.10 | TYPE TEST FACILITIES

10.11 | ACCEPTANCE TEST FACILITIES

CALIBRATION OF INSTRUMENTS AND
10.12 | GAUGES (WITH TRACEABILITY TO NATIONAL
STANDARDS) (ATTACH LIST)

STATUTORY APPROVALS LIKE BIS, IBR,

10.13 ETC.(AS APPLICABLE)

SUB-VENDOR APPROVAL SYSTEM AND

10.14 QUALITY CONTROL

DETAILS OF TESTS CARRIED OUT AT
10.15 | INDEPENDENT RECOGNISED
LABORATORIES

i) FURNISH LIST OF TESTS CARRIED
OUT AND THE NAME OF THE
LABORATORY WHERE THE TESTS
WERE CONDUCTED

ii) CHECK AVAILABILITY OF
CERTIFICATES AND REVIEW THESE
WHEREVER POSSIBLE

EXPERIENCE (INCLUDING CONSTRUCTION /
11.0 | ERECTION / COMMISSIONING) TO BE FURNISHED IN
THE FORMAT INDICATED IN APPENDIX)

12.0 | SALES, SERVICE AND SITE ORANISATIONAL DETAILS
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13.0

CERTIFICATE FROM CUSTOMERS (ATTACH COPIES
OF DOCUMENTS)

14.0

POWER SITUATION

15.0

LABOUR SITUATION

16.0 *

APPLICABILITY OF SC/ST RELAXATION (Y/N)
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED

17.0

ORGANIZATIONAL DETAILS
1. PFNO
2. ESINO
3. INSURANCE FOR WORK MAN COMPENSATION
ACT NO
ELECTRICAL CONTRACT LIC NO
ITCC/PAN NO
SALES TAX NO
WC TAX REG. NO

18.0

UMENTS TO BE ENCLOSED:

FACTORY LICENSE

ANNUAL REPORT FOR LAST THREE YEARS

TYPE TEST REPORT FOR THE ITEM

PAST EXPERIENCE REPORTS

ISO CERTIFICATE —QMS, EMS, OHAS, SA

REGISTRATION OF SALES TAX

COPY OF TIN NO.

COPY OF SERVICE TAX NO.

REGISTRATION OF CENTRAL EXCISE

10. COPY OF INCOME TAX CLEARANCE.

11. COPY OF PF REGISTRATION

12. COPY OF ESI REGISTRATION

13. COPY OF INSURANCE FOR WORK MAN
COMPENSATION ACT NO

14. COPY OF ELECTRICAL CONTRACT LIC NO

15. COPY OF PAN NO

16. COPY OF WC TAX REGISTRATION

17. DOCUMENTS IN SUPPORT OF SC/ST
RELAXATION AT S.NO.16.0

18. GST Registration No

DO

coNourwNnRONO A

* Classification of BA s under SC/ST shall be governed under following guidelines:

Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be Proprietorship Deed.

Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to
or more than 50% of the total ownership pattern of the firm. Governing document shall be
Partnership Deed.

Private Limited Company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document
shall be Memorandum of Understanding (MoU) and/or Article of Association (AcA).

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status
of a person.
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ANNEXURE-N

MANUFACTURER AUTHORIZATION FORM
(To be submitted on OEM’s Letter Head)

Date:
Tender Enquiry No.: ..............

To,
Chief (Procurement & Stores)

TP Central Odisha Distribution Limited,
Bhubaneswar

Sir,

the Invitation for Bids indicated above, the purpose of which is to provide the following
Goods, manufactured by us

and to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with the Special Conditions
of Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods
offered by the above firm in reply to this Invitation for Bids.

We hereby confirm that in case, the channel partner fails to provide the necessary services

warranty on the materials supplied against the contract. The warranty period and inclusion /
exclusion of parts in the warranty shall remain same as defined in the contract issued to their
channel partner against this tender enquiry.

Yours Sincerely,

Authorized Signatory



