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Tender Enquiry No -  

Tender Enquiry 
No. 

 Description 
   EMD 

(Rs.) * 

Tender Fee 
(Rs.) ** 

Last Date and Time 
for payment of 

Tender Fee 

TPCODL/P&S/  
1000000581/   
2023-24 

Providing Project 
Management Service for 

supervision and monitoring 
of different projects in 

TPCODL 
 

2 Lakhs 5,000/- 19.02.2024 

* EMD is exempted for MSMEs registered in the State of Odisha. 
** MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST. For details of 
MSME norms, please refer Annexure below. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                 
     Tender No.: TPCODL/P&S/1000000581/2023-24 

 

Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 
Page 3 of 33 

INFORMATION TO THE BIDDERS TO PARTICIPATE IN E-OPEN TENDER SYSTEM 
OF TPCODL 

 
-: Steps for E-tender submission:- 

 
Bids are to be submitted only through online e-procurement platform, ARIBA. Any other form of bid 
submission will not be accepted. Online Link for submission of bid through ARIBA will be sent only 
after confirmation of payment of tender fee from bidder. 

 
Step 1: The bidder can get primary information about the tender from the Newspaper advertisement / 
TPCODL website <www.tpcentralodisha.com> and can download the tender document from the above 
website. 
 
Step 2: Non-Refundable Tender Participation Fee, as indicated in tender document, to be submitted 
before last date of tender fee payment, in the form of direct deposit/NEFT/RTGS in the following bank 
account. 
 
Account Name: TP Central Odisha Distribution Limited 
Bank Name: State Bank of India,  
IDCO Towers, Bhubaneswar 
Bank Account No. : 10835304915 
IFSC Code : SBIN0007891 
 

Step 3: Eligible and Interested bidder to send an email to TPCODL attaching duly signed and stamped 
letter on Bidder's letterhead, with following details, expressing their intend to bid against above 
tender: 

Sl No Description Bidder’s Response 
i) Tender Enquiry No.  
ii) Description of materials / Works Tendered  
iii) Name and address of the bidding company  
iv) Name of the authorized  contact person  
v) Contact No. authorized person  
vi) E-mail Id of the where online ARIBA link  to be mailed.  
vii) Tender Fee details (Amount / NEFT-RTGS UTR No /  
viii) GST No.of bidder  
ix) MSME Certificate, wherever applicable  
x) Postal address of bidder for return of EMD BG  

 
E-mail has to be sent to <arabinda.sahu@tpcentralodisha.com> with copy to 
<sudhakar.behera@tpcentralodisha.com> before “Last date and time for payment of Tender 
Participation Fee”.  
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Step 4: On receipt of the document as mentioned in Step 3 above and after due verification of the 
same, ARIBA link for participation in the tender will be sent to bidder's mail address from ARIBA 
system. 

Step 5: In this mail there will be an online link as Click Here to participate in the tender. 
 
Step 6: Click “Click Here” to access this event. 

Step 7: If bidder is bidding first time for TPCODL through ARIBA site then please "Sign UP" by creating 
User Name and password as mentioned in Sign Up page. Please follow the process, as mentioned in the 
Sign Up page, during creation of User Name and password. Also a simple one-page registration screen 
will open for first time user. All * mark mandatory field to be filled in. 
Those who are already having User Name and password for accessing TPCODL events, they can LOGIN 
using same User Name and password. 

If bidder has got User name and password for their other customer, same will not be applicable for 
TPCODL. 

Step 8: You will be able to see the RFQ  
  
Step 9: After review and downloading of all documents click on “Review Pre-requisites” 
 
Step 10: Review and accept “Bidder Agreement”. 
 
Step 11: You can see attached pdf tender document against clause no 1.1.1 (Introduction). 
 
Step 12: Vendor has to attach pdf version of technical bid in clause no. 2.1 and 2.2. In this field do not 
attach any price document.  
 
Price schedule is attached in clause no.3.2. Same has to be downloaded and price and tax details to be 
filled in as per the format given, print to be taken in vendor's letter head and signature and seal to be 
made by authorised person. PDF version of this price bid to be attached in clause 3.2 For Price Bid put 
all the unit price and taxes and duties in provided field. Put "0" (ZERO) in not applicable field. 
 
Step 13: After successfully putting Techno commercial offer and price part then click on "Submit Entire 
Response" 
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CONTENTS OF THE ENQUIRY 
 

S. NO. PARTICULARS 

1. Event Information 

2. Submission of Bid Documents 

3. Bid Opening & Evaluation process 

4. Evaluation Criteria 

5. Award Decision 

6. Order of Preference/Contradiction 

7. Post Award Contract Administration 

8. Specifications and Standards 

9. General Conditions of Contract 

10. Safety 

Annexures 

I Annexure I – Schedule of Items 

II Annexure II – Preface, Scope of work, service level agreement & Executive Qualification 

III Annexure III – Schedule of Deviations 

IV Annexure IV – Schedule of Commercial Specifications 

V Annexure V – Self Declaration Form  

VI Annexure VI – Document Check List 

VII Annexure VII – Acceptance Form for Participation in Reverse Auction Event 

VIII Annexure VIII– Preferential norms for procurement from MSMEs registered in the state 
of Odisha 

IX Annexure IX – General Condition of Contract 

X Annexure X – Safety Policy and Safety Terms and Conditions 

XI Annexure XI - Environment & Sustainability Policy 

XII Annexure XII – Tata Code of Conduct (TCOC) 
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1.0 Event Information 

1.1. Scope of work 

Open Tenders are invited from interested Bidder / Project Management Agency/ Consultancy entering into 
a Rate Contract valid for 12 months for the following: 

Sl. 
No. Description EMD Amount 

(Rs.) 
Tender Fee 

(Rs.) 

1. Providing Project Management Service for supervision 
and monitoring of different projects in TPCODL 

2 Lakhs 5,000 

Note: Tender Fee is inclusive of GST 

* EMD is exempted for MSMEs registered in the State of Odisha. 

** MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST. For details of 
MSME norms, please refer Annexure.  

 

1.2. Availability of Tender Documents 

Please refer “Procedure to participate in the e-tender”. 

1.3. Calendar of Events 

(a) Date of availability of tender documents from TPCODL 
Website From 09.02.2024 onwards 

(b) 

Date by which Interested and Eligible 
Bidder to pay Tender Fee and confirm 
participation as mentioned in “Procedure to Participate in 
Tender” 

19.02.2024 

(c) Last Date of receipt of pre-bid queries, if any 21.02.2024 

(d) Last Date of Posting Consolidated replies to all the pre-bid 
queries as received 26.02.2024 

(e) Last date and time of receipt of Bids 29.02.2024; 20:00 Hours 

Note :- In the event of last date specified for submission of bids and date of opening of bids is declared as a 
closed holiday for TPCODL’s office, the last date of submission of bids and date of opening of bids will be the 
day following working day at appointed times. 

1.4 Mandatory documents required along with the Bid 

1.4.1 EMD of requisite value and validity 
1.4.2 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 
1.4.3 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter head. 
1.4.4 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on bidder’s 

letter head. 
1.4.5 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 
1.4.6 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not available with the 

bidder, same to be explicitly mentioned in the ‘Schedule of Deviations’) 

Please note that in absence of any of the above documents, the bid submitted by a bidder shall be liable 
for rejection. 
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1.5. Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for 
rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in case of 
any deviations, all such deviations shall be set out by the Bidders, clause by clause in the ‘Annexure III - 
Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid. 

1.6. Right of Acceptance/Rejection 

Bids are liable for rejection in absence of following documents:-  

i. EMD of requisite value and validity 
ii. Price Bid as per the Price Schedule mentioned in Annexure I (BOQ) 

iii. Necessary documents against compliance to Qualification Requirements mentioned at Clause 1.7 of this 
Tender Document 

iv. Filled in Schedule of Deviations as per Annexure III 
v. Filled in Schedule of Commercial Specifications as per Annexure IV 

vi. Receipt of Bid within the due date and time 

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason thereof. 

1.7 Qualification Criteria 
 
1. The bidder should have average annual turnover of Rs. 3 Cr in last three years (FY 2020- 21, FY 2021-

22 and FY 2022-23) Audited balance sheet, profit and loss account and auditors report from the 
statutory auditors of the company is required. CA Audited Turn Over certificate also to be submitted.  

 
2. (a) The Bidder must have experience of one project as Project Management Consultant/Agency 

including supervision or monitoring of Inspection, Quality Control / Quality Assurance and 
Construction. 

 

(b) The Bidder must have experience of Supervision of at least 10 Nos 33/11kV (O/D or I/D) or higher 
voltage class (AIS / GIS) Sub-Stations and 100 Kms of 33kV / 11kV / LT lines within last 5 years in any 
Distribution Utility / SEB / Central PSU or any other state / central Government undertaking 
organization in India. PMA Letter of award/ contract documents, Performance Certificates is to be 
provided by bidder in proof of above criteria. 

 

3. Bidder should have minimum 50 nos electrical/ electronic/ Civil engineers in their payroll, the 
documentary evidence in this regard should be submitted. A notarized affidavit is to be submitted.  

 
4. The bidder should have engaged at least 10 nos. of engineers in one PMC project in last 5 years. A 

notarized affidavit along with required contract document is to be furnished. 
 
5. The bidder should have valid ISO 9001:2008 certification/Latest certification or equivalent established 

quality management system certification. Certificate shall be submitted as proof.  
 
6. Bidder must have all Statutory Compliance like Valid PAN, ESI registration, EPF registration & GSTN 

Registration. Required copy of the document to be submitted. 
 

7. Declaration on bidder’s letterhead should be submitted mentioning Non-blacklisting from any 
Government Department/ PSU/ Power Utility or other organization. 
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TPCODL reserves the right to relax qualification criteria without assigning any reason thereof. Also, 
TPCODL reserve the right to scrutinize and reject any of such existing vendors without assigning reason 
what so ever may be. In case bidder has previous association with TPCODL for similar products and 
services, the performance feedback for that bidder by TPCODL’s user group shall be considered. 

1.8. Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General Condition 
of Contracts. Bidders must agree to these rules prior to participating. In addition to other remedies 
available, TPCODL reserves the right to exclude a bidder from participating in future markets due to the 
bidder’s violation of any of the rules or obligations contained in the General Condition of Contracts. A 
bidder who violates the market place rules or engages in behavior that disrupts the fair execution of the 
marketplace, may result in restriction of a bidder from further participation in the marketplace for a length 
of time, depending upon the seriousness of the violation. Examples of violations include, but are not 
limited to: 

 Failure to honor prices submitted to the marketplace 
 Breach of terms as published in TENDER/NIT 

1.9. Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published or advertised in 
any manner without written authorization from TPCODL. This includes all bidding information submitted to 
TPCODL. All tender documents remain the property of TPCODL and all suppliers are required to return these 
documents to TPCODL upon request. Suppliers who do not honor these confidentiality provisions will be 
excluded from participating in future bidding events. 

2.0 Evaluation Criteria 

 The bids will be evaluated technically on the compliance to tender terms and conditions. 

 The bids will be evaluated commercially on overall all-inclusive price of tender BOQ as calculated in 
Schedule of Items [Annexure I] .TPCODL reserves the right to split the order line item wise  and / or 
quantity wise, among more than one Bidder. Hence all bidders are advised to quote their most 
competitive rates.   

 Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I]. Failing to do 
so, TPCODL may reject the bids. 

NOTE: In case a new bidder is not registered with TPCODL, site inspection and evaluation shall be carried out 
to ascertain bidder’s capability and quality procedures. However TPCODL reserves the right to carry out site 
inspection and evaluation for any bidder prior to technical qualification.  

In case a bidder is found as Disqualified in the technical & commercial evaluation, their bid shall not be 
evaluated any further and shall be summarily rejected. The decision of TPCODL shall be final and binding on 
the bidder in this regard. 

3.0 Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document. TPCODL shall respond to the 
clarification raised by various bidders and the replies will be sent to all participating bidders through TPCODL 
website/ e-tender portal/ e-mail. 

Bids shall be submitted in 3 (three) parts: 

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days from the due date 
of bid submission in the form of BG / Bank Draft / Bankers Pay Order (issued from a Scheduled Bank) online 
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NEFT/ RTGS transfer favoring ‘TP Central Odisha Distribution Limited’ payable at Bhubaneswar. The EMD has 
to be strictly in the format as mentioned in General Condition of Contract, failing which it shall not be 
accepted by TPCODL and the bid as submitted shall be liable for rejection. A separate non-refundable tender 
fee of stipulated amount also needs to be transferred online through NEFT/ RTGS in case the tender 
document is downloaded from our website. 

TPCODL Bank Details for transferring Tender Fee and EMD is as below: 

Account Name: TP CENTRAL ODISHA DISTRIBUTION LIMITED 
Bank Name: SBI, IDCO Towers, Bhubaneswar 
Bank Account No. : 10835304915 
IFSC Code: SBIN0007891 

For Tender Fee and EMD submitted via online transfer, bidder to ensure that the same are carried out 
through separate transactions. 

The EMD in the form of Bank Draft / BG /Bankers Pay Order shall be delivered at the following address in 
sealed envelope clearly indicating the tender reference / enquiry number, name of tender and bidder name: 

Chief (Procurement & Stores) 
TP Central Odisha Distribution Limited 

1st Floor, Anuj Building, Plot No.29, Satya Nagar, Bhubaneswar, Odisha 751007  
 

SECOND PART: “TECHNICAL BID” shall contain the following documents: 

a) Documentary evidence in support of qualifying criteria as per clause no. 1.7 above. 
b) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
c) Acceptance to Commercial Terms and Conditions viz. Delivery schedule/period, payment terms etc. 

as per the Annexure IV – Schedule of Commercial Specifications. 
d) Acceptance of Annexure II-Scope of work and service level agreement. 

The technical bid shall be properly indexed and is to be submitted through TPCODL E-tender platform 
(Ariba) only. Hard copy of Technical Bids need not be submitted.   

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged by the 
Bidder and the TPCODL, shall be written in the English Language. Any printed literature furnished by the 
Bidder may be written in another Language, provided that this literature is accompanied by an English 
translation, in which case, for purposes of interpretation of the Bid, the English translation shall govern. 

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as mentioned in Annexure 
I along with explicit break up of basic prices, Taxes & duties, Freight etc. In case any discrepancy is observed 
between the item description stated in Schedule of Items mentioned in the tender and the price bid 
submitted by the bidder, the item description as mentioned in the tender document (to the extent modified 
through Corrigendum issued if any) shall prevail. Price Bid is to be submitted in soft copy through TPCODL E-
Tendering system (Ariba) only. Hard copy of Price Bid not be submitted. 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons making the bid and 
must be signed and sealed by the Bidder with his usual signature. The names of all persons signing should 
also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to do so, 
certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time being in 
force, shall be signed by persons duly authorized to submit the Bid on behalf of the Company and shall be 
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accompanied by certified true copies of the resolutions, extracts of Articles of Association, special or general 
Power of Attorney etc. to show clearly the title, authority and designation of persons signing the Bid on behalf 
of the Company. Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be 
furnished with bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, ‘Agent’ 
or other designation without disclosing his principal will be rejected.  

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 

3.2 Contact Information 

All the bidders are requested to send their pre-bid queries (if any) against this tender through e-mail within 
the stipulated timelines. The consolidated reply to all the queries received shall be posted on TPCODL website 
by the stipulated timelines as detailed in calendar of events. 

Communication Details: 

Package Owner  
 
Name:   Arabinda Sahu 
Designation:      Dy. Manager-Procurement  
Contact No.:      9438319343 
E-Mail ID:  arabinda.sahu@tpcentralodisha.com 

Escalation Matrix 
 

Name:   Mr. Sudhakar Behera 
Designation:       Sr. General Manager - Procurement  
Contact No.:      9437282663 
E-Mail ID:  sudhakar.behera@tpcentralodisha.com 

 
Bidders are strictly advised to communicate with Package Owner through TPCODL E-tender System (Ariba) 
only. They need to pay Tender Participation Fee to receive the Ariba log-in. The above escalation details are 
for reference purpose only. 

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual items and 
Taxes & duties. The bidder shall complete the appropriate Price Schedules included herein, stating the Unit 
Price for each item & total price with taxes, duties & freight up to destination at various sites of TPCODL. The 
all-inclusive prices offered shall be inclusive of all costs as well as Duties, Taxes and Levies paid or payable 
during the execution of the supply work, breakup of price constituents.  

Applicable GST to be specified clearly. 

The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall ascertain 
himself regarding material required for completeness of the entire work. Any items not indicated in the price 
schedule but which are required to complete the job as per the Technical Specifications/ Scope of Work/ SLA 
mentioned in the tender, shall be deemed to be included in prices quoted. 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 
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Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of the Period of 
Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be considered. 
The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the terms and conditions, 
which are not substantially responsive to the requirements of the bidding documents. 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as submitted 
along with the bid shall be liable for forfeiture in such event. 

3.8 Earnest Money Deposit (EMD) 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is required 
to protect TPCODL against the risk of bidder’s conduct which would warrant forfeiture. 

The EMD shall be denominated in any of the following form: 

 Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha Distribution 
Limited payable at Bhubaneswar. 

 Online transfer of requisite amount through NEFT/ RTGS. 
 Bank Guarantee valid for 210 days after due date of submission. 

The EMD shall be forfeited in case: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The successful Bidder does not 
a) accept the Purchase Order, or 
b) furnish the required Performance Security Bank Guarantee 

4 Bid Opening & Evaluation process  

4.1. Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 
officially concerned with such process. Any effort by a Bidder to influence the TPCODL's processing of Bids or 
award decisions may result in rejection of the Bidder's Bid. 

4.2. Technical Bid Opening 

Bids will be opened at TPCODL Office, Bhubaneswar. All tender bids shall be opened internally by TPCODL. 
Presence of any bidder will not be allowed during bid opening process. Technical bid must not contain any 
cost information whatsoever.  

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if applicable) of required 
amount/ validity in prescribed format, shall be rejected.  

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, one by one.  

4.3. Preliminary Examination of Bids/Responsiveness 

TPCODL will examine the Bids to determine whether they are complete, whether any computational errors 
have been made, whether required sureties have been furnished, whether the documents have been 
properly signed, and whether the Bids are generally in order. TPCODL may ask for submission of original 
documents in order to verify the documents submitted in support of qualification criteria. 
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Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit price 
and the total price per item that is obtained by multiplying the unit price and quantity, the unit price shall 
prevail and the total price per item will be corrected. If there is a discrepancy between the Total Amount and 
the sum of the total price per item, the sum of the total price per item shall prevail and the Total Amount will 
be corrected. 

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each Bid to the 
Bidding Documents including production capability and acceptable quality of the Goods offered. A 
substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding Documents 
without material deviation. 

Bid determined as not substantially responsive will be rejected by the TPCODL and may not subsequently be 
made responsive by the Bidder by correction of the non-conformity. 

4.4. Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the 
examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the Bidder for a 
clarification on its Bid for any deviations with respect to the TPCODL specifications and attempt will be made 
to bring all bids on a common footing. All responses to requests for clarification shall be in writing and no 
change in the price or substance of the Bid shall be sought, offered or permitted owing to any clarifications 
sought by TPCODL.  

4.5. Price Bid Opening 

Price bids will be opened internally without the presence of any bidder representative. The EMD of the bidder 
withdrawing or substantially altering his offer at any stage after the technical bid opening will be forfeited at 
the sole discretion of TPCODL without any further correspondence in this regard. 

4.6. Reverse Auctions 

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price bids) for the 
products/ services being asked for in the tender. The terms and conditions for such reverse auction events 
shall be as per the Acceptance Form attached as Annexure VI of this document. The bidders along with the 
tender document shall mandatorily submit a duly signed copy of the Acceptance Form attached as Annexure 
VI as a token of acceptance for the same. 

5 Award Decision 

TPCODL will award the contract to the successful bidder whose bid has been determined to be the lowest-
evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost for the said 
calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure I (Schedule of Items) subject 
to any corrections required in line with Clause 4.3 above. The decision to place purchase order/LOI solely 
depends on TPCODL on the cost competitiveness across multiple lots, quality, delivery and bidder’s capacity, 
in addition to other factors that TPCODL may deem relevant. 

TPCODL reserves the rights to award contract to one or more bidders so as to meet the delivery requirement 
or nullify award decision without assigning any reason thereof. 

In case any supplier is found unsatisfactory during delivery process, the award will be cancelled and TPCODL 
reserves right to award contract to other suppliers who are found fit. 

6 Order of Preference/Contradiction 

In case of contradiction in any part of various documents in tender, following shall prevail in order of 
preference: 

1. Schedule of Items (Annexure I) 
2. Post Award Contract Administration (Clause 7.0) 
3. Submission of Bid Documents (Clause 3.0) 
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4. Scope of Work and SLA (Annexure II)  
5. Acceptance Form for Participation in Reverse Auction (Annexure VI)  
6. General Conditions of Contract (Annexure IX) 

 

7 Post Award Contract Administration 

7.1. Special Conditions of Contract 

1. AWARD OF CONTRACT, RC & RO PERIOD : 

After finalization of tender, Rate contract (RC) shall be issued for a period of 12 Months validity. After 
issuance of RC, Release Order (RO) shall be placed for 12 Months as per the requirement of TPCODL. 
TPCODL reserves the right to extend the contract till completion of the corresponding project activities.  

The Contract price shall remain FIRM during the entire Contract period i.e 24 Months from issuance of 
RC 

2. PRICES/ RATES/ TAXES 
 

The Contract price shall remain FIRM during the entire Contract period i.e 24 Months from issuance of 
RC except statutory variation in Taxes, which shall be to the account of TPCODL against Tax Invoice. There 
shall be no basic price variation during the Contract Period. Price shall be escalated @ 5% of contract 
price for further One Year extended period if required. 

The Contract price will be inclusive of conveyance charges, Laptop required for each executive till 
completion of RO period. No Additional payment will be entertained apart from that mentioned in price 
in BOQ. 
 

The BA must have / establish office in Odisha preferably in TPCODL area for close co-ordination for 
deployed manpower. The deployed manpower must have own Bike and Laptop for their movement. 
Average Daily movement in Urban area = 70KM apprx and in rural area = 95KM Apprx. 
 

Bidder should consider manpower costing which will take care of Training, Statutory Licenses, GPA 
Policy, conveyance, Overhead, Interest on Working Capital etc. along with justified pricing for the line 
items, which falls under fixed cost category (except manpower). 

 

3. PERFORMANCE BANK GUARANTEE :   

Business Associate (BA) shall submit applicable Performance Bank Guarantee within 30 days of issuance 
of RO. PBG applicable shall be 5% of RO Value valid till the end of the RO validity with additional claim 
period i.e One Year plus additional three months claim period. The B.G validity period shall be extended 
from time to time as may be required under the contract. 

4. DELIVERY TIMESLINES:  

The bidder shall start the operations within 15 days of issuance of contract. BA shall deploy all resources 
within 15 days from date of placement of Release Order.  

5. COMPETENCY ASSESMENT  
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TPCODL shall conduct competency assessment of all manpower of PMA before engagement under 
project activities. 
 

6. PAYMENT TERMS  

100% payment shall be made within 30 days of submission of commercially clear invoice with full details 
and fulfilment of statutory compliances and other requirements, if any and verified by concerned TPCODL 
official after completion of work against progressive monthly bills.  

7. GUARANTEE PERIOD :  
     Guarantee Clause shall not be applicable.  
 
8. LIQUIDATED DAMAGES 

Liquidated damage clause shall not be applicable.  
 

9. OTHER  
Deployed manpower under the project scheme must not be transferred/terminated without consent of 
TPCODL management. 

 
7.2 Climate Change 

Significant quantities of waste are generated during the execution of project and an integrated approach for 
effective handling, storage, transportation and disposal of the same shall be adopted. This would ensure the 
minimization of environmental and social impact in order to combat the climate change. Please refer 
attached Environment Policy and Sustainability Policy, Annexure-XI for more details. 

 

7.3 Ethics 

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical practices across its entire 
domain. Bidder should ensure that they should abide by all the ethical norms and in no form either directly 
or indirectly be involved in unethical practice.  

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the following: 

 We shall select our suppliers and service providers fairly and transparently. 
 We seek to work with suppliers and service providers who can demonstrate that they share similar 

values. We expect them to adopt ethical standards comparable to our own. 
 Our suppliers and service providers shall represent our company only with duly authorized written 

permission from our company. They are expected to abide by the Code in their interactions with, and on 
behalf of us, including respecting the confidentiality of information shared with them. 

 We shall ensure that any gifts or hospitality received from, or given to, our suppliers or service providers 
comply with our company’s gifts and hospitality policy. 

 We respect our obligations on the use of third party intellectual property and data. 

Bidder is advised to refer Tata Code of Conduct (TCOC) attached at Annexure X for more information. 

Any ethical concerns with respect to this tender can be reported to Chief (Contract) 

 

8 Scope of job and Service Level Agreement(SLA) 

As per Annexure II. 
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9 General Condition of Contract 

Any condition not mentioned above shall be applicable as per GCC attached along with this tender. 

10 Safety 

All jobs are this tender have to be executed strictly in compliance to the Safety terms and Conditions of TP 
Central Odisha Distribution Limited. Please refer attached Safety terms and conditions, Annexure-IX, for 
details. Violation of Safety norms will result in Penalty as mentioned in the above document.  
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ANNEXURE I 
 

SCHEDULE OF ITEMS- Providing Project Management Service for Supervision and monitoring of different projects for a period of 1 
Year in TPCODL 

 

Sl. 
No 

Particular UoM Quantity 
per 

Month 

Months  Total BOQ 

 

Monthly All-inclusive 
Unit Price (without  

GST)  (Rs.) 

GST on Unit 
Price (Rs.)  

Monthly All-
inclusive  

 Unit Price                 
(with GST) (Rs.) 

All-inclusive Total 
BOQ Price (Rs.) 

A B C D E F= D x E G H I= G+H J = I x F 

1. Electrical Site Supervisor EA 27 12 324     

 
Total All-inclusive BOQ Figures: Rupees……………………………………………………………………………Only 
 

NOTE: 
 

 The bidders are advised to quote prices strictly in the above format as mentioned above. Failing to do so, bids are liable for rejection.  
 The bidder must fill each and every column of the above format. Mentioning “extra/inclusive” in any of the column may lead for rejection of the price 

bid. 
 The minimum qualification requirement of “Site Supervisor” and other additional requirement such as GPA Policy, conveyance, Overhead charges etc.  and 

statutory requirement is provided in the tender. Accordingly, Bidder shall quote the price.  
 There may be addition or deletion of manning during the execution. Actual quantities may vary as per TPCODL’s requirements.  
 No cutting/ overwriting in the prices is permissible. 
 The bids will be evaluated commercially on the overall cost. 

 The deployed manpower must have own Bike for their movement and own Laptop for day to day work. Daily movement in Urban area = 70KM apprx 
and in rural area = 95KM Apprx. 
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 The Contract price shall remain FIRM during the entire Contract period i.e 24 Months from issuance of RC except statutory variation in Taxes, which 
shall be to the account of TPCODL against Tax Invoice. There shall be no basic price variation during the Contract Period. Price shall be escalated @ 5% 
of contract price for further One Year extended period if required. 
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ANNEXURE II 

 
PREFACE (ABOUT THE PROJECT) 

PREFACE 

 

1. PROFILE OF THE ORGANISATION: 
 

TP CENTRAL ODISHA DISTRIBUTION LIMITED (TPCODL), is a Joint venture between TATA Power 
and Govt. of Odisha. TPCODL is one of the distribution licensee in the State of Odisha, looking 
after medium voltage power transmission & distribution in Central Zone of ODISHA covering 9 
Districts i.e Khurda, Nayagarh, Puri, Cuttack, Jagatsinghpur, Kendrapara, Dhenkanal, Angul & 
Part of Jajpur Districts. TPCODL operates in 20 Electrical Divisions and 5 Electrical Circles. 
TPCODL serves a population of 1.36 crores with consumer base of 26 Lakh and a vast 
distribution area of 29,354 sq.km.  

2. PROJECT PROFILE  
 

Under TPCODL-CAPEX and Deposit Scheme, various Substations, 33kV, 11kV and LT 
lines under construction or will be constructed. Works Contract for construction of above S/S 
with lines shall be executed by engaging Turn Key Contractor(s) through open competitive 
bidding process by TPCODL. These works will be directly monitored by Project Management 
Agency (PMA) under the supervision of TPCODL. 

TPCODL shall form a dedicated Team headed by respective Head Projects, TPCODL to 
look after overall work of the project from inception to completion including overseeing the 
working of Project Management Agency (PMA). Project Management Agency (PMA), who 
shall be responsible for monitoring and supervising the entire project work within their 
respective jurisdiction viz.  Construction & Erection Supervision, Project Management and Co-
Ordination, Contract Management, Quality Management, Commissioning and Post 
Commissioning, Stabilization etc. along with relevant documentation. However, detail scope 
of work has been mentioned at “Scope of Work” section.  

i. PMA’s Staff Personnel: 

PMA shall engage sufficient and competent manpower to carry out the above works as per 
manpower requirement given in Price Schedule section. PMA shall engage manpower based 
on qualification & experience given in “Detail Qualification” section.  

The Project Manager of PMA is required to present himself in all review meetings as 
and when scheduled by the TPCODL with relevant information. 

ii. PMA’s Establishment:  

PMA shall have one office at Odisha preferable in TPCODL area.  
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SCOPE OF WORK AND SERVICE LEVEL AGREEMENT 

 

Scope of work shall comprise, but not limited to, the following activities:-  

A. GENERAL SCOPE OF WORK:  
i. Site Supervisor shall review the detail filed survey report, BOQ, Drawing along with details of 

location of the ROW (Railway/National Highway/State High Way / Municipal Corporation, 
water, Gases and other statutory) permission required.  

ii. Site Supervisor will assist the contractor to take the permission of ROW from 
(Railway/National Highway/State High Way / Municipal Corporation, water, Gases and other 
statutory body) and electrical inspector clearance. 

iii. Liaise with local, state and central government agencies on behalf of the TPCODL  
iv. Site Supervisor will ensure the materials used in the project will be procured from approved 

vendor. 
v. Site Supervisor will ensure the materials used in project must be inspected before dispatch of 

the material to ensure the quality of the materials. 
vi. Site Supervisor will perform the quality check of the materials delivered at site before 

installation. 
vii. Site Supervisor will inspect the executed work at field with align to approved field quality plan 

and approved installation of drawing. 
viii. Site Supervisor will share the daily progress report of the project in specified progress format 

as approved TPCODL. 
ix. Site Supervisor will submit the weekly & monthly physical and financial progress of the project 

to TPCODL. 
x. Site Supervisor will ensure the work must be carried out as per pert chart submitted by the 

contractor. If any deviation observed it physical progress of the project w.r.t. to approved pert 
chart. Site Supervisor will call a meeting with higher management of contractor with TPCODL 
to discuss the issue and mitigation plan to achieve the target. 

xi. Site Supervisor will attend the all meeting called by TPCODL. 
xii. Site Supervisor will prepare and hand over all the relevant Project documentation, including 

As-built Vendor Data, completion cost necessary for TPCODL to operate and maintain the Unit. 
xiii. Site Supervisor will Prepare and hand-over all the relevant Operation and Maintenance 

Manuals necessary for TPCODL to operate and maintain the Unit if applicable. 
xiv. Site Supervisor will behave in a manner consistent with TPCODL’s policies and code of conduct. 
xv. Site Supervisor will provide and manage corrective work during the defects liability period. 
xvi. Site Supervisor will prepare and implement a Project Execution Plan covering procurement, 

inspection, engineering, fabrication, construction, installation, testing, commissioning and 
startup of the each project Unit.  The Project Execution Plan shall be subject to TPCODL 
approval. 

xvii. Site Supervisor will perform periodic administrative, Safety Health Environment (SHE) and 
technical audits, and advice TPCODL of the results of such audits together with the appropriate 
actions required to be taken. 
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Review fabrication, welding and manufacturing procedures. 

Review welder’s qualifications and material approvals 

Approve deviations from specifications/procedures for inspection 

Certify measurements of works completed by Contractors. 

Recommend and administer back charges and settlement of claims, etc 

Perform material reconciliation, issue, consumption, receipt, return, stock etc.  on monthly basis along 
with the progress bill of each Contractor. 

Safety, Health, Environment (SHE) and Security: 

Site Supervisor shall establish and implement a SHE System in accordance with the requirements of 
the Project. 

Site Supervisor shall ensure that all work at Site(s) is performed under safe conditions, and 
that high environmental standards and site cleanliness are maintained throughout 
construction, installation, Commissioning and Start-up. 

The Site Supervisor shall ensure that: 
 Statutory obligations are complied with 
 Safety training, both general induction and trade specific,  is given to all site employees. 
 Appropriate personal safety equipment regulations are developed and enforced.  
 Regular Safety meetings are held with all Site contract employees. 
 Safety inspections are carried out and reported. 
 Accident statistics are prepared and issued monthly and are displayed at site. 
 All Lost Time or serious incidents are reported to TPCODL within 8 hours. 
 Adequate first aid and medical facilities are provided and maintained at Site(s) to handle 

routine medical examinations, illness, and accidents. 
 Appropriate emergency services and procedures are in place at the Site(s) including 

evacuation to the nearest hospitals.  
 Entrance to Site(s) is controlled, monitored and recorded. 
 Appropriate security measures are enforced. 

Civil/Structural Works 

 Check concrete work including form work, staging, reinforcement, placing inserts, anchor 
bolts, curing, taking out cubes for testing and certifying the acceptability of concrete work. 

 Quality inspection and testing of various civil engineering materials brought by 
Contractors. 

 Ensure correctness of Contractors work during lay out and fixing of levels of all structures 
and foundations, roads, drains, pipelines, etc. 

 Check layout, levels, dimensions, etc.    
 Planning & monitoring of water supply system, drainage system, sanitary system, storm water and 

effluent’s system, etc if required at site. 
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Site Supervisor will ensure the Safety as per TPCODL Contractor Safety Management (CSM) and annual 
safety plan and applicable rules and regulation as per relevant safety guidelines i.e. CEA 2010 safety 
guidelines, CEA 2010 construction guidelines etc. or, any other guidelines, which may arise time to 
time. 

 

SERVICE LEVEL AGREEMENGT/ DELIVERABLES BY PMA IN RESPECT OF EACH WORK CONTRACT 

UNDER THIS SEGMENT: 

Sl. No. Particulars Remarks 

1 Project Co-Ordination Procedure Manual: 

(Defining the Authority & responsibility of different 
agencies at different level involved in the project 
and the interface amongst them) 

To be submitted within 15 days from the 
effective date of contract. 

2 Initial field Survey Report  

(Land/Site) 

To be obtained from the works contractor 
within 30 days from the date of issue Work 
Order and to be submitted to the OWNER 
within next 07 days with their comments. 

3 To review the BOQ of the work order with reference 
to actual site conditions based on the survey and 
deviation report.  

 

To liaise with the Work Contractor for the 
review of the BOQ, if required, of the work 
order with reference to site condition and 
submit the  deviation to BOQ within 30 
DAYS of the date of the work order. In doing 
so PMIA shall ensure the objective of 
economy, efficiency , cost saving , quality 
etc. 

4 Work Breakdown Structure and Project Execution 
Plan that shall be used to monitor cost performance 
for the duration of the Project. 

To liaise with the Work Contractor and  
submit within 15 days from the date of 
approval of BOQ deviations by OWNER 

5 Physical Progress of the project work. To be submitted weekly   

6 Planning Kick-Off Meeting  To be submitted monthly   

7 Risk / Change Management Plan  

(Assess the risk of execution in terms of time & cost 
overrun giving reason thereof with reference to 
major milestones and submit alternative change 
management plan to contain the risk.) 

To be submitted monthly   
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8 List of dispute and dispute resolution plan To be submitted monthly   

9 Salary credit to all site supervisor before 10th Day of 
every month. 

To be submitted monthly   

10 Statutory compliance report To be submitted monthly   

 

Note: At the end of each month, OWNER shall review the delay with respect to schedule in 

submission of above deliverables and contractor  will be intimated about the delay.  If the delay 

continues in spite of intimation by OWNER and is not complied with within one month, the 

subsequent payments shall be held up until the compliance of deliverables. 
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Detail Qualification Electrical Site Supervisor 

Sl. 
No Designation Qualification Age Experience Responsibility Essential 

requirement Location 

1 
Electrical 
Site 
Supervisor 

 Diploma in 
Electrical 
/Degree in 
Electrical 
Engineering  

Upper 
Age 
Limit-45 
years  

Minimum of 03 years’ experience in 
Electrical Sector for Diploma Engineer & 
Minimum of 02 years’ experience in 
Electrical Sector for Degree in Electrical 
Engineering. Candidate must have work 
as supervisor under TKC (Electrical 
Turnkey contractor ) having sound 
knowledge of supervise the electrical 
work at site, planning, coordination with 
multiple agency. Candidate have 
executed the work of construction of 
33KV/11KV/LT line work, AIS & GIS 
33/11KV substation work along with  
installation, testing &  commissioning of 
PTR, VCB,CT,PT, Isolator, Battery bank, 
capacitor bank, CRP panels, Switchgear 
panel and other substation associated 
works etc. 

>carrying out Site Visit for 
checking the feasibility schemes. 
>Preparing the BOQ and 
Drawings after site visit. 
>Mapping of materials with 
availability and required. Making 
list of materials for ordering 
purpose.  
>Liaise with other department 
and agency for smooth execution 
of the work.  
>Day to day Supervision of quality 
of workmanship, safety at site 
,checking the quality of materails 
at site, monitoring  of other 
project activities including 
preparation of JMCs & MVACs.  

Must have Bike and 
Laptop. 
Daily movement:  
Urban area = 70KM 
apprx. 
Under rural 
area=95KM Apprx. 

Under PAN 
TPCODL area.  
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ANNEXURE III 

Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any deviations, 
all such deviations from this tender document shall be set out by the Bidders, Clause by Clause in this 
schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPCODL’s 
specifications: 

 

S. No. Clause No. Tender Clause Details Details of deviation with justifications 

    

    

    

    

 

 

 

 

 

 

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in this 
bid document and comply to all the terms and conditions, technical specifications, scope of work etc. 
as mentioned in the standard document except those as mentioned above.  

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. 
In the absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars               Remarks 

 

1. Prices firm or subject to variation                 Firm  

 (If variable indicate the price variation  

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given              Not applicable 

1b. Ceiling               Not applicable 

1c.             Inclusive of GST                      Yes (18 % rate) 

1d. Inclusive of transit insurance        Not applicable 

2. Delivery               As per Tender 

3. Guarantee clause acceptable              Not applicable 

4. Terms of payment acceptable                As per Tender 

5. Performance Bank Guarantee acceptable           5% of RO value 

6. Liquidated damages clause acceptable                              Not applicable 

7. Validity (180 days)                                Yes  

 (From the date of opening of bid) 

8. Inspection during stage of manufacture            Not applicable 

9. Rebate for increased quantity                         No 

10. Change in price for reduced quantity                      No  

11. Covered under Odisha Regd MSME                        Yes / No 

                                                (If Yes, indicate, SSI Reg’n No.) 

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE V 

SELF DECLARATION FORM 

 

 

Sir, 

I/We the undersigned do hereby declare that, I/We have never been blacklist and/or there were 
no debarring / terminating actions against us for any default or in the performance of the contract 

entrusted to us in any Government department/ Organization or any public limited company/ 
electricity utilities/ other utilities of India or any other agency. 

 

     

 

                                                Seal of the Bidder: 

      

Signature:                                         

Name: 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                 
     Tender No.: TPCODL/P&S/1000000581/2023-24 
 

Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 
Page 27 of 33 

ANNEXURE VI 

Checklist of all the documents to be submitted with the Bid 

Bidder has to mandatorily fill in the checklist mentioned below:- 

S. No. Documents attached Yes / No /  
Not Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this tender   

3 Signed copy of this tender as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/technical deviation if any (Annexure III)   

7 Balance sheet for the last completed three financial years; mandatorily 
enclosing Profit & loss account statement   

8 Acknowledgement for Testing facilities if available (duly mentioned on 
bidder letter head)   

9 List of Machine/tools with updated calibration certificates if applicable   

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 Details of Type Tests if applicable (duly mentioned on bidder letter 
head)   

13 All the relevant Type test certificates as per relevant IS/IEC 
(CPRI/ERDA/other certified agency) if applicable   

14 Project/supply Completion certificates   

15 Performance certificates   

16 Client Testimonial/Performance Certificates   

17 Credit rating/solvency certificate   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/untrained Manpower   

 

 

 

Seal of the Bidder: 

      

Signature:                                         

Name   
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ANNEXURE VII 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use 
the reverse auctions as an integral part of the entire tendering process. All the bidders who are found 
as technically qualified based on the tender requirements shall be eligible to participate in the reverse 
auction event. 
The following terms and conditions are deemed as accepted by the bidder on participation in the 
bid event: 
1. TPCODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 
Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award decision 
by TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
TPCODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 
possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 
the entire infrastructure as required at their end to participate in the auction event. Inability to 
bid due to telephone line glitch, internet response issues, software or hardware hangs, power 
failure or any other reason shall not be the responsibility of TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL 
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure 
observed which has restricted the bidders to submit the bids to ensure fair & transparent 
competitive bidding.  In case of an auction event is restarted, the best bid as already available in 
the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 
price bids received from a bidder in lieu of non-participation in the auction event shall be out-
rightly rejected by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 
9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPCODL site. 
10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 
11. No requests for time extension of auction event shall be considered by TPCODL. 
12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 

based on the final all-inclusive prices offered during conclusion of the auction event for arriving at 
Contract amount.  

 
Signature & Seal of the Bidder 
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Annexure VIII 

Preferential norms for procurement from Local MSMEs  

1) Tender Fees 
 To participate in the tender, MSMEs registered in the State of Odisha shall pay Rs.1,000/- 
including GST towards cost of tender paper.  

 

2) Earnest Money Deposit (EMD) 

 EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder shall be barred 
to participate in the tendering process for a period of 2 years in case it backs out post award of the 
contract. 

3) Qualification Requirement for Open Tenders 

 Qualification Requirement of Financial Turnover for MSME registered in the State of Odisha shall be 
reduced to 20% of the existing criteria.  

For past experience, instead of relying on the volumes / value of earlier Supplies / Projects, assessment 
of the Bidder shall be done on the basis of feedback from Customers. Past performance experience at 
Tata Power and its Group Companies shall supersede feedback from other Customers. 
 

4) Reservation for MSME 

 It shall be mandatory to procure at least 20% of the total volume of the procurement from MSME 
registered in the State of Odisha (however, it shall not apply where goods/services are not available 
with the MSME), subject to matching L1 discovered prices and meeting technical specifications 
including quality requirements. 

   

5) Performance Bank Guarantees 

 Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of the value 
normally prescribed. 
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Annexure IX 

General Conditions of Contract – Attached  

 

 

 

Annexure X 
 

 

 

 

 

Safety Policy and Safety Terms and Conditions –  

Attached  
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Annexure XI   
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Annexure-XII 

Tata Code of Conduct 

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the same 
shall be binding on the Owner and the Contractor for dealings under this Order/ Contract. A copy of 
the Tata Code of Conduct is available a tour website: 

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf 
The Contractor is requested to bring any concerns regarding this to the notice of our Chief 
Procurement & Stores.  



 

The Tata Power Company Ltd  

 

 

Contractor’s Safety Code of 

Conduct 

Document no TPSMS/GSP/ 

CSM/015/REV 07 
Date of Issue: 01/08/2023 

 

 
 

   Page | 1 

 

Contractor’s Safety Code of Conduct 

 

 

 

 

 

 

 

 

 

 

 

 

Reason for 

Change 

Date of Last 

Revision 

Prepared By Reviewed By Approved by 

Inclusion of 

Odisha Discom 

and periodic 

Revision 

11-May-2015-

R1 

15 August-2021-

R6 

All Discom and CFT 

members from all 

cluster 

Debi Prasad Acharya 

(Head-Safety-Odisha 

Discom 

Suresh H 

Khetwani 

(Chief safety and 

Environment) 

 

  



 

The Tata Power Company Ltd  

 

 

Contractor’s Safety Code of 

Conduct 

Document no TPSMS/GSP/ 

CSM/015/REV 07 
Date of Issue: 01/08/2023 

 

 
 

   Page | 2 

 

CONTENTS 

Clause Sub-
clause 

Description Page No 

1.0  Objectives 4 
2.0  Scope 4 
3.0  Definitions 4 

3.1 Order Manager (Engineer in Charge) 4 

3.2 Site Safety Management Plan 4 

3.3 Contractor / Business Associate/Vendor (BA) 4 

3.4 Emergency 4 

3.5 Expert service job 4 

3.6 CEO/Chief/Head of division/Unit/Utility 5 

3.7 Category A Vendor 5 

3.8 Category B Vendor 5 

3.9 Category C Vendor 5 

3.10 Category D Vendor 5 

3.11 High Risk Jobs 5 

3.12 Medium Risk Jobs 5 

3.13 Low Risk jobs 5 

3.14 Long Duration jobs 5 

3.15 High Value Jobs 5 
 3.16 Strategic Business Unit-SBU/Division/Discom-R7 5 

4.0  Responsibilities 6 

4.1 Order Manager / Engineer In Charge 6 

4.2 Contractor  6 

4.3 Safety Concurrence Group (SCG) 7 
5.0  Procedure 7 

5.1 Registration of Business Associate (Vendor) 7 

5.2 Bid Evaluation 8 

5.3 Capability Building 9 

5.4 Recognition to prior learning in Safety 10 

5.5 Safety performance retention 10 
 5.6 Safety Performance Evaluation 11 

 

APPENDICES-R7 

Appendix 
No. 

Description Page 
No. 

1 CSM F1 – Process Flow Chart for Vendor Registration 12 

2 CSM F2 – Safety Category Qualification Form 13 

3 CSM F3 – Safety Terms and Conditions 16 



 

The Tata Power Company Ltd  

 

 

Contractor’s Safety Code of 

Conduct 

Document no TPSMS/GSP/ 

CSM/015/REV 07 
Date of Issue: 01/08/2023 

 

 
 

   Page | 3 

 

4 CSM F4– Safety Potential Evaluation Criteria for vendor 
registration 

16 

5 CSM F5 – Flow Chart for Issuing RFQ and PO 18 

6 CSM F6 – Safety Competency Assessment Form 19 

7 CSM F7 – Safety Bid Evaluation Criteria 23 

8 CSM F8 – PPE Requirements 27 

9 CSM F9– Site Safety Management Plan 30 

10 CSM F10 – Process Flow Chart for Safety Performance 
Evaluation 

35 

11 CSM F11– Safety Performance Evaluation Criteria 36 

12 CSM F12 – Safety Violation Penalty Criteria 38 

13 CHECKLIST TO BE USED DURING SITE VISIT 42 

14 Indicative List of High-Risk Jobs 43 

  



 

The Tata Power Company Ltd  

 

 

Contractor’s Safety Code of 

Conduct 

Document no TPSMS/GSP/ 

CSM/015/REV 07 
Date of Issue: 01/08/2023 

 

 
 

   Page | 4 

 

1.0 Objective 

• The Tata Power engages contractor workforce to execute, run and maintain various 
operating sites and facilities across locations for various business verticals including 
Generation, Transmission, Distribution and Renewable. The activities range from 
project execution, operation, maintenance to facilities management.  

• The management of contractor safety represents a significant challenge for 
management. Tata Power has a responsibility to ensure that contractors are provided 
with enough information and support to enable them to conduct their roles safely and 
without endangering health and safety of their own workforce or that of our staff.  

2.0 Scope:  

• This procedure applies to all operating and project sites of The Tata Power Company 
Ltd and Group companies including new businesses like Electric Vehicle charging, 
Home Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to 
all operating and project sites of four Odisha Discoms and New business based on 
mutually agreed timeline for implementation. R7 

• This document is applicable to Odisha Discoms also. Odisha Discoms are a joint venture 
between Tata Power and the Government of Odisha with the majority stake being held 
by Tata Power Company (51%). ODISHA DISCOMS is a state electricity distribution 
utility with sole rights to distribution of electricity in the Odisha covering the 
distribution companies such as TPNODL, TPCODL, TPSODL and TPWODL. In accordance 
with the Electricity Act. ODISHA DISCOMS engages contractor workforce to execute, 
run and maintain various operating sites and facilities across locations The activities 
range from project execution, operation & maintenance of facilities. (R7) 

3.0 Definitions  

3.1. Order Manager/Engineer in charge: Order Manager/Engineer in charge is the 
Tata Power-Division /DISCOM representative, who has the ownership of the 
given job.    

3.2. Site Safety Management Plan: It is the safety plan agreed between Contractor 
and Tata Power-Division/DISCOM. It will contain the entire job specific safety 
requirement and will be signed by the contractor.  

3.3. Contractor/Business Associate/Vendor (BA): An individual or a company that 
provides services to Tata Power-Division/DISCOM under a signed contract.   

3.4. Emergency: It is a serious, unexpected, or dangerous situation requiring 
immediate action, which may result in loss of life, loss of revenue/property, 
business discontinuity. In case of Emergency, services may be procured by 
selecting the qualified vendor based on the vendor category without the safety 
bid evaluation and approved by adequate authority of MB level or above.  

3.5. Expert Service jobs: Jobs which needs expert services of contractor which does 
not involve direct exposure to the potential risk or work which involves only 
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supervisory work such as expert for AI-ML, expert for transmission and 
distribution network, expert for civil works, expert on transformers, expert for 
PSCC, expert for equipment overhaul etc.    

3.6. CEO/Chief/Head of division/Unit/Utility: Business in charge who is overall 
custodian of the Tata Power-Division/DISCOM. 

3.7. Category A Vendor: Vendor eligible to carry out Very High & High risk (as per 
Tata Power-Division Hazard Identification and Risk Analysis Procedure) and /or 
Long-Term Contract related to operation and maintenance (O&M) of plant. 
Vendors must fulfil the requirement specified for Category A in Appendix 4-
CSMF-4 of this document.  

3.8. Category B Vendor: Vendors eligible to carry out technical jobs, that are 
classified under Medium / low risk. Vendors must fulfil the requirement 
specified for Category B in Appendix 4-CSMF-4 of this document. 

3.9. Category C Vendor: Vendors eligible for to carry out low or very low risk 
administrative and office jobs. For this he must fulfil the requirement specified 
for Category C in Appendix 4-CSMF-4 of this document.  

3.10. Category D Vendor:  All Consultants, Medical Practitioners or vendors taking 
job from Tata Power and working from their own premises (e.g., motor 
rewinding at vendor’s shop floor, equipment sent for repair to vendor’s works 
etc.) are classified as Category D Vendor. 

3.11. High Risk Jobs:  A Job or its activities are considered as Very High or High Risk 
when Order manager apply the “Tata Power Hazard Identification and Risk 
Analysis” procedure and found safety risk associated with are under Very High 
or High category. Indicative lists of jobs are given in appendix 14 of this 
document.   

3.12. Medium Risk Jobs: Jobs or its activities are considered as medium risk when 
Order manager apply “Tata Power Hazard Identification and Risk Analysis” 
procedure and found the same as Medium Risk.   

3.13. Low Risk Jobs: Any job or its activities are considered as Low or Very low risk 
while Order manager calculated it by applying “Tata Power Hazard 
Identification and Risk Analysis” procedure and found it under Low or Very 
Low category.  

3.14. Long Duration Jobs: When the duration of job is more than 12 months, it is 
considered as long duration job. R7 

3.15. High Value Jobs: When the value of the job contract is Rs. One Crore or more, 
it is considered as High value job. 

3.16. Strategic Business Unit-SBU/Division/Discom: A strategic business unit is a 
fully functional, independently operational setup of a particular business and 
an important part of the Tata power company. R7  



 

The Tata Power Company Ltd  

 

 

Contractor’s Safety Code of 

Conduct 

Document no TPSMS/GSP/ 

CSM/015/REV 07 
Date of Issue: 01/08/2023 

 

 
 

   Page | 6 

 

4.0 Responsibilities  

4.1 Order Manager/Engineer in Charge: Order Manager is Tata Power-Division /DISCOM 
representative, who is responsible for: 

4.1.1 Finalizing the Site Safety Management Plan along with Contractor, Safety 

Concurrences Group, Divisional Safety Head and Expert (External or Internal) if 

required.   

4.1.2 Ensure 100% safety capability building L1, L2, L3 for contractor work force and 
supervisor before start of Job  

4.1.3 Ensure Contractor safety revalidation test for all work force quarterly or Half yearly 
for new business such as Odisha Discom (R7). 

4.1.4 Conduct competency assessment of all critical work force working on High-Risk 
Jobs based on Experience, Technical skill and Safety capability through contractor 
representative along with division/Discom safety representative. R7 

4.1.5 Supervise and ensure work is carried out as per the Site Safety Management Plan 

including agreed Risk Assessment (HIRA/JSA) and Method Statement.   

4.1.6 Conduct audit and evaluate Safety Performance of contractor.  

4.1.7 Ensure contractors adhere to all statutory provisions. 

4.1.8 In case any Exception needed in agreed safety management plan or in CSCC 
process for execution of job, document control procedure- TPSMS/GSP/DC/014 
Clouse 6.3 will be applicable, and approval may be obtained by the Order Manager 
from adequate authority of Chief of Division/CEO of Discom. (R7) 

 

4.2 Contractor/Business Associate/Vendor (BA): The person, entity or organisation who 
is executing the job for Tata Power-Division /Odisha Discoms under a contractual 
agreement and will be responsible for the following 

 

4.2.1 To follow all Tata Power-Division /DISCOM Critical Safety Procedure, Rules and 
guidelines given in CSM F3 Safety Terms and Conditions. 

4.2.2 Undertake job as per CSM F9 Site Safety Management Plan and method 
statements agreed with the Tata Power-Division /DISCOM.  

4.2.3 Ensure 100% safety capability building L1, L2, L3 for contractor work force and 
supervisor before start of Job  

4.2.4 Ensure Contractor safety revalidation test for all workforce quarterly or Half yearly 

for new business such as Odisha Discom up to three years. R7. 

4.2.5 Ensure competency assessment of all critical work force working on High-Risk Jobs 

based on Experience, Technical skill and Safety capability through Order manager 

or Engineer in charge representative along with division/Discom safety 

representative. R7 

4.2.6 Raise any concerns about their work and its safety with the Order Manager. 

file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_3:_CSM-
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4.2.7 Report all injuries, near misses, unsafe acts/conditions, and occurrences to the 
Order Manager immediately. 

4.2.8 Ensure that all sub-contractors follow the Tata Power Safety Procedure and agreed 
CSM F9 Site Safety Management Plan. If subcontractor detail is not available at 
stage of Bid evaluation, then this can be agreed with Order manager or Engineer 
in charge before deployment. Ensure that all sub-contractors follow the Tata Power 
Safety Procedure and agreed CSM F9 Site Safety Management Plan.R7 

4.2.9 To follow all statutory requirements as per the laws of the land. 
4.2.10 All vendors applying for category “A “jobs or submitting quote for high-risk jobs 

shall obtain certificates of ISO:9001, ISO:14001 and ISO:45001 before submitting 
quote for high-risk Jobs or otherwise mention plan to get the certification. R7 

4.3 Safety Concurrence Group (SCG): It is Cross Functional Team constituted by Contract 

department with active support from Safety Team of the Tata Power Division/Discom 

safety team having representatives from Execution Department, Operation 

Department, Contract Department, and any other department as deemed fit. SCG will 

be responsible for the following: 

4.3.1 Assessment of Safety Potential of new vendor before registration using CSM F1 
Process Flowchart for Vendor Registration and CSM F2 Safety Category 
Qualification Form. 

4.3.2 Safety Evaluation of the bids as per evaluation format CSM F7 Safety Bid 
Evaluation Criteria  

4.3.3 Finalization of the CSM F9 Site Safety Management Plan  submitted by the 
contractor.  

4.3.4 During Safety Bid Evaluation for following types of jobs are evaluated: R7 
4.3.4.1  High-Risk jobs, Medium Risk job, Major Shutdowns and Outages.   
4.3.4.2  Capex jobs of High-Risk Category 
 

5.0 Procedure 

5.1 Registration of Business Associates (Vendors) 

For Vendor Registration, Contract Department will issue following documents for 

evaluation of contractor’s safety capability 

1) CSM F2 Safety Category Qualification Form 
2) CSM F3 Safety Terms and Conditions 

The document CSM F3  Safety Terms and Conditions provides the information about Tata 

Power-Division /Odisha Discom safety System to the contractor. Contractor will submit the 

CSM F2 Safety Category Qualification Form with all relevant details and documents to 

Vendor Registration Initiator, which will in turn forward it to Safety Concurrence Group 

(SCG) for evaluation. The SCG will evaluate the details submitted by the contractor based 

file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_10:_CSM-
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_10:_CSM-
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_2-_CSM-F-1
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_2-_CSM-F-1
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_15:_CSM-F-9
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_15:_CSM-F-9
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_10:_CSM-
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_2-_CSM-F-1
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_3:_CSM-
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_3:_CSM-
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_2-_CSM-F-1
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on a predetermined criteria CSM F4 Safety Potential Evaluation Criteria for Vendor 

Registration and will determine the category (Category A/B/C/D) for which the contractor 

will be registered. As mentioned in the above criteria, a site visit may also be organized by 

SCG prior to registration under Category A and B. In case, the contractor does not qualify 

the safety criteria, the contractor will not be registered. However, he may apply afresh for 

registration after 6 months. Please refer Appendix 1: CSM F1 Process Flow Chart for 

Vendor Registration.  

5.2 Bid evaluation 

At the time of placing the Purchase Requisition (PR), Order Manager is required to declare 

the risk involved in the of the job (i.e., High Risk / Medium Risk / Low Risk jobs, based on 

the RPN in HIRA). If the Job is “High /Medium Risk” then RFQ will be attached with following 

documents: 

1) CSM F3 Safety Terms and Conditions 

2) CSM F6 Safety Competency Assessment Form  
3) CSM F8 PPE requirements 

4) CSM F9 Site Safety Management Plan Job Specific Safety Requirement (Educational 
and Professional Qualification, Skill & Experience Manpower, Tools, and Tackles, 
e.g., man lifter, use of drone, use & availability of rescue kit, Work Methodology 
etc.) 
 

      Otherwise the RFQ will be attached only with CSM F3 Safety Terms and Conditions.  

Contracts department will collect duly filled CSM F6 Safety Competency Form along with 

the bid. All other stakeholders will also put their efforts to get all relevant safety data 

during meeting / discussions with the vendor. SCG will evaluate the document as per the 

CSM F7 Safety bid evaluation criteria. If any specific condition related to Contract is 

required to be conveyed to the contractor, Site safety team will attach the same as 

Annexure for specific conditions of job and submit it to contract team along with safety bid 

evaluation form. Commercial bid of contractor will be considered for evaluation by 

contract team only if contractor is qualified in safety bid. Site Safety Management Plan, 

defining the complete procedure of executing the job at site will be signed by the 

contractor and SCG after mutual agreement. Contract will attach a copy of Site Safety 

Management Plan along with PO to the successful bidder. Please refer CSM F5 Process 

Flow Chart for issuing RFQ and PO significant health and safety risk associated with it. 

5.3 Capability Building: 

Before issuing gate pass:  

For Odisha Discom: All Tata Power contractor and subcontractor workforce is required to 

file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_14:_CSM-F-5
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_1:_Process
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_1:_Process
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_3:_CSM-
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_8:_CSM-F-7
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_9:_CSM-F-8
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_3:_CSM-
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_7:_CSM-F-6
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_15:_CSM-F-9
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_6:_Process
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_6:_Process
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attend Site Safety Orientation Training to receive a Safety Training Card, which is required to 
obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be for 
duration of minimum half day. The information provided during the orientation will include, 
but is not limited to Job rules, personal safety, and conduct, Hazard’s reporting, reporting of 
injuries, Emergency procedures, Safety Activities and Program including disciplinary measure 
and incentives, Critical safety procedure relevant to the job 

 

For Tata Power Divisions: All Tata Power contractor and subcontractor workforce is required 
to attend L1 Training to receive a Safety Training Card, which is required to obtain a Gate Pass 
to the site, prior to entry.  
 

For TataPower and Discom: Appropriate practical training such as SHE L1, L2& L3 is given to 

ensure that a jobholder, either supervisor or worker, is competent to do his/her job safely. 

The skill training is provided through TPSDI, and other agencies authorized by Tata Power on 

the list of 15 critical Safety procedures mentioned under safety procedures. Duration of 

course is as specified by Division/Discom. Contractor shall ensure that concerned workmen 

are provided with adequate training before he/she is allowed to execute the work. An 

evaluation test will be conducted after the completion of the training. Those BA employees, 

who meet the minimum required competency, will be provided with Certificate or Training 

/Competency Card, which is valid for 3 years, post which the employee must reappear for the 

assessment. If the workman is not able to qualify the assessment, he/she will be given 3 

additional attempts to clear in 3-month time frame failing which he/she will not be allowed 

to work on Division/Discom any jobs. After expiry of Certificate or Training /Competency Card 

again one day recertification of L1, L2 and L3 skill training will be provided. R7.  

The Contactor shall bear the conveyance and food expenses of his staff for attending training 

sessions and capability building sessions in new business-like Odisha Discom.  

The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, salaries/wages, 

boarding and lodging of his staff for attending training sessions and capability building sessions 

These trainings are offered on nominal chargeable basis payable by Contractor and rates shall be 

decided by TPSDI from time to time in case of training trough TPSDI. Generally, L0 is of one day, 

L1 is for 2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is approx. cost 

/Day/Candidate. -  R7 

 

All contractors’ workmen and Business Associate must attend Safety foundation course 

Training, all workmen engaged in critical jobs must clear and get certified for critical 

procedures applicable on his work like Work at Height and Electrical safety-LT & HT/LOTO&LC 

separately and all supervisors must complete supervisor certification in safety. 
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Competency assessment of all critical workforce to be carried out for all who has taken L2 

training. R7 

5.4 Recognition to the Prior Learning in Safety-R7 
If “Order Manager” recommends and “Head of the Safety Department of Discom” is 

satisfied with the safety knowledge and competency of the employee of contractor, a test 

may be conducted by Tata power Skill development Institute/ other recognized institute 

to assess the prior learning in safety. If employees of the contractors pass in such test, he 

will be exempted from appearing in SHE L1 training. This assessment is on nominal 

chargeable basis and rates are decided by TPSDI from time to time. 

5.5 Safety performance retention(R7): A certain percentage of the bill value will be 
retained against every running bill as safety performance retention. The amount will 
be released with the last invoice or every six-month based on Safety Performance Score 
of contractors.  The retention amount will be calculated based on contract value as 
below. ( R7) 

Risk Category-(R7) Contract Value Retention Amount (%) 

Very high/High risk job/ Medium Risk jobs Up to 10 Lakhs 2.5 
Very high/High risk job/ Medium Risk jobs 10 – 50 Lakhs 2 

Low/Very Low Risk jobs 10 – 50 Lakhs 1 

Very high/High risk job 0.5 to 10 Cr 2 
 Medium Risk jobs 0.5 to 10 Cr 1.5 

Low/Very Low Risk jobs 0.5 to 10 Cr 1 

Very high/High risk job >10 Cr 1.5 

 Medium Risk jobs >10 Cr 1 

 
1. The safety retention amount will not be applicable if there is clause of Contract 

Performance Bank Guarantee (CPBG) and safety performance of contractor is as per 
desired criteria.  

2. If safety performance of contractor is not as per desired criteria (as per Appendix 10 – CSM 
F10 – Process Flow Chart for Safety Performance Evaluation and Appendix 11: CSM F11 - 
Safety Performance Evaluation Criteria- R7.) then safety retention percentage as 
mentioned in table above will be deducted from running bill.    

3. Bidder to give understanding that if there are any deductions required to be made for 
safety non-performance as per the Safety Performance Score, then Tata Power shall 
recover any such deductions against safety non-performance directly from the monthly 
bills / final settlement or it shall be within its right to recover such sum from accounts 
payable or the CPBG or the retention of the Contractor available with Tata Power for the 
said contract between the Contractor and Tata Power. R7 
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For all other contracts retention amount is applicable as per table given above.  
4. The retention amount against non-safety performance saved and Penalty will go to a 

separate Safety Improvement Fund.R7 
5. For the contract value of more than Rs 1 Cr or contract duration more than 12 months, 

the retention amount shall be released half yearly based on safety performance. For all 
remaining contracts, the retention amount will be released with the final bill. 

6. Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered 
at the end of the job if the contractual safety performance score is 100%.  
 

5.6 Safety Performance Evaluation:  
 

During the time of job execution, regular site inspection will be carried out by the Tata 
Power-Division /DISCOM officials to evaluate monthly safety performance of the 
contractor as per CSM F11 Safety Performance Evaluation Report and monthly score will 
be maintained by the Order Manager. Violations will be dealt as per CSM F12 Safety 
Violation Penalty Criteria. Please refer CSM F10 Process Flow Chart for Safety 
Performance Evaluation. Percentage of retention amount is usually mentioned in safety 
terms and conditions. 

1. During the progress of the work, concerned site Supervisor/Engineer/Safety 
representative will visit and inspect the work site regularly and evaluate the safety 
performance of the contractor based on matrix Appendix 13 and apply the Consequence 
management policy/Penalty criteria as applicable.  

2. The evaluation criteria include Lead Indicators such as percentage of workers trained in 
TPSDI, inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man-
days lost.  

3. In case of job stoppage due to safety violations / unsafe observations at the site, no time 
extension from PO completion date shall be given to the contractor, if such delays are 
attributable to contractor. 

4. In case of fatality, limb loss or loss of property, vendor must pay for liability, legal, 
statutory, and additional mutually agreed settlement charges imposed by the appointed 
committee by Division Chief/CEO.  This charge is over and above the retention amount. 
The committee will finalize penalty amount based on factors such as advice by statutory 
authorities, contract value and impact of accident etc. 

5. Order Manager, Head of Business and functional Chief have the authority to terminate 
the contract as per CSM F12 Safety Violation Penalty Criteria Through contract 
department. 
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Appendix 1: CSM F1 - Process Flow Chart for Vendor Registration 

 

Is Vendor eligible to get 
registered in the applied 

category? For vendor to be 
registered for any category, 
vendor’s safety capability 

score should be ≥ 70% 
 

Start 

Vendor registration form along with necessary documents-CSM F2 Safety Category 
Qualification Form and CSM F3 Safety Terms and Conditions will be uploaded by 
“Requester” to register in MDG or any system available in Division or Ariba. Requester 
must mention category (A/B/C/D) under which they want to register the vendor.  

SCG evaluates the vendors as per the defined criteria based on CSM F4 Safety Potential 
Evaluation Criteria (Separate evaluation criteria for Category A/B/C/D vendors).  

YES 

NO 

Vendor is registered under applied 
category. 

Vendor not to be 
registered 

Stop 
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Appendix 2: CSM F2 - Safety Category Qualification form 

1. “Safety Category Qualification Form” is part of vendor registration form. It needs to be filled 

by the contractor at the time of Registration and should be submitted to Requester / Order 

Manager with all relevant documents. 

2. The same will be evaluated by Safety Concurrence Group of the Division (SCG). 

3. Information provided by contractor will be verified during site visit. 

 

Safety Category Qualification Form 

Please consider my application for  

Category A Vendor:  Vendor eligible to carry out Very High- and High-risk O&M/Project jobs 

Category B Vendor:  Vendors eligible to carry out technical jobs, classified as Medium / low risk 

Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office 

job 

Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata 

Power and working from their own premises.   

Name of the Vendor: 

Sr. 
No 

Safety Information Yes / No Remarks 

1 

Certified for 
i. ISO 45001,  
ii. ISO: 14001  
iii. ISO: 9001 

(ISO certificates to be issued from 
reputed accreditation agencies 
specified by Tata Power) 

i. Y/ N 

ii. Y/ N 

iii. Y/ N 

If Yes, Attach copy of the certification. 

If No, mention plan to get the 
certification. 

2 

 Safety Statistics for current and Last 

Three (3) Years 

- LTIFR 

- LTISR 

 

 

Yes/No 

 

Current 

Year 

Year 

1(Last 

FY) 

Year 

2 

Year 

3 

LTIFR     

LTISR                       
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Name of the Vendor: 

3 

Any Compensation paid due to 

accidents during current and last three 

years? 
Yes/No 

 

 Amount 

(INR) 

Manhour 

Current 
Year 

  

Y1  
(Last FY) 

  

Y2   

Y3   

4 

Any prosecution against you by 

statutory bodies/clients during last 

three years due to statutory violations, 

criminal negligence towards safety and 

dereliction of duty of care towards your 

employees? 

Is any case still pending against you? 

Yes/No 

If yes, give details. 

If no, give an undertaking that no case 

is pending against you and you have 

not been prosecuted by statutory 

bodies or clients. 

5 
Do you have Safety Policy? Safety 

Principles? And Lifesaving Rules? Yes/No 
If yes, attach copy of the documents 

available. 

 

6 
Do you have Safety training process? 

Yes/No 

If yes, attach safety training process 
and average training manhour of your 
employees for the last three years. 

 

7 

Do you have a system for recording, 
reporting, and investigating all 
incidents or near misses? 

 

Yes / No 

If yes, show the incident statistics of 
last three years and implementation of 
CAPA. 

 

8 

Do you have a disciplinary action 

program against your employees for 

violation towards safety rules and 

procedures?  

Yes/No 

If yes, show the records of disciplinary 
action taken the last three years. 
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Name of the Vendor: 

9 

Do you have a reward and recognition 

scheme for your employees who show 

exemplary safe behavior and contribute 

to overall safety improvement at site? 

Yes/No 

If yes, show the records of Reward 
and Recognition given during. the last 
three years. 

 

10 
Do you engage in safety promotional 

activities?  Yes/No 
If Yes, Show the proof of 
engagement in safety promotional 
activities. 

11 

Have you been recognized or awarded 

or rewarded by government bodies of 

clients for showing excellence in safety 

management in your jobs during last 

three years? 

Yes / No If Yes, Show proof. 

12 
Do you provide adequate quality of PPEs 

to your workmen?  Yes/No 
If yes, please provide details of PPE 
Matrix and if required, samples for 
inspection. 

13 

Do you have Safety organization 

structure e.g., Safety Officers and Safety 

Committees? 
Yes/No 

 If yes, attach copy of the safety 
organization structure, details of 
safety committees and safety 
professionals. 

14 
Name and address of sites where work 

is in progress or worked earlier Yes/No 
 Site details to be attached for 
inspection by Tata Power-Division 
/DISCOM Officials. 

         

Note: If you respond NO to any of the above questions, you can mention your plan to get the 
required documents. 

I hereby confirm that the information provided above are true. I give my consent to be 
penalized as deemed fit in case any information given above are found to be false.  

I will abide the general safety guidelines mentioned in the purchase order / work order and 
will ensure to prepare and follow site specific safe operating practices in consultation with 
the site-in-charge and safety professional. I will abide by penalty scheme in case of non-
compliance. 

Signature   :  

Name and Designation: 

Stamp of Organization : 
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Appendix 3: CSM F3 - Safety Terms and Conditions 

(Attached as a separate document under the title CSM F3 – Safety Terms and Conditions) 

 

Appendix 4: CSM F4 - Safety Potential Evaluation Criteria for Vendor Registration 
At the time of vendor registration, vendor will be registered under 4 categories 

1) Category A- Vendors eligible to carry out High risk Jobs 
2) Category B- Vendors eligible to carry out technical jobs that are Medium/low risk 
3) Category C- Vendors eligible to carry out administrative and office jobs 
4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc  

For vendors to be registered under Category A/B, a safety potential evaluation will be 
carried out based on following parameters. (Actual score is safety capability score) 
 

Sr No Description 
Weight 
age (%) 

Actual 
Score 

1 Does the service provider have a valid 45001 Certification? 10 
 

2 During site visit check for safety adequacy at site 20 
 

3 Check the Safety statistics of Service provider (If available 
than 10 otherwise Zero) 

10 
 

4 Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 
than give 10 Marks if between 0.2 to 0.3 than give 5 marks 
and otherwise Zero 

10  

5 Has there been any prosecution / conviction for any 
Contravention regarding safety and Health provision under 
the factories Act/Electricity Act / BOCW Act and Rules framed 
there under? If yes Give Zero otherwise 10 Marks. 

10  

6 Check the Safety orientation & training process of Service 
provider- Records of Safety training provided to safety 
officer/supervisor /workmen during last 1 year as percentage (%) 
of total employed by service provider 
✓ Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee: 

2.5 Marks and <50%: Zero. 
✓ Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of 

employee: 2.5 Marks and <50%: Zero. 
✓ Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 

Marks and <50%: Zero 

20 
 

7 Check the organizational structure for safety professionals & 
engineers / supervisors. 
✓ Check Availability of number of Safety Officers from government 

recognized institute as per workforce strength. 1 in 50 employees 
than 10 Marks, if 1 in 100 than 5 Marks otherwise Zero.  

15 
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✓ Check Availability of Qualified workforce from government 
recognised institute/TPSDI. 100% of safety officers qualified  than 5 
Marks, 50% TO 99% Than 2.5 Marks and if less than 50% than Zero 
Marks. 

8 Certified/skilled workers as a percentage of overall workforce 5   
Total 100 

 

Evaluation Criteria for Category C 
 

Sr no Description 
Weight 

age (%)  

Actual 

Score  

1  Does the contractor have a valid ISO 9001 certification?  40  
 

2 Check the Safety statistics of Service provider (If available than 
10 otherwise Zero) 

10  
 

3 Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 than 
give 20 Marks if between 0.2 to 0.3 than give 10 marks and 
otherwise Zero 

20  

4 Has there been any prosecution / conviction for any 
Contravention regarding safety and Health provision under the 
factories Act/Electricity Act / BOCW Act and Rules framed there 
under? If yes Give Zero otherwise 10 Marks. 

10  

5 Check the Safety orientation & training process of Service 
provider- Records of Safety training provided to safety 
officer/supervisor /workmen during last 1 year as percentage (%) of 
total employed by service provider 

✓ Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee: 
2.5 Marks and <50%: Zero. 

✓ Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of 
employee: 2.5 Marks and <50%: Zero. 

Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 Marks 

and <50%: Zero 

20 
 

 
Total  100  

 

Evaluation Criteria for Category D 
Category D does not require any evaluation as it is for outsourced job outside the Tata Power 

company premise.  

For vendor to be registered for any category, vendor’s safety capability score should be ≥ 70%. 
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Appendix 5: CSM F5 - Flow Chart for Issuing RFQ and PO 

 

 
 

 

At the time of raising PR, Order Manager along with safety Head -
Division will decide the type of job (High Risk /Medium/ Low Risk) 

Start 

Contract department will evaluate commercial bids of only 
safety qualified bidders  

Contract department to attach copy of Site Safety 
Management Plan and Annexure A with the PO 

Stop 

Contract department 
will attach  
1) Safety Terms and 
Conditions-CSM-FM3 

YES 

Is the Job High 
/medium Risk? NO 

Safety Bid Document will be attached by Contract department 
along with the RFQ.  Safety Bid Document 

1) Safety Competency 
Assessment Form-CSM-
FM6 

2) PPE requirements-CSM-
FM8   
3) Safety Terms and 
Conditions-CSM FM3  
4) Job Specific Site 
management plan-CSM-
FM9- (R7) 

SCG will carry out safety bid evaluation assessment, conduct 
site visits if required and submit evaluation result to Contract 

department as per CSM FM7 
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Appendix 6: CSM F6 - Safety Competency Assessment Form (Template) 

Name of the Vendor/Bidder: 
Name of the Sub Vendor (If job is given to Sub Vendor): 
Description of the Job:    
Request for Quotation (RFQ) No.:   

Vendor/Bidder to mandatorily provide the below safety competency related information: 

1. Proposed Manpower Deployment Schedule : - 

Type of manpower Qualification Experience Month 
1 

Month 
2 

Month 
3 

………… 

Project /AMC 
Manager(R7) 

      

Site In Charge       

Safety Manager       

Safety Officer       

Supervisors       

Technicians       

High Skilled 
workmen 

      

Skilled workmen       

Semiskilled 
workmen 

      

Lineman       

Helpers       

Drivers       

Unskilled       

Others(R7)       

Instruction to Bidders: 
i. Indicate the overall site manpower deployment schedule as above 
ii. Indicate direct or subcontracted employees by using color code given below: 

Direct Bidder Employee – Green 
Partly Direct / partly Subcontracted – Yellow 

4.3.5 Subcontracted – Red If subcontractor detail is not available at stage of Bid 
evaluation, then this can be agreed with Order manager or Engineer in charge 
before deployment Ensure that all sub-contractors follow the Tata Power Safety 
Procedure and agreed CSM F9 Site Safety Management Plan.R7 

 
iii. Against each category, indicate minimum educational qualification and work experience 
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iv. Add rows to include other specialized manpower, if any. 
v. Extend columns to cover the entire duration of the proposed contract. 
vi. If the operation is in shifts, then indicate shift in charge and / or safety officers required 

for each shift operation.   
2. List of Tools, Tackles, Machines and Equipment: - 

 
Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project 
execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are duly 
certified by the competent person authorised by the Chief Inspector of Factories of the respective 
state prior to start of the job  

 

Sr. 
No 

Description of Tools / 
Tackles 

Capacity 
/ Rating 

Quantity Make Year of 
manufacture 

Remarks 

1       

2       

3       

4       

5       

……       

 
3. Safety Records: 

Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three 

years (data to be provided for the last completed FY and preceding 2 years). 

Description 

Safety Data for current and Last 3 Years 

Current Year Year 1 (Last FY) Year 2 Year 3 

 20__ - __ 20__ - __ 20__ - __ 

Fatalities (Nos.)        

Lost Workday Cases (Nos.)        

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the 
respective year. Bidders are encouraged to also submit the RCA / incident investigation 
reports and the learning's implemented out of the above reported incidents 
 
4. Job Safety Plan/ Method Statement: 

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement 
detailing the execution philosophy (how the bidder intends to execute the Job/Project), 
identifying all key activities which are required to be performed by the contractor at Site. 
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Bidder to also list down all high-risk activities and provide the Hazard Identification and Risk 
Assessment (HIRA) for all such high-risk activities involved in the site work. 

(Use Method Statement template attached as Appendix 9) 

5.  PPE Requirement -R7 
 

Division/DISCOM Requirement Bidders Response 

The Bidder/Vendor shall ensure that all PPE of Approved 

standards as per CSM F8 – PPE Requirements shall be always 

available and shall be used by his employees with no 

exception whatsoever. Bidders to also ensure Standard PPE 

matrix of Tata Power to be followed for all activities. 

 

10% Buffer stock of PPEs to be provided by bidders at each 

circle to meet any contingency 

 

Bidder will ensure that sample PPEs to be 

submitted/approved by Safety Department along with EIC 

at the time of submission of Safety bids for evaluation 

In case bidder manpower found using substandard or any 

PPEs which are not approved by the Tata Power-Division 

/DISCOM representative, then Tata Power-Division 

/DISCOM will provide the same to manpower deployed at 

the cost of bidders. 

 

 
 

6. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of 
work-(R7) 

S. 
No. 

Vehicle 
No. 

Vehicle 
Type 

Location  EV/CNG/Diesel/Petrol Year Whether CNG 
endorsed on 

RC 
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7. Crane Deployment-(R7): Bidders to provide details of crane to be deployed during the execution 

of work as and when required. Bidders to provide approved new gen crane ACE Model SX150, 

ACE FX150 and Escorts Model TRX 1550. 

Sl No Crane No Location Year 

    

    

    

8. Training Records-(R7): Bidders to provide training records of employees deployed for the 

execution of work during last one year. These training includes OHS (Occupational Health 

and Safety) Training, Training on SOP/Work Procedures and Medical Emergency trainings 

imparted at their own facility, cost, and expenses. Bidders to provide the following details: 

 

Tata Power-Division /DISCOM Requirement Bidders Response 

Training records of employees at their own facility, cost, 

and expenses for last one year 

 

Training facility available with Bidders  

Future road map for enhancing the competency of 

workforce 

 

9. Rewards and Recognition-(R7): Bidders to provide the details of process deployed in their 

organization for sharing and resolution of safety concerns raised by their employees. Also, 

bidders to provide the details of Rewards and Recognition process in their organization for 

safety to encourage the morale of their workforce. 

10. Management System Certification: - 

 

Sr.No Certification Yes / 

No 

If Yes,  
Year of 

Certification  

If No,  
Target date for 

Certification 

1 ISO 9001    

2 ISO 14001    

3 ISO 45001    

4 Any other (Specify….)    

Note: Please attach certificates to support above. In case not accredited for above but applied 

for, application letters may be attached. 
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Appendix 7: CSM F7 - Safety Bid Evaluation Criteria 

The User must select whether the job is high /Medium Risk and long duration at time 

of raising the PR. 

1) The decision whether job is “is high /Medium Risk “or not has to be made by order 
manager based on Risk involved (Risk Priority Number in HIRA) of the Jobs. An 
indicative list of high-risk jobs is attached as Appendix 14. The risk assessment will 
be done along with Division safety Head. R7 

2) If a technical job is of low risk with estimated duration of the contract more than one 
year, the job should be treated as “long duration”. R7 

3) All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG will 
be declared by contract department with the assistance of Division / Discom safety. 
Safety team will audit bid evaluation process of a few selected jobs and Quality of 
evaluated safety Bids. 

4) Records of jobs sent by for Safety Bid evaluation shall be maintained by Contract 
team in existing tracing sheet along with other jobs.  

5) Safety bid evolution will be done by SCG within one working week. R7 
6) Contracts / Division shall provide a list of regular Contractors participating in 

multiple tenders during the year for a one-time umbrella Safety Evaluation of Bidder 
(as against the specific Bid evaluation) by indicating the nature of the type of jobs / 
works which the BA usually participates in bidding. SCG shall evaluate such bidders 
for the requested works and on satisfying the evaluation criteria may be granted a 
Safety Pre-Approved status for the specific types of work (e.g., O&M of Boiler, 
Turbine, CHP, AHP, Turnkey EPC, Switchyard, Distribution Electrical Contract etc.) 
which shall be initially valid for a period of 1-year and shall thereon be extended 
further against revalidation / re-evaluation as required. R7 

7) Business Associates having such Safety Pre-Approved status for the type / category 
of jobs shall be exempted from submission of Safety Evaluation Bid against each 
tender provided that their Safety Pre-Approved status is valid for the subject work / 
tender. R7 

8) A suitable system shall be developed by Contracts to track the validity of such Safety 
Pre-Approved status of Bidder for timely renewal failing which the Safety Pre-
Approved status shall cease and Bidder will thereon have to provide Safety Bids with 
each tender until such one-time approval is renewed. R7 
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Safety Bid Evaluation will be based on following parameters. 

Evaluation Criteria-(R7) 

S. No. Description Max 
Marks 

Criteria for evaluation  

1. Qualification and Experience 
of manpower  

15 As per Clause No. 1 

2. Tools and Tackles to be 
provided by bidder  

15 To be evaluated as per approved tool list of concerned 
departments. 

3 PPE Requirements 5 To be evaluated as per approved PPEs standard and PPE 
Matrix specified in CSM  

4 Job Safety Plan/ Method 15 To be evaluated as per as per SOP/WI/HIRA  

5 Vehicle Deployment 5 Weightage will be given for CNG Vehicles with 
endorsement of CNG kit on RC/Electrical Vehicle 

6 Crane and Mechanized heavy 
equipment Deployment 

15 Date of manufacturing or running hours  

7 Training Records 5 Training records to be evaluated with evidence and scoring 
to be done as per availability of records 

8 Certificate Accreditation 5  ISO 9001-2.5 Marks  
ISO 45001- 2.5 Marks  
ISO14001- 2.5 Marks. Total Max 5 Marks for all Three 

9 Safety Initiative for learnings 
implemented in accidents in 
organization and work force 
(Fatal / Non-Fatal)  

15 Maximum 15 marks will be awarded for visible evidence in 
terms of safety initiative deployed based on learning of 
accident in organization and workforce in case of accident  

10 Rewards and Recognition 
Process 

5 Maximum 5 marks will be awarded for R&R process 
evidence  

Total  100  

Safety Records (Lag Parameter)- -(R7) 

1. Fatal Accident (-) 10 
Marks 
for each 
case 
with 
max of 
15 
marks 

For any fatality in Tata power /Other company in Current 
and last three years 10 marks will be deducted with 
maximum up to 15 marks. 

For new entrant BA, these marks will be deducted for Past 
safety records.  

If and BA found hiding such facts, then contract will be 
terminated immediately during the execution stage.  
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2 LWDC (Non-fatal)  (-) 5 
Marks 
for each 
case 
with 
max of 
10 
marks 

For each LWDC (Non-Fatal) case in Tata power /Other 
company in Current and last years, 5 marks will be 
deducted with maximum up to 10 marks. 

For new entrant BA, these marks will be deducted for past 
safety records.  

If and BA found hiding such facts, then contract will be 
terminated immediately during the execution stage. 

Final Qualifying Criteria 
 

S. No. Description Max Marks Criteria for evaluation  

1. Qualified Bidders  More than 70 
marks  

Marks Obtained.  
60 Marks for New business-like Odisha Discom 
for one year from CSCC implementation date. 

 

  Minimum Requirement Weig

ht age 

(%) 

Score 

Obtained 

Manpower  

 

Safety Officer (1 

per 500 

workers) or as 

per requirement 

Qualification - Safety Officer shall possess 

recognized degree in any branch of engineering 

with practical experience in similar industries of 

Min 2 years and Advance Diploma In Industrial 

Safety by State technical board. (Each state 

government prescribes the qualification of safety 

officer.). Require knowledge of Local language.  

Experience- Minimum 2-year experience in 

relevant field as mentioned in the job in PR. 

5  

Safety 

Supervisor (1 per 

work site up to 

max. 50 

workers) 

Qualification- Supervisor shall possess ITI/ 

Diploma in relevant field. PDIS is desirable, but 

not mandatory. Require knowledge of Local 

language.  

Experience- Minimum 5-year experience in 

relevant field as mentioned in the job in PR. 

5  
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Training – Trained and certified by Tata power 

Skill development Institute or equivalent 

institute in relevant safety procedures. 

Note: On request of the contractor/Users -

TPDSI should vet & certify the skilled & 

experienced Technician if Technical 

Qualification is not adequate. 

Qualified 

Technician 

(Skilled workers 

as electrician, 

rigger, fitter, 

welder, cable 

jointer, line men 

etc.)  

Experience- Minimum 2-year experience (or 

experience prescribed by state government) in 

relevant field as mentioned in the job in PR. 

Training – Trained and certified by TPSDI or 

equivalent institute in relevant safety 

procedures. 

5  

Tools & 

Tackles 

Equipment /      

Machines/ Tools 

& Tackles (lifting 

and shifting 

tools) 

The list of Equipment /Machines / Tools and 

tackles to be used for job to be submitted by the 

contractor. 

Evaluation of the list will be carried out based on  

1) Suitability as per the relevant job 
2) Make and age of the tools from 

authorized agencies defined by the user. 
3) Certification by the competent authority 

of respective state. 

15  
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Appendix 8: CSM F8 - PPE requirements-(R7) 

The Contractor shall ensure that the following PPE of Approved standards shall be always 

available and shall be used by his employees with no exception whatsoever. • PPE shall be 

conforming to BIS/DGMS/DIN specifications, in good condition and shall be comfortable to 

his employees, when used. This is indicative. For better clarification refer PPE procedure- 

TPSMS/GSP/PPE/023. as per safety terms and condition Appendix 3 CFM 3 in detail. R7 

PPE Requirement 

1 All contractor’s employees at site  Safety Florescent Jacket (orange color), 
Safety helmet & safety shoes with 
composite or steel toe cap 

2 Workers mixing asphalt, cement, 
lime / concrete 

Safety goggle & protective 
Hand gloves and footwear, 
Nose mask. 

3 Welders / Grinders/Gas cutters Welding screen/goggles, safety shoes, 
leather hand gloves, aprons, leg guard 

4 Stone breaker Protective goggle, hearing protection, anti-
vibration hand gloves and Protective 
clothing. 

5 Electricians / Linemen Rubber hand gloves with correct voltage 
rating and expiry date normally one year 
from Manufacturing date-(R7) & Electrical 
resistant shoes, Safety helmet with 
induction strip to alert about presence of 
voltage for those linemen who climb the 
poles or work on electrical equipment 

6 Workers working at a height of 1.8 
Meter or above. 

Double lanyard full body harness, fall 

arrestor and safety net made of reinforced 

nylon fiber ropes firmly supported with 

steel structures, Work positioning 

attachment 

PPE Type and Testing Frequency 

Sl. 
No. 

Name of PPE 
IS / EN 

Standard 
Testing Frequency Remarks 

01 

Leather Safety Shoes 

(Color – Black) with 

PU toe cap.  

IS:15298 

(Part-2) 

Monthly and visual check 

every day for any crack or 

damage in the leather or sole. 
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02 

HDPE Safety helmet 
with chin strap and 
ratchet type for 
adjustment for non-
Electrical work 

IS:2925-
1984 

Monthly and visual check 
every day for any crack in 
shell.  

 

03 
Full body harness 
(Safety belt) 

EN 361 
Monthly and visual check 
every day of the bends and 
the harness. 

 

04 
Electrical Safety 
Gloves  

EN: 60903 
CE marked 

Weekly and visual check for 
any crack and blow test 
before every work. 

Manufactured 
not beyond 12 
months.   

05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual check 
every day for any crack in 
shell. 

Clear acrylic 
visor attached 
with safety 
helmet.  

06 
Fireproof jacket for 
chest protection  

 
Monthly and visual check 
every day. 

 

07 

Safety helmet with 
induction Strip for 
linemen and working 
for electrical work-
Class E 

EN 
397/2012 

Monthly and visual check 
everyday 

Induction Strip 
alerts presence 
of voltage 

08 

Shorting clamps, 
crocodile clamps, 
Discharge Rod and 
Neon tester 

 
Monthly and visual check 
everyday 

For discharging 
the residual 
voltage and test 
before touch 

 

Pictorial View of PPEs for reference purpose 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety Shoes 

(Color – Black) with 

PU toe cap.  

IS:15298(Part-2) 

and with test 

report of 

electrical 

resistance.   
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02 

HDPE Safety helmet 

with chin strap and 

ratchet type for 

adjustment for 

Nonelectrical work 

and electrical work 

IS:2925-1984/ 

EN 397/2012 

 

03 

Full body harness 

(Safety belt) 

The straps at shoulder 

and thigh shall have 

full pad for comfort. 

The back shall be so 

designed that harness 

straps do not tangle 

with each other. 

EN 361:2002 

EN 358 : 2000 

IS: 

3521:1991/2002 

 

 

 

 

 

 

 

04 

Electrical Safety 

Gloves – Composite 

type Soft electrical 

gloves as per size of 

individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor with 

safety helmet 
EN: 166 CE 

marked (Visor) 

 

06 
Fireproof jacket for 

chest protection  
  

08 
Reflective jacket to 

each workman 

As per Tata 

Power standard 
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                                  These pictures are indicative. Actual product may vary. 

Note:  

1. Any other Personal Protection Equipment required beyond above list will be according 

to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of company.  

3. Safety Representative of the BA must maintain the record of the availability, condition 

and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. Company may revise or add the above list of PPE and their specifications as and when 
feel necessary. The information about new specifications /models will be circulated by 
the Engineer In-charge (EIC), which shall adhere by the business associated in the 
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for 
implementation. Any delay will be treated as non- compliance / safety violations.  
 

Appendix 9: CSM F9 - Site Safety Management Plan / Method Statement 

Site Safety Plan / Method Statement (Template) 

This Method Statement describes the specific safe working methods which will be used to 

carry out the described work. It gives details of work procedure with control measures to 

counter health and safety issues related to this work. The listed content of this Method 

Statement can be changed/modified subjected to job scope / specifications, but task specific 

method statement once finalized & approved, that should not be modified during work 

execution without permission from the approving authority.  

 

Project/Job Name  

Scope of work: -  

Drawing References: -  
 

Detail of Sub contractors 
involved: -  

 

Method Statement Prepared By: - 
Designation: - (e.g., Site Manager) 
 

Signature 
 

 

Date 
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1.0 Introduction (Describe purpose of the work, give details of type and scope of work being 
carried out) 

 

 
  

 

2.0 Location of Work (Give site address and precise location on site where work is to be carried 

out) 

 
 

  
3.0 Safety Document /Specific Approval Required (Details of any safety documents or 

specific approval i.e., Client specific approval required to undertake the work) 

 

 

 

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles 

and responsibilities of all personnel involved in activity i.e., Site management staff including 

subcontractors’ staff, Project Manager/Site Manager of principal contractor, Sub Contractor 

Site Manager, Project Engineer, Safety officer, Competent Supervisory Staff etc.) 
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of 
those operational sequences and responsible supervisor must verify their competency prior to 
their engagement in operation. 

 6.1 Pre-Working Checks 

 

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific 

operational equipment, test kits, lifting resources, Details of materials to be used in operation, 

including any reference to COSHH assessments in case of use of any chemicals, Details of the 

manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower, 

contractors. Details of plant, tools, and equipment to be used for the work, including the 

availability of relevant statutory documents, checks or inspections etc. Details of fencing, 

barriers, cones, chains, dangers notices, warning signs etc. 

Tools required for work: 

Sr.No Tools /Equipment /Machine  UOM Required Qty. Remark 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     
 

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology 
in a sequential manner, including any reference to any identified operational restraints. Also 
refer here sec. 5.0 responsibilities part for every step of work sequence). 
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S. 
No 

Activity 
Details of job 

sequence 
Risk Involved 

Control 
Checks 

1.  1.    

2.     

3     

4     

5.     

 

6.7 Final Checks & restoration of work area after completion of work: Those checks to be 

carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist 

of certain operational checks and once those completed satisfactory, PTW (if applicable) to be 

closed and isolation arrangements to be restored by removing barricades/cautionary tags. 

 

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix 

      Attachment: - Specific Risk Assessment 

In addition, please provide below control measures in risk assessment (as applicable). 

Fall Protection 

Measures: (Where 

Work at height 

cannot be avoided) 

 

Control Measures for 

Electrical Hazards  

 

Others Hazard if any 

(please provide 

details) 
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7.0 Emergency Provisions: Relevant operational possibility of a programme in the case of 

emergency situation i.e. electrical supply restoration. In addition, emergency response provisions 

i.e., first aiders, firefighting, and first aid arrangements, nearest onsite/offsite emergency 

response also to be considered during emergency planning. 

8.0 "5S issues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste 
disposal processes and or housekeeping activities, Details of environmental impacts and 
control measures. 

 

 

9.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job 

 

Safety Helmet / Hard Hats  Safety Shoe / Safety Boots  

Gum Boot  Double Lanyard Safety Harness with 
work positioning attachment 

 

Electrical Hand gloves   Other hand gloves  

Eye protection  Respiratory protection  

Ear Protection  Electrical Arc flash suit  

Chemical resistant suit  Reflective Jackets  

Any Other  Any Other  

10.0 First Aid facilities and Nearby Hospitals Details 

• Name of On Site First Aider 

• First Aid Box Location 

• Location of nearest hospital 
 11.0 Occupational Health, Fitness and COVID-19 related Preparedness:  

 

 

Hazardous 
Substances to be 
used in job: 
(Attach MSDS if 
required) 
 

 

Y/N Y/N Y/N Y/N Y/N Y/N Y/

N 

• Please give a brief writeup / methodology of your organization’s plan to avoid 
impact of the COVID-19 pandemic at Tata Power working site. 

• Please give brief details of occupational health and hygiene related interventions 
planned by your organisation to ensure good health and fitness of workforce at 
Tata Power site. 
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Appendix 10 – CSM F10 – Process Flow Chart for Safety Performance Evaluation 

 
 
 
 
 

* For New Business such as Odisha Discoms-(R7) 
 
 
 
 
 
 
 

 

Start 

Safety Performance Score will be assessed every month and 
records will be uploaded/maintained   by "Order Manager” in 

SAP / CSM- F-11 Safety Performance Score sheet 

A certain % of each running bill will be retained as Safety   

Retention amount as per clause 5.5-(R7) 

Is the   average 
Score (at the end 

of Contract) 
=100%? 

Yes 

Release the Safety retention 
amount     + 1 % of bill  

amount as bonus  

No 

Release complete 
retention amount 

Stop 

Is the   average 
Score (at the end 
of Contract) ≥95 

%? 

Is the average 
Score (at the 

end of Contract) 
between  

 50*/70 -94 %? 

No 

Retention 
amount to be 
released on 

pro rata basis. 

Vendor 
not to be 

considered 
for further 

jobs 

Yes Yes 
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Appendix 11: CSM F11 - Safety Performance Evaluation Criteria 
Safety Performance Evaluation Report- CSM F11 

Sr.
No  

Parameter 
Unit of 
Measu
rement 

Target 
Weight 

age 

Actual 
Performan
ce 

Actual 
Score 

Lead Indicator           

1 
% of Employee certified in 
TPSDI/Authorized agency 

% 100%  20     

2 
Monthly inspection and replacement 
of damaged Personal Protective 
equipment -PPE by contractor 

% 100 10   

2 

Monthly inspection and replacement 
of damaged Critical Equipment, 
lifting Tools & Tackles and hand tools 
used at site by contractor 

% 100% 15     

3 
Condition of critical tools, tackles, 
and equipment to be checked by 
order manager or Engineer in Charge. 

% 100% 10     

 4 

Safe Disposal of Waste generated 
(Designated way) 
Records of Waste generation 
(Hazardous waste, oily cotton waste, 
E Waste) 
No effluent to drain or discharge to 
ground 

 Yes / 
No 

Yes 10     

Lag Indicator  

1 Number of Fatalities No 0 15 / 20*     

2 
Number of Lost workday case (LWDC) 
(reportable) 

No 0 10 / 15*     

3 
No of Recordable Cases (Exclude 
Fatalities and LWDC) 

No 0 5 / 0*   

4 Man-days Lost 
Man-
days 

0 5 / 0*     

          
Final 
Score 

  

          
Invoice 
Value 

  

          
Amount 
to be 
released 
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Safety Performance Evaluation Criteria 

Lead Indicators 

  Target  

1 % of employees certified in TPSDI/Authorized 
agency 

100% 51% to 99% 50% <50% 

 Score 20 Pro-rata 10 0 

2 Monthly inspection and replacement of 
damaged Personal Protective equipment -
PPE by contractor 

100% 99% to 50% <50%  

  10 5 0  

2 Monthly inspection and replacement of 
damaged Critical Equipment, lifting Tools & 
Tackles and hand tools used at site by 
contractor 

100% 99% to 50% <50%  

 Score 15 7 0  

3 Condition of critical tools, tackles and 
equipment to be checked by order manager 

100% <100%   

 Score 10 0   

4 Safe (designated way) Disposal of Waste 
generated, Records of waste (Hazardous 
Waste – Oily cotton waste – E- waste etc.) 
generation 
No effluents to drain/discharges to ground 

YES NO   

 Score 10 0   

Lag Indicators 

  Target 

1 Number of Fatalities 0 >0  

Score Score 15 / 20* 0  

2 No of LWDC - Reportable 0 >0  

Score Score 10 / 15* 0  

3 No of Recordable Cases (Exclude Fatalities and LWDC) 0 1 >1 

Score Score 5 / 0* 5 0 

4 Man-days Lost 0 1-5 >5 

Score Score 5 / 0* 5 0 

* For New Business such as Odisha Discoms-(R7) 
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Appendix 12: CSM F12 - Safety Violation Penalty Criteria 

Major Violations and Escalation matrix--(R7) 

 

Legend Action to be Taken Responsibility Penalty 

(INR) 

Repeat 

Violations 

A Levy of Penalty Order manager / EIC 5000 The no. of 

repeat 

violations shall 

be calculated 

cumulative 

during the 

contract period, 

not on a 

monthly basis 

B Memo to BA and Levy of Penalty  Order manager / EIC 10000 

C Memo to BA and Levy of Penalty Order manager / EIC 25000 

D Memo to BA and Levy of Penalty Order Manager / EIC 50000 

E Memo to BA, Levy of Penalty, 

Termination of Contract, Blacklist 

Order Manager / EIC 100000 

 

 

Consequence of safety violation observed not related to 
incidents or accidents 

Violations 

Sl. No. Safety Violation 1st 2nd 3rd 4th Subsequent 

violation 

1 Working without required PPE such as 
Helmet/gloves/safety shoes/Safety harness etc. 

A B C D Will Attract the 

same penalty 

as 4th violation 2 Working without proper tools and tackles A B C D 

3 Poor or bad condition of   Crane/Hydra/Vehicle 

and/or Incompetent driver and/or helper). 

B C D E Termination of 

Contract and 

blacklisting 

after repetition 

of violations (3 

to 4 times as 

the case may 

be) 

4 Improper Working at Height B C D E 

5 Untrained /unauthorized workman engaged in 

high-risk jobs 

B C D E 

6 Violation of SOP or WI or LOTO C D E  

7 Working without PTW or LC / Without 

authorization / Without creating Safe Zone 

C D E  
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Other Violations and Penalty 

Penalty shall be imposed on the contractors under the following circumstances for breaching 

the contractual agreements. The list is not exhaustive, but indicative. 

Sl. 
No
. 

Description of Violation 
Severity 

Penalty 

(INR) 

1.  Unhygienic/Bad condition of PPE   2 500 

2.  Unsafe Act/Condition of Severity 4  4 4000 

3.  Unsafe Act/Condition of Severity 5 5 5000 

4.  No Earthling of Electrical equipment 5 5000 

5.  Working without efficient supervision 4 4000 

6.  Non-reporting of incidents  3 3000 

7.  Starting the job without Toolbox Talk  4 4000 

8.  
Electric cable tied with metal wire / Use of damaged electrical 

cable / Use of two core cable 
3 3000 

9.  Rubber mat not available in front of electrical panels. 3 3000 

10.  Inserting naked wire into the socket instead of a plug 5 5000 

11 Inflammable materials stored inside PSS/FCC/Distribution Room 5 5000 

12 Water accumulation found near electrical panels / equipment 5 5000 

13 
 

Grinding wheel/ Coupling/ Piling winch/other rotating parts 

without guard 
4 4000 

 14 Inadequate illumination of working area 3 3000 

15 
Bringing inside PSS/FCC or any other work area any chemicals 

without approval. 
5 5000 

16  
Loose materials in work area which can fall down or fly during a 

storm 
5 5000 

17 
Misusing emergency facilities like fire hydrant line/ hose box/ 

spray system/ eye wash etc. 
3 3000 

18 
Entering restricted areas like switch yard, hazardous material 

storage room etc. without authorization 
3 3000 

19 Not using 24 V lamp inside confined spaces 3 3000 

20 Bypassing/overriding safety interlocks 5 5000 

21 
Working besides road without proper barricading and monitoring 

of traffic 
5 5000 
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22 
Smoking in prohibited area (Closed Go-downs, Storage of 

flammable material, Storage of Gas cylinders, PSS , Offices etc.) 
3 3000 

23 Improper stacking of materials in Storage Yard 4 4000 

24 Sleeping at workplace 3 3000 

25 First aid box not available / in locked condition 2 2000 

26 

Appointment of subcontractor without his Safety Bid Evaluation 

and/or without the permission of engineer in charge or Order 

manager. 

5 

5% of 

order 

value 

27 

Bad Housekeeping with respect to TPSMS/GSP/GHK/022 

• 1st Instant 

• 2nd instant 

• 3rd instant 

• 4th instant 

• Subsequent instants 

2 

 

• 1000 

• 2000 

• 5000 

• 10000 

• 10000 

28 

Violations related to vehicles with respect to TPSMS/CSP/RSP/015. 

• Parking without wheel choke 

• Parking in undesignated area 

• Heavy vehicle without helper or co-driver 

• Seat belt not available / not used 

• Driver without license 

• Heavy vehicles without reverse horn 

• Using mobile phone while driving 

• Lights/mirrors not working /broken 

3 

1000 per 

each 

violation 

28 

Violation in Gas cutting and Gas cylinder handling 

• Cylinder valve without guard 

• No flashback arrester 

• Leaky DA/Oxygen hose 

• Cylinders not kept in secured manner 

• Cylinder trolley not available 

• Cylinders are transported by manual rolling 

5 

2000 per 

each 

violation 

29 

Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005 

• Hook latch missing 

• Load raised or swung over people or occupied areas of 
building 

• Persons standing within the swing area of the crane 

• No barricading of crane working area 

• Use of damaged lifting tools and tackles 

5 

2000 per 

each 

violation 
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• Lifting tools and tackles not tested / Test certificate 
expired 

• Crane operator without proper license 

• Angular loading 

• Lifting / shifting heavy material without guide rope 

• Using mobile phone during loading and unloading jobs 

30 

Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007 

• Unstable scaffolding/nonstandard Scaffolding in use  

• Handrails/mid rails/toe guards missing 

• Safety harness not anchored on fixed structure 

• Opening found in working platform 

5 
2000 per 

violation 

31 

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002 

 

• Loose material falling into excavated pit 

• Water logging in excavated pits / trenches 

• Inadequate or no barricading 

• Undercut / cave in found on sides of excavated pits 

4 
2000 per 

violation 

32 
Caution boards, danger signs (luminescent /red) along with 

emergency contact number are not found displayed. 
3 3000 

34 Spillage of hazardous material/chemicals during transportation  4 4000 

Penalty for Incidents / Accidents-(R7) 

Consequence of incident / Accident Incident / Accident  

Action 

Required 

Sr.No. Type of Injury 1st 2nd 3rd 4th 

1 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.)  Non-
fatal 

F F G G 

2 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.) Non-
Fatal (Two or more non-Fatal in 
one event) 

G G H   
Intolerable 

3 Single fatality G H  

4 Multiple fatalities (Two or more 
fatalities in one event). Anywhere 
in Tata power.  

H  

 



 

The Tata Power Company Ltd  

 

 

Contractor’s Safety Code of 

Conduct 

Document no TPSMS/GSP/ 

CSM/015/REV 07 
Date of Issue: 01/08/2023 

 

 
 

   Page | 42 

 

 

Legend Action to be taken Responsibility Penalty (INR) The no. of 
violations 
shall be 
calculated 
cumulative 
during the 
contract 
period for 
all 
contracts 
in SBU, not 
on a 
monthly 
basis 

F Memo to BA and Levy of 
Penalty 

Order 
Manager/Engineer in 

charge 

200000 

G Memo to BA and Levy of 
Penalty 

Order 
Manager/Engineer in 

charge 

500000 

H Memo to BA, Levy of 
Penalty, Termination of 
Contract and Blacklisting 
the BA 

Order 
Manager/Engineer in 

charge 

1000000 

 
Appendix -13: CHECKLIST TO BE USED DURING SITE VISIT 

 

Checklist to be used: During site visit to check the adequacy Safety systems. 

  Observation Score* (1-5) 

1 Check the adequacy of safety policy and Safety 
Management system of the contractor. 

  

2 Does the contractor have written down safety procedures?   

3 Check the records of Near miss, unsafe act, unsafe 
conditions, and incidents. 

  

4 Check the organization setup to implement the safety 
systems at site (safety officer, safety supervisor) 

  

5 Check whether safety meeting and toolbox talk carried out 
regularly and records maintained or not. 

  

6 Is the process of incident investigation adequate or not?   

7 Verify incident reporting and recording system   

8 Check the usage of equipment/tools and tackles.   

9 Check for housekeeping at site   

10 Check the use of PPEs and general behavior of workforce 
towards safety 

  

 Total Score   

 Site Visit Score    

 
Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is 

the lowest and core of 5 is the highest. 
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Appendix 14: Indicative List of High-Risk Jobs 
Indicative high-risk jobs are given below. This is not an exhaustive list. This is only indicative.  

Sl. No. Jobs 

1 
Transmission Line Tower Erection on columns, near live lines, In congested areas, In 

creeks, In the Sea.  

2 

Conductor Stringing on Tower Using Tensioner & Puller in the area such as Line 

Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge Crossing, Railway 

line Crossing, In creeks, In the Sea    

3 Cable Pulling by Using winch Machine in City and Rural Areas  

4 Hot Washing of HT and Extra HT lines, Towers and switchyards equipment 

5 
Maintenance / Testing and Replacement of High Voltage (33 KV etc.) Switchyard 

equipment 

6 Installation of Lifts  

7 Installation of EOT Cranes  

8 Tower Dismantling  

9 Working on H Frame /Pole mounted Transformers  

10 Excavation in operational Area having power cables in receiving station  

11 Identification and spiking of cable / disconnection of cables from poles  

12 Working on Electrical Panels 

13 
Working on live electrical switch yard, Material handling and equipment 

repair/installation. 

`14 All activities that require climbing on a pole/structures/Towers/Transformers 

15 Cable laying and termination jobs 

16 Excavation beyond 5 feet near existing building and structures 

17 Working in confined Spaces 

18 Stringing of new conductors over poles 
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Clause Sub-
clause 

Description Page No 

1.0  Objectives 3 

2.0  Scope 3 

3.0  Safety Organization & Responsibilities  3 

3.1 Contractor Site Management and Supervision 3 

3.2 Contractor Supervisors and General Staff 4 

3.3 Contractor Workforce 4 

3.4 Vendor/Contractor/sub-contractor  5 

4.0  Tools and Tackles(R5) 6 

5.0  Site Safety Rules and Procedures 6 

6.0  Critical safety Rules and Procedures 6 

7.0  General Safety Rules and Procedure(R5) 8 

8.0  Training and Capability Building 10 

9.0  Pre-Employment and Periodic Medical check-up 12 

10.0  Safety performance retention(R5) and Safety 
Performance Evaluation 

12 

11.0  Recognition to the Prior Learning in Safety-R5 12 

12.0  Other Conditions 13 

General Safety Conditions for various contracts Specific to Discom(R5) 

13.0  Safety Conditions for maintenance of STS (Sub 

Transmission System) Network for Discom(R5) 

14 

14.0  Safety Conditions for maintenance of 11 KV and 

LT Network for Discom(R5). 

15 

15.0  Safety Conditions for the major contract work in 

Civil Projects for Odisha Discom(R5) 

16 

16.0  Safety Conditions for the major contract work in 
Commercial Department like - MMG, RRG, EAG, 
etc(R5)  

17 

17.0  Safety Conditions for Major Projects in 
Distribution Network(R5) 

18 

18.0  Schedule of Safety Audits by BA Safety Staff(R5) 19 
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1.0 Objective:  

The Objective of Safety Terms and Conditions is to apprise the Business Associates about 

various critical procedures of the Tata power Division/Discoms and the expectations from the 

BA to implement such procedures without fail. Certain terms and conditions are also 

mentioned to ensure a safe work atmosphere round the year. Refer Contractor’s Safety 

Code of Conduct- Document no TPSMS/GSP/ CSM/015 

2.0 Scope:  

This procedure applies to all operating and project sites of The Tata Power Company Ltd 

and Group companies including new businesses like Electric Vehicle charging, Home 

Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to all operating 

and project sites of four Odisha Discoms and New business based on mutually agreed 

timeline for implementation. R5 

3.0 Safety Organization & Responsibilities  

3.1 Contractor Site Management and Supervision 

Each Contractor will be responsible for fulfilling all statutory and safety requirements 

as per the laws of the land and not limited to Factory Act, Electricity Act, Electricity 

Rules and Regulations, Shop and Establishment Act etc. 

Each Contractor shall provide at least one competent full-time safety supervisor for 

workforce of every 50 workers or less than that. When workforce ranges to 500, the 

contractor must provide at least one qualified safety officer (This may be subjected to 

change as per applicable act).  Thus, for work force of 500 workers there will be one 

qualified safety officer and 10 safety supervisors. For every 500 additions in workforce, 

the contractor must add 1 safety officer and 10 safety supervisors. The Order Manager 

or Safety Department of the Tata Power Division /Discoms will review and approve the 

appointment of all safety officers and supervisors. The safety supervisors/officers will 

work with the guidance from Tata Power Division /Discoms Safety Department and 

align themselves with Tata power Division/Discom safety requirements. 

For O&M related AMC activities, minimum one qualified safety officer to be deployed 

for each Division of the Discoms. 

Qualified safety officer means he or she has completed PDIS or ADIS from a 

recognized institute.  

Site Safety Officer/Safety Supervisor / Safety Coordinator shall be interviewed by the 

Order Manager/ Safety head of the Tata Power Division/Discom and then gate passes 

shall be issued if the interview is successful. 



 

The Tata Power Company Ltd  

 

 

Appendix 3 to CSCC  
Safety Terms and Conditions 

Document No. 

TPSMS/GSR/STC/009 REV 05 
Date of Issue: 01/08/2023 

 

 
 

   Page | 4 

 

Site Manager of Contractor/Subcontractor is responsible, and will be held accountable, 

for the safety of their own workforce as well as that of sub-contractors. He should also 

ensure that all equipment, materials, tools, and procedures remain in safety 

compliance at job site.  

 Responsibility of Site manager includes, but not limited to: 

3.1.1 Holding officer/supervisors accountable for safety and actively promote 
safe work performance. 

3.1.2 Participate in and cooperate with all safety program requirements to be 
implemented to meet Tata Power Division /Discoms safety objectives 

3.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts, and 
conditions. 

3.1.4 Identify the training needs of BA employees and maintain all safety 
training documents. 

3.1.5 Provide Safety Performance Report at an agreed frequency. 
3.1.6 Stopping of unsafe work (Acts and/or Conditions) immediately. Work to 

start only after corrective actions are implemented.  
3.1.7 Ensure and participate in daily toolbox talk for all the jobs. 
3.1.8 Ensure that only tested and certified tools and equipment are issued to 

the workers and being used at the site. 
 

3.2 Contractor Supervisors and General Staff. 
 
Contractors’ site supervisors and general staff members in charge of job site 

functions such as field engineering, warehousing, purchasing, costing, and 

scheduling etc. are responsible for the safe performance of the work of those they 

supervise. They must set an example for their fellow employees by being familiar 

with applicable sections of the Site Safety program and ensuring that all site 

activities are performed with SAFETY as the primary objective. 

Each site supervisor is responsible and will be held accountable for identifying, 

analyzing, and eliminating or controlling all hazards through implementation of an 

aggressive, pro-active Health, Safety and Environmental Program. Each 

supervisor will proactively participate in the Safety program by observing, 

correcting, and recording unsafe acts and conditions at plant / sites.  

3.3 Contractor Workforce 

3.3.1 Contractors shall provide adequate quality and quantity of manpower as 
mutually agreed. (R5) 

3.3.2 All the contractor employees shall attend “SHE L0(Other than new 
business and Odisha Discom)/L1 Foundation Course in Safety”.  
Depending on the critical procedure in job employees shall also be 
required to attend “SHE L2 course of critical/high risk operations”. All 
Supervisors shall be required to attend “SHE L3 Supervisory Training”. 
All the above trainings will be conducted by TPSDI/Skill development 
institute of Disco, or other equivalent institute approved by Tata Power. 
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3.3.3 Contractor employees shall be required to attend any other additional 
training if suggested by Order manager or Site Safety Head. The cost of 
such additional training shall be borne by the Vendor. 

3.3.4 Contractor / Vendor shall mobilize their manpower well in advance to 
complete the training through TPSDI/Sill development Institute. 

3.3.5 The Vendor / BA shall arrange or bear the conveyance and food 
expenses incurred during training of BA employees in Odisha Discom. 
(R5) 

3.3.6 The validity of the training L1, L2 and L3 is 3 years. There will be 
competency assessment as Revalidation test in every three months for 
Tata Power Division and six months for Odisha Discom till one year from 
implementation of CSCC.(R5) Those who fail in the competency 
assessment shall undergo training again. 

3.3.7 Supervisors/Welder/Electricians/Line man /Fitters /Radiographers/ 
Riggers engaged by the contractor shall have valid competency 
certificates issued by authorized agency/Institute.  

3.3.8 Contractor workforce must make safety a part of their job by following 
safety rules and regulations and by using all safeguards and safety 
equipment. They must take an active part in the Safety programs for the 
Site.   

3.3.9 Every member of the workforce is expected to report for work without 
influence of any Drug/Alcohol. Failure to comply with this requirement 
shall result in immediate termination of employees under the influence of 
drug and alcohol plus show cause notice/penalty to the vendor.  

3.3.10 All employees shall report hazardous conditions, practices and 
behaviours in their work areas and correct wherever possible. 

3.3.11 Workforce is responsible for active participation in safety and health 
programs, suggestion systems, trainings and reporting of unsafe 
act/practices, Unsafe conditions incidents and injuries to their 
supervisors. 

3.4 Vendor/Contractor/sub-contractor  

3.4.1 Vendors/Contractor shall always comply with and ensure that their 
workforce comply with all site safety rules and regulations. Specifically, with 
applicable provisions of the Site Safety Management Plan and all statutory 
safety rules and regulations. 

3.4.2 After receiving the work order/ purchase order vendor/contractor/bidder 
shall not appoint Sub-contractor without safety assessment of the sub-
contractor through safety concurrence group Under Contractor Safety 
Code of Conduct. Penalty of 5% of contract value will be applicable to the 
contractor if subcontractor is appointed without the permission of SCG and 
without evaluation through CSCC process. 
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4.0 Tools and Tackles(R5) 

4.1 Tools & Tackles used to carry out the job shall be checked and inspected by Order 
Manager and safety Officer. 

4.2 Vendor must submit a valid Certificate from Competent person under the Factories 
Act 1948 and State Factories Rule for all Lifting Tools and Tackles (like Hoist, D 
Shackles, chain Block, wire ropes etc.). 

4.3 All Electrical Hand Tools must be tested for leakage of current by a person /agency 
authorized by Tata Power Division /Discoms. Electrical power must be taken though 
RCCB of 30mA. Electrical hand tools should not have cord more than 3 meters in 
length. If power source is at > 3 meters, extension boards with RCCB of 30 mA 
and ON/OFF switch, shall be used. 

4.4 Removal or inclusion of tools any new tool /tackles / machinery / equipment at site 
should only be done with concurrence of the order Manager / Head Safety. 

5.0 Site Safety Rules and Procedures:  
 

The work in the safest possible manner can only happen when it has been carefully 
planned and all applicable procedures are followed. The Tata Power Safety Procedures 
are derived from Tata Power best practices and the applicable Government acts 
regulations. In each case, the most stringent regulation is used. All safety rules and 
procedures developed from time to time shall be mandatorily followed by the vendor and his 
employees while working at Site. 

 
6.0 Critical safety Rules and Procedures: Following is the list of Tata Power’s critical Safety Rules 

and Procedures. Contractor shall refer to approved Rules and Procedures for detailed requirements 
and ensure conformance 
 

6.1  Lock Out and Tag Out Procedure. 
This procedure is intended to be used for the protection of Personnel while servicing 
or performing maintenance on distribution network/ equipment / pipeline / vessel / 
process systems.  This is a general procedure that shall be used as the minimum 
requirements for isolation of equipment, pipelines, machines, system from all possible 
sources of hazardous energy and / or material such as Steam, Hot Water, Compressed 
Air, any other process fluid / chemical energy /Mechanical energy or Electrical energy. 
For complete procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001 

6.2 Excavation Safety (Shoring and Sloping) Procedure 

This procedure is developed to cover the safe practices required for shoring and 
sloping in excavation and trenching jobs. This procedure is developed to establish 
mandatory requirements for practices to protect personnel, property and equipment 
from hazards associated with above activities. For complete procedure kindly refer 
Procedure Document No TPSMS/CSP/EXS/002 

6.3 Confined Space Entry Procedure: 

This procedure outlines the steps required to perform the confined space entry and to 
protect personnel from the hazards of entering and conducting operations in confined 
spaces. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/CSE/003.  
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6.4 Working at Height Procedure: 

This procedure describes the rules and procedures to protect employees from the 
hazards of working at heights. This procedure is developed to cover the safe practices 
required for Working at Heights. This procedure is developed to establish mandatory 
requirements for practices to protect personnel from hazards associated in this area. 
For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/WAH/004. 
 

6.5 Heavy Equipment Movement Safety Procedure. 
Heavy equipment lifting and movement is an activity involving loading, unloading, 
storage and movement from one place to another including lifting and erection or 
repairing of equipment with cranes or hoists.  Material, machinery and equipment 
handling operations are being carried out by large capacity cranes and hoists, which 
make the job safer and faster.  This procedure addresses the hazards and precautions 
associated with such equipment and their use. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/HEMS/005. 

 

6.6 Mobile Crane Safety Procedure. 
Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile 
cranes pose a severe hazard to operators and nearby workers and property.  Many 
types   of cranes, hoists, and rigging devices are used for lifting and moving materials.  
To maintain safe, appropriate standards must be adhered to and only qualified and 
licensed individuals shall operate these devices. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/MCS/006. 
 
6.7 Scaffold Safety Procedure. 

This procedure is developed to provide information on the safe erection, use, 
dismantling and maintenance of access scaffolding in the workplace. It is developed 
to establish mandatory requirements for practices to protect personnel from hazards 
associated with erection, use and dismantling of scaffolds. For complete procedure 
kindly refer Procedure Document No –TPSMS/CSP/SCAF/007. 

 

6.8 Permit to Work Procedure. 
Given the inherent hazards of the power generation and distribution industry, a 
significant number of TATA POWER operations and installations are critical. Work 
Permit (WP) System is an essential element in controlling the workplace risks in an 
effective manner. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/PTW/008. 
 
6.9 Job Safety Analysis (JSA) Procedure. 

This objective of this procedure is to have a task-based risk assessment process in 
place that identifies, evaluates and controls the risks associated with work activities, 
and as a result, prevents those involved in the task or those potentially affected by the 
task, from being harmed. For complete procedure kindly refer Procedure Document 
No- TPSMS/CSP/JSA/009 REV 01.  
 

6.10 Electrical Safety Procedure. 
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The objective of these standards is to specify minimum mandatory requirements and 
advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’ 
regarding operation maintenance and testing of electrical equipment. For complete 
procedure kindly refer Procedure Document No- TPSMS/CSP/ELEC/010 

6.11 Fire Safety Management Procedure. 

Objective of This standard is to specify the minimum mandatory requirements and 
advisory guidelines to ensure prevention of fire related incidents and managing / 
controlling their impacts if they do occur. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/ELEC/011 

6.12 Hazard Identification & Risk Assessment (HIRA) Procedure(R5):  

Objective of this procedure is to define guidelines for Hazard identification, Risk 
assessment and determination of controls. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/HIRA/012. 

6.13 Management Of Change (MOC) Procedure(R5): 

The objective of this document is to establish the procedures necessary to ensure that 
HSE risks are managed to an acceptable level in Tata Power Management of Change 
(MOC) process. For complete procedure kindly refer Procedure Document No - 
TPSMS/CSP/MOC/013. 

6.14 Pre-Start-up Safety Review (PSSR) Procedure(R5). 

Objective of this procedure is to provide guidelines for safe initial startup of a new 
facility or restart of a modified facility. The PSSR process verifies that the new/modified 
facility meets the original design and operating parameters. The intent is to prevent 
incidents caused by inadequate, incomplete, unauthorized design, construction, 
installation, and/or commissioning. For complete procedure kindly refer Procedure 

Document No - TPSMS/CSP/MOC/014. 

 
6.15 Road Safety procedure(R5):  

To provide Safety Rules for road travel management and safe usage of all types of 
vehicles viz. passenger/ commercial, owned/ hired by company, driven by employees 
or contractors. For complete procedure kindly refer Procedure Document No - 
TPSMS/CSP/RSP/015. 

 
7.0 General safety Rules and Procedure: 

 
7.1 Lift (Elevator) Safety Procedure: 

To provide safe operating procedure for taking control of lift car before entering and existing 
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document 
No – TPSMS/GSP/LIFT/001, 
 

7.2  Working on conveyor belt Procedure: 
This procedure is developed to cover the safe practices required for Working on 
live equipment and to protect personnel from hazards associated with it. For 
complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/CONV/003 

7.3 Batteries Handling & Disposal(R5) 
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To provide procedure for recycling and / or safe disposal of used / waste batteries 
in compliance with all legislation. For complete procedure kindly refer Procedure 
Document No – TPSMS/GSP/HAZM/003 

7.4 Material Handling and Storage Procedure:  
The purpose of this document is to provide procedures to assist the safe handling 
of materials (manual handling and mechanical handling). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/MATL/004. 

 

7.5 Office Safety Procedure(R5): 
The objective is to provide a safe working environment to those working in office 
premise, who may be exposed to emergency situations and other chronic / 
cumulative risks that may arise due to various reasons of unsafe act, unsafe 
condition, fire and  or pandemic crisis like COVID-19 etc. For complete procedure 
kindly refer Procedure Document No -TPSMS/GSP/OFS/006 
 

7.6 Earth Leakage Circuit Breaker (ELCB) Testing Procedure(R5): 
The objective of this procedure is to define the minimum requirements for testing 
of Earth Leakage Circuit Breaker (ELCB). For complete procedure kindly refer 
Procedure Document No - TPSMS/GSP/ELCB/008. 
 

7.7 Occupational Health & Safety Legal Compliance Procedure(R5): 
Objective of this procedure is provide guidelines for compliance of Occupational 
Health & Safety (OH&S) legal requirements and all ratified protocols and 
agreements are incorporated in Tata Power Safety Management System (SMS). 
For complete procedure kindly refer Procedure Document No - 
TPSMS/GSP/LEGL/009. 
 

7.8 Incident Reporting & Investigation Procedure(R5): 
Objective of this procedure is to outline the process for reporting, recording and 
investigating an incident, recommending corrective and preventive actions and to 
communicate the lessons learned to prevent recurrence of similar incidents. For 
complete procedure kindly refer Procedure Document No - TPSMS/GSP/IRI/011. 
 

7.9 Contractor Safety Management Procedure. 
The purpose of this document is to engage with contractors in a way to create safe 
work environment for everyone working for Tata Power. For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/CSM/015. 
 

7.10 Tree Trimming Procedure(R5):  
The objective of this procedure is to define guidelines and minimum requirements for Tree 
trimming. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/TTRM/017 
 

7.11 Safe Lone Working Procedure(R5): 

Objective of this procedure is to lay down guidelines for reduction and safe 
managing of any additional risk arising from lone working. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/LONE/019. 

7.12 Good Housekeeping(5S) Procedure(R5): 

https://sangam.tatapower.com/irj/go/km/docs/SangamFiles/UploadedDocuments/501_corporate-procedures-20-jul-12.doc
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Objective of this procedure is to explain the meaning, importance and provide 
guidelines for implementation of Good Housekeeping(5S) at workplaces across 

organization. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/GHK/022.   
 

7.13 Personal Protective Equipment(R5): 

This procedure describes the basic requirements, applicability, minimum 
specifications of Personal Protective Equipment (PPE). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/PPE/023. 
 

7.14 Process Safety Management Procedure(R5): 

The objective of this document is to provide a standardized & uniform guideline to 
implement Process Safety Management in Tata Power, its JVs, and subsidiaries 
to prevent or minimize the consequences of releases of toxic, flammable, 
pressurized or uncontrolled chemicals/Steam/Water or any other material which 
may result in toxic, fire, explosion, burn or flood like situation. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/PSM/024 

 

The above procedures will be updated time to time and the updated version of the 
procedures as well as any additional critical procedure will be available on official website 
of Tata Power (www.tatapower.com) for your reference. 
 

8.0 Training and Capability Building. 

Safety Training and capability building of workforce is a major component of safety 
management program. All training required must be provided and documented as 
specified by Tata Power and Indian Regulations. Tata Power Division /Discoms Safety 
department will audit contractors training and related documentation to assure its 
adequacy. 
 

8.1 Tata power Odisha Discom Site Safety Orientation.R5 

All Tata Power contractor and subcontractor workforce is required to attend Site 

Safety Orientation Training to receive a Safety Training Card, which is required to 

obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be 

for duration of minimum half day. The information provided during the orientation 

will include, but is not limited to following: 

8.1.1 Job rules, personal safety, and conduct 
8.1.2 Hazard’s reporting 
8.1.3 Reporting of injuries 
8.1.4 Emergency procedures 
8.1.5 Safety Activities and Program including disciplinary measure and incentives. 
8.1.6 Critical safety procedure relevant to the job 

 
8.2 Capability Building:  

8.2.1 All Tata Power contractor and subcontractor workforce is required to attend L1 
Training to receive a Safety Training Card, which is required to obtain a Gate Pass 
to the site, prior to entry.  

8.2.2 Appropriate practical training such as SHE L1, L2& L3 is given to ensure that 
a jobholder, either supervisor or worker, is competent to do his/her job safely. 
The skill training is provided through TPSDI, and other agencies authorized 
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by Tata Power on the list of 15 critical Safety procedures mentioned under 
safety procedures. Duration of course is as specified by Division/Discom 

8.2.3 Contractor shall ensure that concerned workmen are provided with adequate 
training before he/she is allowed to execute the work. An evaluation test will 
be conducted after the completion of the training. Those employees who 
meet the minimum required competency will be provided with Certificate 
(Card), which will be valid for 3 years, post which the workmen have to 
reappear for assessment. 

8.2.4 If the workman is not able to qualify the assessment, he/she will be given 3 
additional attempts to clear in 3-month time failing which he/she will not be 
allowed to work in the Division /Discoms.  

8.2.5 After expiry of Certificate or Training /Competency Card again one day 
recertification of L1, L2 and L3 skill training will be provided. R7.  

8.2.6 Quarterly /Half yearly(For Odisha and New business) Revalidation Test - 
“SHE L1 Revalidation test” will be conducted for the contractor’s employees 
to revalidate their safety awareness and knowledge.   

8.2.7 Order Manager and Safety In charge of the Division/Site /Plant will conduct a 
Competency Assessment of all workforces, going to be deployed at site / 
plant for high-Risk job. 

8.2.8 The Contactor shall bear the conveyance and food expenses of his staff for 
attending training sessions and capability building sessions in new business-like 
Odisha Discom.  

8.2.9 The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, 
salaries/wages, boarding and lodging of his staff for attending training sessions 
and capability building sessions. These trainings are offered on nominal 
chargeable basis payable by Contractor and rates shall be decided by TPSDI from 
time to time in case of training trough TPSDI. Generally, L0 is of one day, L1 is for 
2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is 
approx. cost /Day/Candidate. -R5 

8.2.10 Competency assessment of all critical workforce to be carried out for all who 
has taken L2 training. R5 

 

9.0 Recognition to the Prior Learning in Safety-R5 

If “Order Manager” recommends and “Head of the Safety Department of Discom” is 

satisfied with the safety knowledge and competency of the employee of contractor, a test 

may be conducted by Tata power Skill development Institute/ other recognized institute 

to assess the prior learning in safety. If employees of the contractors pass in such test, he 

will be exempted from appearing in SHE L1 training. This assessment is on nominal 

chargeable basis and rates are decided by TPSDI from time to time. 

10.0 Safety performance retention(R5) and Safety Performance Evaluation: A certain 
percentage of the bill value will be retained against every running bill as safety 
performance retention. The amount will be released with the last invoice or every six-
month based on Safety Performance Score of contractors. This is as per CSCC Document no 

TPSMS/GSP/ CSM/015   
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This safety retention shall be waived for Contractors who have either submitted a Contract 
Performance Bank Guarantee or have a retention from each running bill for an amount 
not less than 10% of each bill subject to the express undertaking / understanding that if 
there are any deductions required to be made for safety non-performance as per the Safety 
Performance Score, then Tata Power shall recover any such deductions against safety non-
performance directly from the monthly bills / final settlement as the case may be failing 
which it shall be within its right to recover such sum from accounts payable or the CPBG 
or the retention of the Contractor available with Tata Power for the said contract or any 
other contract between the Contractor and Tata Power. 
 

11.0 Pre-Employment and Periodic Medical check-up: 
 

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its 

entire workforce by Tata Power medical officer or Tata Power authorized medical officer. The 

contractor shall be able to produce the certificate prior to the employment. The contractor shall 

also organize to conduct periodical medical checkup (six monthly) for the following category 

of employees: 

• Drivers (Check for Vision & Hearing) 

• HEM Equipment Operators (Check for Vision & Hearing) 

• Workforce working at Height (Check for Vision, Hearing, Vertigo & Height 
Phobia) 

• Workforce Handling the hazardous substances - Coal, ash and chemicals 
(Chest X-ray and Lung Function T) 

• Workforce in high Noise area (> 90 Decibel), Check for Hearing 

• Workforce handling radiography equipment for conducting NDT.   

• Workforce, working in specific areas requiring specific medical attention should 
conduct the medical tests test as laid down in the respective Site Safety 
Management Plan. 

12.0 Other Conditions:  

12.1. The manpower/vehicles/Tools & Tackles/Equipment provided shall be as 
per mutually agreed SLA. 

12.2. No Supervision No work policy should strictly be followed. 
12.3. Test Before Touch must be ensured every time a job is being carried out in 

electrical network.  
12.4.  HIRA /JSA as per the job scope must be prepared in detail and submitted 

along with Site Safety Plan by the successful bidder. 
12.5. Personal protective equipment (PPE) must always be checked before use 

to ensure that they are in good condition and clean. Replace them if 
necessary. 

12.6.  All relevant PPE shall be provided by the vendor while working at the site. 
12.7. Housekeeping shall be maintained all the time while execution of work. All 

the unwanted material shall be removed from the site at the end of the day’s 
work. Old/damaged parts if taken out of the system shall be kept at 
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identified placed and it shall be shifted to scrap yard or disposed of as per 
instruction of order manager.  

12.8. Site Safety Plan shall be prepared by successful bidder along with order 
manger. Appendix 1 to be filled by successful bidder and submitted to Tata 
Power safety in-charge, before mobilization of team at site and start of the 
work.  

12.9. The Owner or Proprietor of BA must visit worksite at least once in a month 
and meet Order Manager every month. In case of incidents, the Owner or 
Proprietor of BA is required to attend Time Out Meetings to understand the 
gaps that contributed to the incident.  
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General Safety Conditions for various contracts Specific to Odisha Discom(R5) 

 

13.0. Safety Conditions for maintenance of STS (Sub Transmission System) Network. 

A BA awarded a major contract work of maintenance of sub – transmission network in area 
of a power system will be required to fulfil the following conditions: 

 

• Availability of Discharge Rods - Minimum 6 Nos. in each maintenance vehicle, fit for 
purpose and in good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each Maintenance Vehicle, in 
good and working condition and defective or non-standard neon testers are removed from 
service.  

• Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in maintenance 
vehicles. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 
4th March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA 
employees must carry safety training card / competency card to the worksite and produce 
the card on demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools 
and tackles to ensure their serviceability. 

• BA shall ensure the adherence to standard operating procedures or guidelines laid down 
by the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or 
accident to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty 
will be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and 
functionally report Safety Head of Discom. Any leaves by safety staff of the BA shall have 
to approved by Discom Safety Department. 

• BA shall ensure to depute Safety Staff for managing safety in worksites. In case the BA 
has been awarded work in more than one area power system, then the following safety 
structure will be adopted. 

• Safety manager and Safety engineer must be having PDIS or ADIS. 
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14.0 Safety Conditions for maintenance of 11 KV and LT Network. 

A BA awarded a major contract work of maintenance of 11 KV and LT Network in area of a 
power system will be required to fulfil the following conditions: 

• Availability of Discharge Rods - Minimum 6 Nos. in each PSS/FCC and maintenance vehicle, 
fit for purpose and in good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each PSS/FCC/ Maintenance Vehicle, 
in good and working condition and defective or non-standard neon testers are removed from 
service.  

• Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in each 
PSS/Maintenance vehicles and two sets of LT hand gloves at each FCC. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not engage new workman without training and issue of ID card. 

• PSS operator shall not be involved in maintenance activities. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8  ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA to ensure that all LT complaints are routed through Call Centre and recorded in FCC. 
Rectification of fault shall be done only after call centre logging and with the knowledge of BA 
supervisor.  

• No one will work alone or unsafely under public pressure or otherwise. 

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  
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• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute Safety Staff - One safety supervisor per section, One safety engineer 
per sub-division and one safety manager per Division Safety manager and Safety engineer 
must be having PDIS or ADIS. 

 
 
 
 
 
 
 
 
 
 

 

15.0 Safety Conditions for the major contract work in Civil Projects:  

A BA awarded a major contract work of / in civil project will be required to fulfil the following 
safety conditions: 

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

Section 

Sub-division 

Division 

Safety Engineer 

Safety Manager 

Safety 

Supervisor 

Safety structures for Major Contract – 11 KV and LT Network 
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• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall refer Construction Safety Manual of the Discom for details.  

• BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety 
engineer (for workforce up to 250 at site) / safety manager (for more than two safety engineers) 
for managing safety at the project site. In case the BA has been awarded more than one major 
contracts, then the following safety structure will be adopted.  

• Safety Engineers and Safety Managers must be having PDIS or ADIS. 
 

 

 

16.0 Safety Conditions for the major contract work in Commercial Department like - MMG, RRG, 
EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group will 
be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 
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• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute a Safety Supervisor for managing safety at worksite. 

• The BA for the RRG work shall depute one Safety supervisor.  
 

 

17.0  Safety Conditions for Major Projects in Distribution Network 

A BA awarded a major Projects in Distribution Network shall be required to fulfil the following 
conditions: 

• Availability of Discharge Rods - Minimum 6 Nos. for each project site, fit for purpose and in 
good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each project site, in good and working 
condition and defective or non-standard neon testers are removed from service.  

• Electrical hand Gloves - Minimum one sets of 33 KV, 11 KV and LT in each project site. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 
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• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th 
March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute Safety Staff for managing safety in worksites. One safety supervisor 
per project site or 100 persons, one safety engineer for 2 project sites of 250 persons, and one 
safety manager for four project sites or 500 persons.   

• Safety manager and Safety engineer must be having PDIS or ADIS. 
 

 

 
 

 
 
 
 
 
 

18.0 Schedule of Safety Audits by BA Safety Staff 

Safety Undertaking of BA by way of Affidavit 

 

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

Sr. No Type of Audit Frequency 

1 Tool Bag and PPE audit Weekly 

2 First Aid Box Maintenance Record Fortnightly 

3 Fire Extinguisher Record(Applicable for the BA involved in major 
construction works and have storage of flammable material at 

worksite) 
Monthly 

4 Safety Talk Register Weekly 

5 Site Safety Audit Daily 

One Project Site 

Two Project Sites 

Four Project Sites 

Safety Engineer 

Safety Manager 

Safety Supervisor 

Safety structures for Major Project Contract in Distribution Network 
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of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Contractor [or Business Associate (BA)] which expression shall, unless it be 

repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  

1. The present undertaking shall remain in force from the date of execution of contract 

and shall be valid till the date of termination of the said contract by either party. The 

undertaking is binding on me (contractor) as well as my sub-contractor and its 

employees, representatives etc.  

2. That I (the contractor) will be responsible and liable to comply and abide by all the 

safety rules, instructions and regulations as may be specified and laid down by the 

Discom to achieve its goal of Zero for on-site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 

safety of its employees, representatives, agents as well as of its subcontractor’s 

employees, at all times during the discharge of their respective obligations under the 

contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by Discom specifically. , failing which Discom shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the Contractor’s 

payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  

6. That the Contractor shall engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site 

work as per contract.  

7. That the Contractor shall immediately replace supervisor in case it is found to be not 

up to the level of skill and experience required, but any such replacement shall be only 

with the prior concurrence of the Discom representative.  
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8.  That the Contractor and its subcontractors shall abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from 

time to time by Discom during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep and hold 

Discom / its directors / officers / employees indemnified against any / all losses / 

damage / expense / liability / fines / compensation / claims / action / prosecutions or 

the like which might be suffered by Discom or to which Discom might get exposed to 

as a result of any breach /wilful negligence /deliberate default on the part of the 

Contractor /Subcontractor in complying with the same. Contractor shall also furnish 

any press release, clarification etc. if sought by Discom for any near miss or safety 

violations, accidents, which are attributable to fault of Contractor. 

 

  DEPONENT  

VERIFICATION  

 

Verified at ………………on this _Day of _______20__ that the contents of the above affidavit 

are true and correct and nothing material has been concealed therefrom 
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1.0 ORGANIZATIONAL VALUES 

The Tata Group has always been a value driven organization. These values continue to direct 

the Group’s growth and businesses. The six core Tata Values underpinning the way we do 

business are:  

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we 

do must stand the test of public scrutiny.  

Understanding - We must be caring, respectful, compassionate and humanitarian towards our 

colleagues and customers around the world and always work for the benefit of India.  

Excellence - We must constantly strive to achieve the highest possible standards in our day to 

day work and in the quality of goods and services we provide.  

Unity - We must work cohesively with our colleagues across the group and with our customers 

and partners around the world to build strong relationships based on tolerance, understanding 

and mutual co-operation.  

Responsibility - We must continue to be responsible and sensitive to the countries, 

communities and environments in which we work, always ensuring that what comes from the 

people goes back to the people many times over.  

Agility - We must work in a speedy and responsive manner and be proactive and innovative in 

our approach. 

2.0 ETHICS 

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics 

Management Team is constituted. 

The main objective of the Ethics Management Team is to: 

1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, vendors, Associates etc. by initiating immediate 

corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through prominent 

displays at all offices of TPCODL and through printed declarations in all concerned 

documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics violation 

recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on 

monthly basis to the top management for their information. 

All members of Team TPCODL, Associates and Stakeholders are requested to register any 

grievance on ethics violation to Mr. Rajeev Kharyal, Chief Ethics Counselor. 
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3.0 CONTRACT PARAMETERS 

3.1 Issue/ Award of Contract 

TPCODL awards the contract to the Associate in writing in the form of Purchase order (PO) or a 

Rate Contract (RC), hereafter referred as Contract, through in any or all of following modes-

physical handover / post / e-mail / web document / fax with all the attachments/enclosures which 

shall be part of the contract document 

On receipt of the contract, the associate shall return to TPCODL copy of the contract document 

duly signed by legally authorized representative of associate, within two days of Effective Date 

of Contract for contracts having contract execution time less than 30 days and within five days 

for all other contracts. 

3.2 Contract Commencement Date 

The date of issue/ award of contract shall be the Effective Date of Contract or Contract 

Commencement date.  

3.3 Contract Completion Date 

The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date. 

3.4 Contract Period/Time 

The period from Contract Commencement Date to Contract Completion Date shall be deemed 

as the Contract Period/Time. 

3.5 Contract Execution Completion Date 

The stipulated date for completing the execution of all items in the schedule of quantities 

(Supply, Service and or both as applicable) shall be deemed as the Contract Execution 

Completion Date. 

3.6 Contract Execution Period/Time 

The Period from Contract Commencement Date to Contract Execution Completion Date shall be 

the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of Materials is 

the essence of the contract. The period from effective date of contract to the date stipulated for 

completion of delivery of all items/completion of all the works/services, as per schedule of 

quantities of the contract is defined as contract execution completion time. The Delivery of 

Materials /The Completion of Works, as applicable, should be achieved in all respects as per 

schedules of quantities and all the terms and conditions of the contract, in the contract 

execution time. 

Any revision/amendment in the originally stipulated contract execution time has to be approved 

by authorized representative of TPCODL.  

3.7 Contract Price /Value 

The total all inclusive price/value mentioned in the PO/RC of the contract document is the 

Contract Price/Value and is based on the quantity, unit rates and prices quoted and awarded 

and shall be subject to adjustment based on actual quantities supplied/actual measurement of 
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work done and accepted and certified by the authorised representative of the company unless 

otherwise specified in schedule of quantities or in contract documents. 

3.8 Contract Document 

The Contract Document shall mean and include but not limited to the following: 

 NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 

attachments). 

 Bids & Proposals Received from Associate including relevant annexure/attachments. 

 Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   

 All the Inspection and Test reports, Detailed Engineering Drawings. 

 Material Dispatch Clearance Certificate (MDCC). 

 Minutes of Meeting (MoM) 

3.9 Contract Language 

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 

calculations, drawings, operation, maintenance and safety manuals, reports, labels, on 

deliveries and any other data shall be in English Language. 

The Contract documents and all correspondence between the TPCODL, Third Parties 

associated with the contract, and the Associate shall be in English language. 

However, all signboards required indicating "Danger" and/or security at site and otherwise 

statutory required shall be in English, Hindi, and local languages. 

3.10 Reverse Auction 

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products / services being asked for in the tender. The terms and conditions for such 

reverse auction events shall be as per the Acceptance Form attached in Annexure I. The 

bidders along with the tender document shall mandatorily submit a duly signed copy of the 

Acceptance Form as mentioned in the Annexure I as a token of acceptance for the same. 

4.0 SCOPE OF WORK   

All the activities that are to be undertaken by the Associate to realize the contractual 

deliverables in completeness form Scope of Work. Following clauses list, but not limited to, 

major requirements of the scope of work.               

The associate shall satisfy himself fully with the details and undertake fully the works as listed in 

schedule of quantities and conditions, under which the same to be performed. Associate may 

visit site to equip themselves with all the information required for the execution of work. Unless 

otherwise stated in the contract, the scope of work shall also include, but not limited to, the 

following. 

The associate shall deliver equipment/material at site/stores, carry out erection, testing and 

commissioning and put into satisfactory operation as defined in contract. Unloading at site, 
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storage, preservation, security and handling of the items at work places till completion of 

contract is also in scope of work. 

The associate shall obtain statutory clearances for the works executed by him. 

The associate shall provide comprehensive insurance for entire works for contract value and 

third party liability insurance to cover all risks till completion of contract. 

All transport / lifting/ unloading/ storage/preservation of items at site shall be arranged by the 

Associate at no extra cost to TPCODL. All these activities shall be performed in line with original 

equipment manufacturers’ recommendations and/or as per best engineering practices, with due 

consent of TPCODL Engineer-in-charge. 

Completeness: Any supplies and services which might have not been specifically mentioned in 

the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or 

completeness of the works at the highest possible level, including any royalties, licence fees & 

compensation to be paid, whether incurred by the associates or by a third party for the work 

covered in the scope, regardless of  when incurred, shall be supplied/provided by the associate 

without any extra cost and within the time schedule for efficient , smooth and satisfactory 

operation and maintenance of the works at the highest possible  level under Indian conditions 

(but according to international standards for facility of this type), unless expressly excluded from 

the scope of supplies and services in this Contract. 

TPCODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the Contract 

by submitting a request in writing to the Associate. The Associate shall, within fifteen days of 

receipt of such request from the TPCODL, provide Purchaser with a reasonably detailed 

estimate of the cost of the change outlined in the request. 

In the event, TPCODL requests a change, the Contract price and time shall be adjusted 

upwards or downwards, as the case may be and shall be mutually agreed to.  The associate 

shall not be entitled to any extension of time unless such changes adversely affect the time 

schedule. 

The Associate shall not proceed with the changes as requested till adjustment of contract price 

and time schedule where so applicable in terms of or otherwise directed by the TPCODL. 

4.1 Indemnity 

Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in the 

GCC) against all kinds of liabilities or damages, of whatsoever nature, including compensation 

arising from any accident to the person or property of those in Associate’s employment or to any 

other person or properties including those of TPCODL, arising due to reasons attributable to 

any, act, omission of the Associate the Associates, for the entire period of contract including 

period of guarantee. 

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as per 

Annexure-D to Order Issuing Authority. 
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In case of Labour /Erection/ Services Contracts having value more than Rs 2 Cr per Annum, 

Associates shall submit Indemnity Bond on Rs 100/- Non Judicial Stamp Paper in the format as 

per Annexure- D to Order Issuing Authority. 

4.2 Display of Notice Boards at Work Sites 

The Associate shall put up display notice board at each project site where the works are in 

progress indicating the information given below: 

 Name of the Project. 

 Estimated Cost of Project. 

 Date of Commencement. 

 Expected date of completion. 

 Name of Associate and his telephone number. 

 Name of Engineer-in-Charge and his telephone number. 

4.3 Disposal of Waste at Site 

Significant quantities of waste are generated during the execution of project and an integrated 

approach for effective handling, storage, transportation and disposal of the same shall be 

adopted. This would ensure the minimization of environmental and social impact in order to 

combat the climate change.  

The associates shall follow the below criteria for disposal of waste at site during the execution of 

project. 

 Associate shall ensure that the detailed project plan include the waste management,      

segregation of all designated waste material (Recyclable/Non-Recyclable), collecting, 

storing, disposing and transferring the same to pre-arranged facility/destination in timely and 

safe manner as per environmental legislations during the execution of project. The project 

plan shall also include the innovative construction practice to eliminate or minimize waste, 

protect surface/ground water, control dust and other emissions to air and control    noise 

during the execution of project. The copy of same shall be given to EIC before the 

commencement of project. 

 The purchase policy of BA shall encourage the procurement of material with recycled and 

minimum packaging of goods during delivery. Associate shall provide the appropriate means 

for site to site transportation of materials to avoid damage and litter generation. 

 Associate shall educate and inform to its project team about the requirement and 

responsibilities for waste minimization and disposal in general and provide training of 

practices that support this. Waste management should be treated like a safety program.  

 In the event that area of contaminated or biological hazard is identified, Associate shall 

ensure that plant, equipment, personnel and any activity associated with the work is carried 

out in consultation with EIC of TPCODL. 

 Associate shall ensure that the residents living near the site are kept informed about 

proposed working schedule and shall informed timings and duration of any abnormal noise 

full activity that is likely to happen.  
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 Associate shall ensure the regular maintenance and monitoring of vehicles and equipment 

for efficient fuel use so that emissions and noise are within acceptable limits to avoid air 

pollution. 

4.4 Deployment of Work Force 

Associate shall deploy adequate labour, as considered necessary by TPCODL for execution of 

the contract including Sundays and Holidays whenever required to do so with no extra cost to 

TPCODL. However, prior permission shall be taken from the site Engineer to carry out the work 

beyond normal working hours or on Sundays and Holidays. Female employees shall not be 

deployed beyond normal working hours/days and no child labour shall ever be deployed. 

Associate shall depute full time qualified and experienced engineers to supervise the work at 

site. All such staff shall be maintained from commencement to completion of all works to the 

entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed for the works 

under this contract will not be considered in Company’s employment at any time. Associate 

shall continue to be responsible for all such employees, their safety, all types of statutory 

compliances related thereto and in any other manner whatsoever. The company will stand 

indemnified by the Associate in respect of all the above. At the same time Company upon 

noticing any breach or default on any statutory compliances, may at their sole discretion, decide 

to act in a manner as deemed fit at the risks and costs of the Associate. 

TPCODL shall have the right to instruct the Associate to change the Sub- Associates or skilled 

/unskilled workers in case the conduct, the workmanship or speed of the work is not 

satisfactory. 

Associates shall submit duly signed undertaking regarding engagement of competent staff / 

employee commensurate to the nature of job to Engineer–in–charge in the format attached as 

Annexure – G. 

4.5 Damages of Properties 

The Associates shall take necessary steps to ensure that the equipment and installations of the 

Company, Third parties, including other utility services like water supply pipelines; open drains 

telephone cables etc. are not damaged during execution of the works. The Associates shall be 

responsible for all such damages and shall have to repair/ replace and/or compensate for the 

entire claims in respect of such damages at its own cost. 

4.6 Issuance of Materials  

The material issued to the Associate shall be in the custody of the Associates who shall be fully 

responsible for the same. After completion of the works, the Associates will reconcile the 

material. Any cost of material which is short or damaged/lost will be deducted from Associate 

bill/ deposits. 

4.7 Company’s Right To Use Works 

If Taking Over Certificate is delayed for any reason, for which TPCODL’s decision shall be final 

and binding upon the Associate, the Company shall be entitled to use the works or portion 

thereof without affecting Associate’s responsibility and liability to complete the balance works as 
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per company’s directives from time to time, though Associate shall be afforded reasonable 

opportunity by the company to enable Associates to complete all balance works required for 

issuance of ‘Taking Over Certificate’ by the company. 

4.8 Rights of TPCODL to vary the scope work 

TPCODL shall have the right, during the performance of the Contract, to change the scope 

and/or technical character of the Project and/or of the supplies and services stipulated in the 

Contract by communicating the intent to do so in writing to the Associate. On receipt of such 

communication the Associate shall, within the time frame specified in the contract shall provide 

TPCODL with a reasonably detailed estimate of the cost of the change in scope outlined in the 

TPCODL communication. The change in the Contract price and time shall be revised upwards 

or downwards, as the case may be, and shall be mutually agreed to. The Associate shall not be 

entitled to any extension of time unless such changes adversely affect the time schedule. 

The Associate shall not proceed with the changes in the scope of work till such time revision of 

Contract price and time schedule are approved and communicated to the associate by 

TPCODL. 

Any change in the Scope of Work and/or Terms & Conditions of the order shall be   intimated by 

TPCODL through an amendment to the contract. The amendment shall be treated valid only if 

signed by the authorized signatory of the original contract. 

4.9 Technical Evaluation 

TPCODL reserves the right to assign scores to different parameters including but not limited to 

the following while evaluating the bids. TPCODL reserves the right to change the parameters 

and score without prior information to the associates: 

S. 
No. 

Evaluation Parameter 
Max. 

Score 

A For bidders already Registered with TPCODL 100 

A.1. 

No violation of statutory compliances in last 1 year. 
Deduction of 2 marks for each instance of violation in last 1 year.  
Safety 
Deduction of 2 marks for each instance of safety violation in last 1 year. 
Deduction of 5 marks for each reported Non-Fatal Accident in last 1 year 
In case of any reported fatal accident: ZERO MARKS 

20 
 
 

20 

A.2. 
Timely Execution of Contracts 
Total Achieved Score = {30 – 3 x (Avg. percentage LD deductions in last 2 
years)} 

30 

A.3. 
Legal Issues with TPCODL 
Zero instances of Arbitration procedures / Court Cases / PBG forfeitures in 
last 2 years: 30 marks else ‘Zero’ marks 

30 

B Bidders new to TPCODL 100 

B.1. 

Visits 
Client Site Visit where the bidder is providing similar services.  
The visits as above shall be arranged by the bidder. However all costs 
towards conveyance, lodging, boarding etc. shall be borne by TPCODL. The 

30 
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S. 
No. 

Evaluation Parameter 
Max. 

Score 

score assigned by TPCODL based on the above visits shall be final and 
binding on the bidder (Vendor Evaluation form attached as annex L). 
Safety 
Score achieved against BA Safety Management System Questionnaire 

 
 
 

20 

B.2. 

Client Referrals 
At least 3 nos. Customer References for similar services in last 3 years. All 
customer references shall be either of the following: 
 Govt. Organizations/ PSUs/ Power Distribution Utilities.  
 Private Organizations with an annual turnover of >= 500 cr.  
PO copies or Completion Certificates will be admissible. 

Each reference: 10 marks 

30 

B.3. 
Blacklisting Information 
Not blacklisted by any reputed organization/utility in last 2 years: 20 marks 
else ‘Zero’ marks 

20 

 Bidder shall be considered as technically qualified if they are able to achieve a technical 

score of >70 marks on the above parameters.  ‘A’ or ‘B’. 

 The bidder must have the PF and ESI registration. In case it is not there (provided the 

bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above 

parameters and will be considered as disqualified. 

5.0 PRICES/RATES/TAXES           

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and for 

which MDCC is issued by TPCODL and to the extent required for completion of works, cost of 

service executed as per schedule of quantities, cost of testing as per contract terms, cost of 

documentations including all relevant test certificates and other supportive documents to be 

furnished as per contract terms. The rates shall remain firm till actual completion of contract.  

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable. All government levy / taxes shall be paid only when the invoice is 

submitted according to the relevant act. 

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all 

or any of the schedules of items of contract. 

5.1 Changes in Statutory Tax Structure 

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution time 

and shall be applicable if the contract is executed by the Associate within the Contract 

Execution Time. 

For execution of contracts beyond contract execution time, where the delay is not attributable to 

TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the 

statutory tax structure either within the contract execution time or beyond. However, in such 

cases, benefits due to any downward revisions in statutory tax rates shall be passed on to 

TPCODL. 
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6.0 TERMS OF PAYMENT 

      6.1 Pre-Requisites for Payment 

 Associate should have completed execution of that part of contract, for which payment is 

sought, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract and 

obtained certification for execution of the work. 

 Associate has taken C-3 Form 

 Associate has undertaken joint measurement of the work executed along with TPCODL’s 

Engineer-in-charge. 

 Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 

6.2 Bills & Invoices 

Unless specified otherwise in the special conditions of contract, Associate shall raise not more 

than one invoice/contract per month for the services rendered in the prescribed Tax Format and 

the invoice shall be submitted within 15 days of the following month at Invoice Desk, TPCODL 

Bhubaneswar. 

All Bills shall be supported by joint measurement of work done, quality test report and a copy of 

wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) and 

a copy of statement substantiating that statutory payments having been affected. 

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, PAN 

number as applicable. 

Final bill submission after completion of project or execution of job must be within 30 days from 

the actual date of completion/execution of work awarded. 

6.3 Payment & Statutory Deductions 

Payment shall be released within 30 days from the submission of the bills. The associate shall 

submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt of full and 

final payment. In case any non-compliance to contract conditions comes to TPCODL’s notice, 

TPCODL will be entitled to deduct 30% of estimated wages plus 20% of wages as TPCODL’s 

overheads. Associates would be obliged to provide the copy of monthly wage sheet in any case, 

failing which no payment shall be made. TPCODL at their sole discretion may deposit the PF 

etc. with statutory authorities. TPCODL will deduct the amounts of TDS as per statutory 

requirement under the income tax act and the DVAT Act and certificates (wherever applicable) 

will be issued to associate accordingly 

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable amounts 

for which no TDS certificate shall be issued. TDS once deducted as above shall not be revised in 

any condition. 
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6.3.1 Statutory Deductions 

TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the income 

tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act and 

certificates (wherever applicable) will be issued to associate accordingly.  

For consumption of TPCODL’s Water and Electricity by Associate for execution of Contract, 

Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from 

the running bills.  

The Engineer-in-Charge as stated in the Order shall be responsible for certification of the work 

executed and the bills. Bills (including original) shall be submitted in triplicate at Bill Inward 

Receipt Desk (BIRD) located at Third Floor, IDCO Towers, Janpath, Bhubaneswar.. 

6.4 Guidelines for Raising Running/ Final Bills 

Contract Value Up to 5 Lakhs One Final Bill 

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill 

All Bills shall be processed only when all bank Guarantees are in place and before payments of 

Final Bill Associate have to furnish No Demand Certificate, as applicable. 

6.5 Quantity Variation 

Payment will be made on the basis of actual quantity of supplies/actual measurement of works 

accepted by TPCODL and not on the basis of contract quantity.  

6.6 Full and Final Payment 

Full & Final Payment in all contracts shall be made subject to the associate submitting “No 

Demand Certificate”, in the format as per Annexure-C.       

7.0 MODE OF PAYMENT 

Payment shall be made through Cheque or RTGS whichever of the two modes chosen by the 

Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name 

Contract has been issued. Those Associates opting for the RTGS mode shall submit the details 

of Bank Account and other details as per annexure J. Further, for any payments made, 

TPCODL is not responsible for any consequences/disputes Associate have among the owners 

channel partners, sub-Associates and all such dispute/concerns shall be settled solely by the 

Associate. 

In case of service contracts, mostly the quantities of items indicated are estimated and 

preliminary. However, payments shall be made on the basis of actual quantity of work carried 

out and measured jointly by the Company and the Associate. Associates shall be responsible to 

organize joint measurements of works with TPCODL Engineer-in-Charge before raising any bill 

of work done. In the event Associate fails to do so, TPCODL at their sole discretion, may take 

measurements of work done and proceed as deemed fit and in such an event Associate’s right 

to lodge any subsequent claim shall stand forfeited. 
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8.0 SECURITY CUM PERFORMANCE DEPOSIT 

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security cum 

Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from 

banks acceptable to TPCODL for:  

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores. 

(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.  

This shall remain valid till the end of the Guarantee Period of contract, plus one month.  

(c)  5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee 

period plus one month. 

 For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by 

TPCODL while processing the invoice and shall be released after completion of Guarantee 

Period plus one month. 

 For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance Bank 

Guarantee (SPBG) shall not be applicable. 

 In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit 

SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO 

(Release Order) value issued against the RC, valid for Guarantee Period plus one month. 

The Guarantee Period shall be considered as per the last RO issued against the said RC. 

The original SPBG as submitted against the RC shall be released on submission of the new 

SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG only till 

the requisite period, i.e. guarantee period plus one month. 

9.0 STATUTORY COMPLIANCE  

9.1 Compliance to Various Acts 

Associate should ensure adherence to the Anti-Lobbying, Debarment, Drug-Free, Child Labour, 

Factories Act and Shop and Establishment Workplace Certification, Registration details under 

GST, Sales Tax and Works Contract Tax Act. 

Associate shall bear the entire responsibility, liability and risk relating to coverage of its 

workforce under different statutory regulations including Workman's Compensation Act, ESI Act, 

Factories Act, 1948, the Contract Labour (Regulation and abolition) Act 1970, and any other 

relevant regulations as the case may be. Associate shall also be solely responsible for the 

payment of all benefits such as Provident Fund, ESI, Bonus, Leave compensation and other 

benefits as may be applicable under applicable labour laws, etc. as per the various statutory 

regulations and shall keep TPCODL indemnified in this regard against any such claim and 

provide documentary evidences of the same to TPCODL. TPCODL shall be entitled to, if 

necessary, make such payment and recover the amount from Associate.  
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Associate should ensure adherence to all applicable laws, rules and regulation applicable under 

this contract from time to time. In case of violation any risk, costs etc. shall be in associates 

account and keep TPCODL indemnified always till completion of contracts. 

9.2 SA 8000 

TPCODL expects its Associates to follow guidelines of SA 8000:2014 on the following aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.3 Affirmative Action 

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST 

community or any other deprived section of society by their business associates. 

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 

Associates** 

TPCODL believes that inclusive growth is the key to sustainable development, and to promote 

the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has 

been adopted across the company. 

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL 

has taken initiative by proposing relaxations in contract clauses as per below: 

S.No. Initiative for SC/ ST BA’s Guideline Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest 

Money Deposit 
50 % relaxation of estimated EMD value 

All limited and Open 
Tenders 

3 
Performance 

Bank 
Guarantee 

50% relaxation in PBG for order value 
above 50 lacs else 25% relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company turnover under 
qualifying requirement criteria 

All Open Tenders 

**Classification of BA s under SC/ST shall be governed under following guidelines: 
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 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited latest balance sheet bearing name of 

all the partners. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to 

or more than 50% of the total ownership pattern of the firm. Governing document shall be 

Partnership Deed and duly audited latest balance sheet bearing name of all the partners. 

 Private limited company: Only such firms shall qualify which have SC/ST directors holding 

equal to or more than 50% of the total ownership pattern of the firm. Governing document 

shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of a 

person. 

9.4 Compliance to Labour Laws 

Bidder needs to ensure compliance to applicable labour laws including timely disbursement of 

wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL shall pay 

the wages to BA employees on behalf of BA. Apart from deducting the amount of wages paid, 

TPCODL shall deduct an additional service charge equivalent to 25% of the wages paid from 

the payment due to BA. 

9.5 Compliance to Construction and Demolition Waste Management Rules & 

Environment (Protection) Amendment Rules  

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016, 

Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation measures 

in handling construction material and C&D wastes issued by CPCB. 

Following are some main points of above Rules/Guidelines for Construction work, cable laying 

jobs etc. 

1. Barricading to be provided at site to cover complete area. 
2. Construction material and waste should be inside the closed area made by using 

barricading. 
3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing with 

required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of 

either jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and preferably 

barricaded particularly those materials that have potential to be dust borne. 
8. Grinding and cutting of building materials in open area shall be prohibited. 
9. Construction material and waste should be stored only within earmarked area and road 

side storage of construction material and waste shall be prohibited. 
10. No uncovered vehicles carrying construction material and waste shall be permitted. 
11. Construction and demolition waste processing and disposal site shall be identified and 

required dust mitigation measures to be notified at the site. 
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10.0 QUALITY 

10.1 Knowledge of Requirements 

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. forming 

part of the Contract and also to have satisfied himself as to the nature and character of the work 

to be executed and the type of the equipment and duties required including wherever necessary 

of the site conditions and relevant matters and details. Any information thus procured or 

otherwise obtained from TPCODL/Consultants shall not in any way relieve the Associate from 

his responsibility and executing the works in accordance with the terms of contract. 

10.2 Adherence to Rules & Regulations 

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance 

with all requirements of Central and State enactment, rules and regulations governing such 

work in India and at site. This shall not be construed as relieving the Associate from complying 

with any requirement of TPCODL as enumerated in the Contract which may be more rigid than 

and not contrary to the above mentioned rules, nor providing such construction as may be 

required by the above mentioned rules and regulations.  In case of variance of the Technical 

Specification from the laws, ordinance, rules and regulations governing the work, the Associate 

shall immediately notify the same to the TPCODL. It is the sole responsibility of the Associate, 

however, to determine that such variance exists.  Wherever required by rules and regulations, 

the Associate shall also obtain the statutory authorities' approval for the plant, machinery and 

equipment to be supplied by the Associate. 

10.3 Specifications and Standards 

The Associate shall follow all codes and standards referred in the Contract Document.  Codes 

and standards of other may be followed by the Associate with the prior written approval of 

TPCODL, provided materials, supplies and equipment according to the standard are equal to or 

better than the corresponding standards specified in the Contract. 

Brand names mentioned in the Contract documents are for the purpose of establishing the type 

and quality of products to be used.  The Associate shall not change the brand name and 

qualities of the bought out items without the prior written approval of the TPCODL. All such 

products and equipment shall be used or installed in strict accordance with original 

manufacturer's recommendations, unless otherwise directed by the TPCODL. In any 

circumstances the codes, specimen and standards prescribed by any government agency 

should not be violated. 

11.0 SAFETY 

All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety 

Management System (CSMS) as applicable at all stages during the contract period. Associate 

shall execute the contracts ensuring the following in and as order of priority: 
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 Safety of Human Beings. 

 Safety of Equipment/Assets. 

 Timely Completion of Contract. 

Safety related requirements as mentioned in our Contractor Safety Management System is 

attached as annexure K and is an integral part of this GCC. TPCODL may revise this CSMS 

document as a when required and the revised version shall be applicable on all contracts – 

current or future. 

12.0 GUARANTEE  

12.1 Guarantee of Performance 

Associates shall stand guarantee that the equipment and material supplied/service or work 

rendered under the contract is free from design, manufacturing, material, construction, erection 

& installation and workmanship & quality defects and is capable of its due, rated and intended 

quality performance, as an integrated product delivered under the contract or a specific period 

termed as Guarantee Period(as elaborated elsewhere in this clause) The Associate should also 

guarantee that the equipment/material is new and unused except for the usage required for the 

tests and checks required as part of quality assurance. 

12.2 Guarantee Period 

The Guarantee Period will be equipment/service/work specific and shall be as specified in the 

Standard Specifications of TPCODL for the equipment/material/service/work and where 

standard specifications are not part of contract documents or guarantee period is not specified 

in the standard specifications,, the guarantee period shall be as per the Special Terms and 

Conditions of the Contract. In case of no mention of the guarantee period in standard 

specifications or SCC Guarantee Period will be 12 Months from the Date of Commissioning or 

24 months from the date of delivery of final lot of supplies made, whichever is earlier.   

12.3 Failure in Guarantee Period (GP) 

If the equipment and material supplied/service or work rendered under the contract fails to 

perform its due, rated & intended quality performance, during the Guarantee period, the 

associate is liable to undertake repair/rectify/replace the equipment and material 

supplied/service or work rendered under the contract within time frame specified in the SCC or 

elsewhere in the contract documents at associate’s cost to make the equipment and material 

supplied/service or work rendered under the contract of performing its due, rated and intended 

quality performance. If Associate fails to repair/rectify/replace the equipment or material 

supplied/service or work rendered under the contract, failed in Guarantee Period, TPCODL will 

be at liberty to get the same done at Associate’s risks and costs and recover all such expenses 

plus the TPCODL’s own charges (@ 20% of expenses incurred), from the Associate or from the 

“Security cum Performance Deposit” as the case may be. 

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the 

defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until 

the expiry of twelve months from the date of such replacement or renewal or until the end of 

original Guarantee period, whichever is later. 
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Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of 

reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is 

required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by 

TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to the 

original delivery period of that equipment/ material as specified in the Contract. In case the 

Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated 

timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause 

mentioned in this document. The penalty amount shall be recovered from the payment due to 

the vendor or by encashment of the SPBG as the case may be. 

12.4 Cost of repairs on failure in GP 

The cost of repairs/rectification /replacement, apart from the actual cost of 

repairs/rectification/replacement is also inclusive of all associate costs of required 

transportation, site inspection /mobilization/dismantling and re-installation  costs as applicable. 

The Associate has to ensure that the interruption in the usage of intended purpose of the 

equipment is minimized to the maximum extent In lieu of the time taken for 

repairs/rectification/replacement.  

12.5 Guarantee period for Goods Outsourced 

If the Associate outsources partly equipment/materials/services from third party as mutually 

agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any 

additional guarantee period if provided by the third party for the part supplied/executed by them. 

12.6 Latent Defect 

Hidden defects in manufacturing or design of the product supplied and which could not be 

identified by the tests conducted but later manifested during operation of the equipment are 

termed as latent defects. Associates shall further be responsible for ‘free replacement’ for 

another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if 

noticed and reported by the Company. 

13.0 LIQUIDATED DAMAGES 

a) For Services which are of standalone use, multiple in quantities and having a single final 

completion schedule, Liquidated damages shall be levied without prejudice to any of the 

other contractual rights of TPCODL, as described below: 

For delay of each week and part thereof from the completion schedule specified in the 

contract, 1% of contract value corresponding to unexecuted work, provided full execution is 

done within 130% of the original contract time. If full contractual service/work rendered is not 

completed within 130% of contract time for execution, TPCODL has the right to levy LD on 

the entire contract value, subject to a maximum of 10% of the total contract value. 

b) For services having phased completion schedule(milestone) as per contract terms, 

standalone use and multiple in quantities, Liquidated damages shall be levied without 

prejudice to any of the other contractual rights of TPCODL, as described below: 
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For the purpose of calculating and applying LD, each milestone shall be considered 

separately. For delay of each week and part thereof, from the execution of work schedule 

specified in the milestone, 1% of the contract value corresponding to the unexecuted work of 

the milestone, subject to a maximum of 10% of the total contract value of that milestone 

shall be levied. However, if full contractual service/work rendered is not completed within 

130% of contract time for execution, TPCODL has the right to levy LD on the entire contract 

value, subject to a maximum of 10% of the total contract value. Deduction of LD shall be on 

landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST 

would be applicable at the stipulated rate and the same shall be borne by Business 

Associate. In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of 

deduction/ recovery. 

13.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 

13.2 Material Recovery 

In case of any recoveries for materials or services (for material free issued by TPCODL and not 
reconciled by BA or for services claimed and paid in excess at the time of running bills), the total 
cost which shall be recovered from the BA, shall be the gross amount of material or services 
(i.e. including taxes) plus applicable taxes as prevailing at the time of such recoveries. 

14.0 ASSIGNMENT OR SUBCONTRACTING 

Associates shall not assign/subcontract/outsource the schedule of activities of contract 

TPCODL enters with the associate, in part or full, without TPCODL’s prior written approval. 

However outsourcing of materials/equipment/services by Associate to make the integrated 

product for which TPCODL’s has placed the contract with the associate from suppliers, makes 

and agencies which have been mutually agreed upon during contract pre-award stage is 

permitted subject to following conditions. 

In such cases where outsourcing is done by the Associate 

 Shall ensure that outsourced suppliers comply with the technical and financial qualification 

requirements specified by TPCODL in the contract document   

 Shall furnish all particulars about the proposed outsourcing agencies and the details of the 

goods/services/work outsourced to the Associate while seeking approval of TPCODL for 

inclusion for outsourcing. The Associate shall give approval or shall refuse approval in 

writing within thirty (30) days of receipt of such request. However the Associate shall not be 

entitled for any additional contract execution time whatsoever in lieu of the process for 

approval for outsourcing agencies, and shall be held responsible for any delay in the project 

execution time. 

 Shall remain jointly and severally liable for any action, deficiency, and/or negligence on the 

part of his outsourcing agencies. The approval extended by the Associate to outsourcing 

agencies recommended by the Associate shall not discharge the later from his Contract 

obligations.   
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Shall submit to the Associate unpriced copies of purchase orders with technical specifications 

included in the orders, placed on outsourcing agencies as soon as the respective orders have 

been placed by the Associate. 

15.0 UNLAWFUL ACTIVITIES 

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the 

TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against 

the Associate by the TPCODL, in accordance with the terms of the present GCC. 

16.0 CONFIDENTIALITY 

Associate and its employees or representatives thereof shall strictly maintain the confidentiality 

of various information they come across while executing the contract as detailed below. 

16.1 Documents 

 All maps, plans, drawings, specifications, schemes and other documents or information related 

to the Contract/Project  and the subject matter contained therein and all other information given 

to the Associate by the TPCODL in connection with the performance of the contract shall be 

held confidential by the Associate and shall remain the property of the TPCODL and shall not be 

used or disclosed to third parties by the Associate for any purpose other than for which they 

have been supplied or prepared.  The Associate may disclose to third parties, upon execution of 

confidentiality agreements, such part of the drawings, specifications or information if such 

disclosure is necessary for the performance of the Work provided such third parties agree in 

writing to keep such information confidential to the same extent and degree as provided herein, 

for the benefit of the TPCODL. 

16.2 Geographical Data 

 Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital 

installation for national security of country or those of TPCODL shall not be published or 

disclosed to the third parties or taken out of the country without prior written approval of the 

TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with 

such third parties prior to disclosure. 

16.3 Associate’s Processes 

Title to secret processes if any developed by the Associate on an exclusive basis and employed 

in the design of the equipment shall remain with the Associate.  TPCODL shall hold in 

confidence such processes and shall not disclose such processes to the third parties without 

prior approval of the Associate and execution by such third parties of secrecy agreements 

satisfactory to the Associate prior to disclosure. Upon completion of contract, such processes 

shall become the property of the TPCODL. Title to technical specifications, drawings, flow 

sheets, norms, calculations, diagrams, interpretations of test results, schematics, layouts and 

such other information, which the Associate has supplied to the TPCODL under the Contract 

shall be passed on to the TPCODL.  The TPCODL shall have the right to use these for 
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construction, erection, start-up, Trial Run, operation, maintenance, modifications and/or 

expansion of the works including for the manufacture of spare parts. 

16.4 Exclusions 

The provision of Clauses 16.1 to 16.3 shall not apply to information: 

 Which at the time of disclosure are in the public domain which later on become part of public 

domain through no fault of the party concerned, or 

 Which were in the possession of the party concerned prior to disclosure to him by the   other 

party, or 

 Which were received by the party concerned after the time of disclosure without restriction 

on disclosure or use, from a third party who did not acquire such information directly or 

indirectly from the other party or has no obligation of confidentiality for such information. 

16.5 Violation 

In case of violation of this clause, the Associate is liable to pay compensation and damages as 

may be determined by the competent authority of TPCODL. 

17.0 INTELLECTUAL PROPERTY RIGHTS 

If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Associate acquires or develops, any unique knowledge or information which 

would be covered, or, is likely to be covered within the definition of a trademark, copyright, 

patent, business secret, geographical indication or any other form of intellectual property right, it 

shall be obliged, under the terms of this present GCC, to share such knowledge or information 

with the TPCODL. All rights, with respect to, or arising from such intellectual property, as afore 

mentioned, shall solely vest in TPCODL.  

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a 

third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the 

event of any such breach, the Associate shall be wholly liable to compensate, indemnify or 

make good any loss suffered by such third party/parties, or any compensation/damages arising 

from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and 

any costs, damages, expenses, compensation payable by TPCODL in this regard to a third 

party/parties, arising from a legal proceeding/s or otherwise, shall be recoverable from the 

Associate. 

18.0 INDEMNITY 

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL 

and its officers, directors, employees, affiliates, agents, successors and assigns against all 

actions, claims, demands, costs, charges and expenses arising from or incurred by reason of 

any infringement of patent, trade mark, registered design, copy rights and/or industrial property 

rights by manufacture, sale or use of the equipment supplied by the Associate whether or not 

the TPCODL is held liable for by any court judgement.  In this connection, the TPCODL shall 

pass on all claims made against him to the Associate for settlement. 
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The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL 

from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive 

damages, attorney's fees and court costs which are or may be required to be paid by the 

TPCODL and its officers, directors, employees, affiliates, agents, successors and assigns 

arising from any breach of the Associate’s obligations under the Contract or for which the 

Associate has assumed responsibilities under the Contract including those imposed under any 

local or national law or laws, or in respect to all salaries, wages or other compensation for all 

persons employed by the Associate or his Sub-Associates or suppliers in connection with the 

performance of any work covered by the Contract.  The Associate shall execute, deliver and 

shall cause his Sub-Associate and suppliers to execute and deliver, such other further 

instruments and to comply with all the requirements of such laws and regulation as may be 

necessary there under to conform and effectuate the Contract and to protect the TPCODL. 

The TPCODL shall not be held responsible for any accident or damages incurred or claims 

arising, due to the Associate’s error there from prior to completion of work. The Associate shall 

be liable for such accidents and after completion of work for such accidents as the case may be 

due to negligence on his part to carry out Work in accordance with Indian laws and regulations 

and the specifications set forth herein. 

19.0   LIABILITY & LIMITATIONS 

19.1 Liability 

Except for any specific liability which may be identified in the Contract and which may be 

payable hereunder, Associate shall not be liable for any special, incidental, indirect, or 

consequential Damages or any loss of business Contracts, revenues or other financial loss (or 

equivalents thereof no matter how claimed, computed or characterized) arising out of or in 

connection with the Performance of the Work or supply of Goods unless caused by 

Associate’s negligence, willful misconduct or breach of contract.  

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and 

severally bound to the TPCODL for the fulfillment of the provisions of the Contract. The 

consortium or the joint venture shall designate one party as their leader, who will be the 

coordinator between the parties and TPCODL. The constituents & leader of the consortium or 

joint venture shall not be changed without the prior consent of TPCODL. 

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for 

any loss of Business Contracts, revenues or other financial loss arising out of this Contract. 

19.2 Limitation of Liability 

The total liability of Associate against any contract shall be limited to the Total All Inclusive 

Contract Value.  

20.0 FORCE MAJEURE 

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations 

under Contract is materially and adversely affected. 
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“Force Majeure” shall mean any event or circumstance or combination of events or 

circumstances referred below and their consequences that wholly or partly prevents or 

unavoidably delays any Party in the performance of its obligations under this Agreement, but 

only and to the extent that such events and circumstances are not within the reasonable control, 

directly or indirectly, of the Affected Party and could not have been avoided even if the Affected 

Party had taken reasonable care: 

 Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc. 

 Politically motivated sabotage, or terrorism, etc. 

 Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties. 

 Any act of God. 

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc. do not fall under 

Force Majeure. 

Time being the essence of the Contract, if either party is prevented from the performance of its 

obligations in whole or in part due to an event of Force Majeure, then provided Notice of 

happening of any event by the Affected Party is given to the other party within seven (7) days 

from the date of occurrence of such event, which DIRECTLY has impact on works and 

submitted details and quantum of resulting effect, but at the same time had made all possible 

efforts to mitigate and overcome effects thereof, the Affected Party’s performance under this 

Contract shall be suspended until such event ceases and the Scheduled Completion shall be 

delayed accordingly. 

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold 

consultation to discuss the further course of action. 

Neither party shall be considered to be in default or in breach of its obligation under the Contract 

to the extent that performance of such obligation by either party is prevented by any 

circumstances of Force Majeure which arise after effective date of Contract. 

Neither party can claim any compensation from the other party on account of Force Majeure. 

21.0 SUSPENSION Of CONTRACT 

21.1     Suspension for Convenience 

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the 

schedule of items of contract to be supplied/work to executed by Associate under the contract 

by providing to the Associate at least two business days written notice for contracts having 

contract completion period less than sixty days and at least seven business day notice for all 

other contracts. 

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction. 

 Immediately discontinue further supply of material/goods specified in the suspension notice 

for supply contracts 
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 Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite contract 

 Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that 

they relate to performance of the portion of Work suspended by the notice. 

 Protect and maintain the portion of the service/Work already completed, including the 

portion of the Work suspended hereunder, unless otherwise specifically stated in the notice.  

 Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice. 

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract 

as specified in the resumption notice, within the time frame specified in the resumption notice. 

21.2 Suspension for Breach of Contract conditions 

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate 

complies with the conditions stipulated under section clause 22 for breach/default of contract 

conditions. 

21.3 Compensation in lieu of Suspension 

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due 

to any breach of contract conditions by the associate, TPCODL at its discretion shall consider 

compensating all reasonable additional costs incurred by Associate in lieu of suspension of 

whole or part of contract, on representation of the Associate providing justified estimates of such 

additional costs and such estimates are found acceptable and approved by competent authority 

of TPCODL. 

If the suspension of contract in whole or part thereof is due to breach of contract conditions 

(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for 

any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for 

compensating all the losses arising to TPCODL in lieu of suspension of contract. Resumption 

notice shall be subject to the Associate taking corrective action for the breach of contract 

conditions within the time frame and as per the terms specified in the suspension notice. 

22.0 TERMINATION OF CONTRACTS 

22.1 Termination for Default/Breach of Contract 

The contract / PO shall be subject to termination by TPCODL in case of breach of the contract 

by the Associate which shall include but not be limited to the following: 

a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence to any 

delivery schedules, in deviation of the contract/PO  

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or 

quality as specified by TPCODL and within the timeframe as specified in the contract 
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document or refusal or neglect to execute the services/work in terms of the agreed 

standards of quantity or quality and/or within the timeframe specified in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof. 

e. Failure to furnish such relevant documents or information within the time specified which 

may be necessary for due execution / completion of the works and documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition or 

compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPCODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO or 

at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract or failure 

to comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPCODL. 

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed 

by the Associate for the first time, TPCODL shall issue, along the with notice of default or 

breach, a warning notice instructing the associate to take remedial/corrective action within the 

time frame stipulated in the warning notice and not to repeat the same in future. The timeframe 

for corrective action by the associate shall be specific to the nature of breach of contract and the 

same shall not be objected to by the Associate. If the Associate fails to comply with the 

instructions in the warning notice or in taking corrective action to the satisfaction of TPCODL 

then TPCODL may terminate the entire or part of contract at its discretion by issuing termination 

notice without incurring any liability on this ground. 

In case the contract is terminated for any breach of the nature specified in clause 24 g stated 

above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the 

Associate by issuing termination notice which shall be without prejudice to the other rights of 

TPCODL available to it under law.  

Without prejudice to its right to terminate for breach of contract, TPCODL may, without 

assigning any reason, terminate the Contract in whole or in part at any time at its discretion 

while the contract is in force by serving a written notice of two weeks to the Associate.  

In the event of TPCODL having proceeded with termination of the contract the associate shall 

comply and proceed further in the following manner:  

a. Associate shall discontinue the supply, on the expiry of the said period of two weeks. 

b. Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include 

initiation of actions not  limited to discontinuation of other allied and associated 
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arrangements which the associate might have entered into with third parties for due 

discharge of its obligations under the contract with TPCODL. 

c. The Associate shall perform thereafter such tasks as may be necessary to preserve and 

protect the terminated portion of the material/service/work in progress and the materials and 

equipment at TPCODL sites or in transit thereto. However the associate shall continue to 

fulfill its contractual obligations with regard to the part of contract not terminated. 

d. It shall be open for TPCODL to conduct a joint assessment with the associate  of the 

material ,supplies, equipment ,works or in general as to the subject matter of the contract  in 

regard to which the associate claims having completed its obligations  before or during such 

termination.   

e. It shall be open to TPCODL to seek invocation of the performance bank guarantee or any 

other guarantee or other security deposit by whatever name called submitted by the 

associate, which shall not be objected to or protested against by the associate. 

In case of termination of the contract the parties agree to be governed inter alia by the following:  

a. In case TPCODL exercises its right of termination as stated above the associate shall not 

dispute or object to the same.   

b. The Associate shall be entitled to receive and claim only such payments OR sums of money 

from TPCODL as may be found payable to it in regard to works executed by it under the 

terms of the contract and no other claim of any nature whatsoever shall be made by the 

Associate.  

c. All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.  

In the event of such termination, TPCODL may finish the Work by whatever method it may 

deem expedient, including the hiring of services and /or purchase of material equipment from 

such   third parties as TPCODL may deem fit or may itself provide any labor or materials and 

perform any part of the Work.   The associate undertakes to bear the incremental costs if any 

paid by TPCODL in such a case attributable to failure on the part of the associate.  The 

Associate in such a case shall not be entitled to receive any further payments and any sums 

found payable to it may be adjusted by TPCODL against the amount recoverable from him on 

this ground. The same shall be without prejudice to other rights available to TPCODL under law 

against the associate.  

Upon the termination of any of the contract due to occurrence of any circumstances provided in 

clauses stated above and constituting repeated breach or misconduct, TPCODL shall be 

entitled to bar the associates its agents, affiliates from undertaking any negotiation / tendering, 

bidding, participation activities concerning TPCODL for a period of two years from date of such 

termination. The same shall be without prejudice to other rights available to TPCODL.  

22.2 Termination for convenience of Associate 

Associate at its convenience may request for termination of contract, clearly assigning the 

reason for such request. TPCODL has full right to accept, reject or partially accept such request. 
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This convenience will be available to associate only after one year from the contract effective 

date. For this purpose, associate will provide a notice period of 90 days to TPCODL, Associate 

will have to pay TPCODL a ‘termination convenience fee’ equivalent to 5% of unexecuted 

contract value. 

22.3 Termination for Convenience of TPCODL 

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in 

writing or through email to the Associate. TPCODL shall pay the Associate for all the supplies/ 

services rendered till the actual date of contract termination against submission of invoice by the 

Associate to that effect. 

23.0  DISPUTE RESOLUTION & ARBITRATION 

In case of any dispute or difference the parties shall endeavour to resolve the same through 

conciliatory and amicable measures within 15 Days failing which the matter may be referred by 

either party for resolution by the sole arbitrator to be appointed mutually by both the parties.  

The arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act 

1996 and the place of arbitration shall be Bhubaneswar. The language to be used at 

proceedings shall be English and the award of the arbitrator shall be final and binding on the 

parties. The parties shall bear their respective costs of arbitration. The associate shall continue 

to discharge its obligations towards due performance of the works as per the terms of the 

contract during the arbitration proceedings unless otherwise directed in writing by TPCODL or 

suspended by the arbitrator. Further, TPCODL shall continue making such payments as may be 

found due and payable to the associate for such works.    

24.0     Governing laws and jurisdiction  

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any 

matter arising here from shall be subject to applicable law in force in India.  

25.0 ATTRIBUTES OF GCC 

25.1 Cancellation 

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of 

this GCC or any contract, order or terms agreed between the parties in pursuance without 

assigning any reasons and without any compensation to the Associates. 

25.2 Severability 

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or 

part, the remaining portions of this GCC shall remain in effect. 

25.3 Order of Priority 

In case of any discrepancies between the stipulations in General Conditions of the Contract 

(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC 

to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall 

continue to be applicable. 

26.0 INSURANCE 
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The Associate shall arrange accident insurance policy for his foreign 

experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' manufacturing 

works as well as for his Indian engineers and supervisory staff. The Associate shall also take 

out for his Indian workmen, where applicable, a separate policy as required under Workmen's 

Compensation Act. 

Associates shall be responsible to suitably insure their entire work-force (to the extent of at least 

meeting requirements under Workmen Compensation Act) Tools, Plant, Third party liability at 

the project site, All Risk comprehensive insurance for the entire works (insurance for free issue 

items will be in TPCODL scope) for total contract value or any other such risks during execution 

of works, till the works are handed over to the company, in consultation with TPCODL and shall 

submit copies of such insurances to the Engineer-in-Charge for review / acceptance before 

commencing the work. Engineer-in-charge must ensure compliance to insurance requirement 

by Associate before commencement of works. TPCODL shall stand fully indemnified in this 

respect. 

27.0 ERRORS AND OMISSIONS 

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings, 

documents or other information submitted by him, irrespective of whether these have been 

approved, reviewed or otherwise accepted by the TPCODL or not. However any error in 

design/drawing arising out of any incorrect data/written information from TPCODL will not be 

considered as error and omissions on part of the Associate.  

28.0 TRANSFER OF TITLES 

The title of ownership and property to all equipment, installations, erections, constructions 

materials, drawings & documents shall pass to the TPCODL is after commissioning and 

complete handing over-taking over. 

However, such passing of title of ownership and property to the TPCODL shall not in any way 

absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract 

including loss or damages and all risks, which shall vest with the Associate. 

The Associate shall take all corrective measures arising out of discrepancies, errors and 

omissions in drawings and other information within the time schedule and without extra cost to 

the TPCODL. 

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out 

engineering, and site works by other agencies arising out of discrepancies, errors and 

omissions stated in as well as of any late revision/s of drawings and information submitted by 

the Associate. 

29.0 SUGGESTIONS & FEEDBACK  

We welcome all our Business Associates to write to us about their experience with TPCODL; be 

it our Company, our services or our people. Each and every concern, issue, query and 

suggestion from you will help us to become a better company to work with and shall help us 

develop a strong bonding of trust and a long term relationship with you.  
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You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-I. You can also log on to our website www.tpcentralodisha.com  to 

provide your feedback according to the guidelines mentioned below:  

30.0 CONTACT POINTS 

In case Business Associate needs information with respect to payments or has any grievances, 

same may be lodged by log on to our website www.tpcentralodisha.com. 

31.0 LIST OF ANNEXURES 

S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 

3. Performa for Performance Bank Guarantee (CP cum EP) B 

4. Performa for No Demand Certificate by Associate C 

5. Performa for Indemnification on Statutory Compliance D 

6. Performa For Application For Issuance of Consolidated TDS Certificate E 

7. HR Service Level Agreement  F 

8. Under taking for competence of workmen G 

9. Business Associate Feedback Form  H 

10. Acceptance Form For Participation In Reverse Auction Event I 

11. Form for RTGS Payment J 

12. Contractor Safety Management System  K 

13. Vendor Appraisal Form  L 

 

 

 

 

 

 

 

 

 

 

http://www.tpcentralodisha.com/
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ANNEXURE-A 

PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Central Odisha Distribution Limited 

Bhubaneswar 

HEREAS, (Name of the Bidder) …………. (hereinafter called “the BIDDER”) has submitted his 

bid dated …………… for the (Name of Contract) ………… (hereinafter called “the BID”). 

KNOW ALL men by these presents we (Name of the Bank) …………….. of (Name of the 

Country) …………………… having our registered office at …………………. (hereinafter called 

“the BANK) are bound unto TP Central Odisha Distribution Limited (TPCODL) in the sum of 

……………….. for which payment well and truly to be made to the TPCODL the Bank binds 

himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this …………. day of …………. 20 ……….. 

The CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma of 

Bid   

or 

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the 

period of bid validity fails or refuses to furnish the Contract Performance Bank Guarantee, in 

accordance with the Instructions to Bidders. 

We undertake to pay the TPCODL upto the above amount upon receipt of its first written 

demand, provided that in its demand the TPCODL will note that amount claimed by it is due to it 

owing to the occurrence of one or both conditions, specifying the occurred condition or 

conditions. 

This Guarantee will remain in force upto and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to Bid 

or as extended by you at any time prior to this date, notice of which extension to the Bank being 

hereby waived, and any demand in respect thereof should reach the Bank not later than the 

above date. 

DATE………………      SIGNATURE OF THE BANK……………………….. 

WITNESS…………………………….   SEAL………………………... 

(Signature, Name & Address) 

(At least 2 witnesses) 
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ANNEXURE- B 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 

(On Rs.100/- Stamp Paper) 

Note:  

(a) Format shall be followed in toto 

(b) Claim period of one month must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature to the guarantee 

------------------------------------------------------------------------------------------------------------------------------- 

TP Central Odisha Distribution Limited 

Bhubaneswar                                     CP cum EP BG No.……………………………. 

                    Order/Contract No…………………dated…………… 

1. You have entered into a Contract No _____________________________________ with       

M/s._____________________________________________ (hereinafter referred to as “the 

Vendor”) for the supply cum erection / civil work of 

___________________________________ (hereinafter referred to as" the said 

Equipment”) for the price and on the terms and conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with an 

irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract 

and to be valid till the end of Guarantee period plus one month towards “Contract cum 

Equipment performance”.  For this purpose you have agreed to accept the guarantee.  

3. In consideration thereof, we, ______________________________________________ 

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case 

before the end of five working days from the date of the claim and without demur and 

without reference to “the Vendor” such amount or amounts not exceeding the sum of 

Rs.___________ (Rupees ___________________________ only) being _______% 

(_______ percent) of the total value of the contract on receipt of your intimating that “the 

Vendor” has not fulfilled his contractual obligations.  You shall be the sole judge for such 

non-fulfilment and “the Vendor” shall have no right to question such judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of one month from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected by 

your granting time or any other indulgence to “the Vendor”, which shall include but not be 

limited to, postponement from time to time of the exercise the same in you or any right which 

you may have against “the Vendor” and to exercise the same in any covenant contained or 

implied in the said contract or any other course or remedy or security available to you, and 

our Bank shall not be released from its obligations under this guarantee by your exercising 
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any of your rights with reference to matters aforesaid or any of them or by reasons of any 

other act or forbearance or other acts of omission or commission on your part or any other 

indulgence shown by you or by any other matter or thing whatsoever which under the law 

would, but for this provision have the effect of relieving our bank from its obligation under 

this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against our 

bank as a principal debtor, in the first instance, notwithstanding any other security or 

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 

premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 

Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 

Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be 

confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the branch 

outside Bhubaneswar) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ (Rupees________________________________________ only 

and the guarantee will remain in force upto and including _________(Date) and shall be 

extended from time to time for such period or period as may be desired by “the Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 

months from____________ (expiry date) i.e. on or before _____________ (claim period end 

date), we shall be discharged from all liabilities under this guarantee thereafter. 

 

Dated at___________________ this_______________ day of ___________ 200__ 

 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE-C 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 

(On Company’s Letter head or with Company Seal) 

               (To be submitted by the Associate to TPCODL Accounts Department at the time of 

receipt of full and final payment) 

 (Certificate No. CCP/002) 

 

Name of the Project 

Order/ Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

 

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable to 

us from TPCODL, in respect of our aforesaid Order No _____________ dated___________ 

including amendments, if any, issued by TPCODL to our entire satisfaction and we further 

confirm that we have no claim whatsoever pending with TPCODL under the said contract / W.O. 

Notwithstanding any protest recorded by us in any correspondence, documents, measurement 

books and / or final bills etc., we waive all our rights to lodge any claim or protest in future under 

this contract. 

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge 

and with our free consent without any undue influence, misrepresentation, coercion etc. 

 

Dated         Signature 

 

Place         Name 

         

Designation 

         (Company Seal) 
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ANNEXURE – D 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 

(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 

Name of the Project 

Letter of Award / Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

By this confirmation we, ___________________________________________________ 

(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed, 

levied or hereinafter recovered by the Provident Fund Organization under the provisions of the 

Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of 

employees employed by us. 

We well and truly bind ourselves and our heirs executors administrators and representatives 

jointly severely and respectively for the above payment only to be paid to M/s. TPCODL. 

AND WHEREAS we, _______________________________________________ (Associate) is 

making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 1952, 

have entered into the above written bond for the indemnity to M/s. TPCODL against all losses 

from the acts or default of the said Associate in respect of compliance of the Provident Fund 

Act. 

Similarly we hereby confirm that we have complied with all statutory and local laws and nothing 

is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues, Electricity 

dues etc.  We have entered into the above written bond for the indemnity to M/s. TPCODL 

against all losses from the acts or default of the said Associate in respect of compliance of the 

Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues, Electricity dues etc. 

NOW THE CONDITION, of the above written bond is as such that if the Associate during the 

period of this contract commits any default or fails to make payment of  Contributions in respect 

of his employees to the Employees Provident Fund Organization, he shall indemnify the 

Principal Employer M/s. TPCODL from all and every loss and damage caused to them from any 

act, omissions or negligence of the said Associate in respect of compliances under the 

Employees Provident Fund and Miscellaneous Provisions Act, 1952. 

IN WITNESS to the above written bond we have here to set our hands, with our free consent. 

Dated        Signature 

Place        Name Designation                

(Company Seal) 
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ANNEXURE-E 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS CERTIFICATE  

To be printed on the letterhead 

To, 

TP Central Odisha Distribution Limited, 

Bhubaneswar 

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,  

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 

financial year _______ against tax deducted at source by you from my / our payments / bills 

during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of  

Signature 

Name 

Address 

Contact No.   (Land Line)     

             (Mobile) 

PAN # 

Assessing authority 

 

ATTACH THE COPY OF PAN CARD 
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ANNEXURE - F 

SERVICE LEVEL AGREEMENT  

 (To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues) 

1.0  The following shall be adhered to by the Business Associates during his / its 

association with TPCODL:  

Shall Abide by TPCODL Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and transparency.  

Everything we do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to our 

colleagues and customers and always work for the benefit of the communities we serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in our 

day to day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our 

customers and partners to build strong relationships based on tolerance, understanding 

and mutual co-operation.  

e) Responsibility – We must continue to be responsible and sensitive to the communities 

and environments in which we work and always ensuring that what comes from the 

people; goes back to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and 

innovative in our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for managing 

the project site / performance contract etc.  in TPCODL would also ensure 

adherence of these values by his employees / persons deployed by him in 

connection with his works undertaken in TPCODL.  

3.0  TPCODL is a signatory to the United Nation Global Compact as an integral part of 

its Governance principles / business.  The Business Associates are required to: 

a) Support and respect the protection of human rights and make sure that they are not 

complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to collective 

bargaining. 

c) Not to resort to any form of forced and compulsory labour.  

d) Shall ensure abolition of child labour in his area of work.  

e) There is no discrimination in respect of employment and occupation in respect of his 

employees.  

f) Support precautionary approach to environmental challenges.  

g) Promote greater environmental responsibility by himself and his employees in his areas 

of work.  

h) Deploy and defuse environmental friendly technologies while carrying out the works.  

i) Work against corruptions in all its form including extortion and bribery by himself and his 

employees.   
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4.0  The Business Associates are required to adhere to all applicable Labour Laws with 

special reference to the following:  

a) No person below the age of 18 years and no child labour will be engaged directly or 

indirectly for executing the work connected with the business of TPCODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the 

workers shall be made within the prescribed period of 7th / 10th day of the following 

month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF Act 

1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be 

adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the 

relevant statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of 

the workers engaged for TPCODL work. The work will be commenced only after 

completing necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification by 

Statutory / TPCODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of authorized 

representative of TPCODL or shall be made in the form of cheque / bank transfer to the 

employee. 

h) During the period of contract, the Business Associate will arrange for deployment of his 

supervisor / manager for total supervision and control of the work and their manpower.  

All the activities related to their manpower e.g. attendance, leave, wage disbursement 

etc. will be done under the supervision & control of  Business Associates, While 

adhering to the prescribed standard / norms of production / productivity & quality.  During 

execution of the work, Business Associate shall engage only such qualified / skilled 

manpower as may be envisaged / required for ensuring level of production / service into 

the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 

a. Clearance for commencement (before start of the work). 

b. No Objection Certificate (after completion / before final settlement). 

c. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every 

month 

j) The Business Associate shall indemnify TPCODL from any liabilities under applicable 

Labour Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall also 

maintain hygienic working environment / condition in his area of work. 
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l) The Business Associate and his employee shall abide by Laws of Land and shall not 

violate any applicable provisions. 

m) The Business Associate appreciates with and acquiesces to the right of TPCODL as 

principal employer to fulfil any of his legal obligations, if he fails to do so under applicable 

labour laws and deduct the same from his running bills / final payments / enchasing 

security deposit / Bank Guarantee as the case may be. If there is any further shortfall 

TPCODL has the right to recover the same from the Business Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral and 

legal conduct and shall not violate any standard conduct envisaged in the premise of 

TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc.  The Business 

Associate or his employees should refrain from corrupt practices, giving or taking bribe 

in connection with any TPCODL business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for 

adherence by all concerned. Corporate IR & Welfare Group will be the process 

owner for implementation of the system with the help of concerned Engineer I/c or 

Officer I/c. 

a) Statutory Compliance being a professed value in TPCODL Code of Conduct, the 

concerned Engineer / Officer in charges are requested to adhere to the provisions and 

advise respective Business Associates in their domain to comply in letter and spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the 

Business Associate will report to Corporate IR & Welfare group for completion of 

statutory requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work 

(CCW) is issued by IR & W group to the Business associate. However in exceptional 

exigencies in engineer I/c / Officer I/c may direct the Business Associate to start the 

work and inform IR & W group about the same. Statutory requirements in this case may 

be completed parallely.  

d) First monthly bill will be released only after producing CCW to the finance department. 

Similarly closure of work and final settlement will be affected after issuance of no 

objection certificate from IR & W group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 

a) Submission of filled up Form ‘A’ for database (Annexure-1).  

b) Copy of PF Code allocation letter.  

c) Copy of ESI Code allocation letter.  

d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 

workers during the period of contract).  

e) Submission of duly filled up Form VI A (Notice of Commencement).  

f) Copy of insurance cover note under WC Act 1923 (if applicable).  

g) Copy of Contract Agreement.  

h) Copy of indemnity bond (if applicable).  
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i) Affidavit with regard to payment of wages through cheque / bank transfer only. 

7.0  Requirements during execution of work: 

a) Copy of receipt of application for license / license (if applicable).  

b) Copy of PF Challan (latest by 26th day of every Month).  

c) Copy of ESI Challan (latest by 26th day of every Month).  

d) Copy of Wage disbursement sheet / Bank statement.  

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by 

Statutory/ TPCODL authorities.  

f) Certification of wage disbursement by authorized representative of TPCODL.  

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 

h) Insuring safe working practices at the work place.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  

a) Submission of duly filled up Form VI A (Notice of Completion).  

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  

c) Consolidated copy of wage sheet of last month indicating full & final settlement of all 

dues like retrenchment benefit, bonus, leave encashment etc. Copy of individual 

declaration by employees in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the 

concerned workers.  

In case any of the above are deviated / not complied with the Letter of Award/Order shall 

be liable to be withdrawn / cancelled. 

Enclosure: 

1) Form A 

2) Form X 

3) Form XI 

4) Form VI A 

5) Form XXIV 
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FORM (A) 

[To be submitted by the Business Associate to the Principal Employer within a week from LoA 

issuance] 

 

A. Details of the Agency 

1. Name of Agency : 

2. Nature of work  : 

3.    Local Address with Ph. No.      : 

        (With Father’s name)       : 

4. Permanent Address (Full)       : 

5.     PF code no. & Place        : 

6. ESI Code no. & Place       : 

7. Name and address of         : 

 Sub-contractor (if any)    

B. Details of Work 

 8. Name of work (as specified in LOI/LOA) : 

 9. LOI/LOA Nos. & Dates    : 

10. Period of contract (Specify Dates)  :  

   [Including Extension period, if any]  : 

11. Work Area [Department / Location]  : 

12. Name / Cell no. of Officer I/c   : 

13. Maximum No. of workers and staff to be engaged on any day during the year.  

 Supervisory Staff      : 

 Workers                 : 

14. Do you have any other contract in TPCODL   : Yes/No 
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      If yes, furnish details:  

15. Details of Workmen’s compensation Policy, if applicable 

Name of Insurance Company 

……………………………………………………………………………... 

………………………………………Policy No ……………………………… Number of persons 

covered …………… Period of coverage:  From ……………………. To …………………….….. 

If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules 
made there under. 

C. Details of workers to be engaged 

No. of Workers 

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 

 
 

 
   

 

* Number to be indicated 

I/We shall fulfil all obligations arising from and under all relevant law in force from time to time. 

I/We undertake to keep the TPCODL indemnified against any loss or liability arising out of 

failure of my / our abiding the relevant laws. 

The name of my / our representatives is …………………………………………… to enter the 

TPCODL Premises on my behalf. 

Date:     

 (Signature of the Business Associate 

 or his Authorized Representative) 

 

This Business Associate is / will be engaged in TPCODL. 

 

(Signature and seal of   

Officer I/c of the Work)  
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Form X 

Undertaking 

 

I _________________________________________________ hereby undertake that all the 

dues in respect of my employment with M/s ____________________________________ for 

the period of _______________________________ to __________________________have 

been settled and final payments including retrenchment benefit have been made to me in full. 

 

 

 

(                                                        ) 

______________________________ 

 

Date: 
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Form XI 

Undertaking 

With reference to the contract job awarded by M/s TP Central Odisha Distribution Limited to 

M/s__________________________________________________________________ vide 

work order No.______________________________________________ 

dated__________________  

I _______________________on behalf of  

M/s _________________________________________________hereby undertake: 

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract, 

payable as per the provisions of relevant statute pertaining to  

i. wages/ salary 

ii. PF &  ESI, Bhubaneswar Labour Fund  

iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 

  

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / 

payments, M/s ____________________________________ will settle the same on its 

own and such liability will be borne by M/s  

____________________________________________________   

 

3. That M/s _________________________________________ hereby indemnify M/s 

TPCODL from any future liability i.r.o. any statutory obligation in respect of said contract. 

 

Date:        

                  ________________________ 

        (                         ) 

Authorized Signatory 

 

For M/s _____________________ 
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FORM- VI A 

 

Notice for Commencement /Completion of contract work 

 

 

I/We, Sh. / M/s ____________________________________________________ (Name and 

Address of the Contractor) hereby intimate that the contract work 

_______________________________________________ (name of work) in establishment of 

the ________________________________________ (name and address of the Principal 

Employer) for which License 

No.___________________________________________dated_____________________has 

been issued to me/us by the Licensing Officer _______________________(name of the 

Headquarters), has been commenced / completed with effect from 

______________________date / on date. 

 

 

                                                                                                    

Signature of Contractor 

                                         With Office Seal 

 

 

 

The Inspector 

__________________________ 

__________________________    
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FORM XXIV 

[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 

Half -Yearly Ending_______ 

1.  Name and address of the Contractor 

2.  Name and address of the Establishment 

3.  Name and address of the Principal Employer 

4.  Duration of Contract: From _______________to _________________ 

5.  No. of days during the half year on which  

      (a) the establishment of the principal employer had worked 

      (b) the contractor’s establishment had worked 

6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

    

7. (i)  Daily hours of work and spread over 

    (ii)  (a) whether weekly holiday observed and on what day 

           (b) if so, whether it was paid for 

    (iii)  No. of man – hours of overtime worked  

8.  No. of man days worked by 

Men Women Children Total 

    

9.  Amount of wages paid  

Men Women Children Total 

    

10.  Amount of deductions from wages, if any 

Men Women Children Total 

    

 

Whether the following have been provided – 
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(i)    Canteen   : _____________  

(ii)   Rest rooms  : _____________ 

(iii)  Drinking water : _____________ 

(iv)  Crèches  : _____________ 

(v)  First Aid   : _____________     

                                                                                                            Signature of contractor 

Place _________________ 

Date __________________ 

 

 

 

 

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 48 of 98 

 
ANNEXURE – G 

UNDERTAKING FOR COMPETENCE OF WORKMEN 

 

Name of Associate :  

Tender No.  : 

Item   : 

 

With reference to the tender mentioned above, I/We _______________________________, 

hereby undertake that the workmen/ employee(s) engaged by M/s 

__________________________ for the job against said tender shall be competent in all 

respect, commensurate to the nature of job.  

 

 

 

 

Date:       _____________________________ 

       (     ) 

         

       Authorized Signatory   

       For M/s 

        

       Seal 
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ANNEXURE-H 

BUSINESS ASSOCIATE FEEDBACK FORM 

 

With an objective to improve our internal processes and systems, and serve you better, we solicit your 

valuable feedback & suggestions. It is estimated that it will take about 10 minutes to complete this 

survey.  We assure you that your feedback shall be kept confidential. Please send the duly filled 

feedback form in the "TPCODL addressed - attached envelop" 

 
 

You are associated with us as  
 OEMs    Service Contractor   Material Suppliers    Material & Manpower Supplier   
 
You are associated with us for   
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years    
 
Your office is located at   
 Bhubaneswar  Within 200 kms from Bhubaneswar  More than 200 kms from 
Bhubaneswar 
 
Your nearly turnover with TPCODL   
 Less than 25 Lacs    25 Lacs to 1 Crore     More than 1 Cr.    

Additional information  

Your Name 

 

 

Your Designation  

Your Organization 

 

 

Contact Nos. 

 

 

Email  

 

 

 
                 We once again thank you for your participation in this survey. Please spare 10 minutes to 

give your feedback on following pages (Section A to E) 
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SECTION - A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time 
to respond to our queries / 
tenders. 

            

3 

We provide you adequate support 
(drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are 
rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts 
are simple, specific & easy to 
understand 

            

6 

TPCODL demonstrate  
willingness to be flexible in 
administration of Contract / 
Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPCODL representative you 
interact / coordinate with is 
adequately empowered to 
support you in meeting 
contractual obligations 

            

9 

TPCODL provide you all 
necessary infrastructure support 
for timely and quality completion 
of work (including AMC) 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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10 
TPCODL Engineer-in-Charge 
timely certifies the jobs executed/ 
material supplied 

            

11 

TPCODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of 
job 

            

12 
BIRD (Bill Inward Receipt Desk)  
initiative has improved payment 
disbursement process 

            

13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 
TPCODL never defaults on 
contractual terms 

            

15 
In TPCODL Contracts closure is 
done within set time limit 

            

16 

Our material receiving procedures 
are well defined and efficiently 
deployed to reduce mutual 
inconvenience 

            

17 
Bank Guarantees are released in 
time bound manner 

            

18 
Our processes related to payment 
/ account settlement are effective.  

            

19 You get payments on time             

20 
TPCODL Employees follow 
Ethical behavior  
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SECTION - B 

SECTION – B   (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 
- Maximum) 
 

SN Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 

How do you rate courtesy/ empathy/ 

attitude level and warmth of TPCODL 

employees you interact with from 

following team? 

  

  

1.1 Project Engineering           

1.2 District / Zones           

1.3 Projects/HOG (TS &P)           

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPCODL in 

comparison to your other clients in 

terms of fairness of treatment and 

transparency with its Business 

Associates? 

            

3 

How would you rate TPCODL in 

comparison to your other clients in 

terms of processes and systems to 

manage partnership with its 

Business Associates   

            

4 

How would you rate TPCODL in 

comparison to your other clients in 

terms of building long term & 

mutually relationship with its 

Business Associates 
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SECTION – C 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

S. 
No. 

Parameters 

C
e

rt
a

in
ly
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O
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ro

b
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ly

 N
O
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ro

b
a

b
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a
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Remarks/ 
Suggestion 

1 
Based on your experience with 
TPCODL, would you like to continue 
your relationship with TPCODL? 

  
        

2 
If someone asks you about TPCODL, 
would you talk “positively” about 
TPCODL? 

  
        

3 

Would you refer TPCODL name to 
others in your community, fraternity and 
society as a professional & dynamic 
organization?  

  

        

SECTION - D 

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly 
represents your overall satisfaction with us (please tick appropriate box) – 

 

 

 

1 2 3 4 5 6 7 8 9 10 
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SECTION – E 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses, 
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 
and International Organizations, which you recommend TPCODL to adopt. Please give your 
valuable salient recommendations. 

Please spare your thoughts for TPCODL’s improvement in particular areas of major concerns 
for you. We also welcome your suggestions to adopt any best practices, altitudes that you have 
observed / experienced elsewhere in Indian/ International organization. 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from 
TPCODL) 

Timely payment 

  

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on website for 
tender notification, parties qualified etc.   

4 Timely receipt of material at site for execution   

 Performance Guarantee/EMD released in time   

5 
Inspection & quality assurance support for 
timely job completion   

We thank you for your time and courtesy!! 
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ANNEXURE - I 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the 

reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the bidders 

who are found as technically qualified based on the tender requirements shall be eligible to participate in 

the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in the 

bid event: 

1. TPCODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 

Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award decision by 

TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of TPCODL, 

bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 

possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of the 

entire infrastructure as required at their end to participate in the auction event. Inability to bid due to 

telephone line glitch, internet response issues, software or hardware hangs, power failure or any 

other reason shall not be the responsibility of TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL 

has sole discretion to extend or restart the auction event in case of any glitches in infrastructure 

observed which has restricted the bidders to submit the bids to ensure fair & transparent competitive 

bidding.  In case an auction event is restarted, the best bid as already available in the system shall 

become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 

presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 

bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline price 

bids received from a bidder in lieu of non-participation in the auction event shall be outrightly rejected 

by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPCODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPCODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based 

on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract 

amount.  

Signature & Seal of the Bidder 
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ANNEXURE - J 

To, 

DGM (Finance) 

TP Central Odisha Distribution Limited 

Bhubaneswar  

 

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account as 

per the details given below:- 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank :     

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 

have your account) 
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Email Address of accounts person  (to 

send payment information) 

:     

Name of the Authorized Signatory :     

Contact Person’s Name 

Official Correspondence Address                            

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of NEFT/RTGS 

amounts in our account. Any change in above furnished information shall be informed to 

TPCODL well in time at our own. Further, we kept TPCODL indemnified for any loss incurred 

due to wrong furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorised Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm that 

the account number (specify Bank a/c no.) of (Please mention here name of the account 

holder), the signature of the authorised signatory and the MICR and IFSC Code of our branch 

mentioned above are correct. 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE - K 

CONTRACTOR SAFETY MANAGEMENT SYSTEM 

1. OBJECTIVE 
The objective of the Contractor Safety Management System is to lay down clear guidelines 

for all Business Associates (including their associates, staff and agents) which would 

facilitate them to observe all statutory rules and regulations, comply with applicable 

standards of  Central Electricity Authority (Measures relating to safety and electric supply) 

Regulations, 2010 & (safety requirements for construction, operation and maintenance of 

electrical plants and electric lines) Regulations,2011, TPCODL Safety Manual and 

Guidelines and thus, ensure creation of safe working environment for all stakeholders of our 

network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor 

Contracts”.  

Major Contracts: Contracts which satisfy any two or more criteria listed under the head 

“Major Contracts”  

Criteria Minor Contracts  Major Contracts 

Value of Contract < Rs. 1500000/- (less than 

Rs. Fifteen Lac) 

 >= Rs. 1500000/- 

(Equal or more than 

Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 

Working on energized 

electrical equipment No Yes 

Working on height (above 

1.8 Mtrs from ground) No Yes 

Work involving construction 

activity No Yes 

Working with hazardous 

goods or chemicals No Yes 

Work involving danger to 

general public No Yes 

Note: Exceptions for major and minor contract are – in house software development, 

supply of material or equipment but no direct or indirect installation of the same material, 

administration contracts (courier, water supply, printing, security, transport, etc.), minor 

civil work like plastering at ground level or flooring, etc. The facility management 

(housekeeping) contract will always be treated as a minor contract.  
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3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE 

COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System Questionnaire as 

per annexure 1 and submit along with the vendor registration process / bid / tender 
document. The filled questionnaire will be scrutinized by Engineer In-charge / indenting 
group and recommend suitability of the BA with respect to safety requirements. The 
fulfilment of statutory requirements for vendor registration pertaining to labour laws etc. 
shall be done by BA Cell on being referred to it.  

3.2 Business Associate is required to take suitable risk control measures mentioned against 
the identified Hazards and Risk document provided for all contracts as per annexure 2. 
The primary objective of this is to evaluate the understanding of the BA towards risk 
mitigation and employment of safe work procedures. BA is required to conduct the 
Hazard identification and Risk Assessment study as per the procedure and deploy more 
or other measures if deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to Safety   and 
Occupational Health and submit the “Safety Undertaking” as per annexure 4. 
 

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY BUSINESS 
ASSOCIATES 

The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), Energy 

Auditing Group, AMI, MRG, etc. – Annex3.6 
4.7   Maintenance and Operation of Street Light. – Annexure 3.7 

1. Please note that  hydra cranes used by any dept should be ACE Model No. FX  150 ACE 
SX  150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra cranes 
like ACE 14XW or ACE 12 XW, etc are prohibited. 

(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the Work 

Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety Supervisor as 

detailed in this document.  

The Business Associate (BA) having major contract will appointing Safety supervisor, engineer / 
manager for the TPCODL work. The BA shall make all necessary arrangements for getting their 
workforce safety trained and competency checked from the DOSEC of TPCODL before 
deployment in the field. BA Cell shall recommend the suitability after competency checked by 
Engineer In-charge and SAFETY group (or his representative) of TPCODL. After getting the 
clearance from DOSEC, BA cell and receiving temporary I-card issued by TPCODL, Business 
Associate shall commence the working.  
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Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any of 
the safety representatives appointed for TPCODL work site. BA needs to ensure that 
Safety representative is available at all points of time; failing which the work being 
carried out in the interim (period when Safety representative is not available) shall be 
treated as working under improper supervision and due penal provisions shall be 
initiated against the BA. BA will be required to provide all applicable infrastructure and power 
to ensure smooth working of the safety representative to maintain a sound safety management 
system. In all contracts safety representative will not be assigned any other activity at site 
apart from the works related to safety management. The duties are detailed in clause 5.5 
of this document. TPCODL will be auditing the facilities provided to the BA`s safety team time 
to time.  

The Safety Representative of the BA shall be required to meet and follow the instructions of the 
Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for providing the 
MIS and/or any other relevant information, as and when desired, within the stipulated time frame 
as per the requirements of TPCODL. Any non-conformance to safety will lead to the negative 
marking or issue of safety violation challan/ tokens which shall affect the monthly evaluation and 
performance of BA.  

All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances and 
requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy and 
are in good & safe state of working.  

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE PERSONNEL 

Qualification and experience required for the safety and site personnel are as following: 

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be ITI 
(of relevant trade) / Diploma (Any branch of engineering) and he has a working experience 
on electrical system / relevant field of work at least 5 yrs for ITI and 3 years for Diploma 
holder. Having formal experience of the safety systems will be an added advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at least 
Diploma (relevant branch) and he has working experience on electrical system of at least 3 
yrs. Having the formal experience of the safety systems will be an added advantage.  

5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 years 
on electrical network.  

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, BA shall 
assign the duties of Safety Representative to the Work Supervisor. Work Supervisor will deliver 
required duties of Safety Representative (as per clause 5.5) in addition to other duties without 
diluting the importance of safety.  
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5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the BA 

shall employ only qualified and skilled persons and shall comply the provisions of section 
19 & 29 of Central Electricity Authority (Measures relating to safety and electric supply) 
Regulations, 2010. Persons holding valid approvals only by any Government approved 
agency or a competency assessment panel or a team set up by TPCODL shall be allowed 
to perform the High Risk / High Hazard activities (refer page 1). The skill / qualification 
required for the electrician and electrical supervisor are given in annexure 5. The contracts 
related to maintenance of Distribution Network, Distribution Projects, Extra High Voltage 
Projects, maintenance of Sub-Transmission Network, Meter Management Group & Energy 
Audit Group, maintenance and operation of street lights, shall preferably have at least 20 
per cent of ITI qualified electricians in the first year of the contract. This figure shall 
preferably be incremented by 15 per cent every subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  

5.5 Requirements from the Safety Representative(s) of the Business Associate: 
5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training to 

all new employees joining the BA will be conducted by the BA as per Safety training 
modules of TPCODL.   

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 10% 

buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as 

mentioned in TPCODL Safety standard and O & M and concerned function’s 
manual. 

5.5.6 Safety inspections / audits as per the process of TPCODL  
5.5.7 Working in close coordination Safety Group of TPCODL. 
5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 

Engineer In-Charge and Safety Group of TPCODL immediately after its occurrence.  
5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed 

HIRA as per the annexure 2. Also deployment of JSA based checklist shall be 
ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and providing 
for safety assurance.  

 

5.6 Training and Syllabus:  The BA shall not deploy any person at work place / site or send 
newly recruited personnel directly to DOSEC for competency assessment without Safety 
Induction Training.  

5.6.1 All new BA employees have to necessarily undergo one and half days Safety training 
and Competency assessment at training centre of BA cell. This training will be conducted 
once in a week. After the completion of Safety training & Competency assessment I-card 
will be issued to all competent BA employees 
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5.6.2 BA is expected to initially train and judge the capability of the workman at his own 
end before further recommending the workmen for Competency assessment. If any BA 
workman sent for competency assessment. In case any BA workman fails in the 
Competency test at DOSEC, it will be deemed that BA has not imparted sufficient training 
at his end and actual cost of training ₹ 7500/ BA employee/ failed attempt will be 
recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of TPCODL, 
are not deployed at TPCODL worksites/ voluntarily left the job by workers/ used 
somewhere else other than TPCODL by the BA, in that case Management reserves the 
rights to intervene and recover the actual cost of training i.e. ₹ 7500/BA employee. 
(Exempted for attrition rate of BA workers less than or equal to 10% of total workforce 
deployed at TPCODL) 

 

5.7 It is desired that Safety representative of the BA to impart the general safety training to 
each employee of duration 2  hrs per month. The training will be organized at BA level and 
the record to be sent to engineer in-charge and SAFETY group of TPCODL every month. 
Please refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the team 
of employees involved in the work. Each PPE of BA shall be checked / inspected by the safety 
representative / supervisor at zone before the work start or as prescribed in the list. Safety 
representative shall regularly check the healthiness of each PPE allocated to lineman. Suitable 
record shall be maintained at zone. Defective PPE shall be immediately replaced or within 24 
hours by the BA. In no case linemen or any other official of BA may be allowed to work with 
defective PPE. It is preferred that BA ensures minimum stock of each PPE at zone for 
immediate replacement with defective one. The PPE shall be IS / BS / CE marked and exactly 
as per the standard or specification mentioned in the annexure 7. Working without PPE / non-
standard PPE shall be treated as safety violation and penalty as stated in section 6.0 of this 
document. If TPCODL finds that BA has not provided the adequate / appropriate PPE to their 
staff, TPCODL reserves the rights to stop the work and call the BA to provide appropriate PPEs 
at the risk. If the BA fails to provide the required PPEs at the risk then the same shall be 
provided by TPCODL at the actual cost of the PPE. The amount shall be charged to BA and 
same shall be first recovered from the current bill of BA or any future payment to be made to 
BA.  In the event of any balance amount still left for recovery, the same shall be adjusted 
against retention amount or by invoking bank guarantee submitted by BA. 

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / audit 
conducted by his technical team comprising of safety representative as per the annexure 
8. The safety representative will be required to conduct the HIRA (Hazard Identification 
and Risk Assessment) as per annexure 2 of the process and work undertaken at least two 
times in a year or every time if a new process / activity / machine is introduced or 
whenever an accident take place. The risk identified to be addressed suitably with –  

 Engineering Control 

 Management Control, and 

 Personal Protective Equipment.  
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   The safety representative of BA shall inform and educate for the identified risk and 

hazard control methods to employees, supervisor and engineer as well as the 
engineer in-charge and SAFETY group of TPCODL.  

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety all 
through the contract duration. Safety shall always be of paramount importance during the 
contract period. Safety performance will be monitored on yearly basis throughout the 
period and no relaxation will be given for bad performance. BA with good track record 
and excellent performance will be rewarded suitably as per clause 6.0 of this document. 
The BA has to provide monthly “Performance Report – Safety” to engineer in-charge and 
SAFETY group TPCODL this shall be part of monthly bill along with training details. 
Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the 

critical works: The BA shall submit the health fitness certificate for all those workers 
involved in climbing the pole or working at height for following diseases:  

5.10.2 Epilepsy 
5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be submitted to 
BA Cell before issue of temporary identity card. The records shall be maintained at BA Cell. All 
such medical check-ups shall be repeated once in a year for all workers involved in climbing the 
pole or working on electrical network.  

6. REWARD AND PUNITIVE MEASURES 

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and to 
eliminate repeated or continuing safety violations, use of appropriate reward and punitive 
measures shall be made. Each unsafe act or violation of the safety guidelines as described in 
the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the measures 
identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, Incompetent 
driver/ Helper 

6.1.3 Working without creation of effective safety zone 
6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 

competency 
6.1.5 Working without adherence to PTW process or authorization/ not 

adherence to SOPs / W.I. of TPCODL. 
6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking proper 

fall protection measures/ Poor condition of Ladder 

6.2 Measures of Reward and Punitive Measures 
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The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will conduct 
the surprise audits of the work / project and if any non-conformance is found the same 
will be booked and entered in the format “Safety Violation Record” annexure 10. The 
flow of the information is given below: 

Safety Violation Escalation & Monitoring process 

Action Responsibility 

Safety Violation form has been filled and counter foil 

sent to SAFETY team for information. The main form is 

to be given to BA supervisor / Engineer in-charge. 

(Automatically generated if Site audit done through 

Mobile App.) 

Engineer In-charge/ NSO / SC 

/ SAFETY Group /CSI/ ASO/ 

Any authorised TPCODL 

official.  

           ↓ 

Entry of the violation in the master record and sending 

the information to concerned Manager, HoG, HoD, 

Head and Chief (O &S). (Automatically generated if 

Site audit done through Mobile App.). 

SAFETY Group 

           ↓ 

Forwarding the information Centralized Account 

Payable (CAPS) for amount deduction from the current 

bill of the BA, if any.   

Engineer In-charge 

            ↓ 

HoG (Safety – II) & HoG (Safety & Quality – 

Commercial) and CAPS to generate the MIS of the 

violations and the amount deducted. 

SAFETY Group 

            ↓ 

The pool of the amount generated after the deduction 

to be utilized in safety welfare of BA employees. 

SAFETY Group with approval 

of CFO/Chief (O & S) 

/CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the 

violation. If the same violation is repeated it may escalate into a higher penalty. If a 

particular Business Associate employee violates safety norms three times, he shall not 

be allowed to work in TPCODL for a period of one year from the date of the 3rd violation. 
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6.3 Safety Violation Escalation Matrix 
6.3.1  

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
A B C D

2 Improper Working at Height A B C D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
A B C D

5 Violation of SOP/ WI B C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Warning letter

B Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000

Head of Department 1,00,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.)
The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge Nil

Engineer Incharge 2,000

Head of Group 4,000

Head of Department
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S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
B C D E

5 Violation of SOP/ WI C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Levy of Penalty

B Memo to BA & Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000

Head of Group 25,000

Head of Department 50,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000

 

Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety violation, 

“Termination” notice to BA will be issued from the office of the Head of Department (equivalent 

to Addl GM/ GM/ Sr. GM level) and further, if required, continuation / extension of contract will 

only be initiated by Functional Head of the department (equivalent to Sr. GM / VP level) and 

approved by CEO & MD. Till the extension, the contract will remain suspended.  

TPCODL encourages the reportage of the safety violation during the contract work by BA. Any 

TPCODL employee can register a safety violation against the BA in the “Safety Violation Form” 

annexure 10. Initially the observer has to fill the form and handover the counterfoil (lower 

portion) of the document to the supervisor of the BA, inform the site engineer of TPCODL and 

send the top portion of the Safety Violation Form to SAFETY group for the further necessary 

action against the BA. The cumulative nos. of Safety Violations pertaining to any particular 

BA shall be calculated on yearly basis. 

Safety violations resulting in incident / accident will be treated as per gravity of the injury / 

fatality and its impact as well as type i.e. minor or Major. Consequences of incident / accident 

are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case of any 

accident, findings and recommendations of Accident Enquiry Committee will be final and binding 

and will supersede the arbitration clause of GCC.   
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Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
F G G H

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
G G H I

4 Single fatality J K

5
Multiple fatalities (Two or more fatalities 

during one event)
K

Legend Action to be taken Penalty (in Rs.)

F Memo to BA and levy of penalty 5,000/-

G Memo to BA and levy of penalty 20,000/- 

H Memo to BA and levy of penalty 50,000/-

I Memo to BA and levy of penalty 2,00,000/-

J Memo to BA and levy of penalty 5,00,000/-.

K
Memo to BA, levy of penalty, termination of 

contract and black listing of  BA 
10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Engineer Incharge

Head of Group

Head of Group

Head of Department

Head of Department

Functional Head

Consequence Of an Incident / Accident 

(In case of MAJOR contract) Incident / Accident
A

ctio
n

 

R
eq

u
ired

F
(Strengthening of process through continuous improvement in the w ork procedure)

T
ake risk red

u
ctio

n
 

m
easu

res
In

to
lerab

le

 

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) where 

worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/-  will be deducted from 

the current bill produced for the payment. This penalty will be similar for first two incidents. However, it will 

increment to next higher category i.e. Rs. 50,000/- on subsequent incidents as per the above matrix) 

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
L M M N

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
M M N O

4 Single fatality P Q

5
Multiple fatalities (Two or more fatalities 

during one event)
Q

Legend Action to be taken Penalty (in Rs.)

L Memo to BA and levy of penalty 5,000/-

M Memo to BA and levy of penalty 10,000/- 

N Memo to BA and levy of penalty 25,000/-

O Memo to BA and levy of penalty 1,00,000/-

P Memo to BA and levy of penalty 3,00,000/-.

Q
Memo to BA, levy of penalty, termination of 

contract and black listing of the BA 
5,00,000/-

Engineer Incharge

Engineer Incharge

Head of Group

Head of Department

Head of Department

Functional Head

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Responsibility

Intolerable
Take risk reduction 

m
easures

Consequence Of an Incident / Accident 

(In case of MINOR contract) Incident / Accident

A
ction 

R
equired

L
(Strengthening of process through continuous improvement in the w ork procedure)

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 68 of 98 

 
(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3) 

where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be charged 

from the current bill produced for the payment. This penalty will be similar for first two incidents. However, 

it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents as per the above 

matrix.) 

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 6.3(3), 

the concerned BA may be debarred from extension of contract or participate in new contract. In 

such event the approval of Chief (O & S) will be necessary for extension or award of new 

contract to concerned BA. 

6.3.2 COMPENSATION FOR BA PERSONNEL 

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt 
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as per 
the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as 
applicable. Also, the BA will be required to take adequate measures for compensating the 
victim(s) or his/her/their kin as follows: 

 
I. For Death or Permanent / Total Disablement 

The BA shall take an insurance coverage of at least Rs. 15 lakhs for each engaged employee, 

to cover any incidence of Death or Permanent / Total Disablement (Permanent/Total Disability 

shall be considered as defined under Employees’ Compensation Act, 1923). In the event of any 

such unfortunate incident, the BA would ensure that adequate compensation is paid 

immediately to the family of the victim(s) from his own resources. This compensation shall be 

covered under the insurance policy subscribed by the BA mentioned earlier and the 

arrangement should be such that it would get reimbursed to the BA by the insurance agency 

subsequently. 

II. For Permanent Partial Disablement and Temporary Total Disablement  

The compensation in this case will be as per provisions of the Employees’ Compensation Act, 

1923 or Employees’ State Insurance Act, 1948, as applicable. 

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit 

documentary evidence of the policy to the BA Cell before commencement of work. The BA shall 

ensure that the Insurance policy is active at all times and all employees are covered in all 

respects till the conclusion of contract period or till working with TPCODL. The BA shall submit a 

copy of the policy after periodic renewals to the BA Cell.  

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not 

covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10 lakhs 

from his own resources.  

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on 

duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory 
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provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made 

available to the employees’ nominee(s) as per the stipulated timelines. 

6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed that 

BA complying with Contractors Safety Management, Safety Manual and Safety process will be 

rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any case major 

accident is reported during an assessment period BA will not be eligible for this reward scheme. 

Assessment of contracts will be once in year. Generally the assessment cycle is calendar year 

and guidelines will be declared time to time.   

Abbreviations Used in the Document 

TPCODL TP Central Odisha Distribution Limited 

BA Business Associate 

HIRA Hazard Identification & Risk Assessment 

JSA Job Safety Analysis 

EHV Extra High Voltage 

SAFETY Safety, Occupation Health, Environment & Disaster 

Management 

MMG Meter Management Group 

EAG Energy Audit Group 

PPE Personal Protective Equipment 

SOP Standard Operating Procedures 

CSI/SI Circle Safety In-charge / Safety In-charge 

ASO Area Safety Officer 

NSO Nodal Safety Officer 

SC Safety Coordinator 

HoG / HoD Head of Group / Head of Department 

AGM / GM / VP Assistant General Manager / General Manager / Vice President 

CFO / Chief (O & S)/ 

CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / Chief 

Executive Officer & Managing Director 

COS Corporate Operation Services 

CAP Centralized Account Payable System 

PTW Permit To Work  

GCC General Conditions of Contract.  

 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 

 Certification  

 The information provided in this questionnaire is a summary of the company's 
occupational health and safety management system. 

 

 Company Name:  

Turnover and experience:  Name of top officer:  

Date:  Position  

 Contract Details  

Contract Name  Contract Number:  

Business Associates Safety Management System 
Questionnaire 

Marks Yes No Score 
achieved 

Safety Policy and Management       

- Is there a written company Safety policy? 

- If yes provide a copy of the policy, if No please refer 
Note 1.  

1      

       

- Does the company have an Safety Management 
system  

- If yes provide details, if No please refer Note 1. 

1      

        

- Is there a company Safety Management System 
manual or plan? 

- If yes provide a copy of the content page(s), if No please 
refer Note 1. 

2      

        

- Are Safety and occupational health responsibilities 
clearly identified for all levels of Management and 
staff? 

- If yes provide details, if No please refer Note 1. 

2      

        

Safe Work Practices and Procedures       

- Has the company prepared safe operating 
procedures or specific safety instructions relevant to 

1      
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 Certification  

its operations and relevant work as per contract? 

- If yes provide a summary listing of procedures or 
instructions, if No please refer Note 2. 

- Comments 

        

- Is there a register of injury or accident? 
- If yes provide a copy (format) 

1      

        

- Is there a documented incident or accident 
investigation procedure? 

- If yes provide a copy of a standard incident report form, 
if No please refer Note 2. 

- Comments 

1      

        

        

Safety Training       

- Describe how occupational health and safety 
training is conducted in your company 

If No please refer Note 1. 

2      

        

- Is a record maintained of all training and induction 
programs undertaken for employees in your 
company? 

- If yes provide examples of safety training records, if No 
please refer Note 2. 

1      

        

       

- Are regular safety inspections / audits are 
undertaken at worksites? 

-If yes provide details (formats), if No please refer Note 
3.        

1      
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 Certification  

- Is there a procedure by which employees can report 
hazards at workplaces? 

- If yes provide details if No please refer Note 1.  

1      

        

Safety Monitoring       

- Is there an officer / supervisor responsible for 
monitoring workplace / worksite safety? 

- If yes provide details           

1      

        

Safety Performance Monitoring       

        

- Are employees regularly provided with information 
on company health and safety performance? 

- If yes provide details 

1      

        

- Has the company ever been convicted of an 
occupational health and safety offence? 

- If yes provide details 

NO Marks 
(Negative 
mark ONE  
for each 

case) 

     

- Has there been any major accident of employee at 
TPCODL site in past 

NO Marks 
(Negative 
mark ONE  
for each 

case 

     

- Has there been any fatal accident of employee at 
TPCODL site in past.  

- (Note: Bid evaluation committee has to take 
cognizance of the incident and shall evaluate the bid 
only after formal approval of competent authority i.e. 
CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 
mark FIVE 
for each 

case) 
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 Certification  

Minimum of 75% marks is required for qualification.   Total Marks achieved  

Company Reference       

1. Name of company 
2. Name of company 

    

 

Note  

1: If company does not have formal procedure on Safety Management System than vendor may 

submit proposed Safety road map along with safety action plan and brief safety policy on his 

letter head signed by head of the organization. 

2: The vendor may submit the same in the Safety Action Plan.  

3: The vendor may utilize the same format of TPCODL or on request SAFETY group will assist 

the vendor in developing the audit system. For other points also vendor may take the assistance 

of SAFETY group for development of Safety management system.  

4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his 

employees based on following points.  

i. Action plan for enhancing safety awareness 

ii. Action plan for safety training of employee 

iii. Action plan for increasing safety audit in field 

iv. Action plan for provision and utilization of safety PPE. 

v. Action plan for fatality reduction. 

vi. Action plan for enhanced supervision at site 

vii. Action plan for making employee more responsible and accountable for safety.  

viii. Action plan for availability and utilization of all required tool and equipment. 

ix. Safety Improvement done in last two years, specially highlighting those which 

have been taken after the fatal accident along with results.  

x. Safety initiatives planed or started recently.  

xi. Any other point.  

Based on above points and documentary evidences vendor will be required to submit a detailed 

report in support of his bid. The bid evaluation committee and competent authority will scrutinize 

the facts and the evidence submitted. If found satisfactory competent authority i.e. CTO may 

accord his approval for bid opening otherwise his tender shall be disqualified.  
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Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist prior to 
start of work 

2. Use appropriate ladder 

3. Use full body safety harness having 
double lanyard.  

4. Use Electrical Safety Shoes if working on 
electrical network otherwise use safety 
shoes.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of this 
CSM document 

7. Refer Work instruction related to Working 
at Height for other details 

8. Use of metal scaffold to be ensured in 
height work (cup lock type) 

9. Deploy competent workforce who are 
medically fit 

Working on electrical 
equipment / network 

 

Electric flash / 
electrocution 

3 

1. Mandatory usage of JSA checklist prior to 
start of work 

2. Use Electrical Safety Shoes while working 
on electrical network. 

3. Use Electrical Safety gloves of 
appropriate voltage rating.  

4. Use face shield / visor attached with 
helmet.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of this 
CSM document 

7. Mandatory usage of Insulated tools & 
tackles on electrical system 

8. Mandatory compliance for Lock Out & Tag 
out system. Refer Work instruction related 
to  Working on electrical equipment / 
network for other details 

Business Associate: 

Scope of the work: 

BA’s Representative: 

Telephone:     

Signature:     

Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Excavation / Civil work 

 

Collapse of soil, Fall in 
excavated pit leading to 
Injury 

2 

1. Use safety shoes.  

2. Use Safety helmet.  

3. Use PPE as per the annexure 7 of this 
CSM document 

4. Hard Barricading of the worksite.  

5. Refer Work instruction related to 
excavation / civil work for other details 

Material lifting & 
Mechanical Erection work 

Fall of material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane checklist 

2. Visual condition check of lifting tools and 
tackles such as wire rope sling,belt sling, 
chain, pulley block, D-shackles, etc. shall 
be ensured. 

3. The operator’s physical fitness and 
alertness should be judged by sup. / EIC. 

4. Use PPE as per the annexure 7 of this 
CSM document 

5. Refer Work instruction related to  Material 
lifting & Mechanical Erection work 

Road Safety Road Accidents 
3 

1. Mandatory compliance of TPCODL Road 
Safety policy W07(COR-P-12) 

Note: This information for the general indication purpose. The detailed risk assessment shall be conducted before start of 
the work by the authorized representative of the BA. The report of same shall be submitted to engineer in-charge along 
with annexure 4 of the CSM document.  

 

Guidelines for filling the Risk Assessment Form 

 Specific Task/Activity - The documentation of each major task associated with the 
contract.  

 Potential Hazards - The identification of hazards associated with each activity or task to 
be carried out.  

 Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk 
Class 1, 2 or 3 defined above.  

 Control Measure - The identification and documentation of actions required to eliminate 
or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 

 Class 1: Potential to cause injury treatable with first aid  
 Class 2: Potential to cause death or permanent injury  
 Class 3: Potential to cause more than one or more lost time injuries.  
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Annexure 3.1 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Distribution Network Contracts:  

A BA awarded a contract (O&M) work of maintenance of distribution network will be required to 

fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1 

 BA shall conduct a job risk assessment and provide information as per Annexure 2 

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed.  

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in a district. In case the BA has been awarded work in more than one 
district, then the following safety structure will be adopted. 
 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 77 of 98 

 
Annexure 3.2 (Refer Para 4.0) 

General Safety Conditions for the Distribution Projects Major Contracts:  

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the 

following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1. 

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than one 
circle, then the following safety structure will be adopted. 
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Annexure 3.3 (Refer Para 4.0) 

General Safety Conditions for the major EHV Projects Contracts:  

A BA awarded a major contract work of EHV projects will be required to fulfil the following 

conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than one 
circle, then the following safety structure will be adopted. 

 BA shall refer Construction Safety Manual in TPCODL Safety Manual for details. 
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Annexure 3.4 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Sub – Transmission Network 

Contracts:  

A BA awarded a major contract work of maintenance of sub – transmission network in area of a 

power system will be required to fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

 BA shall ensure to depute a Safety Coordinator for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than one 
area power system, then the following safety structure will be adopted. 
 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 80 of 98 

 
Annexure 3.5 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Civil / Generation Projects:  

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil the 

following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety 
engineer (for workforce upto 250 at site) / safety manager (for more than two safety 
engineers) for managing a complete safety management system at the project site. In case 
the BA has been awarded more than one major contracts, then the following safety 
structure will be adopted. 

 BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.  
 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 81 of 98 

 
Annexure 3.6 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Commercial Department like - 

MMG, RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group will 

be required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work as per the following safety structure. 

 The BA for the RRG work shall depute one Safety supervisor.  

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 82 of 98 

 
Annexure 3.7 (Refer Para 4.0) 

General Safety Conditions for the major contract work in O&M of street light group:   

A BA awarded a major contract work in operation and maintenance of street light group will be 

required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment PPE as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

 Each BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work awarded as per the below structure.  
 

 
 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 83 of 98 

 

Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power of 

attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter referred to 

as Contractor [or Business Associate (BA)] which expression shall, unless it be repugnant to 

or inconsistent with the meaning or context thereof, be deemed to include its heirs, executors, 

administrators, and assigns do hereby affirm and undertake as under :  

 

1. The present undertaking shall remain in force from the date of execution of contract 

awarded by TPCODL and shall be valid till the date of termination of the said contract by 

either parties. The undertaking is binding on me (contractor) as well as my sub-

contractor and its employees, representatives etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all the safety 

rules, instructions and regulations as may be specified and laid down by TP Central 

Odisha Distribution Limited (TPCODL) so as enable TPCODL to   achieve its goal of 

Zero On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and safety 

of its employees, representatives, agents as well as of its subcontractor’s employees, at 

all times during the discharge of their respective obligations under the contract including 

any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, implement  

all requisite  accident prevention tools, first aid boxes, personal protective equipment, 

fire extinguisher, safety training, Material Safety Data Sheet, pre-employment medical 

test, etc. for operations & activities including  as & when so specified by TPCODL 

specifically. , failing which TPCODL shall be entitled, but not obliged, to provide the 

same and recover the actual cost thereof from the Contractor’s payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  
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6. That the Contractor shall  engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site work 

as per contract.  

7. That the Contractor shall immediately replace supervisor in case it is found to be not up 

to the level of skill and experience required as in skill and experience required in 

annexure 5 of this document, but any such replacement shall be only with the prior 

concurrence of TPCODL  .  

8.  That the Contractor and its subcontractors shall  abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from time 

to time by TPCODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the compliance 

as required in terms of this undertaking the Contractor shall keep and hold TPCODL / its 

directors / officers / employees indemnified against any / all losses / damage / expense / 

liability / fines / compensation / claims / action / prosecutions or the like which might be 

suffered by TPCODL or to which TPCODL might get exposed to as a result of any 

breach /wilful negligence /deliberate default on the part of the Contractor /Subcontractor 

in complying with the same. Contractor shall also furnish any press release, clarification 

etc. if sought by TPCODL for any near miss or safety violations, accidents, which are 

attributable to fault of Contractor. 

 

  DEPONENT  

VERIFICATION  

 

Verified at Bhubaneswar on this _Day of _______20__ that the contents of the above 
affidavit are true and correct and nothing material has been concealed therefrom  

 

 

DEPONENT 
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Annexure 5 (Refer Para 5.4) 

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 

SUPERVISOR 

Skill / Qualifications Required for Electrician (Certificate of Competency Class-II):  

1. Formal education in ITI – Wireman/ Electrician trade.  

OR 

2. Working experience of minimum three years of practical wiring. 

OR 
3. Have completed three years apprenticeship course through Apprenticeship Advisor, 

Govt. of NCT of Odisha / other state Govt. in the trade of Lineman / Wireman / 

Electrician.   

4. A candidate must have attained the age of Eighteen years. 

 

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency Class-

I):  

1. Have at least five years’ experience of practical wiring after passing the certificate of 

competency class-II i.e. electrician.  

OR 
2. Recognized Degree or Diploma or equivalent qualification in Electrical Engineering 

from any Technical institute / College or University recognized by the Board.  

AND 
Must have completed the training/job in rectifying the common defects in electrical 
line and power installation for a period of one and three years after passing Degree 
or Diploma respectively 

OR 
3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 

Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  

Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 

Session: 1                   

Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  
2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance :  

 Planning of the maintenance job 

 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor of the TPCODL 

 Identification of Risks associated with the maintenance work and planning for 
controlling measures by TPCODL supervisor 

 Creation of safety zone by TPCODL supervisor and satisfying that the network is 
dead – Use of Neon Tester, Shorting Chain and Safety Tagging 

 Start of the work – Right person for the right job 

 Alert supervision 

 Completion of the job – Check points 

 Energization of network 

 Actions to be taken in case of some accident 
 

Session: 2 
 

Topic:         Use of Electrical Testing Equipment   

Methodology:  Lecture and Practical Demonstration 

Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 

Session: 3         

Topic:         Awareness of Electrical Safety Aspects   
A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  
C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  
E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:  

 Planning of the job 

 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor 
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 Permit to Work 

 Safety Tagging  and Lock Out Tag out 

 Identification of Risks associated with the work to be carried out  and planning for 
controlling measures by proper supervision 

 Concept of “Safety Zone”  

 Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot, 
Meggar etc. 

 Completion of the job – Check points 

 Accident Theory & Incident Reporting 

 Actions to be taken in case of some accident 
 

Session: 4   

Topic:  Identification, Demonstration and Usages of Tools, PPEs and other Safety Gears 

and demonstration of working on HT pole 

 

Session:  5   

Topic:  Practical demonstration of Safety Zone creation 

 

FREQUENCY  

Regular Safety Training Program  

 It will be conducted for all field & supervisor staff of BA in such a manner that all BA 
Personnel attend at least two hours safety training during every month. 
 

One Day Induction Safety Training Programs:  

 This training will be for the new BA’s personnel, who have been cleared by the Cross 
Functional Panel to undergo Safety training and who are likely to be deployed at various 
work sites of TPCODL by the BA, as a part of AMC / Work Contract. 
 

Duration / Periodicity: 

 Duration and periodicity has been defined above. However, this is subject to change at 
the discretion of TPCODL.   
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Annexure 7 (Refer Para 5.7) 

LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Testing Frequency Remarks 

Ref Brand & 

Model 

01 

Leather Safety 

Shoes (Color – 

Black) with PU toe 

cap.  

IS:15298 

(Part-2) 

Monthly and visual 

check every day for any 

crack or damage in the 

leather or sole. 

 

BATA  (Model 

No.- Endura L/C)  

Liberty (Model 

No. – 7198-01 

HT Barton Black 

– Warrior) 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 
Monthly and visual 

check every day for any 

crack in shell.  

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

Honeywell 

03 Full body harness 

(Safety belt) 
EN 361 

Monthly and visual 

check every day of the 

bends and the harness. 

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

04 
Electrical Safety 

Gloves 

EN: 60903 

CE marked 

Weekly and visual 

check for any crack and 

blow test before every 

work. 

Manufactured 

not beyond 12 

months.   

Make Sparian / 

Sumitech / CATU 

supplied with 

inner cotton 

glove with over 

glove of split 

leather.  

05 
Full face visor with 

safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual 

check every day for any 

crack in shell. 

Clear acrylic 

visor attached 

with safety 

helmet.  

Karam (PN 

Safetech )   

Joseph Leslie 

Accent Industries 

Honeywell 

06 

Fire Proof jacket 

for chest 

protection  

 
Monthly and visual 

check every day. 
  

07 

Safety Chain for 

shorting cum 

earthing.   

As per 

TPCODL 

standard 

Weekly and visual 

check before every 

work. 

Made of brass, 

Total length – 

5.5 meters and 

made of 12 

SWG.  

 

Note:  

1. Any other Personal Protection Equipment required beyond above list will be according to 

BIS or EN Standards.  
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2. All Personal Protection Equipment will be checked by the engineer in-charge or SAFETY 

group of TPCODL.  

3. Safety Representative of the BA has to maintain the record of the availability, condition 

and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN standards. 

5. TPCODL may revise or add the above list of PPE and their specifications as and when 

feel necessary. The information about new specifications /models will be circulated by 

the Engineer In-charge (EIC), which shall adhere by the business associated in the 

shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for 

implementation. Any delay will be treated as non- compliance / safety violations. Refer 

picture of each PPE given in next page.  

Pictures of PPE for reference purpose. 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety 

Shoes (Color – 

Black) with PU 

toe cap.  

IS:15298(Part-

2) and with test 

report of 

electrical 

resistance.  
 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

 

03 

Full body harness 

(Safety belt) 

The straps at 

shoulder and 

thigh shall have 

full pad for 

comfort. The back 

shall be so 

designed that 

harness straps do 

not tangle with 

each other. 

EN 361:2002 

EN 358 : 2000 

IS: 

3521:1991/2002 
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04 

Electrical Safety 

Gloves – 

Composite type 

Soft electrical 

gloves as per size 

of individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor 

with safety helmet 

EN: 166 CE 
marked 
(Visor) 

 

06 

Fire Proof jacket 

for chest 

protection  

  

07 

Safety Chain for 

shorting cum 

earthing.   

As per TPCODL 

standard 

                                                                    

08 
Reflective jacket 

to each workmen 

As per TPCODL 

standard 

 

Note : Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8)  LIST OF AUDITS TO BE CONDUCTED 

 

 

Note:  

1. (BA Safety Representative has to use the formats as per Safety process COR – P – 

12 of TPCODL) 

 

 

Audits Responsibility Freq. Ref. Doc. 

Permit to Work & Field Audit 

BA Safety 
Representative 

 

Weekly 
F04 (COR P -

12) 

Tool Bag & PPE’s Audit Weekly 
F06 (COR P -

12) 

First Aid Box Maintenance 
Record 

Fortnightly 
F08 (COR P -

12) 

Fire Extinguisher Record 

(Applicable for the BA 
involved in major 

construction works and 
have storage of flammable 

material at worksite) 

Monthly 
F09 (COR P -

12) 

Safety Talk Register Weekly 
F18 (COR P -

12) 

Site Safety Audit Daily 
F29A (COR P -

12) 
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Annexure 9 (Refer Para 5.9) 

PERFORMANCE REPORT – SAFETY 

FOR THE MONTH OF………………… 

Name of BA :   …………………………………………………………………………………… 

Name of the Project and Purchase order No: ……………………………………………………….. 

Date of commencement of work: ……………………………………………………………………… 

 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): ………………………. 

Cumulative Man Hour worked: ………………………………………………………………………… 

Total Number of 

Minor Injury (this month): …………  Minor Injury (Total) …………………. 

Major Injury (this month): ………..  Major Injury (Total): ……………….. 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity 
This 

Month 
Cumulative (Total) 

Day Lost (this 

month) 

Days Lost 

(Cumulative) 

No. of the Incident     

No. of lost time injuries     

No. of dangerous 

occurrences 
    

No. of near miss reported      

Substandard Act/Conditions 

observed 
  

Attach details of observation 

of this month 

Safety Violation Notice 

received (from TPCODL) 

(both in numbers and in Rs.) 

No. No. No. of violation letter received 

and compliance report for the 

TPCODL. Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the contract.   

Detail of the Accident / Near Miss Incidents: 

Date and Time 
Type of the 

incident 

Name of 

Employee 

Brief 

Description 

Corrective and 

Preventive actions 

recommended 

     

Details of the Safety Violations: 
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Date and Location Brief Description Name of employee involved Action Taken 

    

Detail of the Safety Talk / Tool Box Talk / Safety Training 

Date and Location Topic (s) 
Total Number of employees 

(Worker / Supervisor) 

Number of participants 

(Worker / Supervisor) 

    

Detail of the Safety Meeting 

Date and Location 
Number of 

participants 
Topics discussed 

Major Observations / 

Innovation 

    

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12) 

Date 
Area  / 

Location 
Major Observations Recommendations Action Taken 

     

Any other Safety, Occupational Health, Environment & Disaster Management Promotional 

Activity (During this month): 

Date Location Activity 
Level of 

Participation 
Number of participation 

     

Signature of the BA Safety Representative    Signature of ZM / 

HoG 

Name, E. No. and Date      Name, E. No. Date. 

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY 

group on or before 5th of every month along with bill. List of training of the current month 

and status of PPE to be also mentioned individual wise.  

BA may include additional lines if required. The TPPDL may revise the format as and when 

deemed required.  
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ANNEXURE-L 

VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETARY) Partnership, 
Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADDRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE VERIFIED 
WITH THE LATEST PROFIT & LOSS STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO. OF DESIGN ENGINEERS (INDICATE NO. OF 
YEARS EXPERIENCE IN RELATED FIELDS) 

: 

 8.2 NO. OF DRAUGHTSMAN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 
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  8.3.2 NAME OF COLLABORATOR : 

  8.3.3 RBI APPROVAL DETAILS : 

  8.3.4 EXPERIENCE LIST OF COLLABORATOR : 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 
AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / DOCUMENTS 
(CHECK WHETHER THESE ARE LATEST/CURRENT 

: 

 8.5 

TECHNICAL SUPPORT, BACK-UP GUARANTEE, 
SUPERVISION, QUALITY CONTROL BY 
COLLABORATOR (WHEREVER ESSENTIAL). (THIS 
CLAUSE IS RELEVANT WHEN VENDOR’S 
EXPERIENCE IS INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, VENTILATION, 
ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILIZED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST OF 
EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  
9.3.6 SURFACE TREATMENT PRIOR TO 

PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS (MACHINISTS, 
WELDERS, ETC.) 

: 
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 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, SS, 
ETC.) 

 

 9.8 WORKMANSHIP : 

 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO. OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 

 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 RELIABILITY/REPUTATION OF SUPPLY SOURCES : 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND GAUGES 
(WITH TRACEABILITY TO NATIONAL STANDARDS) 
(ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, ETC.(AS 
APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND QUALITY 
CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNIZED LABORATORIES 

: 

  
i) FURNISH LIST OF TESTS CARRIED OUT 

AND THE NAME OF THE LABORATORY 
WHERE THE TESTS WERE CONDUCTED 

: 
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ii) CHECK AVAILABILITY OF CERTIFICATES 

AND REVIEW THESE WHEREVER POSSIBLE 
: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION / 
COMMISSIONING) TO BE FURNISHED IN THE FORMAT 
INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS : 

13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF 
DOCUMENTS) 

: 

14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION ACT 

NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENCE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION 

AT S.NO.16.0 
18. GSTN CERTIFICATE 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 
community. Governing document shall be Proprietorship Deed. 
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 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or 

more than 50% of the total ownership pattern of the firm. Governing document shall be 
Partnership Deed. 

 Private Limited Company: Only such firms shall qualify which have SC/ST directors holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing document shall 
be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status of a 

person. 


