
 
 

 

Procedure to Participate in Tender 

Tender Enquiry No Work Description 
EMD (Rs.) 
(incl. 
GST)* 

Tender 
Participation 
Fee (Rs.) (Incl. 
GST)** 

Last Date and 
Time for payment 
of Tender 
Participation Fee 

TPCODL/ P&S/ 
1000000593/ 23-24 

Open Tender Supply 
of 10 Mtr PSC Pole  

50,000/- 5,000/- 
01.03.2024, 
15.00 Hrs. 

 

* EMD is exempted for MSMEs registered in the State of Odisha. 
** MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST. 
For details of MSME norms, pls refer "Annexure VII-a" 
 

Please note that corresponding details mentioned in this document will supersede any 
other details mentioned anywhere else in the Tender Document. 

Procedure to Participate in Tender.  

Following steps to be done before “Last date and time for Payment of Tender Participation Fee” 
as mentioned above 

1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's letter 
head indicating 

a.  Tender Enquiry number  
b.  Name of authorized person  
c.  Contact number of authorized person 
d.  e-mail id of authorized person / Ariba online portal ID if any. 
e. Name of Firm 
f. Address of Firm 
g. GST Registration Number 
h.  Details of submission of Tender Participation Fee 
i.    MSME Certificate, wherever applicable 
j. Details of Bank Account for refund of EMD 
k. Postal Address for refund of EMD    
 

2. Non-Refundable Tender Participation Fee, as indicated in table above, to be submitted in 
the form of Direct deposit in the following bank account and submit the receipt along with a 
covering letter clearly indicating the Tender Reference/ Enquiry Number – 
 
Beneficiary Name – TP Central Odisha Distribution Ltd.  
Bank Name – STATE BANK OF INDIA  
Branch Name – IDCO Towers, Bhubaneshwar  
Address – PO- Sahidnagar, Janapath, Bhubaneswar.  
Branch Code – 7891  



 
 

 

Account No – 10835304915  
IFSC Code – SBIN0007891 
 
E-mail with necessary attachment of 1 and 2 above to be sent to 
Malaya.roul@tpcentralodisha.com with copy to sudhakar.behera@tpcentralodisha.com 
before last date and time for payment of Tender Participation Fee. 
 
Interested bidders to submit Tender Participation Fee and Authorization Letter before Last 
date and time as indicated above after which link from TPCODL E-Tender system (Ariba) 
will be shared for further communication and bid submission. 
 
Please note all future correspondence regarding the tender, bid submission, bid submission 
date extension, Pre-bid query etc. will happen only through TPCODL E-Tender system 
(Ariba). User manual to guide the bidders to submit the bid through E-Tender system (Ariba) 
is also enclosed. 
 
All communication will be done strictly with the bidders who have done the above step to 
participate in the Tender. 
 
Also it may be strictly noted that once date of “Last date and time for Payment of Tender 
Participation Fee” is lapsed no Bidder will be sent link from TPCODL E-Tender System 
(Ariba). Without this link vendor will not be able to participate in the tender. Any last moment 
request to participate in tender will not be entertained. 
 
Also all future corrigendum’s to the said tender will be informed on Tender section on 
website https://www.tpcentralodisha.com. 
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OPEN TENDER NOTIFICATION 
 

FOR 
 

 RATE CONTRACT OF SUPPLY OF 10 MTR., 330 KG PSC POLE  
 
 
 
 
 
 

Tender Enquiry No.: TPCODL/P&S/1000000593/23-24 
 
 

Due Date for Bid Submission: 11.03.2024 [17:00 Hrs.] 
 
 
 
 
 
 
 

 
 
 
 

The TP Central Odisha Distribution Limited 
     1st Floor, Anuj Building, 19, Satya Nagar, Bhubaneswar-751007. 
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1.0 Event Information 
1.1 Scope of work 

Open Tenders are invited through Ariba online portal e-tender process from interested Bidders for Rate 
contract for supply of following Items as defined below: 

S. No. Description 
EMD Amount 

(Rs.) 
Tender Fee 

Inclusive of GST 
(Rs.) 

1 Rate contract for supply of 10 Mtr , 330 Kg 
PSC Poles. 

50000/- 5000/- 

Note:-  
1) EMD is exempted for MSME Firms registered in the State of Odisha.  
2) MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST. 

1.2 Availability of Tender Documents 

Please Refer “Procedure to participate in the e-Tender”. 

1.3 Calendar of Events 

(a) Date of sale/ availability of tender 
documents from TPCODL Website From 23.02.2024 onwards 

(b) 

Date by which Interested and Eligible 
Bidder to pay Tender Fee and confirm 
participation as mentioned in “Procedure 
to Participate in Tender” 

01.03.2024 , 15:00 Hrs 

(c) Date & Time of Pre-Bid Meeting (If any) 02.03.2024 , 15.00 Hrs. 

(d) Last Date and time of receipt of pre-bid 
queries, if any 04.03.2024 up to 15:00 Hours 

(e) Last Date of Posting Consolidated replies 
to all the pre-bid queries as received 06.03.2024  

(f) Last date and time of receipt of Bids 11.03.2024 up to 15:00 Hours 

(g) Date & Time of opening technical bids & 
EMD (Envelope-1 & 2) 

Participating Bidders will get mail intimation 
from TPCODL E-Tender system (Ariba) when 
their Technical Bids are opened. Refer Section 
4.2 for details 

(h) Date & Time of opening of Price of 
qualified bids 

Bidders will get mail intimation from TPCODL E-
Tender system (Ariba) when their Price Bids are 
opened (Refer Section 4.5) 

Note :- In the event of last date specified for submission of bids and date of opening of bids is declared 
as a closed holiday for TPCODL Bhubaneswar office, the last date of submission of bids and date of 
opening of bids will be the following working day at appointed times. 

1.4 Mandatory documents required along with the Bid 

Following documents are to be furnished along with the bid to the address as mentioned at clause 3.1. 

1.4.1 EMD of requisite value and validity 
1.4.2 Tender Fee in case the tender is downloaded from website 
1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 
1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure I (as 

applicable) 
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1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter head. 
1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on 

bidder’s letter head. 
1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 

1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not available with 
the bidder, same to be explicitly mentioned in the ‘Schedule of Deviations’) 

Please note that in absence of any of the above documents, the bid submitted by a bidder shall be 
liable for rejection. 

1.5 Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for 
rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in 
case of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the 
‘Annexure III - Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid. 

1.6 Right of Acceptance/Rejection 

Bids are liable for rejection in absence of following documents:-  
 

1.6.1   EMD of requisite value and validity  
1.6.2   Tender fee of requisite value 
1.6.3   Price Bid as per the Price Schedule mentioned in Annexure-I  
1.6.4   Necessary documents against compliance to Qualification Requirements mentioned at Clause  
            1.7 of this Tender Document.  
1.6.5   Filled in Schedule of Deviations as per Annexure III  
1.6.6   Filled in Schedule of Commercial Specifications as per Annexure IV 
1.6.7   Receipt of Bid within the due date and time 

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason thereof. 

1.7 Qualification Criteria 

a) The bidder should have an average annual turnover of Rs.2.0 crore in last three 
financial years. Copy of audited Balance Sheet and P&L Account to be submitted in this 
regard. 

 

 b) The bidder should have own manufacturing facility to manufacture PSC Poles of 
required specifications and should have in-house facilities for acceptance tests as per 
technical specifications. Bidder must submit undertaking in this regard.  

 

c) The bidder should have experience of having successfully completed supply orders of 9 
Mtr. PSC Pole 500 nos. & 10 Mtr. PSC Pole 100 nos.  during last Five years. Copy of work 
orders / completion certificate to be submitted in this regard.  

 

d) The bidder should have to submit performance certificates from at least 2 reputed 
companies. The work against these issued certificates should be completed in last five 
years from the date of bid submission. In case the bidder has a previous association 
with TPCODL / other Odisha Discoms for similar products and services, the performance 
feedback for that bidder by TPCODL/ User Group shall only be considered irrespective 
of performance certificates issued by any third organization. 

 

e) The bidder must have all statutory compliance like valid PAN no., GSTN etc. The bidder 
must submit the copy of all these registrations. 
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1.8 Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General Condition 
of Contracts. Bidders must agree to these rules prior to participating. In addition to other remedies 
available, TPCODL reserves the right to exclude a bidder from participating in future markets due to the 
bidder’s violation of any of the rules or obligations contained in the General Condition of Contracts. A 
bidder who violates the market place rules or engages in behaviour that disrupts the fair execution of 
the marketplace, may result in restriction of a bidder from further participation in the marketplace for a 
length of time, depending upon the seriousness of the violation. Examples of violations include, but are 
not limited to: 

 Failure to honor prices submitted to the marketplace 
 Breach of terms as published in TENDER/NIT 

1.9 Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published or 
advertised in any manner without written authorization from TPCODL. This includes all bidding 
information submitted to TPCODL. All tender documents remain the property of TPCODL and all 
suppliers are required to return these documents to TPCODL upon request. Suppliers who do not honor 
these confidentiality provisions will be excluded from participating in future bidding events. 

2.0 Evaluation Criteria 
  The bids will be evaluated technically on the compliance to tender terms and conditions. 

  The bids will be evaluated commercially on overall lowest cost in BOQ Basis as calculated in 
Schedule of Items [Annexure I] .TPCODL reserves the right to split the order quantity wise. 
Hence all bidders are advised to quote their most competitive rates. 

  In case of Reverse Auction, if any change arises in overall BOQ price, it shall be applicable 
proportionately in each line item in the complete tender BOQ.  

  Bidder has to mandatorily quote as per schedule of item [Annexure-I]. Failing to do so TPCODL 
may reject the bid.  

NOTE:  
In case of a new bidder not registered, inspection of Testing house and evaluation shall be  
carried out to ascertain bidder’s capability and quality procedures. However TPCODL reserves the  
right to carry out inspection and evaluation for any bidder prior to technical qualification. In case a  
bidder is found as Disqualified in the evaluation, their bid shall not be evaluated any further and  
shall be summarily rejected. The decision of TPCODL shall be final and binding on the bidder in this  
regard.  
2.1  
Price Variation Clause:  The prices shall remain FIRM during the entire contract period. 

3.0 Submission of Bid Documents 
3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document through e-tendering  
process.  
Please note all future correspondence regarding the tender, bid submission, bid submission date  
extension, Pre-bid query etc will happen only through TPCODL E-Tender system (Ariba).  
 
No verbal correspondence will be responded. All communication will be done strictly with the  
bidder who have done the above step to participate in the Tender.  
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Bids shall be submitted in 3 (Three) parts:  
FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days from the  
due date of bid submission in the form of Bank Guarantee / Bank Draft / Bankers Pay Order (issued  
from a Scheduled Bank) favoring ‘TP Central Odisha Distribution Limited” payable at Bhubaneswar.  
The EMD (BG) has to be strictly in the format as mentioned in General Condition of Contract, failing  
which it shall not be accepted and the bid as submitted shall be liable for rejection. A separate non  
refundable tender fee of stipulated amount also needs to be transferred online through NEFT/ RTGS  

in case the tender document is downloaded from our website. 

 TPCODL/ TPCODL Bank Details for transferring Tender Fee and EMD is as below: 

Account Name: TP Central Odisha Distribution Limited 
Bank Name: SBI, IDCO Towers, Bhubaneswar 
Bank Account No. : 10835304915 
IFSC Code : SBIN0007891 

EMD is strictly preferred in form of Bank Guarantee and to be delivered at the following address. 
However in view of present situation if Bidder is finding it difficult to make and submit BG for EMD 
amount, they can do online transfer of EMD amount in the above mentioned Account and submit proof 
of the same as part of Bid Submission. 

Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions. 

Please note as return of EMD from Bank Account is non standard practice the same may take more time 
than return of EMD BG. 

EMD Original Hard Copy shall be delivered at the following address in Envelope clearly indicating 
Tender Reference/ Enquiry Number, Name of Tender and Bidder Name 

Chief (Procurement & Stores) 
TP CENTRAL ODISHA DISTRIBUTION LIMITED 

1st floor, Anuj building, Plot No. 29, Satya Nagar, Bhubaneswar, Odisha – 751007 

SECOND PART: “TECHNICAL BID” shall contain the following documents: 

a) Documentary evidence in support of qualifying criteria 
b) Technical literature/GTP/Type test report etc. (if applicable)  
c) Qualified manpower (if available) 
d) Testing facilities (if applicable) 
e) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
f) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment terms etc. 

as per the Annexure IV – Schedule of Commercial Specifications. 
g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable) 

The technical bid shall be properly indexed and is to be submitted through TPCODL E-tender System 
(Ariba) only. Hard Copy of Technical Bids need not be submitted.  

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged 
by the Bidder and the TPCODL, shall be written in the English Language. Any printed literature furnished 
by the Bidder may be written in another Language, provided that this literature is accompanied by an 
English translation, in which case, for purposes of interpretation of the Bid, the English translation shall 
govern 

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as mentioned in 
Annexure I (separate Price Bid for Lot-A & Lot-B shall be submitted) with explicit break up of basic 



 
RFx No.: NA  NIT No.: TPCODL/P&S/1000000593/2023-24 

 

 

Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 
 

Page | 7  

prices, Taxes & duties, Freight etc. In case any discrepancy is observed between the item description 
stated in Schedule of Items mentioned in the tender and the price bid submitted by the bidder, the item 
description as mentioned in the tender document (to the extent modified through Corrigendum issued 
if any) shall prevail. Price Bid is to be submitted in soft copy through TPCODL E-Tendering system (Ariba) 
only. Hard copy of Price Bid not be submitted.  

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons making the 
bid and must be signed and sealed by the Bidder with his usual signature. The names of all persons 
signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to do 
so, certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time being 
in force, shall be signed by persons duly authorized to submit the Bid on behalf of the Company and 
shall be accompanied by certified true copies of the resolutions, extracts of Articles of Association, 
special or general Power of Attorney etc. to show clearly the title, authority and designation of persons 
signing the Bid on behalf of the Company. Satisfactory evidence of authority of the person signing on 
behalf of the Bidder shall be furnished with the bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, 
‘Agent’ or other designation without disclosing his principal will be rejected.  

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 

3.2 Contact Information 

Please note all correspondence regarding the tender, bid submission, bid submission date extension,  
Pre-bid query etc will happen only through TPCODL E-Tender system (Ariba).  
No verbal correspondence will be responded. All communication will be done strictly with the bidder  

who have done the above step to participate in the Tender. Communication Details: 

Handling Executive :                                                                 Head  : Engineering 
Name:  Mr. Malaya Ranjan Roul                             Name: Khajan Bharadwaj 
Contact No.: 8763216613                                                  Contact No: 7836810510 
E-Mail ID: Malaya.roul@tpcentralodisha.com   Email:  Khajan.Bharadwaj@tpcentralodisha.com   

Sr. General Manager (Purchase & Stores)                            Team Lead : Engineering 
Name:  Sri Sudhakar Behera                                   Name: Barsha Bandita    
Contact No.:       9437282663                                                  contact: 9692403895 
E-Mail ID: Sudhakar.behera@tpcentralodisha.com        mail: barsha.bandita@tpcentralodisha.com  
Bidders are strictly advised to communicate with Package Owner through TPCODL E-tender  
System (Ariba) only. They need to pay Tender Participation Fee and receive the Ariba log-in. Above  

escalation details are for reference purpose only. 

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual items 
and Taxes & duties. The bidder shall complete the appropriate Price Schedules included herein, stating 
the Unit Price for each item & total price with taxes, duties & freight up to destination at various sites of 
TPCODL. The all-inclusive prices offered shall be inclusive of all costs as well as Duties, Taxes and Levies 
paid or payable during the execution of the supply work, breakup of price constituents.  
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Applicable GST to be specified clearly. 

The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall 
ascertain himself regarding material required for completeness of the entire work. Any items not 
indicated in the price schedule but which are required to complete the job as per the Technical 
Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be included in prices 
quoted. 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of the 
Period of Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be 
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the 
terms and conditions, which are not substantially responsive to the requirements of the bidding 
documents. 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as 
submitted along with the bid shall be liable for forfeiture in such event. 

3.8 Earnest Money Deposit (EMD) )- 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is 
required to protect the TPCODL against the risk of bidder’s conduct which would warrant forfeiture. 
The EMD shall be denominate in any of the following form: 

 Banker’s Cheque/ Demand Draft/ Pay order drawn in favour of TPCODL, payable at 
Bhubaneswar. 

 Online transfer of requisite amount through NEFT/ RTGS. 
 Bank Guarantee valid for 210 days after due date of submission. 

The EMD shall be forfeited in case of: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The case of a successful bidder, if the Bidder does not 
i) accept the purchase order, or 
ii) furnish the required performance security BG 

3.9 Type Tests (if applicable) 

The type tests specified in TPCODL specifications should have been carried out within five years prior to 
the date of opening of technical bids and test reports are to be submitted along with the bids. If type 
tests carried out are not within the five years prior to the date of bidding, the bidder will arrange to 
carry out type tests specified, at his cost. The decision to accept/ reject such bids rests with TPCODL. 

4.0 Bid Opening & Evaluation process  
4.1 Process to be confidential 
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Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 
officially concerned with such process. Any effort by a Bidder to influence the TPCODL's processing of 
Bids or award decisions may result in the rejection of the Bidder's Bid. 

4.2 Technical Bid Opening 

The bids shall be opened at TPCODL office in front of participated bidders either physically or in  
virtual mode . A link shall be provided to the participated bidders to view the tender opening process  
online. Also Participating Bidders shall get mail intimation from TPCODL E-Tender system (Ariba)  
when their Technical Bids are opened.  
First the envelope marked “EMD” will be opened. Bids without EMD/ cost of tender (if applicable) of  
required amount/ validity in prescribed format, shall be rejected.  
 

4.3 Preliminary Examination of Bids/Responsiveness 

TPCODL will examine the Bids to determine whether they are complete, whether any computational 
errors have been made, whether required sureties have been furnished, whether the documents have 
been properly signed, and whether the Bids are generally in order. TPCODL may ask for submission of 
original documents in order to verify the documents submitted in support of qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit 
price and the total price per item that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price per item will be corrected. If there is a discrepancy between the 
Total Amount and the sum of the total price per item, the sum of the total price per item shall prevail 
and the Total Amount will be corrected. 

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each Bid to 
the Bidding Documents including production capability and acceptable quality of the Goods offered. A 
substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding 
Documents without material deviation. 

Bid determined as not substantially responsive will be rejected by the TPCODL and may not 
subsequently be made responsive by the Bidder by correction of the non-conformity. 

4.4 Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the 
examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the Bidder for a 
clarification on its Bid for any deviations with respect to the TPCODL specifications and attempt will be 
made to bring all bids on a common footing. All responses to requests for clarification shall be in writing 
and no change in the price or substance of the Bid shall be sought, offered or permitted owing to any 
clarifications sought by TPCODL.   

4.5 Price Bid Opening 

Price bid of only Techno-commercially and / or safety qualified Bidders shall be opened internally.  
Bidders shall get mail intimation from TPCODL E-Tender system (Ariba) when their Price Bids are  
opened.  
The EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical  
bid opening will be forfeited at the sole discretion of TPCODL without any further correspondence in  
this regard. 

4.7 Reverse Auctions 

TPCODL shall conduct the reverse auction for the products/ services being asked for in this tender.  
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The terms and conditions for such reverse auction events shall be as per the Acceptance Form  attached 
as Annexure VI of this document. The bidders along with the tender document shall mandatorily submit 
a duly signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for the 
same.  
 
Reverse Auction shall be as per the below approach: 

No of bidders to be allowed in RA process shall be : Total No of bidders on whom tender would be split 
PLUS 2 more bidders . 

Illustrative example: Total no of qualified bidders is 10 & tender needs to split amongst 4 bidders.  

PLUS 2 means (04 + 02 = 06) means lowest 6 bidders i.e., L1 to L6 bidders would be allowed in the RA 
process. Balance, H1 to H4 bidders would not be allowed in the RA process. 

 In case – Total no of qualified bidders is equal to or less than the PLUS 2 number, all qualified bidders 
shall be allowed in the RA process.  

Illustrative example: Total no of qualified bidders is 4 & tender needs to split amongst 2 bidders. PLUS 2 
means (02 + 02 = 04), so all 4 qualified bidders would be allowed in the RA process . 

Illustrative example: Total no of qualified bidders is 3 & tender would be awarded to single party only. 
PLUS 2 means (01 + 02 = 03), so all 3 qualified bidders would be allowed in the RA process 

5.0 Award Decision 
TPCODL will award the contract to the successful bidder whose bid has been determined to be the 
lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost for 
the said calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure I (Schedule of 
Items) subject to any corrections required in line with Clause 4.3 above. The decision to place purchase 
order/LOI solely depends on TPCODL on the cost competitiveness across multiple lots, quality, delivery 
and bidder’s capacity, in addition to other factors that TPCODL may deem relevant. 

TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the delivery 
requirement or nullify the award decision without assigning any reason thereof. 

In case any supplier is found unsatisfactory during the delivery process, the award will be cancelled and 
TPCODL reserves the right to award other suppliers who are found fit. 

6.0 Order of Preference/Contradiction: 
In case of contradiction in any part of various documents in tender, following shall prevail in order of 
preference: 

1. Schedule of Items (Annexure I) 
2. Post Award Contract Administration (Clause 7.0) 
3. Submission of Bid Documents (Clause 3.0) 
4. Scope of Work and SLA (if any) 
5. Technical Specifications (Annexure II) 
6. Inspection Test Plan ( if any) 
7. Acceptance Form for Participation in Reverse Auction (Annexure VI) 
8. General Conditions of Contract (Annexure VII) 

7.0 Post Award Contract Administration 
7.1 Special Conditions of Contract 
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 After finalization of tender, Rate Contract shall be issued on successful bidder with a validity period 
of One Year. Prices shall remain firm till validity of issued rate contract. Within the validity of rate 
contract and as per requirement of material, release order shall be issued time to time. 

 Business Associate (BA) shall submit applicable Performance Bank Guarantee as per GCC within 30 
days of issuance of rate contract. PBG applicable shall 5% of Rate Contract Value or 10% of Release 
Order value. PBG against Release Order has to be submitted against each Release Order. PBG 
submitted, shall be released after completion of applicable guarantee period plus one month. 

 Guarantee applicable shall be as per technical specifications.   
 Within 30 days of Rate Contract issuance by TPCODL, it is the responsibility of BA to get 

manufacturing clearance and CAT-A issued from TPCODL. In case BA  does not get necessary 
approvals for issuance of CAT-A within mentioned / mutually agreed timelines, then TPCODL 
reserve the right to cancel issued rate contract / release order and also reserve the right to forfeit 
EMD / PBG.  

 Delivery period shall be 60 days from date of receipt of release order / CAT-A issuance, whichever is 
later. 

 TPCODL shall short close the issued Release Order / Rate contract, in case of any quality issues.  
 Any change in statutory taxes, duties and levies shall be borne by TPCODL.   
 All other terms and conditions of TPCODL GCC shall be applicable.  

7.2 Drawing Submission & Approval 

The relevant Survey , drawings and GTPs need to be submitted within two weeks of receipt of rate 
contract by the successful bidder to TPCODL for approval. In case, re-submission of drawings is required 
on request of TPCODL, same needs to be submitted back to TPCODL within 5 days of such request.  

7.3 Delivery Terms  

The delivery schedule shall be 60 days from the date of issuing of PO/RO issued by MRP Team as per the 
monthly Capacity of Manufacturer. 

7.4 Guarantee/Warranty Period 

Bidder shall stand guarantee towards design, materials, workmanship & quality of process/ 
manufacturing of items under the contract for due and intended performance of the same, as an 
integrated product delivered under this contract. In the event any defect is found by the Company up to 
a period of 12 months from the date of supply, the bidder shall be liable to undertake to replace/rectify 
such defects at its own costs, within 45 days time frame and to the entire satisfaction of TPCODL, falling 
which TPCODL will be at liberty to get it replaced/rectified at the bidder risks and cost and recover all 
such expenses plus the company’s own charges (@20% of total expenses incurred) from the bidder or 
from the “Security from Performance Deposit” as the case may be . 
 
7.5 Payment Terms 
On successful completion of SITC work in good condition and certification of acceptance by certified 
official, Associate shall submit the Bills/ Invoices in original in the name of TP Central Odisha Distribution 
Limited to Invoice Desk. 100 payment shall be released within 30 days from the date of submission of 
certified bills/ invoices.  

7.6 Climate Change 

Significant quantities of waste are generated during the execution of project and an integrated 
approach for effective handling, storage, transportation and disposal of the same shall be adopted. This 
would ensure the minimization of environmental and social impact in order to combat the climate 
change. 

7.7 Ethics 
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TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical practices across its 
entire domain. Bidder should ensure that they should abide by all the ethical norms and in no form 
either directly or indirectly be involved in unethical practice.  

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the following: 

 We shall select our suppliers and service providers fairly and transparently. 

 We seek to work with suppliers and service providers who can demonstrate that they share similar 
values. We expect them to adopt ethical standards comparable to our own. 

 Our suppliers and service providers shall represent our company only with duly authorized written 
permission from our company. They are expected to abide by the Code in their interactions with, 
and on behalf of us, including respecting the confidentiality of information shared with them. 

 We shall ensure that any gifts or hospitality received from, or given to, our suppliers or service 
providers comply with our company’s gifts and hospitality policy. 

 We respect our obligations on the use of third party intellectual property and data. 

Bidder is advised to refer GCC attached at Annexure VII for more information. 

Any ethical concerns with respect to this tender can be reported to the following e-mail ID: 
ethics@tpcentralodisha.com  

8.0 Specification and standards 
Attached separately with the tender As per Annexure II. 

9.0 General Condition of Contract 
Any condition not mentioned above shall be applicable as per GCC for Supply attached along with this 
tender at Annexure VII. 

10.0 Safety 
Safety related requirements as mentioned in our safety Manual put in the Company’s website which can 
be accessed by: http://www.tpcentralodisha.com. All Associates shall strictly abide by the guidelines 
provided in the safety manual at all relevant stages during the contract period.  
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ANNEXURE I 
Schedule for Items  

Sl. 
No. Item Description 

HSN/ 
SAC 
code 

Qty. UoM. 
Unit 
Price 
(Rs.) 

GST 
(Rs.) 

All incl. 
Unit Price 

(Rs.) 

All incl. 
BOQ Price 

(Rs.) 
1 2 3 4 5 6 7 8=6+7 9=8x4 

  1 
10 Mtr/330 Kg PSC Pole 
Including Transportation upto 
100 Km from Manufacturing site. 

 
500 Nos.     

  2 Transportation cost beyond 
100KM. 

 
Not 

Applicable 

Per MT/ 
per KM    Not to be 

quoted 

NOTE: 

 The quantity mentioned above is for evaluation purpose only and may vary during the execution. 
Release Orders against this Rate Contract shall be issued by TPCODL as per actual requirement. 

 The bidders are advised to quote prices strictly in the above format and for all the line items as 
mentioned above. Failing to do so, bids are liable for rejection. 

 Unit price (column 6) against sl no 1 in the table above shall be inclusive of ex-works price, Transit 
Insurance, transport charges upto 100KM Distance from Manufacturing site, loading, unloading and 
all other handling charges. Transportation cost beyond 100KM (sl no 2 of above table) should be 
quoted only in column 6, 7 and 8.  

  The bidders are advised to quote prices strictly in the above format. Failing to do so, bids are liable 
for rejection.  

  The bidder must fill each and every column of the above format. Mentioning “extra/inclusive” in 
any of the column may lead for rejection of the price bid.  

  No cutting/ overwriting in the prices is permissible.  

 Quantities mentioned above is for evaluation purpose only and is not guaranteed. Quantities may 
change as per actual requirements.  

 All price shall remain firm and fixed for one year for placement of RO 
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Annexure II 
Technical Specifications 

 
 

 

 

Attached separately 
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ANNEXURE III 

Schedule of Deviations 
Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any deviations, 
all such deviations from this tender document shall be set out by the Bidders, Clause by Clause in this 
schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPCODL’s 
specifications: 

 

S. No. Clause No. Tender Clause Details Details of deviation with justifications 

    

    

    

    

 

 

 

 

 

 

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in this 
bid document and comply to all the terms and conditions, technical specifications, scope of work etc. 
as mentioned in the standard document except those as mentioned above.  

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 
(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the 
absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars       Remarks 

 

1. Prices firm or subject to variation   Firm / Variable 

 (If variable indicate the price variation 

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given  Yes / No 

1b. Ceiling        --------- % 

1c.    Inclusive of Excise Duty                  Yes / No (If Yes, indicate % rate) 

1d. Sales tax applicable at concessional rate   Yes / No (If Yes, indicate % rate) 

1e. Octroi payable extra     Yes / No (If Yes, indicate % rate)  

1f. Inclusive of transit insurance    Yes / No 

2. Delivery      Weeks / months 

3. Guarantee clause acceptable    Yes / No 

4. Terms of payment acceptable    Yes / No 

5. Performance Bank Guarantee acceptable   Yes / No 

6. Liquidated damages clause acceptable   Yes / No 

7. Validity (90 days)     Yes / No 

 (From the date of opening of technical bid) 

8. Inspection during stage of manufacture   Yes / No 

9. Rebate for increased quantity    Yes / No (If Yes, indicate value) 

10. Change in price for reduced quantity   Yes / No (If Yes, indicate value) 

11. Covered under Small Scale and Ancillary   Yes / No 

 Industrial Undertaking Act 1992    (If Yes, indicate, SSI Reg’n No.) 
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ANNEXURE V 

Checklist of all the documents to be submitted with the Bid 
Bidder has to mandatorily fill in the checklist mentioned below:- 

S. No. Documents attached Yes / No /  
Not Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this RFQ   

3 Company profile/organ gram   

4 Signed copy of this RFQ as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/technical deviation if any (Annexure III)   

7 Balance sheet for the last completed three financial years; mandatorily 
enclosing Profit & loss account statement   

8 Acknowledgement for Testing facilities if available (duly mentioned on 
bidder letter head)   

9 List of Machine/tools with updated calibration certificates if applicable   

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 Details of Type Tests if applicable (duly mentioned on bidder letter 
head)   

13 All the relevant Type test certificates as per relevant IS/IEC 
(CPRI/ERDA/other certified agency) if applicable   

14 Project/supply Completion certificates   

15 Performance certificates   

16 Client Testimonial/Performance Certificates   

17 Credit rating/solvency certificate   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/untrained Manpower   
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Annexure VI 

Acceptance Form for Participation In Reverse Auction Event 
(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the 
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the 
bidders who are found as technically qualified based on the tender requirements shall be eligible to 
participate in the reverse auction event. 
The following terms and conditions are deemed as accepted by the bidder on participation in the bid 
event: 
1. TPCODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 
Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award decision 
by TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
TPCODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 
possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of the 
entire infrastructure as required at their end to participate in the auction event. Inability to bid due 
to telephone line glitch, internet response issues, software or hardware hangs, power failure or any 
other reason shall not be the responsibility of TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL has 
sole discretion to extend or restart the auction event in case of any glitches in infrastructure 
observed which has restricted the bidders to submit the bids to ensure fair & transparent 
competitive bidding.  In case of an auction event is restarted, the best bid as already available in the 
system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 
price bids received from a bidder in lieu of non-participation in the auction event shall be out-rightly 
rejected by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 
9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPCODL site. 
10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 
11. No requests for time extension of the auction event shall be considered by TPCODL. 
12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based 

on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract 
amount.  

Signature & Seal of the Bidder 
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Annexure VII 

 

 

 

                    General Conditions of Contract –  
Attached separately with the tender 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
RFx No.: NA  NIT No.: TPCODL/P&S/1000000593/2023-24 

 

 

Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 
 

Page | 20  

                                            Annexure VII (a) 

Preferential norms for procurement from Local MSMEs 

 

1) Tender Fees 
To participate in the tender, MSMEs registered in the State of Odisha shall pay 

Rs.1,000/- including GST towards cost of tender paper. In Limited Tender no EMD shall 
applicable. 

 

2) Earnest Money Deposit (EMD) 

EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder 
shall be barred to participate in the tendering process for a period of 2 years in case it 
backs out post award of the contract. 

 

3) Qualification Requirement for Open Tenders 

Qualification Requirement of Financial Turnover for MSME registered in the State of 
Odisha shall be reduced to 20% of the existing criteria. 

For past experience, instead of relying on the volumes / value of earlier Supplies / 
Projects, assessment of the Bidder shall be done on the basis of feedback from Customers. 
Past performance experience at Tata Power and its Group Companies shall supersede 
feedback from other Customers. 

 

4) Reservation for MSME 

It shall be mandatory to procure at least 20% of the total volume of the procurement 
from MSME registered in the State of Odisha (however, it shall not apply where 
goods/services are not available with the MSME), subject to matching L1 discovered prices 
and meeting technical specifications including quality requirements. 

 

 

5) Performance Bank Guarantees 

Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of 
the value normally prescribed. 
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Annexure VIII 

 

 
     Safety Policy and Safety Terms and Conditions –  

Attached separately with the tender. 
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Annexure IX 

                    
                    Tata Code of Conduct (TCoC) –  
                Attached separately with the tender. 
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                                              Annexure X  
                            
                        Environment & Sustainability –  
                    Attached separately with the tender. 
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1. SCOPE: 
 

This specification covers the technical requirements of design, manufacturing, Testing, 

inspection before dispatch at manufacturer’s works packing, Loading, forwarding and unloading 

at site/store PSC poles having length of 10 Meter working load of 330 Kg to ensure trouble 

free   and efficient operation. 

 
2. APPLICABLE STANDARDS: 

The poles shall comply with relevant provisions made in the following Indian Standards: 
 

IS: 1678/1998 Specification for Prestressed concrete poles for overhead Power 

traction and telecommunication lines 

IS: 2905/1989 Method of test for concrete poles for Overhead Power and 

Telecommunication lines. 

IS 6003:1983 For intended wire for prestress concrete 

IS 8112:1989 For intended wire for prestress concrete 

IS 383: 1970 Specification for coarse 

resources for concrete 

and fine aggregate from natural 

IS 9103:1999 Concrete and mixture 

IS 456: 2000 Plain and reinforced concrete code of practice 

REC 15/1979 Prestressed cement concrete poles (FOS/2.5) 

for 11 KV and LT lines. 

IS 8112 43 Grade Ordinary Port Land Cement. 

IS 8041 Rapid Hardening Portland Cement 

IS 1343 Pre-Stressed Concrete 

 

3. CLIMATIC CONDITIONS OF THE INSTALLATION: 
 

1 Maximum ambient temperature 50 deg C 

2 Max. Daily average ambient temp 35 deg C 

3 Min Ambient Temperature 0 deg C 

4 Maximum Humidity 95% 

5 Average Annual Rainfall 150cm 

6 Average No. of rainy days per annum 120 

7 Altitude above MSL not exceeding 1000m 

8 Wind Speed 300 Km/hr 

 

9 
Earthquakes of 

horizontal direction 

an intensity in equivalent to 

acceleration of 0.3g 

seismic 

 
10 

Earthquakes of an intensity in vertical 

direction 

equivalent to seismic 

acceleration of 0.15g (g being 

acceleration due to gravity) 
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TPCODL/ TPNODL/ TPWODL/ TPSODL service area has heavy saline conditions along the coast 

and High cyclonic Intensity winds with speed up to 300 Kmph. The atmosphere is generally laden 

with mild acid and dust in suspension during the dry months and is subjected to fog in cold months. 

4. GENERAL TECHNICAL REQUIREMENTS: (10 MTR. 330KG PSC POLE) 

 
Sl. 
No. 

Particulars Unit Requirements 

1 Name of the Manufacturer & Address  To be specified 

2 Type of pole  Pre− Stress Concrete 

3 Factor of Safety  2.5 

4 Overall Length of Pole Meters Mtr. 10 

5 Working Load Kg Kg 330 

6 Point of application of load  600 mm below from top 

7 Depth of plantation mm 1800 

8 Overall Dimensions   

i) Bottom cross section mm 385 X 115 

ii) Top cross section mm 190 X 115 

9 Reinforcement Detail:   

i) Diameter of Pre−stressing wire mm 4 

ii) No. of Tensioned wires Nos. 22 

iv) Length of each Pre−stressing wire Mtr. 10 

v) Ultimate Tensile Strength Kg/cm² 17500 

vi) Length of Earth Wire Mtr 8 

10 Concrete Detail   

i) Cement Type  Ordinary Portland Cement 

ii) Grade  43/53 Grade 

iii) Type  M 42 

 

ii) 
 

Concrete mix strength Kg/cm² 
a) 210 Kg/cm² at time of transfer of pre 
stress (min) 

Kg/cm² b) 420 Kg/cm² at age of 28 days (min) 

iii) Concrete Quantity 
Cubic 
meter 

0.330 m³ 

iv) Concrete covering to wires mm 22 

11 GI earthing wire SWG 6 

12 Weight of PSC Pole Kg 880  

 
13 

 

GI Earth Wire with top & bottom 
200mm(min) projection outside. 

 
350mm (from Top) 

 2200 (from bottom) 

14 18mm Holes at a distance from Top  100, 200,1200,1800 mm 

15 Standard confirming to:   

 Pole  IS: 1678 /2000 

 Cement  IS: 8041 

 Aggregates  IS: 383/1970 

 Pre−stressing wire  IS: 6003/1983 
 Concrete Mix  IS: 456/2000 

 
16 

 
Tolerances Dimensions 

 a) ±15 mm on overall length of pole 

 b) ±5 mm on sectional dimension 

 c)0.5% on the uprightness of pole 
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Sl. 
No. 

Particulars Unit Requirements 

 
 

 
17 

 
 
 
Marking 
(embossed/engraved/painted) 

 “Property of 
TPCODL/TPNODL/TPWODL/TPSODL, 
Odisha”, material code and P.O. No. with date 
along with the following details: 

1. Manufacturer’s name. 
2. Month and Year of manufacture. 

3. Serial number of the pole 

4. Position of centre 

 
18 

Depth of planting (Red Colour 
Painted) 

 A strip of 20-30 mm shall be painted with oil paint 
of red colour, on all over of the pole at a planting 
depth (1800 mm from Bottom of the pole). 

. 
 

5. GENERAL CONSTRUCTIONS/REQUIREMENTS: 

 
1. The pole shall be manufactured as per TPCODL/TPNODL/TPWODL/TPSODL tender drawing and 

specification such that strength in the direction of the line shall not be less than one quarter of the 

strength required in transverse direction. The ultimate transverse load shall be assumed to act at 

600mm below the top of the pole. 

2.  Mix design done earlier, not prior to one year may be considered adequate for work provided 

there is no change in source and the quality of the materials otherwise BA shall carry out Concrete 

Mix Design from TPCODL/TPNODL/TPWODL/TPSODL approved lab / agency and submit the 

same for approval prior to commencement of work. This activity shall be completed within 30 

days of issuance of PO. TPCODL/TPNODL/TPWODL/TPSODL shall within seven days provide 

comments / approval for the same. OPC 43/53 grade shall only be used in concrete. 

3. Curing of poles shall commence after setting of the concrete. The pole shall be covered with well 

burlaps, gunny bag and kept continuously moist, until transfer of prestress (de- tensioning). After 

this the curing may be continued either by providing moist covers as before or by immersion of 

the poles in the curing vat. 

4. Pre-stressing shall be done using a dynamometer. 

5.  All tendon shall be cut flushing the surface and shall not remail projected. End capping at both 

end of the pole shall be done preferably with sealing compound / applying three coats of anti- 

corrosive bituminous paint confirming to IS: 9862/1981 after grinding the exposed reinforcement. 

6.  Cement - Dalmia, Ultratech, Lafarge, Birla, Ambuja, ACC, Shree, Nuvoco. 4mm steel tendon – 

TATA, Bajrang, SAIL, Jindal, RINL. 

 

6. MARKING: 

Every pole shall be embossed/engraved/painted with “Property of 

TPCODL/TPNODL/TPWODL/TPSODL, Odisha”, material code and P.O. No. with date along with 

the following details. 

a. Manufacturer’s name. 

b. Month and Year of manufacture. 

c. Serial number of the pole 

d. Position of centre 

e. Depth of planting (Red Colour Painted) 
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A strip of 20-30 mm shall be painted with oil paint of red colour, on all over of the pole at a planting 

depth. 

7. TESTS : 

The bidder shall be required to submit complete set of the following test reports along with the 

offer 

1.Transverse Strength Test 

2.Ultimate Transverse Strength Test 

3.Cube test 

4.Dimensional Check 

 
 

Acceptance test: 

1.Dimensional Check for overall length, cross sectional, dimensional & uprightness 

2.Transverse Strength Test 

3.Test for Cover 

4.Concrete Mix M42 

5.Marking above Planting depth 

 
 

8. TEST CERTIFICATES: 

 
The bidder shall furnish test certificates as mentioned above. In the event of any discrepancy 

in the test reports, i.e., any test report not acceptable same shall be carried out without any 

cost implication to TPCODL/TPNODL/TPWODL/TPSODL. 

 
9. PRE DISPATCH INSPECTION: 

Material shall be subject to inspection by a duly authorized representative of the TPCODL/ 

/TPNODL/TPWODL/TPSODL. Inspection may be made at any stage of manufacture at 

the option of the TPCODL/TPNODL/TPWODL/TPSODL and the equipment if found 

unsatisfactory as to workmanship or material is liable to rejection. Supplier shall grant free 

access to the places of manufacture to TPCODL/TPNODL/TPWODL/TPSODL 

representatives at all times when the work is in progress. Inspection by the 

TPCODL/TPNODL/TPWODL/TPSODL authorized representatives shall not relieve the 

supplier of his obligation of furnishing equipment in accordance with the specifications. 

 
Material shall be dispatched after specific MDCC (Material Dispatch Clearance 

Certificate) is issued by TPCODL/TPNODL/TPWODL/TPSODL. Following documents 

shall be sent along with material 

a) Test reports 

b) MDCC issued by TPCODL/TPNODL/TPWODL/TPSODL 
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c) Invoice in duplicate 

d) Packing list 

e) Drawings 

f) Delivery Challan 

g) Guarantee / Warrantee card 

h) Raw material purchase receipt 

i) Other Documents (as applicable). 

 
10. INSPECTION AFTER RECEIPT AT STORES: 

The material received at TPCODL/TPNODL/TPWODL/TPSODL Store/Site will be 

inspected for acceptance and shall be liable for rejection, if found different from the reports 

of the pre-dispatch inspection and one copy of the report shall be sent to Engineering 

department. 

 
11. GUARANTEE: 

Bidder shall stand guarantee towards design, materials, workmanship & quality of process/ 

manufacturing of items under the contract for due and intended performance of the same, 

as an integrated product delivered under this contract. In the event any defect is found by 

the Company up to a period of 12 months from the date of supply, the bidder shall be liable 

to undertake to replace/rectify such defects at its own costs, within 45 day’s time frame and 

to the entire satisfaction of TPCODL/TPNODL/TPWODL/TPSODL, falling which 

TPCODL/TPNODL/TPWODL/TPSODL will be at liberty to get it replaced/rectified at the 

bidder risks and cost and recover all such expenses plus the company’s own charges 

(@20% of total expenses incurred) from the bidder or from the “Security from Performance 

Deposit” as the case may be. 

12. PACKING: 

The bidder shall ensure that all material covered under this specification shall be prepared 

for rail/road transport in a manner to protect the material from damage in transit. 

13. TENDER SAMPLE: 

 
Not Applicable. 

 
14. QUALITY CONTROL: 

The bidder shall submit QAP indicating the various stages of inspection, the tests and 

checks which will be carried out on the material of construction, components during 

manufacture and bought out items and fully assembled component and equipment after 

finishing. As part of the plan, a schedule for stage and final inspection within the 

parameters of the delivery schedule shall be furnished. The Purchaser's engineer or its 

nominated representative shall have free access to the manufacturer’s/sub-supplier's 

works to carry out inspections. 
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15. TESTING FACILITIES: 

Supplier/ Manufacturer shall have adequate in house testing facilities for carrying out all 

routine tests & acceptance tests as per relevant Indian standards. 

16. MANUFACTURING ACTIVITIES: 

The successful bidder shall submit the bar chart for various manufacturing activities 

clearly elaborating each stage, with quantity. This bar chart should be in line with the 

Quality assurance plan submitted with the offer. 

 
17. SPARES, ACCESSORIES AND TOOLS: 

 
The bidder shall make his own arrangement for all the tools, plants and machineries such 

as formwork, electrically /Mechanically operated Mixer, Vibrator, Submersible Pump, 

Testing Machine, Gauges, Chain Pulley block, Gantries, measuring instrument, tension 

test assembly etc. required for manufacturing, inspection and testing of PSC Poles. 

 

18. DRAWINGS AND DOCUMENTS: 

Following drawings and documents shall be submitted in line with the requirement of 

Tender specifications: 

a) Signed & Stamped Copy of clause wise compliance of technical specification & Schedule 

of Deviations. 

b) Work Experience details. 

c) Type test certificates. 

d) Drawing 1 set of Hard Copy & Soft copy PDF File containing complete information about 

manufacturing. 

e) Signed & stamped copy of pre-bid queries. 

 
19. GUARANTEED TECHNICAL PARTICULARS: 

 
Bidder shall have to comply & submit clause wise compliance of this specification. 



Specification No: ENG-HV-2041 

Specification Name: Technical Specification for 
PSC Pole 10mtr 

Property of TPCODL/ TPNODL/TPWODL/ TPSODL – Not to be reproduced 
without permission of TPCODL/TPNODL/TPWODL/TPSODL/ 

 

 

 

20. SCHEDULE OF DEVIATIONS: 

 
(TO BE ENCLOSED WITH TECHNICAL BID) 

 

 

All deviations from this specification shall be set out by the Bidders, clause by Clause 

in this schedule. Unless specifically mentioned in this Schedule, the tender shall be 

deemed to confirm the purchaser's specifications: 

 

Sl. No. Clause No. Details of deviation with justifications 

   

 
 

We confirm that there are no deviations apart from those detailed above. 

 
 

Seal of the Company: 
 

Signature 

Designation



Specification No: ENG-HV-2041 

Specification Name: Technical Specification for 
PSC Pole 10mtr 

Property of TPCODL/ TPNODL/TPWODL/ TPSODL – Not to be reproduced 
without permission of TPCODL/TPNODL/TPWODL/TPSODL/ 

 

 

 
 
11

 



 

TP CENTRAL ODISHA DISTRIBUTION LIMITED 

WORK INSTRUCTION /OPERATING GUIDELINES 

Doc. Title GENERAL CONDITIONS OF CONTRACT –SUPPLY ORDERS 

Rev. No 0 Page 1 of 43 

 

 

CONTENTS 

CLAUSE NO. DESCRIPTION 

1.0 ORGANIZATIONAL VALUES 

2.0 ETHICS 

3.0 CONTRACT PARAMETERS 

3.1 Issue/Award of Contract  

3.2 Contract Commencement Date 

3.3 Contract Completion Date 

3.4 Contract Period/ Time 

3.5 Contract Execution Completion Date 

3.6 Contract Price /Value 

3.7 Contract Document 

3.8 Contract Language 

3.9 Reverse Auction 

4.0 SCOPE OF WORK 

5.0 PRICES/RATES/TAXES 

5.1 Changes in statutory Tax Structure 

6.0 TERMS OF PAYMENT 

6.1 Quantity Variation 

6.2 Full and Final Payment 

7.0 MODE OF PAYMENT 

8.0 SECURITY CUM PERFORMANCE DEPOSIT 

9.0 STATUTORY COMPLIANCE  

9.1 Compliance to Various Acts 

9.2 SA 8000 

9.3 Affirmative Action 

10.0 QUALITY  

10.1 Knowledge of Requirements 

10.2 Material/Equipment/Works Quality 

10.3 Adherence to Rules & Regulations 

10.4 Specifications and Standards 

11.0 INSPECTION/PARTICIPATION 

11.1 Right to Carry Out Inspection 

11.2 Facilitating Inspection 

11.3 Third Party Nomination 

11.4 Waiver of Inspections 

11.5 Incorrect Inspection Call 



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS 

Rev. No 0 Page 2 of 43 

 

 

CONTENTS 

CLAUSE NO. DESCRIPTION 

12.0 MDCC & DELIVERY OF MATERIALS 

12.1 Material Dispatch Clearance Certificate 

12.2 Right to Rejection on Receipt 

12.3 Consignee 

12.4 Submission of Mandatory Documents on Delivery 

12.5 Dispatch and Delivery Instructions 

13.0 GUARANTEE  

13.1 Guarantee of Performance 

13.2 Guarantee period 

13.3 Failure in Guarantee period (GP) 

13.4 Cost of repairs on failure in GP 

13.5 Guarantee Period for Goods Outsourced 

13.6 Latent Defect 

13.7 Support beyond the Guarantee Period 

14.0 LIQUIDATED DAMAGES 

14.1 LD Waiver Request 

15.0 UNLAWFUL ACTIVITIES 

16.0 CONFIDENTIALITY 

16.1 Documents 

16.2 Geographical Data 

16.3 Associate’s Processes 

16.4 Exclusions 

16.5 Violation 

17.0 INTELLECTUAL PROPERTY RIGHTS 

18.0 INDEMNITY 

19.0 LIABILITY & LIMITATIONS 

19.1 Liability 

19.2 Limitation of Liability 

20.0 FORCE MAJEURE 

21.0 SUSPENSION OF CONTRACT 

21.1 Suspension for Convenience 

21.2 Suspension for Breach of Contract Conditions 

21.3 Compensation in lieu of Suspension 

22.0 TERMINATION OF CONTRACT 

22.1 Termination for Default/Breach of Contract 

22.2 Termination for Convenience of Associate 

22.3 Termination for Convenience of TPCODL 



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS 

Rev. No 0 Page 3 of 43 

 

 

CONTENTS 

CLAUSE NO. DESCRIPTION 

23.0 DISPUTE RESOLUTION AND ARBITRATION 

23.1 Governing Laws and jurisdiction 

24.0 ATTRIBUTES OF GCC 

24.1 Cancellation 

24.2 Severability 

24.3 Order of Priority 

25.0 ERRORS AND OMISSIONS 

26.0 TRANSFER OF TITLES 

27.0 INSURANCE 

28.0 SUGGESTIONS & FEEDBACK 

29.0 CONTACT POINTS 

30.0 LIST OF ANNEXURES 

 
 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS 

Rev. No 0 Page 4 of 43 

 

 

1.0  ORGANIZATIONAL VALUES  

The Tata Group has always been a value driven organization. These values continue to direct 

the Group’s growth and businesses. The six core Tata Values underpinning the way we do 

business are:   

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we 

do must stand the test of public scrutiny.   

Understanding - We must be caring, respectful, compassionate and humanitarian towards our 

colleagues and customers around the world and always work for the benefit of India.   

Excellence - We must constantly strive to achieve the highest possible standards in our day to 

day work and in the quality of goods and services we provide.   

Unity - We must work cohesively with our colleagues across the group and with our customers 

and partners around the world to build strong relationships based on tolerance, understanding 

and mutual co-operation.   

Responsibility - We must continue to be responsible and sensitive to the countries, communities 

and environments in which we work, always ensuring that what comes from the people goes 

back to the people many times over.   

Agility - We must work in a speedy and responsive manner and be proactive and innovative in 

our approach.  

2.0  ETHICS  

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics 

Management Team is constituted.  

The main objective of the Ethics Management Team is to:  

1. Record, address and allay the issues and concerns on ethics raised by different stakeholders 

like employees, consumers, vendors, Associates etc. by initiating immediate corrective 

actions.  

2. Ensure proper communication of the ethics policies and guidelines through prominent 

displays at all offices of TPCODL and through printed declarations in all concerned 

documents where external stakeholders are involved.  

3. Ensure proper framework of policies as preventive measures against any ethics violation 

recorded by them.  

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on 

monthly basis to the top management for their information.  

All Associates and Stakeholders are requested to register any grievance on ethics violation on 

our website www.tpcentralodisha.com. 

3.0  CONTRACT PARAMETERS  

3.1 Issue/Award of Contract  

TPCODL awards the contract to the Associate in writing in the form of Purchase Order (PO) or 

Rate Contract (RC), hereafter referred as Contract, through in any or all of following modes 

physical handover / post / e-mail / web document / fax with all the attachments/enclosures which 

shall be part of the contract document.  
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On receipt of the contract, the associate shall return to TPCODL copy of the contract document 

duly signed by legally authorized representative of associate, within two days of Effective Date 

of Contract for contracts having contract execution time less than 30 days and within five days 

for all other contracts.  

3.2 Contract Commencement Date  

The date of issue/award of contract shall be the Effective Date of Contract or Contract 

Commencement date.   

3.3 Contract Completion Date  

The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.  

3.4 Contract Period/Time  

The period from Contract Commencement Date to Contract Completion Date shall be deemed 

as the Contract Period/Time.  

3.5 Contract Execution Completion Date  

The stipulated date for completing the supply as per schedule of quantities shall be deemed as 

the Contract Execution Completion Date.  

3.6 Contract Price /Value  

The total all inclusive price/value mentioned in the PO/RC is the Contract Price/Value and is 

based on the quantity, unit rates and prices quoted and awarded and shall be subject to 

adjustment based on actual quantities supplied and accepted and certified by the authorized 

representative of the company unless otherwise specified in schedule of quantities or in contract 

documents.  

3.7 Contract Document  

The Contract Document shall mean and include but not limited to the following:  

▪ NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 

attachments).  

▪ Bids & Proposals Received from Associate including relevant annexure/attachments.  

▪ RC/PO with agreed deviations from the tender/bid documents.    

▪ All the Inspection and Test reports, Detailed Engineering Drawings.  

▪ Material Dispatch Clearance Certificate (MDCC).  

▪ Minutes of Meeting (MoM)  

3.8 Contract Language  

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 

calculations, drawings, operation, maintenance and safety manuals, reports, labels, on deliveries 

and any other data shall be in English Language.  

The Contract documents and all correspondence between the TPCODL, Third Parties associated 

with the contract, and the Associate shall be in English language.  

However, all signboards required indicating "Danger" and/or security at site and otherwise 

statutory required shall be in English, Hindi, and local languages.  
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3.9 Reverse Auction  

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products / services being asked for in the tender. The terms and conditions for such 

reverse auction events shall be as per the Acceptance Form attached in Annexure F.  

4.0 SCOPE OF WORK    

All the activities that are to be undertaken by the Associate to realize the contractual deliverables 

in completeness form Scope of Work. Following clauses list, but not limited to, major 

requirements of the scope of work.                

The associate shall satisfy himself and undertake fully the technical/commercial requirements of 

items to be supplied as listed in the Schedule of Quantities together with the tests to be performed 

/test reports to be furnished before dispatch, arrangement of stage and final inspections during 

manufacturing as per terms and conditions of contract, technical parameters & delivery terms 

and conditions including transit insurance to be met in order to fully meet TPCODL’s 

requirements.   

Completeness: Any supplies and services which might have not been specifically mentioned in 

the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or 

completeness of the works at the highest possible level, including any royalties, license fees & 

compensation to be paid, whether incurred by the associates or by a third party for the work 

covered in the scope, regardless of  when incurred, shall be supplied/provided by the associate 

without any extra cost and within the time schedule for efficient , smooth and satisfactory 

operation and maintenance of the works at the highest possible  level under Indian conditions 

(but according to international standards for facility of this type), unless expressly excluded from 

the scope of supplies and services in this Contract.  

TPCODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the Contract 

by submitting a request in writing to the Associate. The Associate shall, within fifteen days of 

receipt of such request from the TPCODL, provide Purchaser with a reasonably detailed estimate 

of the cost of the change outlined in the request.  

In the event, TPCODL requests a change, the Contract price and time shall be adjusted upwards 

or downwards, as the case may be and shall be mutually agreed to.  The associate shall not be 

entitled to any extension of time unless such changes adversely affect the time schedule.  

The Associate shall not proceed with the changes as requested till adjustment of contract price 

and time schedule where so applicable in terms of or otherwise directed by the TPCODL.   

5.0 PRICES/RATES/TAXES            

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of 

finished product for which MDCC will be issued by TPCODL, packaging and forwarding charges, 

freight and transit insurance charges covering loading at Associate’s works, transportation to 

TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site, cost of 

documentation including all the relevant test certificates and other supportive documents to be 

furnished.     

The Prices/Rates are inclusive of all taxes, levies, cess and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice is 

submitted according to the relevant act.  
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The prices/rates shall remain firm till actual completion of entire supply of 

goods/material/equipment as per contract is achieved and shall remain valid till the completion 

of the contract.  

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all or 

any of the schedules of items of contract.  

5.1 Changes in Statutory Tax Structure  

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution time 

and shall be applicable if the contract is executed by the Associate within the Contract Execution 

Time.  

For execution of contracts beyond contract execution time, where the delay is not attributable to 

TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the 

statutory tax structure either within the contract execution time or beyond. However, in such 

cases, benefits due to any downward revisions in statutory tax rates shall be passed on to 

TPCODL.  

6.0 TERMS OF PAYMENT  

On delivery of the materials in good condition and certification of acceptance by TPCODL official, 

Associate shall submit the Bills/Invoices in original in the name of “TP Central Odisha Distribution 

Limited” to invoice desk, complete with all required documents as under:  

▪ Test Reports (4 sets).  

▪ MDCC issued by TPCODL.  

▪ Packing List.  

▪ Drawing and Catalogue.  

▪ Guarantee/Warrantee Card.  

▪ Delivery Challan.  

▪ O&M Manual.  

▪ Copy of Order.  

▪ Minutes of Meeting.  

Bills/ invoices shall mention Supplier’s GST Number. TPCODL will make 100% payment within 

30 days of submission of the Bill/Invoice complete in all respects and along with all the requisite 

documents mentioned above, subject to condition that Associate has furnished the requisite 

Security-cum-Performance Guarantee as stipulated in the contract.  

6.1 Quantity Variation  

Payment will be made on the basis of actual quantity of supplies/actual measurement of works 

accepted by TPCODL and not on the basis of contract quantity.  

 

 6.2 Full and Final Payment  
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Full & Final Payment in all contracts shall be made subject to the associate submitting “No 

Demand Certificate” in the format as per Annexure-C.        

7.0 MODE OF PAYMENT  

Payment shall be made through crossed Cheque or RTGS whichever of the two modes chosen 

by the Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name 

Contract has been issued. Those Associates opting for the RTGS mode shall submit the details 

of Bank Account and other details as per annexure G. Further, for any payments made, TPCODL 

is not responsible for any consequences/disputes Associate have among the owners channel 

partners, sub-Associates and all such dispute/concerns shall be settled solely by the Associate.   

8.0 SECURITY CUM PERFORMANCE DEPOSIT  

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security 

Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from 

banks acceptable to TPCODL for:   

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.  

(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.   

This shall remain valid till the end of the Guarantee Period of contract, plus one month.   

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee 

period plus one month.  

▪ For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by 

TPCODL while processing the invoice and shall be released after completion of Guarantee 

Period plus one month.  

▪ For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance 

Bank Guarantee (SPBG) shall not be applicable.   

▪ In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit 

SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO  

(Release Order) value issued against the RC, valid for Guarantee Period plus one month.  

The Guarantee Period shall be considered as per the last RO issued against the said RC. 

The original SPBG as submitted against the RC shall be released on submission of the 

new SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG 

only till the requisite period, i.e. Guarantee Period plus one month.  

9.0 STATUTORY COMPLIANCE   

9.1 Compliance to Various Acts  

Associate should ensure adherence to all applicable laws, rules and regulation applicable under 

this contract from time to time. In case of violation any risk, costs etc shall be in associates 

account and keep TDPPL indemnified always till completion of contracts.  
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9.2 SA 8000  

TPCODL expects its Associates to follow guidelines of SA 8000:2014 on the following aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.3 Affirmative Action  

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST 

community or any other deprived section of society by their business associates.  

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 
Associates**  

TPCODL believes that inclusive growth is the key to sustainable development, and to promote 

the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has 

been adopted across the company.  

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL 

has taken initiative by proposing relaxations in contract clauses as per below:  

S. No Initiative for SC/ ST BA’s 
Guideline 
Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest Money 
Deposit 

50 % relaxation of estimated EMD value 
All limited and Open 
Tenders 

3 
Performance 
Bank Guarantee 

50% relaxation in PBG for order value 
above 50 lacs else 25% relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company turnover 
under qualifying requirement criteria 

All Open Tenders 

 

**Classification of BAs under SC/ST shall be governed under following guidelines:  

▪ Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited balance Sheet for the last FY 

bearing the name of proprietor.  

▪ Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal 

to or more than 50% of the total ownership pattern of the firm. Governing document shall 

be Partnership Deed and audited balance sheet/ ITR for last FY.  

▪ Private limited company: Only such firms shall qualify which have SC/ST directors holding 

equal to or more than 50% of the total ownership pattern of the firm. Governing document 

shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA).  
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Governing document shall be Memorandum of Understanding (MoU) and/or Article of 

Association (AoA).  

Note: Certification from SC/ST commission shall be required for deciding upon SC/ST status of 

a person.  

10.0 QUALITY  

10.1 Knowledge of Requirements  

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. forming 

part of the Contract and also to have satisfied himself as to the nature and character of the work 

to be executed and the type of the equipment and duties required including wherever necessary 

of the site conditions and relevant matters and details. Any information thus procured or 

otherwise obtained from TPCODL/Consultants shall not in any way relieve the Associate from 

his responsibility and executing the works in accordance with the terms of contract.  

10.2 Material/Equipment/Works Quality  

The items / works under the scope of the Associate shall be of the best quality and workmanship 

according to the latest engineering practice and shall be manufactured from materials of best 

quality considering strength and durability for their best performance and, in any case, in 

accordance with the specifications set forth in this Contract. All material shall be new. 

Substitution of specified material or variation from the process of fabrication/ construction/ 

manufacture may be permitted but only with the prior written approval of the TPCODL.  

10.3 Adherence to Rules & Regulations  

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance 

with all requirements of Central and State enactment, rules and regulations governing such work 

in India and at site. This shall not be construed as relieving the Associate from complying with 

any requirement of TPCODL as enumerated in the Contract which may be more rigid than and 

not contrary to the above mentioned rules, nor providing such construction as may be required 

by the above mentioned rules and regulations.  In case of variance of the Technical Specification 

from the laws, ordinance, rules and regulations governing the work, the Associate shall 

immediately notify the same to the TPCODL. It is the sole responsibility of the Associate, 

however, to determine that such variance exists.  Wherever required by rules and regulations, 

the Associate shall also obtain the statutory authorities' approval for the plant, machinery and 

equipment to be supplied by the Associate.  

10.4 Specifications and Standards  

The Associate shall follow all codes and standards referred in the Contract Document.  Codes 

and standards of other may be followed by the Associate with the prior written approval of 

TPCODL, provided materials, supplies and equipment according to the standard are equal to or 

better than the corresponding standards specified in the Contract.  

Brand names mentioned in the Contract documents are for the purpose of establishing the type 

and quality of products to be used.  The Associate shall not change the brand name and qualities 

of the bought out items without the prior written approval of the TPCODL. All such products and 

equipment shall be used or installed in strict accordance with original manufacturer's 

recommendations, unless otherwise directed by the TPCODL. In any circumstances the codes, 

specimen and standards prescribed by any government agency should not be violated.  
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11.0 INSPECTION/PARTICIPATION  

11.1 Right to Carry Out Inspection  

TPCODL reserves the right to send its representatives for inspection or participation at various 

stages of contract execution listed below, applicable as per contract construction.  

▪ During basic design and detail engineering of material/ Equipment carried out by Associate 

/Outsourced Agencies.  

▪ During manufacturing stages of the product at Associate’s/Associate’s Outsourced 

Agency’s Plant/Facility.  

▪ During Pre-dispatch Inspection and Testing of finished/manufactured product at 

Associate’s/Associate’s outsourced Agency’s Plant/Facility. 

▪ During Installation & Commissioning Activities/Stages.  

▪ Prior to Clearing of the completed installation for commissioning.  

▪ Any other stage as find appropriate by TPCODL during contract execution time.  

All inspections and participations shall be carried out by TPCODL giving written intimation to the 

Associate or receiving appropriate advance written inspection call from the Associate, unless 

otherwise specified elsewhere in the contract document.  

11.2 Facilitating Inspection  

The Associate shall provide all opportunities and information to TPCODL’s engineers to get 

acquainted with the technical know-how and the methods and practices adopted by the Associate 

in basic and detail engineering. The Associate shall provide documents, drawings, calculations 

etc. as may be required by TPCODL’s Engineers.  

The Associate shall provide free of charge office accommodation, office facilities, secretarial 

services, communication facilities, general and drawing office stationary, etc. as may be 

reasonably required by the TPCODL’s engineers. Similarly, facilities shall also be provided by 

Associate's outsource agencies/partners/authorized dealers (collectively termed as sub 

associates) if such basic and detail engineering activities are carried out in the design offices of 

sub-Associates.  

The Associate shall be responsible for the safety of employees of TPCODL/Third Party Agency 

when they are at the Associate’s /Associate’s outsource agency’s plant or facility for carrying 

out/witnessing inspection/testing. All statutory safety precautions as applicable shall be followed 

by the Associate during Inspection Testing. If TPCODL inspectors are not satisfied with the safety 

arrangements at the plant, TPCODL have the right to call off inspection till such time corrective 

action is taken by the Associate.  

Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct 

all the tests—type tests, routine tests etc-as specified in the contract document and submit copies 

of the test certificates to TPCODL along with the inspection call, for scrutiny of TPCODL.  

The Associate and TPCODL shall jointly document all the observations, comments and action 

points after completion of inspection and it shall be binding on the Associate to provide 

compliance on all the points requiring compliance and furnish the compliance report to the 

designated authority of TPCODL for receiving clearance for dispatch of materials  
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11.3 Third Party Nomination  

TPCODL also may nominate a third party for the purpose of carrying out the inspection and such 

an agency shall be entitled to all the rights and privileges of TPCODL as far as conducting the 

inspection.  

11.4 Waiver of Inspections  

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate to 

submit all the test reports as applicable as per contract specifications, related to inspection and 

testing of the goods ordered for scrutiny and clearance for dispatch.  

11.5 Incorrect Inspection Call 

In case it is observed that the material offered for inspection is not ready at the time of TPCODL 
inspection visit rendering it as futile, all costs towards such inspection shall be recovered from 
the BA. Taxes as applicable on such recoveries shall be borne by the BA.  

12.0 MDCC & DELIVERY OF MATERIALS  

12.1 Material Dispatch Clearance Certificate  

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of 

Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate 

(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered at 

TPCODL stores or at project site without a valid MDCC issued by the designated official of 

TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report on 

the action points documented during pre-dispatch inspection and testing at Associate’s/ Sub 

Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of TPCODL, 

then, MDCC shall be issued on receiving all the test reports-routine& type-from the Associate 

and finding them in order.  

The associate shall include and provide for securely protecting and packing the materials so as 

to avoid loss or damage during handling and transport by air, sea, rail and road or any other 

means.  

All such packing shall allow to the extent possible for easy removal and checking at Site. The 

associate shall take special precautions to prevent rusting of steel and iron parts during transit 

by sea. Gas seals or other materials shall be utilized by the associate for protection against 

moisture during transit of all Plant and Equipment.  

Each Equipment or parts of Equipment shall be tagged with reference to the assembly drawings 

and corresponding part numbers. Each bale or package shall contain a packing note quoting 

specifically the name of the associate, item description, quantity, item / package identification.  

All packing cases, containers, packing and other similar materials shall be new and supplied free 

by the associate and it shall not be required to be returned to the associate.  

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for loss, 

damage or depreciation or deterioration to the materials and supplies due to faulty and/or 

insecure packing or otherwise during transportation to the Site until otherwise provided herein.  

In case of the consignments dispatched by road, the associate shall ensure that it or its 

subcontractors:  

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of 

consignments to be dispatched.  
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ii) Take such actions as may be necessary to avoid all possible chances of damages during 

transit and to ensure that all packages are firmly secured.  

Timelines for inspection and MDCC is as below:  

S. No.  Inspection  
MDCC issuance time including Inspection 

time (max.)  

1  Outside Bhubaneswar  12 days  

2  Within Bhubaneswar 5 days  

3  Waiver*  3 working days  

* Associate is expected to raise the inspection call assuming that Inspection shall be carried out 

by TPCODL. The decision for waiver of inspection shall be on sole discretion of TPCODL.   

12.2 Right to Rejection on Receipt  

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a product 

ordered, or not packed and transported as per the terms and conditions of the contract is liable 

to be rejected. Such item shall be lifted back by Associates within 15 days from receipt of rejection 

note from TPCODL and have to supply back the material within next 30 days or within the 

timeframe mutually decided by Associate and TPCODL.  

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned in 

this GCC separately shall be applicable; but the period for levy of LD shall be considered as per 

the original delivery schedule and not from the agreed timelines for material rectification.  

12.3 Consignee  

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be 

consigned to “Stores-In-Charge”, TPCODL, Bhubaneswar.   

12.4 Submission of mandatory documents on Delivery  

Following documents shall be mandatorily submitted by BA along with supply of material to 

TPCODL stores/site:  

S. No.  Documents  Requisite  

1  Invoice copy in original  With all consignments  

2  LR copy  Wherever required  

3  Packing list  With all consignments  

4  MDCC  With all consignments  

5  Purchase order / Release order  Signed copy  

6  Test certificates  With all consignments  

7  Inspection/JVR report  In case pre-dispatch inspection is conducted  

8  
Device data in CD as per 

template for metering items  
Wherever applicable  

12.5 Dispatch and Delivery Instructions  

 S. No.  Instructions  

1  Purchase order/ Release order no. shall be mentioned on invoice and on material  
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2  
TPCODL material code and material description shall be mentioned in invoice and 

on material.  

3  “Property of TPCODL” shall be embossed on material.  

4  
The material shall be properly sealed and packed in standard packing as per 

purchase order terms & conditions.  

5  The weight and quantity of material shall be mentioned wherever applicable  

6  The material supplied shall be co-related with the packing list.  

7  

The name plate detail on equipment shall include Material code, Material description, 

specification detail of material [as applicable], Serial No. Year of manufacturing, 

PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”, Guarantee period 

and Associate’s name.  

8  

In case of manual unloading, supplier / transporter shall deploy sufficient Labour for 
unloading the material at TPCODL central store.  
For heavy item(s), crane will be provided by TPCODL [unloading cost will be 

recovered from the associate].  

9  
The driver should have valid License and one helper in truck. All the documents of 

truck like registration papers, PUC etc. should be available in Truck.  

10  
BA representative should accompany the material and get it unloaded / stacked in 

his presence wherever possible.  

13.0  GUARANTEE   

13.1 Guarantee of Performance  

Associates shall stand guarantee that the equipment and material supplied under the contract is 

free from design, manufacturing, material, construction, erection & installation and workmanship 

& quality defects and is capable of its due, rated and intended quality performance, as an 

integrated product delivered under the contract, for a specific period termed as Guarantee 

Period(as elaborated elsewhere in this clause). The Associate should also guarantee that the 

equipment/material is new and unused except for the usage required for the tests and checks 

required as part of quality assurance.  

13.2 Guarantee Period  

The Guarantee Period will be equipment/service/work specific and shall be as specified in the 

Standard Specifications of TPCODL for the equipment/material/service/work and where standard 

specifications are not part of contract documents or guarantee period is not specified in the 

standard specifications,, the guarantee period shall be as per the Special Terms and Conditions 

of the Contract. In case of no mention of the guarantee period in standard specifications or SCC 

Guarantee Period will be 12 Months from the Date of Commissioning or 24 months from the date 

of delivery of final lot of supplies made, whichever is earlier.    

13.3 Failure in Guarantee Period (GP)  

If the equipment and material supplied under the contract fails to perform its due, rated & intended 

quality performance, during the Guarantee period, the associate is liable to undertake 

repair/rectify/replace the equipment and material supplied within time frame specified in the SCC 

or elsewhere in the contract documents at associate’s cost to make the equipment and material 

supplied/service or work rendered under the contract of performing its due, rated and intended 

quality performance. If Associate fails to repair/rectify/replace the equipment or material supplied 

rendered under the contract, failed in Guarantee Period, TPCODL will be at liberty to get the 

same done at Associate’s risks and costs and recover all such expenses plus the TPCODL’s own 
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charges (@ 20% of expenses incurred), from the Associate or from the “Security cum 

Performance Deposit” as the case may be.   

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the 

defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until 

the expiry of twelve months from the date of such replacement or renewal or until the end of 

original Guarantee period, whichever is later.  

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of 

reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is 

required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by 

TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to the 

original delivery period of that equipment/ material as specified in the Contract. In case the 

Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated 

timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause 

mentioned in this document. The penalty amount shall be recovered from the payment due to the 

vendor or by encashment of the SPBG as the case may be.  

13.4 Cost of repairs on failure in GP  

The cost of repairs/rectification/replacement, required transportation, site inspection 

/mobilization/dismantling and re-installation costs as applicable, to be borne by Associate. The 

Associate has to ensure that the interruption in the usage of intended purpose of the equipment 

is minimized to the maximum extent In lieu of the time taken for repairs/rectification/replacement.   

13.5 Guarantee period for Goods Outsourced  

If the Associate outsources partly equipment/materials/services from third party as mutually 

agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any additional 

guarantee period if provided by the third party for the part supplied/executed by them.  

13.6 Latent Defect  

Hidden defects in manufacturing or design of the product supplied and which could not be 

identified by the tests conducted but later manifested during operation of the equipment are 

termed as latent defects. Associates shall further be responsible for ‘free replacement’ for another 

period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if noticed 

and reported by the Company.  

13.7 Support beyond the Guarantee Period  

The Associate shall ensure availability of spares and necessary support for a period of atleast 10 

years post completion of guarantee period of equipment supplied against the contract.  

14.0  LIQUIDATED DAMAGES  

a) For supplies which are of standalone use, multiple in quantities and having a single final 

delivery schedule, Liquidated damages shall be levied without prejudice to any of the other 

contractual rights of TPCODL, as described below:  

For delay of each week and part thereof from the delivery schedule specified in the 

contract, 1% of contract value corresponding to undelivered quantity, provided full quantity 

is supplied within 130% of the original contract time. If full contractual quantity is not 

delivered within 130% of contract time for delivery, TPCODL has the right to levy LD on 

the entire contract value, subject to a maximum of 10% of the total contract value.  



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS 

Rev. No 0 Page 16 of 43 

 

 

b) For Supplies having phased delivery schedule as per contract terms, standalone use and 

multiple in quantities, Liquidated damages shall be levied without prejudice to any of the 

other contractual rights of TPCODL, as described below:  

For the purpose of calculating and applying LD, each delivery lot shall be considered separately. 

For delay of each week and part thereof, from the delivery schedule specified for the lot, 1% of 

the contract value corresponding to the undelivered quantity of the lot subject to a maximum of 

10% of the total contract value of the subject lot. However, if full contractual quantity is not 

delivered within 130% of contract time for delivery, TPCODL has the right to levy LD on the entire 

contract value, subject to a maximum of 10% of the total contract value. Deduction of LD shall 

be on landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST 

would be applicable at the stipulated rate and the same shall be borne by Business Associate. 

In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of deduction/ 

recovery. 

14.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 

15.0  UNLAWFUL ACTIVITIES  

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the 

TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against the 

Associate by the TPCODL, in accordance with the terms of the present GCC.  

16.0  CONFIDENTIALITY  

Associate and its employees or representatives thereof shall strictly maintain the confidentiality 

of various information they come across while executing the contract as detailed below.  

16.1 Documents  

All maps, plans, drawings, specifications, schemes and other documents or information related 

to the Contract/Project  and the subject matter contained therein and all other information given 

to the Associate by the TPCODL in connection with the performance of the contract shall be held 

confidential by the Associate and shall remain the property of the TPCODL and shall not be used 

or disclosed to third parties by the Associate for any purpose other than for which they have been 

supplied or prepared.  The Associate may disclose to third parties, upon execution of 

confidentiality agreements, such part of the drawings, specifications or information if such 

disclosure is necessary for the performance of the Work provided such third parties agree in 

writing to keep such information confidential to the same extent and degree as provided herein, 

for the benefit of the TPCODL.  

16.2 Geographical Data  

Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital 

installation for national security of country or those of TPCODL shall not be published or disclosed 

to the third parties or taken out of the country without prior written approval of the TPCODL and 

upon execution of confidentiality agreements satisfactory to the TPCODL with such third parties 

prior to disclosure.  
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16.3 Associate’s Processes  

Title to secret processes if any developed by the Associate on an exclusive basis and employed 

in the design of the equipment shall remain with the Associate.  TPCODL shall hold in confidence 

such processes and shall not disclose such processes to the third parties without prior approval 

of the Associate and execution by such third parties of secrecy agreements satisfactory to the 

Associate prior to disclosure. Upon completion of contract, such processes shall become the 

property of the TPCODL. Title to technical specifications, drawings, flow sheets, norms, 

calculations, diagrams, interpretations of test results, schematics, layouts and such other 

information, which the Associate has supplied to the TPCODL under the Contract shall be passed 

on to the TPCODL.  The TPCODL shall have the right to use these for construction, erection, 

start-up, Trial Run, operation, maintenance, modifications and/or expansion of the works 

including for the manufacture of spare parts.  

16.4 Exclusions  

The provision of Clauses 16.1 to 16.3 shall not apply to information:  

▪ Which at the time of disclosure are in the public domain which later on become part of 

public domain through no fault of the party concerned, or  

▪ Which were in the possession of the party concerned prior to disclosure to him by the   

other party, or  

▪ Which were received by the party concerned after the time of disclosure without restriction 

on disclosure or use, from a third party who did not acquire such information directly or 

indirectly from the other party or has no obligation of confidentiality for such information.  

16.5 Violation  

In case of violation of this clause, the Associate is liable to pay compensation and damages as 

may be determined by the competent authority of TPCODL.  

17.0  INTELLECTUAL PROPERTY RIGHTS  

If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Associate acquires or develops, any unique knowledge or information which 

would be covered, or, is likely to be covered within the definition of a trademark, copyright, patent, 

business secret, geographical indication or any other form of intellectual property right, it shall be 

obliged, under the terms of this present GCC, to share such knowledge or information with the 

TPCODL. All rights, with respect to, or arising from such intellectual property, as afore mentioned, 

shall solely vest in TPCODL.   

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a third 

party/parties, whether by breach of statutory provision, passing off, or otherwise. In the event of 

any such breach, the Associate shall be wholly liable to compensate, indemnify or make good 

any loss suffered by such third party/parties, or any compensation/damages arising from any 

legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and any costs, 

damages, expenses, compensation payable by TPCODL in this regard to a third party/parties, 

arising from a legal proceeding/s or otherwise, shall be recoverable from the Associate.  

18.0  INDEMNITY  

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL and 

its officers, directors, employees, affiliates, agents, successors and assigns against all actions, 

claims, demands, costs, charges and expenses arising from or incurred by reason of any 
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infringement of patent, trade mark, registered design, copy rights and/or industrial property rights 

by manufacture, sale or use of the equipment supplied by the Associate whether or not the 

TPCODL is held liable for by any court judgement.  In this connection, the TPCODL shall pass 

on all claims made against him to the Associate for settlement.  

The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL 

from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive 

damages, attorney's fees and court costs which are or may be required to be paid by the TPCODL 

and its officers, directors, employees, affiliates, agents, successors and assigns arising from any 

breach of the Associate’s obligations under the Contract or for which the Associate has assumed 

responsibilities under the Contract including those imposed under any local or national law or 

laws, or in respect to all salaries, wages or other compensation for all persons employed by the 

Associate or his Sub-Associates or suppliers in connection with the performance of any work 

covered by the Contract.  The Associate shall execute, deliver and shall cause his Sub-Associate 

and suppliers to execute and deliver, such other further instruments and to comply with all the 

requirements of such laws and regulation as may be necessary there under to conform and 

effectuate the Contract and to protect the TPCODL.  

The TPCODL shall not be held responsible for any accident or damages incurred or claims 

arising, due to the Associate’s error there from prior to completion of work. The Associate shall 

be liable for such accidents and after completion of work for such accidents as the case may be 

due to negligence on his part to carry out Work in accordance with Indian laws and regulations 

and the specifications set forth herein.  

19.0   LIABILITY & LIMITATIONS  

19.1 Liability  

Except for any specific liability which may be identified in the Contract and which may be payable 

hereunder, Associate shall not be liable for any special, incidental, indirect, or consequential 

Damages or any loss of business Contracts, revenues or other financial loss (or equivalents 

thereof no matter how claimed, computed or characterized) arising out of or in connection with 

the Performance of the Work or supply of Goods unless caused by Associate’s negligence, 

willful misconduct or breach of contract.   

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and severally 

bound to the TPCODL for the fulfillment of the provisions of the Contract. The consortium or the 

joint venture shall designate one party as their leader, who will be the coordinator between the 

parties and TPCODL. The constituents & leader of the consortium or joint venture shall not be 

changed without the prior consent of TPCODL.  

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for 

any loss of Business Contracts, revenues or other financial loss arising out of this Contract.  

19.2 Limitation of Liability  

The total liability of Associate against any contract shall be limited to the Total All Inclusive 

Contract Value.   

20.0  FORCE MAJEURE  

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations 

under Contract is materially and adversely affected.  

“Force Majeure” shall mean any event or circumstance or combination of events or circumstances 

referred below and their consequences that wholly or partly prevents or unavoidably delays any 
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Party in the performance of its obligations under this Agreement, but only and to the extent that 

such events and circumstances are not within the reasonable control, directly or indirectly, of the 

Affected Party and could not have been avoided even if the Affected Party had taken reasonable 

care:  

▪ Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc. ▪ 

Politically motivated sabotage, or terrorism, etc.  

▪ Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties. ▪ Any act of God.  

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under Force 

Majeure.  

Time being the essence of the Contract, if either party is prevented from the performance of its 

obligations in whole or in part due to an event of Force Majeure, then provided Notice of 

happening of any event by the Affected Party is given to the other party within seven (7) days 

from the date of occurrence of such event, which DIRECTLY has impact on works and submitted 

details and quantum of resulting effect, but at the same time had made all possible efforts to 

mitigate and overcome effects thereof, the Affected Party’s performance under this Contract shall 

be suspended until such event ceases and the Scheduled Completion shall be delayed 

accordingly.  

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold 

consultation to discuss the further course of action.  

Neither party shall be considered to be in default or in breach of its obligation under the Contract 

to the extent that performance of such obligation by either party is prevented by any 

circumstances of Force Majeure which arise after effective date of Contract.  

Neither party can claim any compensation from the other party on account of Force Majeure.  

21.0  SUSPENSION OF CONTRACT  

21.1     Suspension for Convenience  

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the 

schedule of items of contract to be supplied/work to executed by Associate under the contract by 

providing to the Associate atleast two business days written notice for contracts having contract 

completion period less than sixty days and atleast seven business days’ notice for all other 

contracts.  

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction.  

▪ Immediately discontinue further supply of material/goods specified in the suspension 

notice for supply contracts  

▪ Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite contract  

▪ Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that 

they relate to performance of the portion of Work suspended by the notice.  
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▪ Protect and maintain the portion of the service/Work already completed, including the 

portion of the Work suspended hereunder, unless otherwise specifically stated in the 

notice.   

▪ Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice.  

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract 

as specified in the resumption notice, within the time frame specified in the resumption notice.  

21.2 Suspension for Breach of Contract conditions.    

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate 

complies with the conditions stipulated under section clause 22.1 for breach/default of contract 

conditions.  

21.3 Compensation in lieu of Suspension  

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due 

to any breach of contract conditions by the associate, TPCODL at its discretion shall consider 

compensating all reasonable additional costs incurred by Associate in lieu of suspension of whole 

or part of contract, on representation of the Associate providing justified estimates of such 

additional costs and such estimates are found acceptable and approved by competent authority 

of TPCODL.  

If the suspension of contract in whole or part thereof is due to breach of contract conditions (refer 

clause 22.1) by the Associate, Associate shall not be entitled for any compensation for any cost 

incurred in lieu of suspension of whole or part of contract and also shall be liable for compensating 

all the losses arising to TPCODL in lieu of suspension of contract. Resumption notice shall be 

subject to the Associate taking corrective action for the breach of contract conditions within the 

time frame and as per the terms specified in the suspension notice.  

22 TERMINATION OF CONTRACT  

22.1 Termination for Default/Breach of Contract  

The contract / PO /RC shall be subject to termination by TPCODL in case of breach of the contract 

by the Associate which shall include but not be limited to the following:  

a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence to any 

delivery schedules, in deviation of the contract/PO.  

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or 

quality as specified by TPCODL and within the timeframe as specified in the contract 

document or refusal or neglect to execute the services/work in terms of the agreed 

standards of quantity or quality and/or within the timeframe specified in the contract/PO.  

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract.  

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.  

e. Failure to furnish such relevant documents or information within the time specified which 

may be necessary for due execution / completion of the works and documentation.  
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f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition 

or compromise with its creditors, or Insolvency.   

g. In case any reasonable information has been received by TPCODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO 

or at any time thereafter.   

h. Failure to comply with applicable statutory provisions as contained in the contract or failure 

to comply with the applicable laws.  

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPCODL.  

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed 

by the associate for the first time, TPCODL shall issue, along the with notice of default or breach, 

a warning notice instructing the associate to take remedial/corrective action within the time frame 

stipulated in the warning notice and not to repeat the same in future. The timeframe for corrective 

action by the associate shall be specific to the nature of breach of contract and the same shall 

not be objected to by the Associate. If the Associate fails to comply with the instructions in the 

warning notice or in taking corrective action to the satisfaction of TPCODL then TPCODL may 

terminate the entire or part of contract at its discretion by issuing termination notice without 

incurring any liability on this ground.  

In case the contract is terminated for any breach of the nature specified in clause 22 g stated 

above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the 

Associate by issuing termination notice which shall be without prejudice to the other rights of 

TPCODL available to it under law.   

Without prejudice to its right to terminate for breach of contract, TPCODL may, without assigning 

any reason, terminate the Contract in whole or in part at any time at its discretion while the 

contract is in force by serving a written notice of two weeks to the Associate.   

In the event of TPCODL having proceeded with termination of the contract the associate shall 

comply and proceed further in the following manner:   

a) Associate shall discontinue the supply, on the expiry of the said period of two weeks.  

b) Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include 

initiation of actions not  limited to discontinuation of other allied and associated 

arrangements which the associate might have entered into with third parties for due 

discharge of its obligations under the contract with TPCODL.  

c) The Associate shall perform thereafter such tasks as may be necessary to preserve and 

protect the terminated portion of the material/service/work in progress and the materials 

and equipment at TPCODL sites or in transit thereto. However the associate shall continue 

to fulfill its contractual obligations with regard to the part of contract not terminated.  

d) It shall be open for TPCODL to conduct a joint assessment with the associate  of the 

material, supplies, equipment ,works or in general as to the subject matter of the contract  

in regard to which the associate claims having completed its obligations  before or during 

such termination.    
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e) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any 

other guarantee or other security deposit by whatever name called submitted by the 

associate, which shall not be objected to or protested against by the associate.  

In case of termination of the contract the parties agree to be governed inter alia by the following:   

a) In case TPCODL exercises its right of termination as stated above the associate shall not 

dispute or object to the same.    

b) The Associate shall be entitled to receive and claim only such payments OR sums of 

money from TPCODL as may be found payable to it in regard to works executed by it under 

the terms of the contract and no other claim of any nature whatsoever shall be made by 

the Associate.   

c) All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.   

In the event of such termination, TPCODL may finish the Work by whatever method it may deem 

expedient, including the hiring of services and /or purchase of material equipment from such   

third parties as TPCODL may deem fit or may itself provide any labor or materials and perform 

any part of the Work. The associate undertakes to bear the incremental costs if any paid by 

TPCODL in such a case attributable to failure on the part of the associate. The Associate in such 

a case shall not be entitled to receive any further payments and any sums found payable to it 

may be adjusted by TPCODL against the amount recoverable from him on this ground. The same 

shall be without prejudice to other rights available to TPCODL under law against the associate.   

Upon the termination of any  of  the contract due to occurrence of any circumstances provided in 

clauses stated above and constituting  repeated breach or misconduct , TPCODL shall be entitled 

to bar the associates its agents , affiliates from undertaking any negotiation / tendering, bidding , 

participation activities concerning TPCODL for a period of two years from date of such 

termination. The same shall be without prejudice to other rights available to TPCODL.   

22.2 Termination for Convenience of Associate  

Associate at its convenience may request for termination of contract, clearly assigning the reason 

for such request. TPCODL has full right to accept, reject or partially accept such request. 

However, associate shall continue its supply as per contract till final approval is given to 

associates for such termination.  

22.3 Termination for Convenience of TPCODL  

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in writing 

or through email to the Associate. TPCODL shall pay the Associate for all the supplies/ services 

rendered till the actual date of contract termination against submission of invoice by the Associate 

to that effect.  

23.0   DISPUTE RESOLUTION & ARBITRATION  

In case of any dispute or difference the parties shall endeavour to resolve the same through 

conciliatory and amicable measures within 15 Days failing which the matter may be referred by 

either party for resolution by the sole arbitrator to be appointed mutually by both the parties.  The 

arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act 1996 

and the place of arbitration shall be Bhubaneswar. The language to be used at proceedings shall 

be English and the award of the arbitrator shall be final and binding on the parties. The parties 

shall bear their respective costs of arbitration. The associate shall continue to discharge its 

obligations towards due performance of the works as per the terms of the contract during the 
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arbitration proceedings unless otherwise directed in writing by TPCODL or suspended by the 

arbitrator. Further, TPCODL shall continue making such payments as may be found due and 

payable to the associate for such works.     

23.1     Governing Laws and Jurisdiction   

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any matter 

arising here from shall be subject to applicable law in force in India.   

24.0 ATTRIBUTES OF GCC  

24.1 Cancellation  

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of 

this GCC or any contract, order or terms agreed between the parties in pursuance without 

assigning any reasons and without any compensation to the Associates.  

24.2 Severability  

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or part, 

the remaining portions of this GCC shall remain in effect.  

24.3 Order of Priority  

In case of any discrepancies between the stipulations in General Conditions of the Contract 

(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC 

to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall 

continue to be applicable.  

25.0 ERRORS AND OMISSIONS  

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings, 

documents or other information submitted by him, irrespective of whether these have been 

approved, reviewed or otherwise accepted by the TPCODL or not. However any error in 

design/drawing arising out of any incorrect data/written information from TPCODL will not be 

considered as error and omissions on part of the Associate.   

26.0  TRANSFER OF TITLES  

The title of ownership and property to all equipment, materials, drawings & documents shall pass 

to the TPCODL on acceptance of material by store/site after Inspection.  

However, such passing of title of ownership and property to the TPCODL shall not in any way 

absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract 

including loss or damages and all risks, which shall vest with the Associate.  

27.0 INSURANCE  

The Contractor shall take out the Insurance Policies which shall cover all risks including the 

following, as applicable:-  

a) The value of the policy shall cover the total value of all the items till they are handed over 

to TPCODL.  

b) TPCODL shall be the principal holder of the policy. The Associate shall be the loss payee 

under the policy. Associate / Sub-contractor of the Associate shall not be holders or 

beneficiaries in the policy nor shall they be named in the policy. TPCODL reserves the 

exclusive right to assign the policy.  
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c) While the payment of premium may be phased in agreement with the insurance company, 

at no time shall goods and services required to be provided by the associate shall remain 

uninsured in accordance with (a) above.  

d) A copy of the Insurance policy shall be made available to TPCODL prior to first dispatch 

lot of any Equipment and policy shall be kept alive and valid at all times up to the stage of 

final acceptance.  

e) TPCODL reserves the right to take out whatever policy that is deemed necessary by him 

if the associate fails to keep the said policy alive and valid at all times and/or causes lapses 

in payment of premium thereby jeopardizing the said policy. The cost of such policy(s) 

shall be recovered / deducted from the amount payable to the associate.  

f) The policy shall ensure that the TPCODL's decision regarding replacement of goods 

damaged, lost or rendered unusable shall be final.   

In all cases, the associate shall lodge the claims with the underwriters and also settle the claims 

and shall also notify TPCODL of any filed claims. However, the associate shall proceed with the 

repairs and/or replacement of the equipment/components without waiting for the settlement of 

the claims. In case of seizure of materials by concerned authorities, the associate shall arrange 

prompt release against bond, security or cash as required. TPCODL, upon request by the 

associate, will extend all reasonable assistance to the associate in such a case.   

All the insurance claims shall be processed and settled by the associate and the 

missing/damaged items shall be replaced/repaired by them without any extra cost to TPCODL 

and without affecting the completion time.  

28.0  SUGGESTIONS & FEEDBACK   

We welcome all our Business Associates to write to us about their experience with TPCODL; be 

it our Company, our services or our people. Each and every concern, issue, query and suggestion 

from you will help us to become a better company to work with and shall help us develop a strong 

bonding of trust and a long term relationship with you.   

You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-E. You can also log on to our website www.tpcentralodisha.com to provide 

your feedback.  

• Suggestions for us 

• Feedback form 

• Knowledge Sharing/ Experience with TPCODL 

• Any issues with TPCODL. 

Submission of feedback form is mandatory before the release of final payment to the BA.  

29.0  CONTACT POINTS  

In case Business Associate needs information with respect to payments or has any grievances, 

same may be lodged by log on to our website www.tpcentralodisha.com 

30.0 LIST OF ANNEXURES  

S. No.  Subject  Annexure  
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1.  Performa for Bid Security Bank Guarantee   A  

2.  Performa for Performance Bank Guarantee (CP cum EP)  B  

3.  Performa for No Demand Certificate by Associate  C  

4.  
Performa For Application For Issuance of Consolidated TDS 

Certificate  
D  

5.  Business Associate Feedback Form   E  

6.  Acceptance Form For Participation In Reverse Auction Event  F  

7.  Form for RTGS Payment  G  

8.  Vendor Appraisal Form  H  

9. Manufacturer Authorization Form I 

  

    

 
 

 

 

 

 

 

ANNEXURE-A  

PROFORMA FOR BID SECURITY BANK GUARANTEE  

  

The TP Central Odisha Distribution Limited  

Bhubaneswar 

  

WHEREAS, (Name of the Bidder) ___________________________________________  

(hereinafter called “the BIDDER”) has submitted his bid dated______________ for the (Name 

of Contract) __________________________________ (hereinafter called “the BID”).  
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KNOW  ALL  men  by  these  presents  we  (Name  of  the 

 Bank) _______________________________  of  (Name  of  the 

 Country) ______________________________________  having  our  registered 

 office at_______________________(hereinafter called “the BANK) are bound unto The 

TP Central Odisha Distribution Limited (TPCODL) in the sum of ______________________ 

for which payment well and truly to be made to the TPCODL the Bank binds himself, his 

successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this _______ day of _________ 20_____.  

The CONDITIONS of this obligation are:  

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma 

of Bid or  

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the 

period of  bid validity fails or refuses to furnish the Contract Performance Bank 

Guarantee, in accordance with the Instructions to Bidders.  

We undertake to pay the TPCODL upto the above amount upon receipt of its first written 

demand, provided that in its demand the TPCODL will note that amount claimed by it is due 

to it owing to the occurrence of one or both conditions, specifying the occurred condition or 

conditions.  

This Guarantee will remain in force upto and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to 

Bid or as extended by you at any time prior to this date, notice of which extension to the Bank 

being hereby waived, and any demand in respect thereof should reach the Bank not later than 

the above date.  

DATE   ……………      SIGNATURE OF THE BANK   ……………..  

WITNESS  ……………     SEAL         ……………..  

(Signature, Name & Address) ( At least 2 witnesses)  

 

 

 

 

 



 

TP CENTRAL ODISHA DISTRIBUTION LIMITED 

WORK INSTRUCTION /OPERATING GUIDELINES 
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ANNEXURE- B 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)  

(On Rs.100/- Stamp Paper) Note:   

a) Format shall be followed in toto  

b) Claim period of one month must be kept up  

c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature to the guarantee  

---------------------------------------------------------------------------------------------------------------------------  

The TP Central Odisha Distribution Limited  

Bhubaneswar 

CP cum EP BG No.…………………………….  

Order/Contract No…………………dated……………  

1. You have entered into a Contract No __________ with       M/s.__________________  

(hereinafter referred to as “the Vendor”) for the supply cum erection / civil work of 

___________________________________ (hereinafter referred to as" the said 

Equipment”) for the price and on the terms and conditions contained in the said contract.  

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with 

an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract 

and to be valid till the end of Guarantee period plus one month towards “Contract cum 

Equipment performance”.  For this purpose you have agreed to accept the guarantee.  

3. In consideration thereof, we, ______________________________________________ 

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case 

before the end of five working days from the date of the claim and without demur and without 

reference to “the Vendor” such amount or amounts not exceeding the sum of  

Rs.___________ (Rupees _______________________________ only) being _______% 

(_______ percent) of the total value of the contract on receipt of your intimating that “the  

Vendor” has not fulfilled his contractual obligations.  You shall be the sole judge for such 

non-fulfillment and “the Vendor” shall have no right to question such judgment.  

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of one month from the date of expiry.  

5. This guarantee shall not be revoked without express consent and shall not be affected by 

your granting time or any other indulgence to “the Vendor”, which shall include but not be 

limited to, postponement from time to time of the exercise the same in you or any right which 

you may have against “the Vendor” and to exercise the same in any covenant contained or 

implied in the said contract or any other course or remedy or security available to you, and 

our Bank shall not be released from its obligations under this guarantee by  
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your exercising any of your rights with reference to matters aforesaid or any of them or by reasons 

of any other act or forbearance or other acts of omission or commission on your part or any other 

indulgence shown by you or by any other matter or thing whatsoever which under the law would, 

but for this provision have the effect of relieving our bank from its obligation under this guarantee.  

6. We also agree that you shall be entitled at your option to enforce this guarantee against 

our bank as a principal debtor, in the first instance, notwithstanding any other security or 

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 

premises  

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 

Vendor” or for any other reason whatsoever.  

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 

Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be 

confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the branch 

outside Bhubaneswar).  

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ (Rupees________________________________________ 

only and the guarantee will remain in force upto and including _________(Date) and shall 

be extended from time to time for such period or period as may be desired by “the Vendor”.  

10. Unless a demand or claim under this guarantee is received by us in writing within one 

months from____________ (expiry date) i.e. on or before _____________ (claim period 

end date), we shall be discharged from all liabilities under this guarantee thereafter.  

 Dated at___________________ this_______________ day of ___________ 20__  

  

  

          Bank’s rubber stamp  

1. Banks full address     

    

 Designation of Signatory  

2. Bank official number  
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ANNEXURE-C 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE  

(On Company’s Letter head or with Company Seal)  

(To be submitted by the Associate to TPCODL Accounts Department at the time of receipt of 
full and final payment)  

 (Certificate No. CCP/002)  

  

Name of the Project Order/ 

Contract No.  

Dated  

Name of the Associate Scheme 

No. / Job No.  

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable 

to us from TPCODL, in respect of our aforesaid Order No _____________ dated___________ 

including amendments, if any, issued by TPCODL to our entire satisfaction and we further 

confirm that we have no claim whatsoever pending with TPCODL under the said contract / 

W.O.  

Notwithstanding any protest recorded by us in any correspondence, documents, 

measurement books and / or final bills etc., we waive all our rights to lodge any claim or protest 

in future under this contract.  

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge 

and with our free consent without any undue influence, misrepresentation, coercion etc.  

Place                                                Name  

                                                        (Company Seal)  
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ANNEXURE-D 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS 

CERTIFICATE  

To be printed on the letterhead  

To,  

The TP Central Odisha Distribution Limited,  

Bhubaneswar  

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,   

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 

financial year _______ against tax deducted at source by you from my / our payments / bills 

during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of   

Signature  

Name  

Address  

Contact No.    (Land Line)          

              (Mobile)  

PAN #  

Assessing authority  

  

ATTACH THE COPY OF PAN CARD  
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ANNEXURE-E 

BUSINESS ASSOCIATE FEEDBACK FORM   

With an objective to improve our internal processes and systems, and serve you better, we 

solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes 

to complete this survey.  We assure you that your feedback shall be kept confidential. Please 

send the duly filled feedback form in the "TPCODL addressed - attached envelop"  

  

You are associated with us as   

 OEMs    Service Contractor   Material Suppliers    Material & Manpower Supplier    

  

You are associated with us for    

 Less than 1 year    More than 1 year but less than 3 years    More than 3 years     

  

Your office is located at     

 Bhubaneswar    Within 200 kms from Bhubaneswar     

  

Your nearly turnover with TPCODL    

 More than 200 kms from 

Bhubaneswar    

 Less than 25 Lacs    25 Lacs to 1 Crore      More than 1 Cr.     

 Additional Information 
 

Your Name 

 

 

Your Designation  

Your Organization 

 

 

Contact Nos. 

 

 

Email  

 

 

 
  
                 We once again thank you for your participation in this survey. Please spare 10 minutes to 

give your feedback on following pages (Section A to E)  
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SECTION – A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
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e
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n
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n

t 

F
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ll
y
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g
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e
 

1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time to 
respond to our queries / tenders. 

            

3 

We provide you adequate support 
(drawings, documents, clarifications, 
briefing etc.) to enable you meet our 
requirements.  

            

4 
All following elements of our contract / 
purchase order are rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts are 
simple, specific & easy to understand 

            

6 
TPCODL demonstrate  willingness to 
be flexible in administration of Contract 
/ Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPCODL representative you interact / 
coordinate with is adequately 
empowered to support you in meeting 
contractual obligations 

            

9 

TPCODL provide you all necessary 
infrastructure support for timely and 
quality completion of work (including 
AMC) 

            

10 
TPCODL Engineer-in-Charge timely 
certifies the jobs executed/ material 
supplied 

            

11 
TPCODL Engineer-in-Charge 
efficiently supervises the job execution 
for timely completion of job 

            

12 
BIRD (Bill Inward Receipt Desk)  
initiative has improved payment 
disbursement process 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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13 
Our approach for Inspection and 
Quality Assurance effective to expedite 
project completion? 

            

14 
TPCODL never defaults on contractual 
terms 

            

15 
In TPCODL Contracts closure is done 
within set time limit 

            

16 
Our material receiving procedures are 
well defined and efficiently deployed to 
reduce mutual inconvenience 

            

17 
Bank Guarantees are released in time 
bound manner 

            

18 
Our processes related to payment / 
account settlement are effective.  

            

19 You get payments on time             

20 
TPCODL Employees follow Ethical 
behaviour  
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SECTION – B 

SECTION – B   (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - 

Maximum) 

S. No. Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 
How do you rate courtesy/ empathy/ attitude 
level and warmth of TPCODL employees you 
interact with from following team? 

  

  

1.1 Project Engineering           

1.2 District / Zones           

1.3 Projects/HOG (TS &P)           

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPCODL in comparison 
to your other clients in terms of fairness of 
treatment and transparency with its 
Business Associates? 

            

3 

How would you rate TPCODL in comparison 
to your other clients in terms of processes 
and systems to manage partnership with 
its Business Associates   

            

4 

How would you rate TPCODL in comparison 
to your other clients in terms of building long 
term & mutually relationship with its 
Business Associates 

            

 
SECTION – C  

Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement.  

S. 

No.  
Parameters  

Certainly 

No 

Probably 

No 

Certainly 

Yes 

Probably 

Yes 

Remarks/ 

Suggestion  

1  

Based on your 

experience with 

TPCODL, would you 

like to continue your 

relationship with 

TPCODL?  

   

            

2  

If someone asks you 
about TPCODL, would 
you talk “positively” 
about  
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TPCODL?  

3  

Would you refer 

TPCODL name to 

others in your 

community, fraternity 

and society as a 

professional & 

dynamic organization?   

   

            

 SECTION - D  

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly 

represents your overall satisfaction with us (please tick appropriate box) -  

1  
 

2  
 

3  
 

4  
 

5  
 6   7   8   9   

10  

     

SECTION – E  

Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.  

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses, 
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 
and International Organizations, which you recommend TPCODL to adopt. Please give your 
valuable salient recommendations.  

Please spare your thoughts for TPCODL’s improvement in particular areas of major concerns for 
you. We also welcome your suggestions to adopt any best practices, altitudes that you 
 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points listed 
below - 

(Please list down 
improvement you 

expect from TPCODL) 
Timely payment   

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on website for 
tender notification, parties qualified etc. 

  

4 Timely receipt of material at site for execution   

 
Performance Guarantee/EMD released in 
time 
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5 
Inspection & quality assurance support for 
timely job completion 

  

 
We thank you for your time and courtesy!! 

ANNEXURE-F  

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT  

(To be signed and stamped by the bidder prior to participation in the auction event)  

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to 

use the reverse auctions through SAP-SRM tool as an integral part of the entire tendering 

process. All the bidders who are found as technically qualified based on the tender requirements 

shall be eligible to participate in the reverse auction event.  

The following terms and conditions are deemed as accepted by the bidder on 

participation in the bid event:  

1. TPCODL shall provide the user id and password to the authorized representative of the bidder. 
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 
Acceptance Form).  

2. TPCODL will make every effort to make the bid process transparent. However, the award 
decision by TPCODL would be final and binding on the supplier.  

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
TPCODL, bid process, bid technology, bid documentation and bid details.  

4. The bidder is advised to understand the auto bid process to safeguard themselves against 
any possibility of non-participation in the auction event.   

5. In case of bidding through Internet medium, bidders are further advised to ensure availability 
of the entire infrastructure as required at their end to participate in the auction event. Inability 
to bid due to telephone line glitch, internet response issues, software or hardware hangs, 
power failure or any other reason shall not be the responsibility of TPCODL.   

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, 
TPCODL has sole discretion to extend or restart the auction event in case of any glitches in 
infrastructure observed which has restricted the bidders to submit the bids to ensure fair & 
transparent competitive bidding.  In case an auction event is restarted, the best bid as already 
available in the system shall become the start price for the new auction.  

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall 
be presumed that the bidder has no further discounts to offer and the initial bid as submitted 
by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. 
Any offline price bids received from a bidder in lieu of non-participation in the auction event 
shall be out rightly rejected by TPCODL.  

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event.  
9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 

applicable taxes, duties and levies and shall be FOR at TPCODL site.  
10. The prices submitted by a bidder during the auction event shall be binding on the bidder.  
11. No requests for time extension of the auction event shall be considered by TPCODL.  
12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 

based on the final all inclusive prices offered during conclusion of the auction event for arriving 
at Contract amount.   

 
Signature & Seal of the Bidder 
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ANNEXURE-G 

To, 

DGM (Finance) 
The TP Central Odisha Distribution Limited 
Bhubaneswar 
 
Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account 
as per the details given below:- 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank 
: 

    

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 

have your account) 

   

Email Address of accounts person:  (to 

send payment information) 

:     
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Name of the Authorized Signatory: :     

Contact Person’s Name: 

Official Correspondence Address:                            

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of 

NEFT/RTGS amounts in our account. Any change in above furnished information shall be 

informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any 

loss incurred due to wrong furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorised Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm that 
the account number (specify Bank a/c no.) of (Please mention here name of the account 
holder), the signature of the authorised signatory and the MICR and IFSC Code of our branch 
mentioned above are correct. 
 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE-H 

VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETARY) 
Partnership, Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADDRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS 
STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO. OF DESIGN ENGINEERS (INDICATE NO. OF 
YEARS EXPERIENCE IN RELATED FIELDS) 

: 

 8.2 NO. OF DRAUGHTS MEN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 

  8.3.2 NAME OF COLLABORATOR : 

  8.3.3 RBI APPROVAL DETAILS : 

  8.3.4 EXPERIENCE LIST OF COLLABORATOR : 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 
AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORATOR’S / 

: 
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DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

 8.5 

TECHNICAL SUPPORT, BACK-UP GUARANTEE, 
SUPERVISION, QUALITY CONTROL BY 
COLLABORATOR (WHEREVER ESSENTIAL). 
(THIS CLAUSE IS RELEVANT WHEN VENDOR’S 
EXPERIENCE IS INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, 
VENTILATION, ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILIZED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST OF 
EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  

9.3.6 SURFACE TREATMENT PRIOR TO 
PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, 
ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS 
(MACHINISTS, WELDERS, ETC.) 

: 

 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, SS, 
ETC.) 

 

 9.8 WORKMANSHIP : 

 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO. OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 
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 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 
RELIABILITY/REPUTATION OF SUPPLY 
SOURCES 

: 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND GAUGES 
(WITH TRACEABILITY TO NATIONAL 
STANDARDS) (ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, 
ETC.(AS APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND 
QUALITY CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNIZED LABORATORIES 

: 

  
i) FURNISH LIST OF TESTS CARRIED OUT 

AND THE NAME OF THE LABORATORY 
WHERE THE TESTS WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF CERTIFICATES 

AND REVIEW THESE WHEREVER 
POSSIBLE 

: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION / 
COMMISSIONING) TO BE FURNISHED IN THE FORMAT 
INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS : 

13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF 
DOCUMENTS) 

: 

14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION ACT 

NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 DOCUMENTS TO BE ENCLOSED:  
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1. FACTORY LICENSE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION 

AT S.NO.16.0 
18. GSTN CERTIFICATE 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

▪ Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 
community. Governing document shall be Proprietorship Deed. 

▪ Partnership Firm: Only such firms shall qualify which have SC/ST partners holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing 
document shall be Partnership Deed. 

▪ Private Limited Company: Only such firms shall qualify which have SC/ST directors 
holding equal to or more than 50% of the total ownership pattern of the firm. Governing 
document shall be Memorandum of Understanding (MoU) and/or Article of Association 
(AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST 

status of a person. 
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ANNEXURE-I 

MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 

Date:    ……………. 

Tender Enquiry No.:  ………….. 

 

To, 

Chief (Procurement & Stores) 

The TP Central Odisha Distribution Limited, 
Bhubaneswar 
 
Sir, 

WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having 
factories at [address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in 
relation to the Invitation for Bids indicated above, the purpose of which is to provide the 
following Goods, manufactured by us  

……………………………………………………………………………………………………and 
to subsequently negotiate and sign the Contract.  

We hereby extend our full guarantee and warranty in accordance with the Special 
Conditions of Contract or as mentioned elsewhere in the Tender Document, with respect to 
the Goods offered by the above firm in reply to this Invitation for Bids. 

We hereby confirm that in case, the channel partner fails to provide the necessary services 
as per the Tender Document referred above, M/s [name of OEM] shall provide standard 
warranty on the materials supplied against the contract. The warranty period and inclusion 
/ exclusion of parts in the warranty shall remain same as defined in the contract issued to 
their channel partner against this tender enquiry. 

Yours Sincerely, 

 

For …………….. 

 

Authorized Signatory 
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1.0 Objective 

• The Tata Power engages contractor workforce to execute, run and maintain various 
operating sites and facilities across locations for various business verticals including 
Generation, Transmission, Distribution and Renewable. The activities range from 
project execution, operation, maintenance to facilities management.  

• The management of contractor safety represents a significant challenge for 
management. Tata Power has a responsibility to ensure that contractors are provided 
with enough information and support to enable them to conduct their roles safely and 
without endangering health and safety of their own workforce or that of our staff.  

2.0 Scope:  

• This procedure applies to all operating and project sites of The Tata Power Company 
Ltd and Group companies including new businesses like Electric Vehicle charging, 
Home Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to 
all operating and project sites of four Odisha Discoms and New business based on 
mutually agreed timeline for implementation. R7 

• This document is applicable to Odisha Discoms also. Odisha Discoms are a joint venture 
between Tata Power and the Government of Odisha with the majority stake being held 
by Tata Power Company (51%). ODISHA DISCOMS is a state electricity distribution 
utility with sole rights to distribution of electricity in the Odisha covering the 
distribution companies such as TPNODL, TPCODL, TPSODL and TPWODL. In accordance 
with the Electricity Act. ODISHA DISCOMS engages contractor workforce to execute, 
run and maintain various operating sites and facilities across locations The activities 
range from project execution, operation & maintenance of facilities. (R7) 

3.0 Definitions  

3.1. Order Manager/Engineer in charge: Order Manager/Engineer in charge is the 
Tata Power-Division /DISCOM representative, who has the ownership of the 
given job.    

3.2. Site Safety Management Plan: It is the safety plan agreed between Contractor 
and Tata Power-Division/DISCOM. It will contain the entire job specific safety 
requirement and will be signed by the contractor.  

3.3. Contractor/Business Associate/Vendor (BA): An individual or a company that 
provides services to Tata Power-Division/DISCOM under a signed contract.   

3.4. Emergency: It is a serious, unexpected, or dangerous situation requiring 
immediate action, which may result in loss of life, loss of revenue/property, 
business discontinuity. In case of Emergency, services may be procured by 
selecting the qualified vendor based on the vendor category without the safety 
bid evaluation and approved by adequate authority of MB level or above.  

3.5. Expert Service jobs: Jobs which needs expert services of contractor which does 
not involve direct exposure to the potential risk or work which involves only 



 

The Tata Power Company Ltd  

 

 

Contractor’s Safety Code of 

Conduct 

Document no TPSMS/GSP/ 

CSM/015/REV 07 
Date of Issue: 01/08/2023 

 

 
 

   Page | 5 

 

supervisory work such as expert for AI-ML, expert for transmission and 
distribution network, expert for civil works, expert on transformers, expert for 
PSCC, expert for equipment overhaul etc.    

3.6. CEO/Chief/Head of division/Unit/Utility: Business in charge who is overall 
custodian of the Tata Power-Division/DISCOM. 

3.7. Category A Vendor: Vendor eligible to carry out Very High & High risk (as per 
Tata Power-Division Hazard Identification and Risk Analysis Procedure) and /or 
Long-Term Contract related to operation and maintenance (O&M) of plant. 
Vendors must fulfil the requirement specified for Category A in Appendix 4-
CSMF-4 of this document.  

3.8. Category B Vendor: Vendors eligible to carry out technical jobs, that are 
classified under Medium / low risk. Vendors must fulfil the requirement 
specified for Category B in Appendix 4-CSMF-4 of this document. 

3.9. Category C Vendor: Vendors eligible for to carry out low or very low risk 
administrative and office jobs. For this he must fulfil the requirement specified 
for Category C in Appendix 4-CSMF-4 of this document.  

3.10. Category D Vendor:  All Consultants, Medical Practitioners or vendors taking 
job from Tata Power and working from their own premises (e.g., motor 
rewinding at vendor’s shop floor, equipment sent for repair to vendor’s works 
etc.) are classified as Category D Vendor. 

3.11. High Risk Jobs:  A Job or its activities are considered as Very High or High Risk 
when Order manager apply the “Tata Power Hazard Identification and Risk 
Analysis” procedure and found safety risk associated with are under Very High 
or High category. Indicative lists of jobs are given in appendix 14 of this 
document.   

3.12. Medium Risk Jobs: Jobs or its activities are considered as medium risk when 
Order manager apply “Tata Power Hazard Identification and Risk Analysis” 
procedure and found the same as Medium Risk.   

3.13. Low Risk Jobs: Any job or its activities are considered as Low or Very low risk 
while Order manager calculated it by applying “Tata Power Hazard 
Identification and Risk Analysis” procedure and found it under Low or Very 
Low category.  

3.14. Long Duration Jobs: When the duration of job is more than 12 months, it is 
considered as long duration job. R7 

3.15. High Value Jobs: When the value of the job contract is Rs. One Crore or more, 
it is considered as High value job. 

3.16. Strategic Business Unit-SBU/Division/Discom: A strategic business unit is a 
fully functional, independently operational setup of a particular business and 
an important part of the Tata power company. R7  
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4.0 Responsibilities  

4.1 Order Manager/Engineer in Charge: Order Manager is Tata Power-Division /DISCOM 
representative, who is responsible for: 

4.1.1 Finalizing the Site Safety Management Plan along with Contractor, Safety 

Concurrences Group, Divisional Safety Head and Expert (External or Internal) if 

required.   

4.1.2 Ensure 100% safety capability building L1, L2, L3 for contractor work force and 
supervisor before start of Job  

4.1.3 Ensure Contractor safety revalidation test for all work force quarterly or Half yearly 
for new business such as Odisha Discom (R7). 

4.1.4 Conduct competency assessment of all critical work force working on High-Risk 
Jobs based on Experience, Technical skill and Safety capability through contractor 
representative along with division/Discom safety representative. R7 

4.1.5 Supervise and ensure work is carried out as per the Site Safety Management Plan 

including agreed Risk Assessment (HIRA/JSA) and Method Statement.   

4.1.6 Conduct audit and evaluate Safety Performance of contractor.  

4.1.7 Ensure contractors adhere to all statutory provisions. 

4.1.8 In case any Exception needed in agreed safety management plan or in CSCC 
process for execution of job, document control procedure- TPSMS/GSP/DC/014 
Clouse 6.3 will be applicable, and approval may be obtained by the Order Manager 
from adequate authority of Chief of Division/CEO of Discom. (R7) 

 

4.2 Contractor/Business Associate/Vendor (BA): The person, entity or organisation who 
is executing the job for Tata Power-Division /Odisha Discoms under a contractual 
agreement and will be responsible for the following 

 

4.2.1 To follow all Tata Power-Division /DISCOM Critical Safety Procedure, Rules and 
guidelines given in CSM F3 Safety Terms and Conditions. 

4.2.2 Undertake job as per CSM F9 Site Safety Management Plan and method 
statements agreed with the Tata Power-Division /DISCOM.  

4.2.3 Ensure 100% safety capability building L1, L2, L3 for contractor work force and 
supervisor before start of Job  

4.2.4 Ensure Contractor safety revalidation test for all workforce quarterly or Half yearly 

for new business such as Odisha Discom up to three years. R7. 

4.2.5 Ensure competency assessment of all critical work force working on High-Risk Jobs 

based on Experience, Technical skill and Safety capability through Order manager 

or Engineer in charge representative along with division/Discom safety 

representative. R7 

4.2.6 Raise any concerns about their work and its safety with the Order Manager. 

file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_3:_CSM-
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4.2.7 Report all injuries, near misses, unsafe acts/conditions, and occurrences to the 
Order Manager immediately. 

4.2.8 Ensure that all sub-contractors follow the Tata Power Safety Procedure and agreed 
CSM F9 Site Safety Management Plan. If subcontractor detail is not available at 
stage of Bid evaluation, then this can be agreed with Order manager or Engineer 
in charge before deployment. Ensure that all sub-contractors follow the Tata Power 
Safety Procedure and agreed CSM F9 Site Safety Management Plan.R7 

4.2.9 To follow all statutory requirements as per the laws of the land. 
4.2.10 All vendors applying for category “A “jobs or submitting quote for high-risk jobs 

shall obtain certificates of ISO:9001, ISO:14001 and ISO:45001 before submitting 
quote for high-risk Jobs or otherwise mention plan to get the certification. R7 

4.3 Safety Concurrence Group (SCG): It is Cross Functional Team constituted by Contract 

department with active support from Safety Team of the Tata Power Division/Discom 

safety team having representatives from Execution Department, Operation 

Department, Contract Department, and any other department as deemed fit. SCG will 

be responsible for the following: 

4.3.1 Assessment of Safety Potential of new vendor before registration using CSM F1 
Process Flowchart for Vendor Registration and CSM F2 Safety Category 
Qualification Form. 

4.3.2 Safety Evaluation of the bids as per evaluation format CSM F7 Safety Bid 
Evaluation Criteria  

4.3.3 Finalization of the CSM F9 Site Safety Management Plan  submitted by the 
contractor.  

4.3.4 During Safety Bid Evaluation for following types of jobs are evaluated: R7 
4.3.4.1  High-Risk jobs, Medium Risk job, Major Shutdowns and Outages.   
4.3.4.2  Capex jobs of High-Risk Category 
 

5.0 Procedure 

5.1 Registration of Business Associates (Vendors) 

For Vendor Registration, Contract Department will issue following documents for 

evaluation of contractor’s safety capability 

1) CSM F2 Safety Category Qualification Form 
2) CSM F3 Safety Terms and Conditions 

The document CSM F3  Safety Terms and Conditions provides the information about Tata 

Power-Division /Odisha Discom safety System to the contractor. Contractor will submit the 

CSM F2 Safety Category Qualification Form with all relevant details and documents to 

Vendor Registration Initiator, which will in turn forward it to Safety Concurrence Group 

(SCG) for evaluation. The SCG will evaluate the details submitted by the contractor based 

file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_10:_CSM-
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on a predetermined criteria CSM F4 Safety Potential Evaluation Criteria for Vendor 

Registration and will determine the category (Category A/B/C/D) for which the contractor 

will be registered. As mentioned in the above criteria, a site visit may also be organized by 

SCG prior to registration under Category A and B. In case, the contractor does not qualify 

the safety criteria, the contractor will not be registered. However, he may apply afresh for 

registration after 6 months. Please refer Appendix 1: CSM F1 Process Flow Chart for 

Vendor Registration.  

5.2 Bid evaluation 

At the time of placing the Purchase Requisition (PR), Order Manager is required to declare 

the risk involved in the of the job (i.e., High Risk / Medium Risk / Low Risk jobs, based on 

the RPN in HIRA). If the Job is “High /Medium Risk” then RFQ will be attached with following 

documents: 

1) CSM F3 Safety Terms and Conditions 

2) CSM F6 Safety Competency Assessment Form  
3) CSM F8 PPE requirements 

4) CSM F9 Site Safety Management Plan Job Specific Safety Requirement (Educational 
and Professional Qualification, Skill & Experience Manpower, Tools, and Tackles, 
e.g., man lifter, use of drone, use & availability of rescue kit, Work Methodology 
etc.) 
 

      Otherwise the RFQ will be attached only with CSM F3 Safety Terms and Conditions.  

Contracts department will collect duly filled CSM F6 Safety Competency Form along with 

the bid. All other stakeholders will also put their efforts to get all relevant safety data 

during meeting / discussions with the vendor. SCG will evaluate the document as per the 

CSM F7 Safety bid evaluation criteria. If any specific condition related to Contract is 

required to be conveyed to the contractor, Site safety team will attach the same as 

Annexure for specific conditions of job and submit it to contract team along with safety bid 

evaluation form. Commercial bid of contractor will be considered for evaluation by 

contract team only if contractor is qualified in safety bid. Site Safety Management Plan, 

defining the complete procedure of executing the job at site will be signed by the 

contractor and SCG after mutual agreement. Contract will attach a copy of Site Safety 

Management Plan along with PO to the successful bidder. Please refer CSM F5 Process 

Flow Chart for issuing RFQ and PO significant health and safety risk associated with it. 

5.3 Capability Building: 

Before issuing gate pass:  

For Odisha Discom: All Tata Power contractor and subcontractor workforce is required to 
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attend Site Safety Orientation Training to receive a Safety Training Card, which is required to 
obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be for 
duration of minimum half day. The information provided during the orientation will include, 
but is not limited to Job rules, personal safety, and conduct, Hazard’s reporting, reporting of 
injuries, Emergency procedures, Safety Activities and Program including disciplinary measure 
and incentives, Critical safety procedure relevant to the job 

 

For Tata Power Divisions: All Tata Power contractor and subcontractor workforce is required 
to attend L1 Training to receive a Safety Training Card, which is required to obtain a Gate Pass 
to the site, prior to entry.  
 

For TataPower and Discom: Appropriate practical training such as SHE L1, L2& L3 is given to 

ensure that a jobholder, either supervisor or worker, is competent to do his/her job safely. 

The skill training is provided through TPSDI, and other agencies authorized by Tata Power on 

the list of 15 critical Safety procedures mentioned under safety procedures. Duration of 

course is as specified by Division/Discom. Contractor shall ensure that concerned workmen 

are provided with adequate training before he/she is allowed to execute the work. An 

evaluation test will be conducted after the completion of the training. Those BA employees, 

who meet the minimum required competency, will be provided with Certificate or Training 

/Competency Card, which is valid for 3 years, post which the employee must reappear for the 

assessment. If the workman is not able to qualify the assessment, he/she will be given 3 

additional attempts to clear in 3-month time frame failing which he/she will not be allowed 

to work on Division/Discom any jobs. After expiry of Certificate or Training /Competency Card 

again one day recertification of L1, L2 and L3 skill training will be provided. R7.  

The Contactor shall bear the conveyance and food expenses of his staff for attending training 

sessions and capability building sessions in new business-like Odisha Discom.  

The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, salaries/wages, 

boarding and lodging of his staff for attending training sessions and capability building sessions 

These trainings are offered on nominal chargeable basis payable by Contractor and rates shall be 

decided by TPSDI from time to time in case of training trough TPSDI. Generally, L0 is of one day, 

L1 is for 2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is approx. cost 

/Day/Candidate. -  R7 

 

All contractors’ workmen and Business Associate must attend Safety foundation course 

Training, all workmen engaged in critical jobs must clear and get certified for critical 

procedures applicable on his work like Work at Height and Electrical safety-LT & HT/LOTO&LC 

separately and all supervisors must complete supervisor certification in safety. 
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Competency assessment of all critical workforce to be carried out for all who has taken L2 

training. R7 

5.4 Recognition to the Prior Learning in Safety-R7 
If “Order Manager” recommends and “Head of the Safety Department of Discom” is 

satisfied with the safety knowledge and competency of the employee of contractor, a test 

may be conducted by Tata power Skill development Institute/ other recognized institute 

to assess the prior learning in safety. If employees of the contractors pass in such test, he 

will be exempted from appearing in SHE L1 training. This assessment is on nominal 

chargeable basis and rates are decided by TPSDI from time to time. 

5.5 Safety performance retention(R7): A certain percentage of the bill value will be 
retained against every running bill as safety performance retention. The amount will 
be released with the last invoice or every six-month based on Safety Performance Score 
of contractors.  The retention amount will be calculated based on contract value as 
below. ( R7) 

Risk Category-(R7) Contract Value Retention Amount (%) 

Very high/High risk job/ Medium Risk jobs Up to 10 Lakhs 2.5 
Very high/High risk job/ Medium Risk jobs 10 – 50 Lakhs 2 

Low/Very Low Risk jobs 10 – 50 Lakhs 1 

Very high/High risk job 0.5 to 10 Cr 2 
 Medium Risk jobs 0.5 to 10 Cr 1.5 

Low/Very Low Risk jobs 0.5 to 10 Cr 1 

Very high/High risk job >10 Cr 1.5 

 Medium Risk jobs >10 Cr 1 

 
1. The safety retention amount will not be applicable if there is clause of Contract 

Performance Bank Guarantee (CPBG) and safety performance of contractor is as per 
desired criteria.  

2. If safety performance of contractor is not as per desired criteria (as per Appendix 10 – CSM 
F10 – Process Flow Chart for Safety Performance Evaluation and Appendix 11: CSM F11 - 
Safety Performance Evaluation Criteria- R7.) then safety retention percentage as 
mentioned in table above will be deducted from running bill.    

3. Bidder to give understanding that if there are any deductions required to be made for 
safety non-performance as per the Safety Performance Score, then Tata Power shall 
recover any such deductions against safety non-performance directly from the monthly 
bills / final settlement or it shall be within its right to recover such sum from accounts 
payable or the CPBG or the retention of the Contractor available with Tata Power for the 
said contract between the Contractor and Tata Power. R7 
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For all other contracts retention amount is applicable as per table given above.  
4. The retention amount against non-safety performance saved and Penalty will go to a 

separate Safety Improvement Fund.R7 
5. For the contract value of more than Rs 1 Cr or contract duration more than 12 months, 

the retention amount shall be released half yearly based on safety performance. For all 
remaining contracts, the retention amount will be released with the final bill. 

6. Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered 
at the end of the job if the contractual safety performance score is 100%.  
 

5.6 Safety Performance Evaluation:  
 

During the time of job execution, regular site inspection will be carried out by the Tata 
Power-Division /DISCOM officials to evaluate monthly safety performance of the 
contractor as per CSM F11 Safety Performance Evaluation Report and monthly score will 
be maintained by the Order Manager. Violations will be dealt as per CSM F12 Safety 
Violation Penalty Criteria. Please refer CSM F10 Process Flow Chart for Safety 
Performance Evaluation. Percentage of retention amount is usually mentioned in safety 
terms and conditions. 

1. During the progress of the work, concerned site Supervisor/Engineer/Safety 
representative will visit and inspect the work site regularly and evaluate the safety 
performance of the contractor based on matrix Appendix 13 and apply the Consequence 
management policy/Penalty criteria as applicable.  

2. The evaluation criteria include Lead Indicators such as percentage of workers trained in 
TPSDI, inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man-
days lost.  

3. In case of job stoppage due to safety violations / unsafe observations at the site, no time 
extension from PO completion date shall be given to the contractor, if such delays are 
attributable to contractor. 

4. In case of fatality, limb loss or loss of property, vendor must pay for liability, legal, 
statutory, and additional mutually agreed settlement charges imposed by the appointed 
committee by Division Chief/CEO.  This charge is over and above the retention amount. 
The committee will finalize penalty amount based on factors such as advice by statutory 
authorities, contract value and impact of accident etc. 

5. Order Manager, Head of Business and functional Chief have the authority to terminate 
the contract as per CSM F12 Safety Violation Penalty Criteria Through contract 
department. 
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Appendix 1: CSM F1 - Process Flow Chart for Vendor Registration 

 

Is Vendor eligible to get 
registered in the applied 

category? For vendor to be 
registered for any category, 
vendor’s safety capability 

score should be ≥ 70% 
 

Start 

Vendor registration form along with necessary documents-CSM F2 Safety Category 
Qualification Form and CSM F3 Safety Terms and Conditions will be uploaded by 
“Requester” to register in MDG or any system available in Division or Ariba. Requester 
must mention category (A/B/C/D) under which they want to register the vendor.  

SCG evaluates the vendors as per the defined criteria based on CSM F4 Safety Potential 
Evaluation Criteria (Separate evaluation criteria for Category A/B/C/D vendors).  

YES 

NO 

Vendor is registered under applied 
category. 

Vendor not to be 
registered 

Stop 
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Appendix 2: CSM F2 - Safety Category Qualification form 

1. “Safety Category Qualification Form” is part of vendor registration form. It needs to be filled 

by the contractor at the time of Registration and should be submitted to Requester / Order 

Manager with all relevant documents. 

2. The same will be evaluated by Safety Concurrence Group of the Division (SCG). 

3. Information provided by contractor will be verified during site visit. 

 

Safety Category Qualification Form 

Please consider my application for  

Category A Vendor:  Vendor eligible to carry out Very High- and High-risk O&M/Project jobs 

Category B Vendor:  Vendors eligible to carry out technical jobs, classified as Medium / low risk 

Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office 

job 

Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata 

Power and working from their own premises.   

Name of the Vendor: 

Sr. 
No 

Safety Information Yes / No Remarks 

1 

Certified for 
i. ISO 45001,  
ii. ISO: 14001  
iii. ISO: 9001 

(ISO certificates to be issued from 
reputed accreditation agencies 
specified by Tata Power) 

i. Y/ N 

ii. Y/ N 

iii. Y/ N 

If Yes, Attach copy of the certification. 

If No, mention plan to get the 
certification. 

2 

 Safety Statistics for current and Last 

Three (3) Years 

- LTIFR 

- LTISR 

 

 

Yes/No 

 

Current 

Year 

Year 

1(Last 

FY) 

Year 

2 

Year 

3 

LTIFR     

LTISR                       
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Name of the Vendor: 

3 

Any Compensation paid due to 

accidents during current and last three 

years? 
Yes/No 

 

 Amount 

(INR) 

Manhour 

Current 
Year 

  

Y1  
(Last FY) 

  

Y2   

Y3   

4 

Any prosecution against you by 

statutory bodies/clients during last 

three years due to statutory violations, 

criminal negligence towards safety and 

dereliction of duty of care towards your 

employees? 

Is any case still pending against you? 

Yes/No 

If yes, give details. 

If no, give an undertaking that no case 

is pending against you and you have 

not been prosecuted by statutory 

bodies or clients. 

5 
Do you have Safety Policy? Safety 

Principles? And Lifesaving Rules? Yes/No 
If yes, attach copy of the documents 

available. 

 

6 
Do you have Safety training process? 

Yes/No 

If yes, attach safety training process 
and average training manhour of your 
employees for the last three years. 

 

7 

Do you have a system for recording, 
reporting, and investigating all 
incidents or near misses? 

 

Yes / No 

If yes, show the incident statistics of 
last three years and implementation of 
CAPA. 

 

8 

Do you have a disciplinary action 

program against your employees for 

violation towards safety rules and 

procedures?  

Yes/No 

If yes, show the records of disciplinary 
action taken the last three years. 
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Name of the Vendor: 

9 

Do you have a reward and recognition 

scheme for your employees who show 

exemplary safe behavior and contribute 

to overall safety improvement at site? 

Yes/No 

If yes, show the records of Reward 
and Recognition given during. the last 
three years. 

 

10 
Do you engage in safety promotional 

activities?  Yes/No 
If Yes, Show the proof of 
engagement in safety promotional 
activities. 

11 

Have you been recognized or awarded 

or rewarded by government bodies of 

clients for showing excellence in safety 

management in your jobs during last 

three years? 

Yes / No If Yes, Show proof. 

12 
Do you provide adequate quality of PPEs 

to your workmen?  Yes/No 
If yes, please provide details of PPE 
Matrix and if required, samples for 
inspection. 

13 

Do you have Safety organization 

structure e.g., Safety Officers and Safety 

Committees? 
Yes/No 

 If yes, attach copy of the safety 
organization structure, details of 
safety committees and safety 
professionals. 

14 
Name and address of sites where work 

is in progress or worked earlier Yes/No 
 Site details to be attached for 
inspection by Tata Power-Division 
/DISCOM Officials. 

         

Note: If you respond NO to any of the above questions, you can mention your plan to get the 
required documents. 

I hereby confirm that the information provided above are true. I give my consent to be 
penalized as deemed fit in case any information given above are found to be false.  

I will abide the general safety guidelines mentioned in the purchase order / work order and 
will ensure to prepare and follow site specific safe operating practices in consultation with 
the site-in-charge and safety professional. I will abide by penalty scheme in case of non-
compliance. 

Signature   :  

Name and Designation: 

Stamp of Organization : 



 

The Tata Power Company Ltd  

 

 

Contractor’s Safety Code of 

Conduct 

Document no TPSMS/GSP/ 

CSM/015/REV 07 
Date of Issue: 01/08/2023 

 

 
 

   Page | 16 

 

Appendix 3: CSM F3 - Safety Terms and Conditions 

(Attached as a separate document under the title CSM F3 – Safety Terms and Conditions) 

 

Appendix 4: CSM F4 - Safety Potential Evaluation Criteria for Vendor Registration 
At the time of vendor registration, vendor will be registered under 4 categories 

1) Category A- Vendors eligible to carry out High risk Jobs 
2) Category B- Vendors eligible to carry out technical jobs that are Medium/low risk 
3) Category C- Vendors eligible to carry out administrative and office jobs 
4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc  

For vendors to be registered under Category A/B, a safety potential evaluation will be 
carried out based on following parameters. (Actual score is safety capability score) 
 

Sr No Description 
Weight 
age (%) 

Actual 
Score 

1 Does the service provider have a valid 45001 Certification? 10 
 

2 During site visit check for safety adequacy at site 20 
 

3 Check the Safety statistics of Service provider (If available 
than 10 otherwise Zero) 

10 
 

4 Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 
than give 10 Marks if between 0.2 to 0.3 than give 5 marks 
and otherwise Zero 

10  

5 Has there been any prosecution / conviction for any 
Contravention regarding safety and Health provision under 
the factories Act/Electricity Act / BOCW Act and Rules framed 
there under? If yes Give Zero otherwise 10 Marks. 

10  

6 Check the Safety orientation & training process of Service 
provider- Records of Safety training provided to safety 
officer/supervisor /workmen during last 1 year as percentage (%) 
of total employed by service provider 
✓ Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee: 

2.5 Marks and <50%: Zero. 
✓ Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of 

employee: 2.5 Marks and <50%: Zero. 
✓ Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 

Marks and <50%: Zero 

20 
 

7 Check the organizational structure for safety professionals & 
engineers / supervisors. 
✓ Check Availability of number of Safety Officers from government 

recognized institute as per workforce strength. 1 in 50 employees 
than 10 Marks, if 1 in 100 than 5 Marks otherwise Zero.  

15 
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✓ Check Availability of Qualified workforce from government 
recognised institute/TPSDI. 100% of safety officers qualified  than 5 
Marks, 50% TO 99% Than 2.5 Marks and if less than 50% than Zero 
Marks. 

8 Certified/skilled workers as a percentage of overall workforce 5   
Total 100 

 

Evaluation Criteria for Category C 
 

Sr no Description 
Weight 

age (%)  

Actual 

Score  

1  Does the contractor have a valid ISO 9001 certification?  40  
 

2 Check the Safety statistics of Service provider (If available than 
10 otherwise Zero) 

10  
 

3 Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 than 
give 20 Marks if between 0.2 to 0.3 than give 10 marks and 
otherwise Zero 

20  

4 Has there been any prosecution / conviction for any 
Contravention regarding safety and Health provision under the 
factories Act/Electricity Act / BOCW Act and Rules framed there 
under? If yes Give Zero otherwise 10 Marks. 

10  

5 Check the Safety orientation & training process of Service 
provider- Records of Safety training provided to safety 
officer/supervisor /workmen during last 1 year as percentage (%) of 
total employed by service provider 

✓ Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee: 
2.5 Marks and <50%: Zero. 

✓ Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of 
employee: 2.5 Marks and <50%: Zero. 

Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 Marks 

and <50%: Zero 

20 
 

 
Total  100  

 

Evaluation Criteria for Category D 
Category D does not require any evaluation as it is for outsourced job outside the Tata Power 

company premise.  

For vendor to be registered for any category, vendor’s safety capability score should be ≥ 70%. 
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Appendix 5: CSM F5 - Flow Chart for Issuing RFQ and PO 

 

 
 

 

At the time of raising PR, Order Manager along with safety Head -
Division will decide the type of job (High Risk /Medium/ Low Risk) 

Start 

Contract department will evaluate commercial bids of only 
safety qualified bidders  

Contract department to attach copy of Site Safety 
Management Plan and Annexure A with the PO 

Stop 

Contract department 
will attach  
1) Safety Terms and 
Conditions-CSM-FM3 

YES 

Is the Job High 
/medium Risk? NO 

Safety Bid Document will be attached by Contract department 
along with the RFQ.  Safety Bid Document 

1) Safety Competency 
Assessment Form-CSM-
FM6 

2) PPE requirements-CSM-
FM8   
3) Safety Terms and 
Conditions-CSM FM3  
4) Job Specific Site 
management plan-CSM-
FM9- (R7) 

SCG will carry out safety bid evaluation assessment, conduct 
site visits if required and submit evaluation result to Contract 

department as per CSM FM7 
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Appendix 6: CSM F6 - Safety Competency Assessment Form (Template) 

Name of the Vendor/Bidder: 
Name of the Sub Vendor (If job is given to Sub Vendor): 
Description of the Job:    
Request for Quotation (RFQ) No.:   

Vendor/Bidder to mandatorily provide the below safety competency related information: 

1. Proposed Manpower Deployment Schedule : - 

Type of manpower Qualification Experience Month 
1 

Month 
2 

Month 
3 

………… 

Project /AMC 
Manager(R7) 

      

Site In Charge       

Safety Manager       

Safety Officer       

Supervisors       

Technicians       

High Skilled 
workmen 

      

Skilled workmen       

Semiskilled 
workmen 

      

Lineman       

Helpers       

Drivers       

Unskilled       

Others(R7)       

Instruction to Bidders: 
i. Indicate the overall site manpower deployment schedule as above 
ii. Indicate direct or subcontracted employees by using color code given below: 

Direct Bidder Employee – Green 
Partly Direct / partly Subcontracted – Yellow 

4.3.5 Subcontracted – Red If subcontractor detail is not available at stage of Bid 
evaluation, then this can be agreed with Order manager or Engineer in charge 
before deployment Ensure that all sub-contractors follow the Tata Power Safety 
Procedure and agreed CSM F9 Site Safety Management Plan.R7 

 
iii. Against each category, indicate minimum educational qualification and work experience 

file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_10:_CSM-
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iv. Add rows to include other specialized manpower, if any. 
v. Extend columns to cover the entire duration of the proposed contract. 
vi. If the operation is in shifts, then indicate shift in charge and / or safety officers required 

for each shift operation.   
2. List of Tools, Tackles, Machines and Equipment: - 

 
Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project 
execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are duly 
certified by the competent person authorised by the Chief Inspector of Factories of the respective 
state prior to start of the job  

 

Sr. 
No 

Description of Tools / 
Tackles 

Capacity 
/ Rating 

Quantity Make Year of 
manufacture 

Remarks 

1       

2       

3       

4       

5       

……       

 
3. Safety Records: 

Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three 

years (data to be provided for the last completed FY and preceding 2 years). 

Description 

Safety Data for current and Last 3 Years 

Current Year Year 1 (Last FY) Year 2 Year 3 

 20__ - __ 20__ - __ 20__ - __ 

Fatalities (Nos.)        

Lost Workday Cases (Nos.)        

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the 
respective year. Bidders are encouraged to also submit the RCA / incident investigation 
reports and the learning's implemented out of the above reported incidents 
 
4. Job Safety Plan/ Method Statement: 

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement 
detailing the execution philosophy (how the bidder intends to execute the Job/Project), 
identifying all key activities which are required to be performed by the contractor at Site. 
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Bidder to also list down all high-risk activities and provide the Hazard Identification and Risk 
Assessment (HIRA) for all such high-risk activities involved in the site work. 

(Use Method Statement template attached as Appendix 9) 

5.  PPE Requirement -R7 
 

Division/DISCOM Requirement Bidders Response 

The Bidder/Vendor shall ensure that all PPE of Approved 

standards as per CSM F8 – PPE Requirements shall be always 

available and shall be used by his employees with no 

exception whatsoever. Bidders to also ensure Standard PPE 

matrix of Tata Power to be followed for all activities. 

 

10% Buffer stock of PPEs to be provided by bidders at each 

circle to meet any contingency 

 

Bidder will ensure that sample PPEs to be 

submitted/approved by Safety Department along with EIC 

at the time of submission of Safety bids for evaluation 

In case bidder manpower found using substandard or any 

PPEs which are not approved by the Tata Power-Division 

/DISCOM representative, then Tata Power-Division 

/DISCOM will provide the same to manpower deployed at 

the cost of bidders. 

 

 
 

6. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of 
work-(R7) 

S. 
No. 

Vehicle 
No. 

Vehicle 
Type 

Location  EV/CNG/Diesel/Petrol Year Whether CNG 
endorsed on 

RC 
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7. Crane Deployment-(R7): Bidders to provide details of crane to be deployed during the execution 

of work as and when required. Bidders to provide approved new gen crane ACE Model SX150, 

ACE FX150 and Escorts Model TRX 1550. 

Sl No Crane No Location Year 

    

    

    

8. Training Records-(R7): Bidders to provide training records of employees deployed for the 

execution of work during last one year. These training includes OHS (Occupational Health 

and Safety) Training, Training on SOP/Work Procedures and Medical Emergency trainings 

imparted at their own facility, cost, and expenses. Bidders to provide the following details: 

 

Tata Power-Division /DISCOM Requirement Bidders Response 

Training records of employees at their own facility, cost, 

and expenses for last one year 

 

Training facility available with Bidders  

Future road map for enhancing the competency of 

workforce 

 

9. Rewards and Recognition-(R7): Bidders to provide the details of process deployed in their 

organization for sharing and resolution of safety concerns raised by their employees. Also, 

bidders to provide the details of Rewards and Recognition process in their organization for 

safety to encourage the morale of their workforce. 

10. Management System Certification: - 

 

Sr.No Certification Yes / 

No 

If Yes,  
Year of 

Certification  

If No,  
Target date for 

Certification 

1 ISO 9001    

2 ISO 14001    

3 ISO 45001    

4 Any other (Specify….)    

Note: Please attach certificates to support above. In case not accredited for above but applied 

for, application letters may be attached. 
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Appendix 7: CSM F7 - Safety Bid Evaluation Criteria 

The User must select whether the job is high /Medium Risk and long duration at time 

of raising the PR. 

1) The decision whether job is “is high /Medium Risk “or not has to be made by order 
manager based on Risk involved (Risk Priority Number in HIRA) of the Jobs. An 
indicative list of high-risk jobs is attached as Appendix 14. The risk assessment will 
be done along with Division safety Head. R7 

2) If a technical job is of low risk with estimated duration of the contract more than one 
year, the job should be treated as “long duration”. R7 

3) All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG will 
be declared by contract department with the assistance of Division / Discom safety. 
Safety team will audit bid evaluation process of a few selected jobs and Quality of 
evaluated safety Bids. 

4) Records of jobs sent by for Safety Bid evaluation shall be maintained by Contract 
team in existing tracing sheet along with other jobs.  

5) Safety bid evolution will be done by SCG within one working week. R7 
6) Contracts / Division shall provide a list of regular Contractors participating in 

multiple tenders during the year for a one-time umbrella Safety Evaluation of Bidder 
(as against the specific Bid evaluation) by indicating the nature of the type of jobs / 
works which the BA usually participates in bidding. SCG shall evaluate such bidders 
for the requested works and on satisfying the evaluation criteria may be granted a 
Safety Pre-Approved status for the specific types of work (e.g., O&M of Boiler, 
Turbine, CHP, AHP, Turnkey EPC, Switchyard, Distribution Electrical Contract etc.) 
which shall be initially valid for a period of 1-year and shall thereon be extended 
further against revalidation / re-evaluation as required. R7 

7) Business Associates having such Safety Pre-Approved status for the type / category 
of jobs shall be exempted from submission of Safety Evaluation Bid against each 
tender provided that their Safety Pre-Approved status is valid for the subject work / 
tender. R7 

8) A suitable system shall be developed by Contracts to track the validity of such Safety 
Pre-Approved status of Bidder for timely renewal failing which the Safety Pre-
Approved status shall cease and Bidder will thereon have to provide Safety Bids with 
each tender until such one-time approval is renewed. R7 
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Safety Bid Evaluation will be based on following parameters. 

Evaluation Criteria-(R7) 

S. No. Description Max 
Marks 

Criteria for evaluation  

1. Qualification and Experience 
of manpower  

15 As per Clause No. 1 

2. Tools and Tackles to be 
provided by bidder  

15 To be evaluated as per approved tool list of concerned 
departments. 

3 PPE Requirements 5 To be evaluated as per approved PPEs standard and PPE 
Matrix specified in CSM  

4 Job Safety Plan/ Method 15 To be evaluated as per as per SOP/WI/HIRA  

5 Vehicle Deployment 5 Weightage will be given for CNG Vehicles with 
endorsement of CNG kit on RC/Electrical Vehicle 

6 Crane and Mechanized heavy 
equipment Deployment 

15 Date of manufacturing or running hours  

7 Training Records 5 Training records to be evaluated with evidence and scoring 
to be done as per availability of records 

8 Certificate Accreditation 5  ISO 9001-2.5 Marks  
ISO 45001- 2.5 Marks  
ISO14001- 2.5 Marks. Total Max 5 Marks for all Three 

9 Safety Initiative for learnings 
implemented in accidents in 
organization and work force 
(Fatal / Non-Fatal)  

15 Maximum 15 marks will be awarded for visible evidence in 
terms of safety initiative deployed based on learning of 
accident in organization and workforce in case of accident  

10 Rewards and Recognition 
Process 

5 Maximum 5 marks will be awarded for R&R process 
evidence  

Total  100  

Safety Records (Lag Parameter)- -(R7) 

1. Fatal Accident (-) 10 
Marks 
for each 
case 
with 
max of 
15 
marks 

For any fatality in Tata power /Other company in Current 
and last three years 10 marks will be deducted with 
maximum up to 15 marks. 

For new entrant BA, these marks will be deducted for Past 
safety records.  

If and BA found hiding such facts, then contract will be 
terminated immediately during the execution stage.  
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2 LWDC (Non-fatal)  (-) 5 
Marks 
for each 
case 
with 
max of 
10 
marks 

For each LWDC (Non-Fatal) case in Tata power /Other 
company in Current and last years, 5 marks will be 
deducted with maximum up to 10 marks. 

For new entrant BA, these marks will be deducted for past 
safety records.  

If and BA found hiding such facts, then contract will be 
terminated immediately during the execution stage. 

Final Qualifying Criteria 
 

S. No. Description Max Marks Criteria for evaluation  

1. Qualified Bidders  More than 70 
marks  

Marks Obtained.  
60 Marks for New business-like Odisha Discom 
for one year from CSCC implementation date. 

 

  Minimum Requirement Weig

ht age 

(%) 

Score 

Obtained 

Manpower  

 

Safety Officer (1 

per 500 

workers) or as 

per requirement 

Qualification - Safety Officer shall possess 

recognized degree in any branch of engineering 

with practical experience in similar industries of 

Min 2 years and Advance Diploma In Industrial 

Safety by State technical board. (Each state 

government prescribes the qualification of safety 

officer.). Require knowledge of Local language.  

Experience- Minimum 2-year experience in 

relevant field as mentioned in the job in PR. 

5  

Safety 

Supervisor (1 per 

work site up to 

max. 50 

workers) 

Qualification- Supervisor shall possess ITI/ 

Diploma in relevant field. PDIS is desirable, but 

not mandatory. Require knowledge of Local 

language.  

Experience- Minimum 5-year experience in 

relevant field as mentioned in the job in PR. 

5  
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Training – Trained and certified by Tata power 

Skill development Institute or equivalent 

institute in relevant safety procedures. 

Note: On request of the contractor/Users -

TPDSI should vet & certify the skilled & 

experienced Technician if Technical 

Qualification is not adequate. 

Qualified 

Technician 

(Skilled workers 

as electrician, 

rigger, fitter, 

welder, cable 

jointer, line men 

etc.)  

Experience- Minimum 2-year experience (or 

experience prescribed by state government) in 

relevant field as mentioned in the job in PR. 

Training – Trained and certified by TPSDI or 

equivalent institute in relevant safety 

procedures. 

5  

Tools & 

Tackles 

Equipment /      

Machines/ Tools 

& Tackles (lifting 

and shifting 

tools) 

The list of Equipment /Machines / Tools and 

tackles to be used for job to be submitted by the 

contractor. 

Evaluation of the list will be carried out based on  

1) Suitability as per the relevant job 
2) Make and age of the tools from 

authorized agencies defined by the user. 
3) Certification by the competent authority 

of respective state. 

15  
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Appendix 8: CSM F8 - PPE requirements-(R7) 

The Contractor shall ensure that the following PPE of Approved standards shall be always 

available and shall be used by his employees with no exception whatsoever. • PPE shall be 

conforming to BIS/DGMS/DIN specifications, in good condition and shall be comfortable to 

his employees, when used. This is indicative. For better clarification refer PPE procedure- 

TPSMS/GSP/PPE/023. as per safety terms and condition Appendix 3 CFM 3 in detail. R7 

PPE Requirement 

1 All contractor’s employees at site  Safety Florescent Jacket (orange color), 
Safety helmet & safety shoes with 
composite or steel toe cap 

2 Workers mixing asphalt, cement, 
lime / concrete 

Safety goggle & protective 
Hand gloves and footwear, 
Nose mask. 

3 Welders / Grinders/Gas cutters Welding screen/goggles, safety shoes, 
leather hand gloves, aprons, leg guard 

4 Stone breaker Protective goggle, hearing protection, anti-
vibration hand gloves and Protective 
clothing. 

5 Electricians / Linemen Rubber hand gloves with correct voltage 
rating and expiry date normally one year 
from Manufacturing date-(R7) & Electrical 
resistant shoes, Safety helmet with 
induction strip to alert about presence of 
voltage for those linemen who climb the 
poles or work on electrical equipment 

6 Workers working at a height of 1.8 
Meter or above. 

Double lanyard full body harness, fall 

arrestor and safety net made of reinforced 

nylon fiber ropes firmly supported with 

steel structures, Work positioning 

attachment 

PPE Type and Testing Frequency 

Sl. 
No. 

Name of PPE 
IS / EN 

Standard 
Testing Frequency Remarks 

01 

Leather Safety Shoes 

(Color – Black) with 

PU toe cap.  

IS:15298 

(Part-2) 

Monthly and visual check 

every day for any crack or 

damage in the leather or sole. 
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02 

HDPE Safety helmet 
with chin strap and 
ratchet type for 
adjustment for non-
Electrical work 

IS:2925-
1984 

Monthly and visual check 
every day for any crack in 
shell.  

 

03 
Full body harness 
(Safety belt) 

EN 361 
Monthly and visual check 
every day of the bends and 
the harness. 

 

04 
Electrical Safety 
Gloves  

EN: 60903 
CE marked 

Weekly and visual check for 
any crack and blow test 
before every work. 

Manufactured 
not beyond 12 
months.   

05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual check 
every day for any crack in 
shell. 

Clear acrylic 
visor attached 
with safety 
helmet.  

06 
Fireproof jacket for 
chest protection  

 
Monthly and visual check 
every day. 

 

07 

Safety helmet with 
induction Strip for 
linemen and working 
for electrical work-
Class E 

EN 
397/2012 

Monthly and visual check 
everyday 

Induction Strip 
alerts presence 
of voltage 

08 

Shorting clamps, 
crocodile clamps, 
Discharge Rod and 
Neon tester 

 
Monthly and visual check 
everyday 

For discharging 
the residual 
voltage and test 
before touch 

 

Pictorial View of PPEs for reference purpose 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety Shoes 

(Color – Black) with 

PU toe cap.  

IS:15298(Part-2) 

and with test 

report of 

electrical 

resistance.   
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02 

HDPE Safety helmet 

with chin strap and 

ratchet type for 

adjustment for 

Nonelectrical work 

and electrical work 

IS:2925-1984/ 

EN 397/2012 

 

03 

Full body harness 

(Safety belt) 

The straps at shoulder 

and thigh shall have 

full pad for comfort. 

The back shall be so 

designed that harness 

straps do not tangle 

with each other. 

EN 361:2002 

EN 358 : 2000 

IS: 

3521:1991/2002 

 

 

 

 

 

 

 

04 

Electrical Safety 

Gloves – Composite 

type Soft electrical 

gloves as per size of 

individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor with 

safety helmet 
EN: 166 CE 

marked (Visor) 

 

06 
Fireproof jacket for 

chest protection  
  

08 
Reflective jacket to 

each workman 

As per Tata 

Power standard 
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                                  These pictures are indicative. Actual product may vary. 

Note:  

1. Any other Personal Protection Equipment required beyond above list will be according 

to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of company.  

3. Safety Representative of the BA must maintain the record of the availability, condition 

and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. Company may revise or add the above list of PPE and their specifications as and when 
feel necessary. The information about new specifications /models will be circulated by 
the Engineer In-charge (EIC), which shall adhere by the business associated in the 
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for 
implementation. Any delay will be treated as non- compliance / safety violations.  
 

Appendix 9: CSM F9 - Site Safety Management Plan / Method Statement 

Site Safety Plan / Method Statement (Template) 

This Method Statement describes the specific safe working methods which will be used to 

carry out the described work. It gives details of work procedure with control measures to 

counter health and safety issues related to this work. The listed content of this Method 

Statement can be changed/modified subjected to job scope / specifications, but task specific 

method statement once finalized & approved, that should not be modified during work 

execution without permission from the approving authority.  

 

Project/Job Name  

Scope of work: -  

Drawing References: -  
 

Detail of Sub contractors 
involved: -  

 

Method Statement Prepared By: - 
Designation: - (e.g., Site Manager) 
 

Signature 
 

 

Date 
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1.0 Introduction (Describe purpose of the work, give details of type and scope of work being 
carried out) 

 

 
  

 

2.0 Location of Work (Give site address and precise location on site where work is to be carried 

out) 

 
 

  
3.0 Safety Document /Specific Approval Required (Details of any safety documents or 

specific approval i.e., Client specific approval required to undertake the work) 

 

 

 

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles 

and responsibilities of all personnel involved in activity i.e., Site management staff including 

subcontractors’ staff, Project Manager/Site Manager of principal contractor, Sub Contractor 

Site Manager, Project Engineer, Safety officer, Competent Supervisory Staff etc.) 
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of 
those operational sequences and responsible supervisor must verify their competency prior to 
their engagement in operation. 

 6.1 Pre-Working Checks 

 

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific 

operational equipment, test kits, lifting resources, Details of materials to be used in operation, 

including any reference to COSHH assessments in case of use of any chemicals, Details of the 

manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower, 

contractors. Details of plant, tools, and equipment to be used for the work, including the 

availability of relevant statutory documents, checks or inspections etc. Details of fencing, 

barriers, cones, chains, dangers notices, warning signs etc. 

Tools required for work: 

Sr.No Tools /Equipment /Machine  UOM Required Qty. Remark 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     
 

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology 
in a sequential manner, including any reference to any identified operational restraints. Also 
refer here sec. 5.0 responsibilities part for every step of work sequence). 
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S. 
No 

Activity 
Details of job 

sequence 
Risk Involved 

Control 
Checks 

1.  1.    

2.     

3     

4     

5.     

 

6.7 Final Checks & restoration of work area after completion of work: Those checks to be 

carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist 

of certain operational checks and once those completed satisfactory, PTW (if applicable) to be 

closed and isolation arrangements to be restored by removing barricades/cautionary tags. 

 

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix 

      Attachment: - Specific Risk Assessment 

In addition, please provide below control measures in risk assessment (as applicable). 

Fall Protection 

Measures: (Where 

Work at height 

cannot be avoided) 

 

Control Measures for 

Electrical Hazards  

 

Others Hazard if any 

(please provide 

details) 
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7.0 Emergency Provisions: Relevant operational possibility of a programme in the case of 

emergency situation i.e. electrical supply restoration. In addition, emergency response provisions 

i.e., first aiders, firefighting, and first aid arrangements, nearest onsite/offsite emergency 

response also to be considered during emergency planning. 

8.0 "5S issues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste 
disposal processes and or housekeeping activities, Details of environmental impacts and 
control measures. 

 

 

9.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job 

 

Safety Helmet / Hard Hats  Safety Shoe / Safety Boots  

Gum Boot  Double Lanyard Safety Harness with 
work positioning attachment 

 

Electrical Hand gloves   Other hand gloves  

Eye protection  Respiratory protection  

Ear Protection  Electrical Arc flash suit  

Chemical resistant suit  Reflective Jackets  

Any Other  Any Other  

10.0 First Aid facilities and Nearby Hospitals Details 

• Name of On Site First Aider 

• First Aid Box Location 

• Location of nearest hospital 
 11.0 Occupational Health, Fitness and COVID-19 related Preparedness:  

 

 

Hazardous 
Substances to be 
used in job: 
(Attach MSDS if 
required) 
 

 

Y/N Y/N Y/N Y/N Y/N Y/N Y/

N 

• Please give a brief writeup / methodology of your organization’s plan to avoid 
impact of the COVID-19 pandemic at Tata Power working site. 

• Please give brief details of occupational health and hygiene related interventions 
planned by your organisation to ensure good health and fitness of workforce at 
Tata Power site. 
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Appendix 10 – CSM F10 – Process Flow Chart for Safety Performance Evaluation 

 
 
 
 
 

* For New Business such as Odisha Discoms-(R7) 
 
 
 
 
 
 
 

 

Start 

Safety Performance Score will be assessed every month and 
records will be uploaded/maintained   by "Order Manager” in 

SAP / CSM- F-11 Safety Performance Score sheet 

A certain % of each running bill will be retained as Safety   

Retention amount as per clause 5.5-(R7) 

Is the   average 
Score (at the end 

of Contract) 
=100%? 

Yes 

Release the Safety retention 
amount     + 1 % of bill  

amount as bonus  

No 

Release complete 
retention amount 

Stop 

Is the   average 
Score (at the end 
of Contract) ≥95 

%? 

Is the average 
Score (at the 

end of Contract) 
between  

 50*/70 -94 %? 

No 

Retention 
amount to be 
released on 

pro rata basis. 

Vendor 
not to be 

considered 
for further 

jobs 

Yes Yes 
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Appendix 11: CSM F11 - Safety Performance Evaluation Criteria 
Safety Performance Evaluation Report- CSM F11 

Sr.
No  

Parameter 
Unit of 
Measu
rement 

Target 
Weight 

age 

Actual 
Performan
ce 

Actual 
Score 

Lead Indicator           

1 
% of Employee certified in 
TPSDI/Authorized agency 

% 100%  20     

2 
Monthly inspection and replacement 
of damaged Personal Protective 
equipment -PPE by contractor 

% 100 10   

2 

Monthly inspection and replacement 
of damaged Critical Equipment, 
lifting Tools & Tackles and hand tools 
used at site by contractor 

% 100% 15     

3 
Condition of critical tools, tackles, 
and equipment to be checked by 
order manager or Engineer in Charge. 

% 100% 10     

 4 

Safe Disposal of Waste generated 
(Designated way) 
Records of Waste generation 
(Hazardous waste, oily cotton waste, 
E Waste) 
No effluent to drain or discharge to 
ground 

 Yes / 
No 

Yes 10     

Lag Indicator  

1 Number of Fatalities No 0 15 / 20*     

2 
Number of Lost workday case (LWDC) 
(reportable) 

No 0 10 / 15*     

3 
No of Recordable Cases (Exclude 
Fatalities and LWDC) 

No 0 5 / 0*   

4 Man-days Lost 
Man-
days 

0 5 / 0*     

          
Final 
Score 

  

          
Invoice 
Value 

  

          
Amount 
to be 
released 
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Safety Performance Evaluation Criteria 

Lead Indicators 

  Target  

1 % of employees certified in TPSDI/Authorized 
agency 

100% 51% to 99% 50% <50% 

 Score 20 Pro-rata 10 0 

2 Monthly inspection and replacement of 
damaged Personal Protective equipment -
PPE by contractor 

100% 99% to 50% <50%  

  10 5 0  

2 Monthly inspection and replacement of 
damaged Critical Equipment, lifting Tools & 
Tackles and hand tools used at site by 
contractor 

100% 99% to 50% <50%  

 Score 15 7 0  

3 Condition of critical tools, tackles and 
equipment to be checked by order manager 

100% <100%   

 Score 10 0   

4 Safe (designated way) Disposal of Waste 
generated, Records of waste (Hazardous 
Waste – Oily cotton waste – E- waste etc.) 
generation 
No effluents to drain/discharges to ground 

YES NO   

 Score 10 0   

Lag Indicators 

  Target 

1 Number of Fatalities 0 >0  

Score Score 15 / 20* 0  

2 No of LWDC - Reportable 0 >0  

Score Score 10 / 15* 0  

3 No of Recordable Cases (Exclude Fatalities and LWDC) 0 1 >1 

Score Score 5 / 0* 5 0 

4 Man-days Lost 0 1-5 >5 

Score Score 5 / 0* 5 0 

* For New Business such as Odisha Discoms-(R7) 
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Appendix 12: CSM F12 - Safety Violation Penalty Criteria 

Major Violations and Escalation matrix--(R7) 

 

Legend Action to be Taken Responsibility Penalty 

(INR) 

Repeat 

Violations 

A Levy of Penalty Order manager / EIC 5000 The no. of 

repeat 

violations shall 

be calculated 

cumulative 

during the 

contract period, 

not on a 

monthly basis 

B Memo to BA and Levy of Penalty  Order manager / EIC 10000 

C Memo to BA and Levy of Penalty Order manager / EIC 25000 

D Memo to BA and Levy of Penalty Order Manager / EIC 50000 

E Memo to BA, Levy of Penalty, 

Termination of Contract, Blacklist 

Order Manager / EIC 100000 

 

 

Consequence of safety violation observed not related to 
incidents or accidents 

Violations 

Sl. No. Safety Violation 1st 2nd 3rd 4th Subsequent 

violation 

1 Working without required PPE such as 
Helmet/gloves/safety shoes/Safety harness etc. 

A B C D Will Attract the 

same penalty 

as 4th violation 2 Working without proper tools and tackles A B C D 

3 Poor or bad condition of   Crane/Hydra/Vehicle 

and/or Incompetent driver and/or helper). 

B C D E Termination of 

Contract and 

blacklisting 

after repetition 

of violations (3 

to 4 times as 

the case may 

be) 

4 Improper Working at Height B C D E 

5 Untrained /unauthorized workman engaged in 

high-risk jobs 

B C D E 

6 Violation of SOP or WI or LOTO C D E  

7 Working without PTW or LC / Without 

authorization / Without creating Safe Zone 

C D E  
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Other Violations and Penalty 

Penalty shall be imposed on the contractors under the following circumstances for breaching 

the contractual agreements. The list is not exhaustive, but indicative. 

Sl. 
No
. 

Description of Violation 
Severity 

Penalty 

(INR) 

1.  Unhygienic/Bad condition of PPE   2 500 

2.  Unsafe Act/Condition of Severity 4  4 4000 

3.  Unsafe Act/Condition of Severity 5 5 5000 

4.  No Earthling of Electrical equipment 5 5000 

5.  Working without efficient supervision 4 4000 

6.  Non-reporting of incidents  3 3000 

7.  Starting the job without Toolbox Talk  4 4000 

8.  
Electric cable tied with metal wire / Use of damaged electrical 

cable / Use of two core cable 
3 3000 

9.  Rubber mat not available in front of electrical panels. 3 3000 

10.  Inserting naked wire into the socket instead of a plug 5 5000 

11 Inflammable materials stored inside PSS/FCC/Distribution Room 5 5000 

12 Water accumulation found near electrical panels / equipment 5 5000 

13 
 

Grinding wheel/ Coupling/ Piling winch/other rotating parts 

without guard 
4 4000 

 14 Inadequate illumination of working area 3 3000 

15 
Bringing inside PSS/FCC or any other work area any chemicals 

without approval. 
5 5000 

16  
Loose materials in work area which can fall down or fly during a 

storm 
5 5000 

17 
Misusing emergency facilities like fire hydrant line/ hose box/ 

spray system/ eye wash etc. 
3 3000 

18 
Entering restricted areas like switch yard, hazardous material 

storage room etc. without authorization 
3 3000 

19 Not using 24 V lamp inside confined spaces 3 3000 

20 Bypassing/overriding safety interlocks 5 5000 

21 
Working besides road without proper barricading and monitoring 

of traffic 
5 5000 
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22 
Smoking in prohibited area (Closed Go-downs, Storage of 

flammable material, Storage of Gas cylinders, PSS , Offices etc.) 
3 3000 

23 Improper stacking of materials in Storage Yard 4 4000 

24 Sleeping at workplace 3 3000 

25 First aid box not available / in locked condition 2 2000 

26 

Appointment of subcontractor without his Safety Bid Evaluation 

and/or without the permission of engineer in charge or Order 

manager. 

5 

5% of 

order 

value 

27 

Bad Housekeeping with respect to TPSMS/GSP/GHK/022 

• 1st Instant 

• 2nd instant 

• 3rd instant 

• 4th instant 

• Subsequent instants 

2 

 

• 1000 

• 2000 

• 5000 

• 10000 

• 10000 

28 

Violations related to vehicles with respect to TPSMS/CSP/RSP/015. 

• Parking without wheel choke 

• Parking in undesignated area 

• Heavy vehicle without helper or co-driver 

• Seat belt not available / not used 

• Driver without license 

• Heavy vehicles without reverse horn 

• Using mobile phone while driving 

• Lights/mirrors not working /broken 

3 

1000 per 

each 

violation 

28 

Violation in Gas cutting and Gas cylinder handling 

• Cylinder valve without guard 

• No flashback arrester 

• Leaky DA/Oxygen hose 

• Cylinders not kept in secured manner 

• Cylinder trolley not available 

• Cylinders are transported by manual rolling 

5 

2000 per 

each 

violation 

29 

Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005 

• Hook latch missing 

• Load raised or swung over people or occupied areas of 
building 

• Persons standing within the swing area of the crane 

• No barricading of crane working area 

• Use of damaged lifting tools and tackles 

5 

2000 per 

each 

violation 
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• Lifting tools and tackles not tested / Test certificate 
expired 

• Crane operator without proper license 

• Angular loading 

• Lifting / shifting heavy material without guide rope 

• Using mobile phone during loading and unloading jobs 

30 

Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007 

• Unstable scaffolding/nonstandard Scaffolding in use  

• Handrails/mid rails/toe guards missing 

• Safety harness not anchored on fixed structure 

• Opening found in working platform 

5 
2000 per 

violation 

31 

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002 

 

• Loose material falling into excavated pit 

• Water logging in excavated pits / trenches 

• Inadequate or no barricading 

• Undercut / cave in found on sides of excavated pits 

4 
2000 per 

violation 

32 
Caution boards, danger signs (luminescent /red) along with 

emergency contact number are not found displayed. 
3 3000 

34 Spillage of hazardous material/chemicals during transportation  4 4000 

Penalty for Incidents / Accidents-(R7) 

Consequence of incident / Accident Incident / Accident  

Action 

Required 

Sr.No. Type of Injury 1st 2nd 3rd 4th 

1 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.)  Non-
fatal 

F F G G 

2 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.) Non-
Fatal (Two or more non-Fatal in 
one event) 

G G H   
Intolerable 

3 Single fatality G H  

4 Multiple fatalities (Two or more 
fatalities in one event). Anywhere 
in Tata power.  

H  

 



 

The Tata Power Company Ltd  

 

 

Contractor’s Safety Code of 

Conduct 

Document no TPSMS/GSP/ 

CSM/015/REV 07 
Date of Issue: 01/08/2023 

 

 
 

   Page | 42 

 

 

Legend Action to be taken Responsibility Penalty (INR) The no. of 
violations 
shall be 
calculated 
cumulative 
during the 
contract 
period for 
all 
contracts 
in SBU, not 
on a 
monthly 
basis 

F Memo to BA and Levy of 
Penalty 

Order 
Manager/Engineer in 

charge 

200000 

G Memo to BA and Levy of 
Penalty 

Order 
Manager/Engineer in 

charge 

500000 

H Memo to BA, Levy of 
Penalty, Termination of 
Contract and Blacklisting 
the BA 

Order 
Manager/Engineer in 

charge 

1000000 

 
Appendix -13: CHECKLIST TO BE USED DURING SITE VISIT 

 

Checklist to be used: During site visit to check the adequacy Safety systems. 

  Observation Score* (1-5) 

1 Check the adequacy of safety policy and Safety 
Management system of the contractor. 

  

2 Does the contractor have written down safety procedures?   

3 Check the records of Near miss, unsafe act, unsafe 
conditions, and incidents. 

  

4 Check the organization setup to implement the safety 
systems at site (safety officer, safety supervisor) 

  

5 Check whether safety meeting and toolbox talk carried out 
regularly and records maintained or not. 

  

6 Is the process of incident investigation adequate or not?   

7 Verify incident reporting and recording system   

8 Check the usage of equipment/tools and tackles.   

9 Check for housekeeping at site   

10 Check the use of PPEs and general behavior of workforce 
towards safety 

  

 Total Score   

 Site Visit Score    

 
Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is 

the lowest and core of 5 is the highest. 
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Appendix 14: Indicative List of High-Risk Jobs 
Indicative high-risk jobs are given below. This is not an exhaustive list. This is only indicative.  

Sl. No. Jobs 

1 
Transmission Line Tower Erection on columns, near live lines, In congested areas, In 

creeks, In the Sea.  

2 

Conductor Stringing on Tower Using Tensioner & Puller in the area such as Line 

Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge Crossing, Railway 

line Crossing, In creeks, In the Sea    

3 Cable Pulling by Using winch Machine in City and Rural Areas  

4 Hot Washing of HT and Extra HT lines, Towers and switchyards equipment 

5 
Maintenance / Testing and Replacement of High Voltage (33 KV etc.) Switchyard 

equipment 

6 Installation of Lifts  

7 Installation of EOT Cranes  

8 Tower Dismantling  

9 Working on H Frame /Pole mounted Transformers  

10 Excavation in operational Area having power cables in receiving station  

11 Identification and spiking of cable / disconnection of cables from poles  

12 Working on Electrical Panels 

13 
Working on live electrical switch yard, Material handling and equipment 

repair/installation. 

`14 All activities that require climbing on a pole/structures/Towers/Transformers 

15 Cable laying and termination jobs 

16 Excavation beyond 5 feet near existing building and structures 

17 Working in confined Spaces 

18 Stringing of new conductors over poles 
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Appendix 3:  

Safety Terms and Conditions 
 

 

 

 

 

 

 

 

 

 

Reason for 

Change 

Date of Last 

Revision 

Prepared By Reviewed By Approved by 

Inclusion of 

Odisha Discom 

and periodic 

Revision 

10-Jan-2021-R4 All Discom and CFT 

members 

Debi Prasad Acharya 

(Head-Safety-Odisha 

Discom 

Suresh H 

Khetwani 

(Chief safety and 

Environment) 

 

 

 



 

The Tata Power Company Ltd  

 

 

Appendix 3 to CSCC  
Safety Terms and Conditions 

Document No. 

TPSMS/GSR/STC/009 REV 05 
Date of Issue: 01/08/2023 

 

 
 

   Page | 2 

 

Clause Sub-
clause 

Description Page No 

1.0  Objectives 3 

2.0  Scope 3 

3.0  Safety Organization & Responsibilities  3 

3.1 Contractor Site Management and Supervision 3 

3.2 Contractor Supervisors and General Staff 4 

3.3 Contractor Workforce 4 

3.4 Vendor/Contractor/sub-contractor  5 

4.0  Tools and Tackles(R5) 6 

5.0  Site Safety Rules and Procedures 6 

6.0  Critical safety Rules and Procedures 6 

7.0  General Safety Rules and Procedure(R5) 8 

8.0  Training and Capability Building 10 

9.0  Pre-Employment and Periodic Medical check-up 12 

10.0  Safety performance retention(R5) and Safety 
Performance Evaluation 

12 

11.0  Recognition to the Prior Learning in Safety-R5 12 

12.0  Other Conditions 13 

General Safety Conditions for various contracts Specific to Discom(R5) 

13.0  Safety Conditions for maintenance of STS (Sub 

Transmission System) Network for Discom(R5) 

14 

14.0  Safety Conditions for maintenance of 11 KV and 

LT Network for Discom(R5). 

15 

15.0  Safety Conditions for the major contract work in 

Civil Projects for Odisha Discom(R5) 

16 

16.0  Safety Conditions for the major contract work in 
Commercial Department like - MMG, RRG, EAG, 
etc(R5)  

17 

17.0  Safety Conditions for Major Projects in 
Distribution Network(R5) 

18 

18.0  Schedule of Safety Audits by BA Safety Staff(R5) 19 
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1.0 Objective:  

The Objective of Safety Terms and Conditions is to apprise the Business Associates about 

various critical procedures of the Tata power Division/Discoms and the expectations from the 

BA to implement such procedures without fail. Certain terms and conditions are also 

mentioned to ensure a safe work atmosphere round the year. Refer Contractor’s Safety 

Code of Conduct- Document no TPSMS/GSP/ CSM/015 

2.0 Scope:  

This procedure applies to all operating and project sites of The Tata Power Company Ltd 

and Group companies including new businesses like Electric Vehicle charging, Home 

Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to all operating 

and project sites of four Odisha Discoms and New business based on mutually agreed 

timeline for implementation. R5 

3.0 Safety Organization & Responsibilities  

3.1 Contractor Site Management and Supervision 

Each Contractor will be responsible for fulfilling all statutory and safety requirements 

as per the laws of the land and not limited to Factory Act, Electricity Act, Electricity 

Rules and Regulations, Shop and Establishment Act etc. 

Each Contractor shall provide at least one competent full-time safety supervisor for 

workforce of every 50 workers or less than that. When workforce ranges to 500, the 

contractor must provide at least one qualified safety officer (This may be subjected to 

change as per applicable act).  Thus, for work force of 500 workers there will be one 

qualified safety officer and 10 safety supervisors. For every 500 additions in workforce, 

the contractor must add 1 safety officer and 10 safety supervisors. The Order Manager 

or Safety Department of the Tata Power Division /Discoms will review and approve the 

appointment of all safety officers and supervisors. The safety supervisors/officers will 

work with the guidance from Tata Power Division /Discoms Safety Department and 

align themselves with Tata power Division/Discom safety requirements. 

For O&M related AMC activities, minimum one qualified safety officer to be deployed 

for each Division of the Discoms. 

Qualified safety officer means he or she has completed PDIS or ADIS from a 

recognized institute.  

Site Safety Officer/Safety Supervisor / Safety Coordinator shall be interviewed by the 

Order Manager/ Safety head of the Tata Power Division/Discom and then gate passes 

shall be issued if the interview is successful. 



 

The Tata Power Company Ltd  

 

 

Appendix 3 to CSCC  
Safety Terms and Conditions 

Document No. 

TPSMS/GSR/STC/009 REV 05 
Date of Issue: 01/08/2023 

 

 
 

   Page | 4 

 

Site Manager of Contractor/Subcontractor is responsible, and will be held accountable, 

for the safety of their own workforce as well as that of sub-contractors. He should also 

ensure that all equipment, materials, tools, and procedures remain in safety 

compliance at job site.  

 Responsibility of Site manager includes, but not limited to: 

3.1.1 Holding officer/supervisors accountable for safety and actively promote 
safe work performance. 

3.1.2 Participate in and cooperate with all safety program requirements to be 
implemented to meet Tata Power Division /Discoms safety objectives 

3.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts, and 
conditions. 

3.1.4 Identify the training needs of BA employees and maintain all safety 
training documents. 

3.1.5 Provide Safety Performance Report at an agreed frequency. 
3.1.6 Stopping of unsafe work (Acts and/or Conditions) immediately. Work to 

start only after corrective actions are implemented.  
3.1.7 Ensure and participate in daily toolbox talk for all the jobs. 
3.1.8 Ensure that only tested and certified tools and equipment are issued to 

the workers and being used at the site. 
 

3.2 Contractor Supervisors and General Staff. 
 
Contractors’ site supervisors and general staff members in charge of job site 

functions such as field engineering, warehousing, purchasing, costing, and 

scheduling etc. are responsible for the safe performance of the work of those they 

supervise. They must set an example for their fellow employees by being familiar 

with applicable sections of the Site Safety program and ensuring that all site 

activities are performed with SAFETY as the primary objective. 

Each site supervisor is responsible and will be held accountable for identifying, 

analyzing, and eliminating or controlling all hazards through implementation of an 

aggressive, pro-active Health, Safety and Environmental Program. Each 

supervisor will proactively participate in the Safety program by observing, 

correcting, and recording unsafe acts and conditions at plant / sites.  

3.3 Contractor Workforce 

3.3.1 Contractors shall provide adequate quality and quantity of manpower as 
mutually agreed. (R5) 

3.3.2 All the contractor employees shall attend “SHE L0(Other than new 
business and Odisha Discom)/L1 Foundation Course in Safety”.  
Depending on the critical procedure in job employees shall also be 
required to attend “SHE L2 course of critical/high risk operations”. All 
Supervisors shall be required to attend “SHE L3 Supervisory Training”. 
All the above trainings will be conducted by TPSDI/Skill development 
institute of Disco, or other equivalent institute approved by Tata Power. 
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3.3.3 Contractor employees shall be required to attend any other additional 
training if suggested by Order manager or Site Safety Head. The cost of 
such additional training shall be borne by the Vendor. 

3.3.4 Contractor / Vendor shall mobilize their manpower well in advance to 
complete the training through TPSDI/Sill development Institute. 

3.3.5 The Vendor / BA shall arrange or bear the conveyance and food 
expenses incurred during training of BA employees in Odisha Discom. 
(R5) 

3.3.6 The validity of the training L1, L2 and L3 is 3 years. There will be 
competency assessment as Revalidation test in every three months for 
Tata Power Division and six months for Odisha Discom till one year from 
implementation of CSCC.(R5) Those who fail in the competency 
assessment shall undergo training again. 

3.3.7 Supervisors/Welder/Electricians/Line man /Fitters /Radiographers/ 
Riggers engaged by the contractor shall have valid competency 
certificates issued by authorized agency/Institute.  

3.3.8 Contractor workforce must make safety a part of their job by following 
safety rules and regulations and by using all safeguards and safety 
equipment. They must take an active part in the Safety programs for the 
Site.   

3.3.9 Every member of the workforce is expected to report for work without 
influence of any Drug/Alcohol. Failure to comply with this requirement 
shall result in immediate termination of employees under the influence of 
drug and alcohol plus show cause notice/penalty to the vendor.  

3.3.10 All employees shall report hazardous conditions, practices and 
behaviours in their work areas and correct wherever possible. 

3.3.11 Workforce is responsible for active participation in safety and health 
programs, suggestion systems, trainings and reporting of unsafe 
act/practices, Unsafe conditions incidents and injuries to their 
supervisors. 

3.4 Vendor/Contractor/sub-contractor  

3.4.1 Vendors/Contractor shall always comply with and ensure that their 
workforce comply with all site safety rules and regulations. Specifically, with 
applicable provisions of the Site Safety Management Plan and all statutory 
safety rules and regulations. 

3.4.2 After receiving the work order/ purchase order vendor/contractor/bidder 
shall not appoint Sub-contractor without safety assessment of the sub-
contractor through safety concurrence group Under Contractor Safety 
Code of Conduct. Penalty of 5% of contract value will be applicable to the 
contractor if subcontractor is appointed without the permission of SCG and 
without evaluation through CSCC process. 
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4.0 Tools and Tackles(R5) 

4.1 Tools & Tackles used to carry out the job shall be checked and inspected by Order 
Manager and safety Officer. 

4.2 Vendor must submit a valid Certificate from Competent person under the Factories 
Act 1948 and State Factories Rule for all Lifting Tools and Tackles (like Hoist, D 
Shackles, chain Block, wire ropes etc.). 

4.3 All Electrical Hand Tools must be tested for leakage of current by a person /agency 
authorized by Tata Power Division /Discoms. Electrical power must be taken though 
RCCB of 30mA. Electrical hand tools should not have cord more than 3 meters in 
length. If power source is at > 3 meters, extension boards with RCCB of 30 mA 
and ON/OFF switch, shall be used. 

4.4 Removal or inclusion of tools any new tool /tackles / machinery / equipment at site 
should only be done with concurrence of the order Manager / Head Safety. 

5.0 Site Safety Rules and Procedures:  
 

The work in the safest possible manner can only happen when it has been carefully 
planned and all applicable procedures are followed. The Tata Power Safety Procedures 
are derived from Tata Power best practices and the applicable Government acts 
regulations. In each case, the most stringent regulation is used. All safety rules and 
procedures developed from time to time shall be mandatorily followed by the vendor and his 
employees while working at Site. 

 
6.0 Critical safety Rules and Procedures: Following is the list of Tata Power’s critical Safety Rules 

and Procedures. Contractor shall refer to approved Rules and Procedures for detailed requirements 
and ensure conformance 
 

6.1  Lock Out and Tag Out Procedure. 
This procedure is intended to be used for the protection of Personnel while servicing 
or performing maintenance on distribution network/ equipment / pipeline / vessel / 
process systems.  This is a general procedure that shall be used as the minimum 
requirements for isolation of equipment, pipelines, machines, system from all possible 
sources of hazardous energy and / or material such as Steam, Hot Water, Compressed 
Air, any other process fluid / chemical energy /Mechanical energy or Electrical energy. 
For complete procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001 

6.2 Excavation Safety (Shoring and Sloping) Procedure 

This procedure is developed to cover the safe practices required for shoring and 
sloping in excavation and trenching jobs. This procedure is developed to establish 
mandatory requirements for practices to protect personnel, property and equipment 
from hazards associated with above activities. For complete procedure kindly refer 
Procedure Document No TPSMS/CSP/EXS/002 

6.3 Confined Space Entry Procedure: 

This procedure outlines the steps required to perform the confined space entry and to 
protect personnel from the hazards of entering and conducting operations in confined 
spaces. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/CSE/003.  
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6.4 Working at Height Procedure: 

This procedure describes the rules and procedures to protect employees from the 
hazards of working at heights. This procedure is developed to cover the safe practices 
required for Working at Heights. This procedure is developed to establish mandatory 
requirements for practices to protect personnel from hazards associated in this area. 
For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/WAH/004. 
 

6.5 Heavy Equipment Movement Safety Procedure. 
Heavy equipment lifting and movement is an activity involving loading, unloading, 
storage and movement from one place to another including lifting and erection or 
repairing of equipment with cranes or hoists.  Material, machinery and equipment 
handling operations are being carried out by large capacity cranes and hoists, which 
make the job safer and faster.  This procedure addresses the hazards and precautions 
associated with such equipment and their use. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/HEMS/005. 

 

6.6 Mobile Crane Safety Procedure. 
Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile 
cranes pose a severe hazard to operators and nearby workers and property.  Many 
types   of cranes, hoists, and rigging devices are used for lifting and moving materials.  
To maintain safe, appropriate standards must be adhered to and only qualified and 
licensed individuals shall operate these devices. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/MCS/006. 
 
6.7 Scaffold Safety Procedure. 

This procedure is developed to provide information on the safe erection, use, 
dismantling and maintenance of access scaffolding in the workplace. It is developed 
to establish mandatory requirements for practices to protect personnel from hazards 
associated with erection, use and dismantling of scaffolds. For complete procedure 
kindly refer Procedure Document No –TPSMS/CSP/SCAF/007. 

 

6.8 Permit to Work Procedure. 
Given the inherent hazards of the power generation and distribution industry, a 
significant number of TATA POWER operations and installations are critical. Work 
Permit (WP) System is an essential element in controlling the workplace risks in an 
effective manner. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/PTW/008. 
 
6.9 Job Safety Analysis (JSA) Procedure. 

This objective of this procedure is to have a task-based risk assessment process in 
place that identifies, evaluates and controls the risks associated with work activities, 
and as a result, prevents those involved in the task or those potentially affected by the 
task, from being harmed. For complete procedure kindly refer Procedure Document 
No- TPSMS/CSP/JSA/009 REV 01.  
 

6.10 Electrical Safety Procedure. 
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The objective of these standards is to specify minimum mandatory requirements and 
advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’ 
regarding operation maintenance and testing of electrical equipment. For complete 
procedure kindly refer Procedure Document No- TPSMS/CSP/ELEC/010 

6.11 Fire Safety Management Procedure. 

Objective of This standard is to specify the minimum mandatory requirements and 
advisory guidelines to ensure prevention of fire related incidents and managing / 
controlling their impacts if they do occur. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/ELEC/011 

6.12 Hazard Identification & Risk Assessment (HIRA) Procedure(R5):  

Objective of this procedure is to define guidelines for Hazard identification, Risk 
assessment and determination of controls. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/HIRA/012. 

6.13 Management Of Change (MOC) Procedure(R5): 

The objective of this document is to establish the procedures necessary to ensure that 
HSE risks are managed to an acceptable level in Tata Power Management of Change 
(MOC) process. For complete procedure kindly refer Procedure Document No - 
TPSMS/CSP/MOC/013. 

6.14 Pre-Start-up Safety Review (PSSR) Procedure(R5). 

Objective of this procedure is to provide guidelines for safe initial startup of a new 
facility or restart of a modified facility. The PSSR process verifies that the new/modified 
facility meets the original design and operating parameters. The intent is to prevent 
incidents caused by inadequate, incomplete, unauthorized design, construction, 
installation, and/or commissioning. For complete procedure kindly refer Procedure 

Document No - TPSMS/CSP/MOC/014. 

 
6.15 Road Safety procedure(R5):  

To provide Safety Rules for road travel management and safe usage of all types of 
vehicles viz. passenger/ commercial, owned/ hired by company, driven by employees 
or contractors. For complete procedure kindly refer Procedure Document No - 
TPSMS/CSP/RSP/015. 

 
7.0 General safety Rules and Procedure: 

 
7.1 Lift (Elevator) Safety Procedure: 

To provide safe operating procedure for taking control of lift car before entering and existing 
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document 
No – TPSMS/GSP/LIFT/001, 
 

7.2  Working on conveyor belt Procedure: 
This procedure is developed to cover the safe practices required for Working on 
live equipment and to protect personnel from hazards associated with it. For 
complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/CONV/003 

7.3 Batteries Handling & Disposal(R5) 
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To provide procedure for recycling and / or safe disposal of used / waste batteries 
in compliance with all legislation. For complete procedure kindly refer Procedure 
Document No – TPSMS/GSP/HAZM/003 

7.4 Material Handling and Storage Procedure:  
The purpose of this document is to provide procedures to assist the safe handling 
of materials (manual handling and mechanical handling). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/MATL/004. 

 

7.5 Office Safety Procedure(R5): 
The objective is to provide a safe working environment to those working in office 
premise, who may be exposed to emergency situations and other chronic / 
cumulative risks that may arise due to various reasons of unsafe act, unsafe 
condition, fire and  or pandemic crisis like COVID-19 etc. For complete procedure 
kindly refer Procedure Document No -TPSMS/GSP/OFS/006 
 

7.6 Earth Leakage Circuit Breaker (ELCB) Testing Procedure(R5): 
The objective of this procedure is to define the minimum requirements for testing 
of Earth Leakage Circuit Breaker (ELCB). For complete procedure kindly refer 
Procedure Document No - TPSMS/GSP/ELCB/008. 
 

7.7 Occupational Health & Safety Legal Compliance Procedure(R5): 
Objective of this procedure is provide guidelines for compliance of Occupational 
Health & Safety (OH&S) legal requirements and all ratified protocols and 
agreements are incorporated in Tata Power Safety Management System (SMS). 
For complete procedure kindly refer Procedure Document No - 
TPSMS/GSP/LEGL/009. 
 

7.8 Incident Reporting & Investigation Procedure(R5): 
Objective of this procedure is to outline the process for reporting, recording and 
investigating an incident, recommending corrective and preventive actions and to 
communicate the lessons learned to prevent recurrence of similar incidents. For 
complete procedure kindly refer Procedure Document No - TPSMS/GSP/IRI/011. 
 

7.9 Contractor Safety Management Procedure. 
The purpose of this document is to engage with contractors in a way to create safe 
work environment for everyone working for Tata Power. For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/CSM/015. 
 

7.10 Tree Trimming Procedure(R5):  
The objective of this procedure is to define guidelines and minimum requirements for Tree 
trimming. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/TTRM/017 
 

7.11 Safe Lone Working Procedure(R5): 

Objective of this procedure is to lay down guidelines for reduction and safe 
managing of any additional risk arising from lone working. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/LONE/019. 

7.12 Good Housekeeping(5S) Procedure(R5): 

https://sangam.tatapower.com/irj/go/km/docs/SangamFiles/UploadedDocuments/501_corporate-procedures-20-jul-12.doc
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Objective of this procedure is to explain the meaning, importance and provide 
guidelines for implementation of Good Housekeeping(5S) at workplaces across 

organization. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/GHK/022.   
 

7.13 Personal Protective Equipment(R5): 

This procedure describes the basic requirements, applicability, minimum 
specifications of Personal Protective Equipment (PPE). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/PPE/023. 
 

7.14 Process Safety Management Procedure(R5): 

The objective of this document is to provide a standardized & uniform guideline to 
implement Process Safety Management in Tata Power, its JVs, and subsidiaries 
to prevent or minimize the consequences of releases of toxic, flammable, 
pressurized or uncontrolled chemicals/Steam/Water or any other material which 
may result in toxic, fire, explosion, burn or flood like situation. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/PSM/024 

 

The above procedures will be updated time to time and the updated version of the 
procedures as well as any additional critical procedure will be available on official website 
of Tata Power (www.tatapower.com) for your reference. 
 

8.0 Training and Capability Building. 

Safety Training and capability building of workforce is a major component of safety 
management program. All training required must be provided and documented as 
specified by Tata Power and Indian Regulations. Tata Power Division /Discoms Safety 
department will audit contractors training and related documentation to assure its 
adequacy. 
 

8.1 Tata power Odisha Discom Site Safety Orientation.R5 

All Tata Power contractor and subcontractor workforce is required to attend Site 

Safety Orientation Training to receive a Safety Training Card, which is required to 

obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be 

for duration of minimum half day. The information provided during the orientation 

will include, but is not limited to following: 

8.1.1 Job rules, personal safety, and conduct 
8.1.2 Hazard’s reporting 
8.1.3 Reporting of injuries 
8.1.4 Emergency procedures 
8.1.5 Safety Activities and Program including disciplinary measure and incentives. 
8.1.6 Critical safety procedure relevant to the job 

 
8.2 Capability Building:  

8.2.1 All Tata Power contractor and subcontractor workforce is required to attend L1 
Training to receive a Safety Training Card, which is required to obtain a Gate Pass 
to the site, prior to entry.  

8.2.2 Appropriate practical training such as SHE L1, L2& L3 is given to ensure that 
a jobholder, either supervisor or worker, is competent to do his/her job safely. 
The skill training is provided through TPSDI, and other agencies authorized 
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by Tata Power on the list of 15 critical Safety procedures mentioned under 
safety procedures. Duration of course is as specified by Division/Discom 

8.2.3 Contractor shall ensure that concerned workmen are provided with adequate 
training before he/she is allowed to execute the work. An evaluation test will 
be conducted after the completion of the training. Those employees who 
meet the minimum required competency will be provided with Certificate 
(Card), which will be valid for 3 years, post which the workmen have to 
reappear for assessment. 

8.2.4 If the workman is not able to qualify the assessment, he/she will be given 3 
additional attempts to clear in 3-month time failing which he/she will not be 
allowed to work in the Division /Discoms.  

8.2.5 After expiry of Certificate or Training /Competency Card again one day 
recertification of L1, L2 and L3 skill training will be provided. R7.  

8.2.6 Quarterly /Half yearly(For Odisha and New business) Revalidation Test - 
“SHE L1 Revalidation test” will be conducted for the contractor’s employees 
to revalidate their safety awareness and knowledge.   

8.2.7 Order Manager and Safety In charge of the Division/Site /Plant will conduct a 
Competency Assessment of all workforces, going to be deployed at site / 
plant for high-Risk job. 

8.2.8 The Contactor shall bear the conveyance and food expenses of his staff for 
attending training sessions and capability building sessions in new business-like 
Odisha Discom.  

8.2.9 The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, 
salaries/wages, boarding and lodging of his staff for attending training sessions 
and capability building sessions. These trainings are offered on nominal 
chargeable basis payable by Contractor and rates shall be decided by TPSDI from 
time to time in case of training trough TPSDI. Generally, L0 is of one day, L1 is for 
2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is 
approx. cost /Day/Candidate. -R5 

8.2.10 Competency assessment of all critical workforce to be carried out for all who 
has taken L2 training. R5 

 

9.0 Recognition to the Prior Learning in Safety-R5 

If “Order Manager” recommends and “Head of the Safety Department of Discom” is 

satisfied with the safety knowledge and competency of the employee of contractor, a test 

may be conducted by Tata power Skill development Institute/ other recognized institute 

to assess the prior learning in safety. If employees of the contractors pass in such test, he 

will be exempted from appearing in SHE L1 training. This assessment is on nominal 

chargeable basis and rates are decided by TPSDI from time to time. 

10.0 Safety performance retention(R5) and Safety Performance Evaluation: A certain 
percentage of the bill value will be retained against every running bill as safety 
performance retention. The amount will be released with the last invoice or every six-
month based on Safety Performance Score of contractors. This is as per CSCC Document no 

TPSMS/GSP/ CSM/015   
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This safety retention shall be waived for Contractors who have either submitted a Contract 
Performance Bank Guarantee or have a retention from each running bill for an amount 
not less than 10% of each bill subject to the express undertaking / understanding that if 
there are any deductions required to be made for safety non-performance as per the Safety 
Performance Score, then Tata Power shall recover any such deductions against safety non-
performance directly from the monthly bills / final settlement as the case may be failing 
which it shall be within its right to recover such sum from accounts payable or the CPBG 
or the retention of the Contractor available with Tata Power for the said contract or any 
other contract between the Contractor and Tata Power. 
 

11.0 Pre-Employment and Periodic Medical check-up: 
 

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its 

entire workforce by Tata Power medical officer or Tata Power authorized medical officer. The 

contractor shall be able to produce the certificate prior to the employment. The contractor shall 

also organize to conduct periodical medical checkup (six monthly) for the following category 

of employees: 

• Drivers (Check for Vision & Hearing) 

• HEM Equipment Operators (Check for Vision & Hearing) 

• Workforce working at Height (Check for Vision, Hearing, Vertigo & Height 
Phobia) 

• Workforce Handling the hazardous substances - Coal, ash and chemicals 
(Chest X-ray and Lung Function T) 

• Workforce in high Noise area (> 90 Decibel), Check for Hearing 

• Workforce handling radiography equipment for conducting NDT.   

• Workforce, working in specific areas requiring specific medical attention should 
conduct the medical tests test as laid down in the respective Site Safety 
Management Plan. 

12.0 Other Conditions:  

12.1. The manpower/vehicles/Tools & Tackles/Equipment provided shall be as 
per mutually agreed SLA. 

12.2. No Supervision No work policy should strictly be followed. 
12.3. Test Before Touch must be ensured every time a job is being carried out in 

electrical network.  
12.4.  HIRA /JSA as per the job scope must be prepared in detail and submitted 

along with Site Safety Plan by the successful bidder. 
12.5. Personal protective equipment (PPE) must always be checked before use 

to ensure that they are in good condition and clean. Replace them if 
necessary. 

12.6.  All relevant PPE shall be provided by the vendor while working at the site. 
12.7. Housekeeping shall be maintained all the time while execution of work. All 

the unwanted material shall be removed from the site at the end of the day’s 
work. Old/damaged parts if taken out of the system shall be kept at 
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identified placed and it shall be shifted to scrap yard or disposed of as per 
instruction of order manager.  

12.8. Site Safety Plan shall be prepared by successful bidder along with order 
manger. Appendix 1 to be filled by successful bidder and submitted to Tata 
Power safety in-charge, before mobilization of team at site and start of the 
work.  

12.9. The Owner or Proprietor of BA must visit worksite at least once in a month 
and meet Order Manager every month. In case of incidents, the Owner or 
Proprietor of BA is required to attend Time Out Meetings to understand the 
gaps that contributed to the incident.  
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General Safety Conditions for various contracts Specific to Odisha Discom(R5) 

 

13.0. Safety Conditions for maintenance of STS (Sub Transmission System) Network. 

A BA awarded a major contract work of maintenance of sub – transmission network in area 
of a power system will be required to fulfil the following conditions: 

 

• Availability of Discharge Rods - Minimum 6 Nos. in each maintenance vehicle, fit for 
purpose and in good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each Maintenance Vehicle, in 
good and working condition and defective or non-standard neon testers are removed from 
service.  

• Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in maintenance 
vehicles. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 
4th March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA 
employees must carry safety training card / competency card to the worksite and produce 
the card on demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools 
and tackles to ensure their serviceability. 

• BA shall ensure the adherence to standard operating procedures or guidelines laid down 
by the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or 
accident to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty 
will be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and 
functionally report Safety Head of Discom. Any leaves by safety staff of the BA shall have 
to approved by Discom Safety Department. 

• BA shall ensure to depute Safety Staff for managing safety in worksites. In case the BA 
has been awarded work in more than one area power system, then the following safety 
structure will be adopted. 

• Safety manager and Safety engineer must be having PDIS or ADIS. 
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14.0 Safety Conditions for maintenance of 11 KV and LT Network. 

A BA awarded a major contract work of maintenance of 11 KV and LT Network in area of a 
power system will be required to fulfil the following conditions: 

• Availability of Discharge Rods - Minimum 6 Nos. in each PSS/FCC and maintenance vehicle, 
fit for purpose and in good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each PSS/FCC/ Maintenance Vehicle, 
in good and working condition and defective or non-standard neon testers are removed from 
service.  

• Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in each 
PSS/Maintenance vehicles and two sets of LT hand gloves at each FCC. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not engage new workman without training and issue of ID card. 

• PSS operator shall not be involved in maintenance activities. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8  ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA to ensure that all LT complaints are routed through Call Centre and recorded in FCC. 
Rectification of fault shall be done only after call centre logging and with the knowledge of BA 
supervisor.  

• No one will work alone or unsafely under public pressure or otherwise. 

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  
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• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute Safety Staff - One safety supervisor per section, One safety engineer 
per sub-division and one safety manager per Division Safety manager and Safety engineer 
must be having PDIS or ADIS. 

 
 
 
 
 
 
 
 
 
 

 

15.0 Safety Conditions for the major contract work in Civil Projects:  

A BA awarded a major contract work of / in civil project will be required to fulfil the following 
safety conditions: 

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

Section 

Sub-division 

Division 

Safety Engineer 

Safety Manager 

Safety 

Supervisor 

Safety structures for Major Contract – 11 KV and LT Network 



 

The Tata Power Company Ltd  

 

 

Appendix 3 to CSCC  
Safety Terms and Conditions 

Document No. 

TPSMS/GSR/STC/009 REV 05 
Date of Issue: 01/08/2023 

 

 
 

   Page | 17 

 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall refer Construction Safety Manual of the Discom for details.  

• BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety 
engineer (for workforce up to 250 at site) / safety manager (for more than two safety engineers) 
for managing safety at the project site. In case the BA has been awarded more than one major 
contracts, then the following safety structure will be adopted.  

• Safety Engineers and Safety Managers must be having PDIS or ADIS. 
 

 

 

16.0 Safety Conditions for the major contract work in Commercial Department like - MMG, RRG, 
EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group will 
be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 
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• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute a Safety Supervisor for managing safety at worksite. 

• The BA for the RRG work shall depute one Safety supervisor.  
 

 

17.0  Safety Conditions for Major Projects in Distribution Network 

A BA awarded a major Projects in Distribution Network shall be required to fulfil the following 
conditions: 

• Availability of Discharge Rods - Minimum 6 Nos. for each project site, fit for purpose and in 
good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each project site, in good and working 
condition and defective or non-standard neon testers are removed from service.  

• Electrical hand Gloves - Minimum one sets of 33 KV, 11 KV and LT in each project site. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 

• BA shall ensure safety training and induction program for the employees. The BA employees 
must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 

• BA shall conduct safety audits & inspections as per Discom procedures. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 
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• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th 
March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute Safety Staff for managing safety in worksites. One safety supervisor 
per project site or 100 persons, one safety engineer for 2 project sites of 250 persons, and one 
safety manager for four project sites or 500 persons.   

• Safety manager and Safety engineer must be having PDIS or ADIS. 
 

 

 
 

 
 
 
 
 
 

18.0 Schedule of Safety Audits by BA Safety Staff 

Safety Undertaking of BA by way of Affidavit 

 

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

Sr. No Type of Audit Frequency 

1 Tool Bag and PPE audit Weekly 

2 First Aid Box Maintenance Record Fortnightly 

3 Fire Extinguisher Record(Applicable for the BA involved in major 
construction works and have storage of flammable material at 

worksite) 
Monthly 

4 Safety Talk Register Weekly 

5 Site Safety Audit Daily 

One Project Site 

Two Project Sites 

Four Project Sites 

Safety Engineer 

Safety Manager 

Safety Supervisor 

Safety structures for Major Project Contract in Distribution Network 



 

The Tata Power Company Ltd  

 

 

Appendix 3 to CSCC  
Safety Terms and Conditions 

Document No. 

TPSMS/GSR/STC/009 REV 05 
Date of Issue: 01/08/2023 

 

 
 

   Page | 20 

 

of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Contractor [or Business Associate (BA)] which expression shall, unless it be 

repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  

1. The present undertaking shall remain in force from the date of execution of contract 

and shall be valid till the date of termination of the said contract by either party. The 

undertaking is binding on me (contractor) as well as my sub-contractor and its 

employees, representatives etc.  

2. That I (the contractor) will be responsible and liable to comply and abide by all the 

safety rules, instructions and regulations as may be specified and laid down by the 

Discom to achieve its goal of Zero for on-site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 

safety of its employees, representatives, agents as well as of its subcontractor’s 

employees, at all times during the discharge of their respective obligations under the 

contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by Discom specifically. , failing which Discom shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the Contractor’s 

payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  

6. That the Contractor shall engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site 

work as per contract.  

7. That the Contractor shall immediately replace supervisor in case it is found to be not 

up to the level of skill and experience required, but any such replacement shall be only 

with the prior concurrence of the Discom representative.  
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8.  That the Contractor and its subcontractors shall abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from 

time to time by Discom during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep and hold 

Discom / its directors / officers / employees indemnified against any / all losses / 

damage / expense / liability / fines / compensation / claims / action / prosecutions or 

the like which might be suffered by Discom or to which Discom might get exposed to 

as a result of any breach /wilful negligence /deliberate default on the part of the 

Contractor /Subcontractor in complying with the same. Contractor shall also furnish 

any press release, clarification etc. if sought by Discom for any near miss or safety 

violations, accidents, which are attributable to fault of Contractor. 

 

  DEPONENT  

VERIFICATION  

 

Verified at ………………on this _Day of _______20__ that the contents of the above affidavit 

are true and correct and nothing material has been concealed therefrom 

 



 

 

 

 

 

 

Annexure IX 

Tata Code of Conduct (TCoC) 

  



TATA CODE OF CONDUCT 

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the 
same shall be binding on the Owner and the Contractor for dealings under this Order/ Contract. 
A copy of the Tata Code of Conduct is available a tour website: 

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf 

The Contractor is requested to bring any concerns regarding this to the notice of our Chief 
Procurement & Stores e-mailID: pravin.jain@tpcentralodisha.com. 



 

 

 

 

 

 

 

Annexure X 

Environment & Sustainability Policy 

  



ENVIRONMENT & SUSTAINABILITY POLICY 
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1- Accessing Ariba Sourcing 
 
Step 1: You will get an invitation to your email from Ariba System. Keep this email, it contains your login 
Information and a direct link to Ariba. 
 
Step 2: Click “Click Here” to access the Ariba Web Site. 
 

 
 
Step 3: Supplier has to click on "Continue"  
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Step 4: The registration process only takes a few moments, with a simple one-page registration Define your 
password and secret question. Click “OK” 
 

 
 

 
 
Step 5: If it’s the first time you are invited to use UPM Ariba, you’ll need to accept the “Participant Terms”. 
Select “I accept the terms of this agreement”. Click “Submit”. 
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2 Vendor Screen  
 

2.1.1 If vendor goes through mail invitation then directly Screen 3.1.1 will appear, but if If you have used 
Ariba before and have already accessed an event for the buyer-specific account with your current 
log in ID, click the Login button to continue. Log in with your Ariba username and password in order 
to participate in the event OR you have to follow the following steps. 
 

Step 1 - Log on supplier.ariba.com  
 

Step 2 - Put your USER ID and Password in following screen 

 

 

Step 3 - Go to ARIBA APPS   and click on Proposals. 
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3 Submitting Your Answers / Proposal 
 
3.1.1 Review and Approve “Prerequisites” 
 

Step 1: Review and download all documents & then Click on “Review Prerequisites”  
 

 
 
Step 2: Review and accept “Bidder Agreement”. 
 

 
 
3.1.2 Select Items or Lots 
 
Step 1: Select Items. - If you do not want to quote for any items/lots then you do not select that lot / items 
and then go ahead for select and submit lot. 
 
Step 2: Click “Submit Select Lots”. 
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3.1.3 Entering your offer for RFQ  
 

Step 1:  as per following screen Vendor Dashboard will appear where RFQ from TATA Power will be visible. 
 

 
 
Step 2 - Follow all the steps of 3.1.1 to 3.1.3 
 
Step 3 - Vendor has to submit their techno commercial offer in 2.1. In this field Do No attach any price content. 
For Price Bid put all the unit price and taxes and duties in provided field. Put "0" (ZERO) in not applicable field. 

 
 

 
 

Step 4 - After successfully putting Techno commercial offer and price part then click on "Submit Entire 
Response" 
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3.1.4 Entering Your Prebid for e-auction 
 
Before participation to the e-auction you must place a pre-bid. If you haven’t placed a Prebid in the 
Prebid time you won’t be able to participate to the auction itself. 
 
Step 1: Populate Your Answers. 
 
Step 2: Click “Submit Entire Response”. 
 

 
 

When the Prebid time is still open you can still modify your Prebid: 

Click on “revise Prebid” and repeat in step 1 and step 2. 
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3.1.5 Participate to the e-auction 

If you have placed a bid in the Prebid time you will be able to participate to the e-action. E-auctions 
are rather sort in time (usually less than 20 min per item). Once the time is closed you won’t be able 
to bid anymore. 

 

When you want to submit your price presses “submit current lot” 
 
In case the new price you submit is lower by 10% of the starting price (Prebid Price) the following warning 
Message will be displayed. 
 
To submit the new price, check the box and press submit. If you made a mistake press cancel so that you 
Mistake would not be submitted. 
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3.1.5.2 What to do if you have a problem during the e-auction? 

If you have any problem related the system: - Call first Tata Power e- Bidding / Auction Cell 
 

� e- Bidding /Auction Cell details:- 

 

4 Communicating with Tata Power Buyer & Auction team during auction      

/ e- bidding 
Step 1: Click “Compose Message”. 

 

Step 2: Compose Your Message and click “Send”. 

 

Core team 

Contact Person E-Mail Id Contact Details 

Ravi Shingare ravi.shingare@tatapower.com 9029004168 

Himanshu Ranjan  himanshur@tatapower.com 9820339961 

Escalation Matrix 

Paresh Bhatt pareshbhatt@tatapower.com  

C T Prakash ctprakash@tatapower.com 9223545185 
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SUPPLIER- FREQUENTLY ASKED QUESTIONS 
 

 If I registered on my buyer's Ariba Sourcing site in the past, do I need to register again? 

Answer- Yes. Although you have registered on your buyer's Ariba Sourcing site in the past, 
registering on the Ariba Commerce Cloud is required. The registration process only takes a few 
moments, with a simple one-page registration. Registering on the Ariba Commerce Cloud gives you 
access to all your buyer relationships with one username and password. 
 

  What is the Ariba Commerce Cloud? 

Answer: - The Ariba Commerce Cloud is your entry point to all of your seller solutions. 
Rather than managing log in information for multiple buyers' sites, you will have one log in and one 
account. This means fewer passwords to remember, easier user maintenance for your company, 
and a unified profile for your organization. 
 

 Do I need to add Product and Service Categories during registration? 

Answer:-Yes; this is a required field.  Product and Service Categories classify what your company 
sells, and the system uses this information to match potential business opportunities with your 
products and services. 
 
Click Add Product and Service Categories to select one or more categories from the list of 
options.  During registration, you only need to choose one category, preferably related to the event 
you are joining.  You can add, refine, or remove categories any time after the registration process. 
 

 Do I need to add ship-to or service locations during registration? 

Answer: - Yes; this is a required field.  Ship-to or Service locations inform buyers where your 
company sells its products or provides its services, and the system uses this information to match 
potential business opportunities with your products and services. 
 
Click Add Ship-to or Service Locations to select one or more sales territories from a list.  You 

can add, refine, or remove ship-to or service locations any time after the registration process. 

 Do I need to enter a D-U-N-S number when I register?  

Answer: - No; this is an optional field.  You are only required to complete the fields marked with an 
asterisk (*).  If you enter a D-U-N-S number, and you get a message that the value is already in use, 
leave the field blank, as D-U-N-S numbers must be unique within the Ariba Commerce Cloud.  Your 
company can have multiple Ariba accounts, but only one account can use the D-U-N-S number. 
 
Additional Information: - D-U-N-S is a registered trademark of Dun & Bradstreet or its subsidiaries in 
the United States and other countries. 
 

 Do I need to enter a Tax ID when I register? 

Answer: - No, the Tax ID is an optional field.  You are only required to fill in the fields marked with 
an asterisk (*). 
 

 What is the difference between the Email and Username fields in my profile? 

Answer: - The Email field represents the email address where you wish to receive email 
notifications. The Username field is the identifier that you use to access your account. The Username 
field must be in email format, but you do not have to use a valid email address. 
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Note: Leave the This is my username box checked if you want your email address to be the same 
as your username. 
 

 How do I participate in my buyer's event using an email invitation? 

Answer: - Use the Click here link in the email notification to access the sourcing event. 

While buyers might customize the email content you receive, all email invitations contain a link to 
access the event. 

Depending on your previous experience with Ariba solutions, do one of the following to access the 
event after you click the link: 

• If you are new user, click Continue on the welcome page. You continue to register an Ariba 
account to link with your buyer and participate in the event. 

• If you have used Ariba before and have already accessed an event for the buyer-specific 
account with your current log in ID, click the Login button to continue. Log in with your Ariba 
username and password in order to participate in the event. 

• If you already have an existing Ariba Network, Ariba Discovery, or Ariba Sourcing supplier 
account, but you have not accessed any events for the inviting buyer's site, use the Click 
here if you already have an Ariba Commerce Cloud, Ariba Discovery or Ariba Network 
account link. After clicking the link, log in with your existing account to move your information 
to your buyer's site. 

 
Additional Information :- Registering an Ariba account provides you with a consolidated view of all 
your customer relationships. With this one profile, you can view business opportunities, participate 
in sourcing events, participate in contract negotiations, and manage orders, catalogs, and invoices. 
 

 Why doesn't the link in the email invitation to participate in a sourcing event work? 

Answer:-If you cannot click the link, or the link does not open the log in page, highlight and copy the 
Uniform Resource Locator (URL), and then paste the URL into your web browser. 
 
 

 Can my company have multiple accounts? 

Answer:-Your Company can have multiple Ariba accounts, depending on your business needs. For 
example, if your company has several locations around the world, you might want a separate account 
for each region. 

Most companies choose to have one account with multiple customer relationships, which provides 
a centralized location to maintain their company profile information and all of their customer 
relationships. 

Additional Information 

Consider the following items when deciding whether to have more than one account: 

• Administrators: For each account, you can have only one account administrator, but the 
account administrator can provide access to multiple users. All users from your company 
have their own Username and Password to access the account. 

• DUNS (data universal numbering system) numbers: You can add your company's DUNS 
number to only one account. If you plan to have multiple accounts, leave the DUNS number 
blank during registration. 
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 How do I complete registration if my username already exists? 

Answer: - This message means that you already have an Ariba Network, Ariba Discovery, or Ariba 
Sourcing supplier account registered under username you entered. You can either register ua new 
account by creating a new username, or access one of the following sites to request a password 
reset for the registered username: 

• Ariba Network (This login page is used for all Ariba Network, Ariba Sourcing, or Ariba 
Contracts suppliers). 

• Ariba Discovery login page 

To reset your password, click the Having trouble logging in? Link on the Login page. 

 Nothing happens when I click Forgot Username and enter my email address 

Issue: - Nothing happens when I click the Forgot Username link and enter my email address. 
 
Cause: - After you submit your request to retrieve your username, the Ariba Network sends an 
email notification with usernames that match the email address you submitted. 
 
Some possible reasons why you may not receive this username retrieval email notification: 

• The email address on your account does not match the email address you entered when 
submitting the request. 

• Your buyer-specific account was deactivated before you could move it to the Ariba 
Commerce Cloud.  Generally, that means you probably have not participated in an event with 
that buyer for a while. 

Solution: -  
• To ensure you receive this email notification: 
• Make sure you type the email address configured within your account. 

If your buyer-specific account has been deactivated, contact your buyer to determine how to 
proceed. 

 
 Where is my password reset email? 

Answer: - After you submit your request for a password reset, Ariba sends instructions to the email 
address associated with your account. If you didn't receive a password reset email, check the 
following scenarios to troubleshoot. 

The username you entered is in the wrong format, or it isn't associated with the email address you 
are checking. 

• Keep in mind, your username is in the format of a full email address, but it can be associated 
with any email address you entered previously. 

• Your username is also case-sensitive. 
• To confirm that you are using the correct username and format, return to the Ariba login page, 

and click the Having trouble logging in? link (Forgot Username if you're working in Ariba 
Discovery).  

o Choose I forgot my username, and click Continue. 
o Enter the email address associated with your account, and click Submit. 
o You will receive an email that lists the exact format of the username associated with 

the email you entered. 
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You entered the correct username, but you still didn't receive the password reset email notification. 

• This can occur if the configured email address is different from the account you are checking. 
• You might have multiple accounts for your company, so make sure you are attempting to 

access the correct account. 

Your email configuration or company's security settings might also prevent you from receiving the 

password reset email. To find out, check your junk mail folder or email filter settings to verify that 

automated emails from Ariba are not blocked from your email account. 

 Why do I get this message on the SAP Ariba Login page: "The username and password 

pair you entered was not found"? 

Answer: - You entered an incorrect Username or Password. You might receive this message if you 
entered a previous Username or Password. Remember that your Username has the format of an 
email address, and both the Username and Password are case sensitive. 
 
Click the Having trouble logging in? Link on the Login page if you don't remember your log in 

information. 

 



-: Steps for tender submission:- 
 
 
 
Step 1: Vendor will get an invitation email from Ariba System. Keep this email, it contains 
your login Information and a direct link to Ariba. 
 
URL for Supplier Users: http://tatapower.supplier.ariba.com 
 
Step 2: Click “Click Here” to access this event. 

Step 3: If you are first time vendor you will get the "Sign UP" window. Click on the same. 
If this screen is not appearing then close the window and follow the steps. 

If the vendor has already created User id and password then after step 2 he will directly 
get the login screen. After credentials  click on ARIBA APPS and click on Proposals. 

Step 4: After Continue simple one-page registration screen will open. Define your 
password and secret question. Click “OK” 
 
Step 5: You will be able to see the RFQ  
  
Step 6: After review and downloading of all documents click on “Review Prerequisites” 
 
Step 7: Review and accept “Bidder Agreement”. 
 
Step 8: Select Items or Lots  Click “Submit Select Lots” 
 
Step 9: Vendor has to submit their techno commercial offer in 2.1." Pls Attach Techno 
commercial Bid "In this field Do No attach any price content.  
 
For Price Bid put all the unit price and taxes and duties in provided field. Put "0" (ZERO) 
in not applicable field. 
 
Step 10: After successfully putting Techno commercial offer and price part then click on 
"Submit Entire Response" 
 


