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                                                       Corrigendum-1 
 
 
Ref: TPCODL/P&S/1000000607/2023-24. 
 
Sub: Corrigendum to open tender number TPCODL/P&S/1000000607/2023-
24, Rate Contract for Supply of BCPU Relay. 
         
With reference to above NIT concerned bidders may note following 
modification in Scope of Work, Calendar of Event & GCC 
 
 
Sr.No Clause No. Existing Provision Revised Provision 

    1 1.1 Supply of BCPU Relay  Engineering, Supply Installation Testing & 

Commission of BCPU Relay as per annexure 

II. 

 
 
2 

1.3 
(Calendar of 
Events) 

c) Pre-bid query submission date-
14/03/2024 1000 Hours  

 
e) Last date and time of receipt of 

Bids -  22/03/2024 1500 Hours  
 
 

c) Pre-bid query submission date-21-03-2024-

1500 hrs. 

 
e)Last date and time of receipt of Bids -  

30/03/2024 1500 Hours 

3 ANNEXURE- 
(VIII) 

GCC for Supply  GCC for Composite Works 

 
 
 
 
 
 
All other terms and conditions of the above tender will remain same. 

 
 
 
By Order 
Chief-Procurement & Store, TPCODL 
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                                                     Annexure-II  

                                 (Installation Testing & Commissioning) 

Scope: This document covers scope for retrofit of the of Bay Control Protection Unit 

& Transformer Protection relays (Including Wiring, installation, testing & 

commissioning, integration with SCADA) 

 

1. Bidder has to be provide a team comprising with Site Engineer and technicians 

to complete work on time. Bidder has to deploy team observing safety norms, 

terms and conditions of TPCODL for site work execution. 

2. Site Engineer should be capable to lead the team and having the knowledge 

about protection relays testing & commissioning & IEC61850 configuration. 

3. Retrofitting covers removal or dismantling of existing protection relay, making 

cut-out for New BCPU relay (if required, blanking plates will provide by bidder), 

wiring, scheme check, configuration & testing of protection function and SCADA 

signals testing with PSCC (Power System Control Center) with TPCODL 

Automation team. Bidder has to provide the compatibility file (ICD/CID, SCD & 

MIB) for smoother integration with SCADA. Bidder has to maintain the 

substation wise relay’s IEC 61850 Project file and handover to TPCODL after 

completion of job. 

4. All necessary tools & Consumable materials (blanking plate, wire, ferrules, 

disconnecting terminals, etc.,) as required for installation, wiring, testing, and 

commissioning are in bidder scope.  

5. Three-phase secondary injection kit is required for numerical relay protection & 

functional test that is in bidder scope. 

6. Bidder has to provide 2.5sq.mm colored wire for CT&PT and 1.5sq.mm grey 

wire for control cable. 

7. Cross ferrule has to be provide at all termination points. 

Documents: 

1. Bidder has to submit modified drawing pertaining to retrofit job before site 

execution, which has to be approved by TPCODL, and as-built drawing of the 

CRP (Control & Relay Panel) after execution of retrofitting work. 

2. Bidder has to submit Substation wise project files to TPCODL. 

3. Hard & soft copy of the as built drawings has to be submitted to TPCODL within 

2 weeks from the completion job. 

4. Test Reports has to be submit in both Hard & soft copy to TPCODL. 

Notes 

1. In case any damage occurred due to mishandling of new IEDs by the bidder 

service charge or replacement charge will recovered from bidder. 

2. Bidder have to maintain the safety inside of the TPCODL premises. During 

work, bidder have to follow the safety norms and rules of TPCODL. 
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1.0 ORGANIZATIONAL VALUES 
The Tata Group has always been a value driven organization. These values continue to 
direct the Group’s growth and businesses. The Six core Tata Values underpinning the way 
we do business are:  
Integrity - We must conduct our business fairly, with honesty and transparency. Everything 
we do must stand the test of public scrutiny.  
Understanding - We must be caring, respectful, compassionate and humanitarian towards 
our colleagues and customers around the world and always work for the benefit of India.  
Excellence - We must constantly strive to achieve the highest possible standards in our day 
to day work and in the quality of goods and services we provide.  
Unity - We must work cohesively with our colleagues across the group and with our 
customers and partners around the world to build strong relationships based on tolerance, 
understanding and mutual co-operation.  
Responsibility - We must continue to be responsible and sensitive to the countries, 
communities and environments in which we work, always ensuring that what comes from the 
people goes back to the people many times over.  
Agility - We must work in a speedy and responsive manner and be proactive and innovative 
in our approach. 
2.0 ETHICS 
In our effort towards Excellence and in Management of Business Ethics at TPCODL, an 
Ethics Management Team is constituted. 
The main objective of the Ethics Management Team is to: 
1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, vendors, Associates etc. by initiating 
immediate corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through prominent 
displays at all offices of TPCODL and through printed declarations in all concerned 
documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics 
violation recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions 
on monthly basis to the top management for their information. 

All members of Team TPCODL, Associates and Stakeholders are requested to register any 
grievance on ethics violation on Central Control Telephone No.  011-66404040. 
3.0 CONTRACT PARAMETERS 
3.1 Issue/Award of Contract 
TPCODL awards the contract to the Associate in writing in the form of Purchase order or 
Rate Contract (RC) hereafter referred as Contract, through in any or all of following modes-
physical handover / post / e-mail / web document / fax with all the attachments/enclosures 
which shall be part of the contract document 
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On receipt of the contract, the associate shall return to TPCODL copy of the contract 
document duly signed by legally authorized representative of associate, within two days of 
Effective Date of Contract for contracts having contract execution time less than 30 days and 
within five days for all other contracts. 
3.2 Contract Commencement Date 
The date of issue/award of contract shall be the Effective Date of Contract or Contract 
Commencement date.  
3.3 Contract Completion Date 
The date of expiry of Guarantee Period (detailed in section 12 of this document) shall be 
deemed as the Contract Completion Date. 
3.4 Contract Period/Time 
The period from Contract Commencement Date to Contract Completion Date shall be 
deemed as the Contract Period/Time. 
3.5 Contract Execution Completion Date 
The stipulated date for completing the execution of all items in the schedule of quantities 
(Supply, Service and or both as applicable) shall be deemed as the Contract Execution 
Completion Date. 
3.6 Contract Execution Period/Time 
The Period from Contract Commencement Date to Contract Execution Completion Date 
shall be the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of 
Materials is the essence of the contract. The period from effective date of contract to the 
date stipulated for completion of delivery of all items/completion of all the works/services, as 
per schedule of quantities of the contract is defined as contract execution completion time. 
The Delivery of Materials /The Completion of Works, as applicable, should be achieved in all 
respects as per schedules of quantities and all the terms and conditions of the contract, in 
the contract execution time. 

                       Any revision/amendment in the originally stipulated contract execution time has to be 
approved by authorized representative of TPCODL.  
3.7 Contract Price /Value 
The total all inclusive price/value mentioned in the LOI/PO/RC of the contract document is 
the Contract Price/Value and is based on the quantity, unit rates and prices quoted and 
awarded and shall be subject to adjustment based on actual quantities supplied/actual 
measurement of work done and accepted and certified by the authorized representative of 
the company unless otherwise specified in schedule of quantities or in contract documents. 
3.8 Contract Document 
The Contract Document shall mean and include but not limited to the following: 
 NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 
attachments). 

 Bids & Proposals Received from Associate including relevant annexure/attachments. 
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 Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   
 All the Inspection and Test reports, Detailed Engineering Drawings. 
 Material Dispatch Clearance Certificate (MDCC). 
 Minutes of Meeting (MoM) 
3.9 Contract Language 
All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on 
deliveries and any other data shall be in English Language. 
The Contract documents and all correspondence between the TPCODL, Third Parties 
associated with the contract, and the Associate shall be in English language. 
However, all signboards required indicating "Danger" and/or security at site and otherwise 
statutory required shall be in English, Hindi, and local languages. 
3.10 Reverse Auction 
TPCODL reserves the right to conduct the reverse auction (instead of public opening of price 
bids) for the products / services being asked for in the tender. The terms and conditions for 
such reverse auction events shall be as per the Acceptance Form attached in Annexure J. 
The bidders along with the tender document shall mandatorily submit a duly signed copy of 
the Acceptance Form as mentioned in the Annexure J as a token of acceptance for the 
same. 
4.0 SCOPE OF WORK   
All the activities that are to be undertaken by the Associate to realize the contractual 
deliverables in completeness form Scope of Work. Following clauses list, but not limited to, 
major requirements of the scope of work.               
The associate shall satisfy himself and undertake fully the technical/commercial 
requirements of items to be supplied as listed in the Schedule of Quantities together with the 
tests to be performed /test reports to be furnished before dispatch, arrangement of stage and 
final inspections during manufacturing as per terms and conditions of contract, technical 
parameters & delivery terms and conditions including transit insurance to be met in order to 
fully meet TPCODL’s requirements.  
Completeness: Any supplies and services which might have not been specifically mentioned 
in the Contract but are necessary for the scope mentioned in Special Terms & Conditions 
and/or completeness of the works at the highest possible level, including any royalties, 
licence fees & compensation to be paid, whether incurred by the associates or by a third 
party for the work covered in the scope, regardless of  when incurred, shall be 
supplied/provided by the associate without any extra cost and within the time schedule for 
efficient , smooth and satisfactory operation and maintenance of the works at the highest 
possible  level under Indian conditions (but according to international standards for facility of 
this type), unless expressly excluded from the scope of supplies and services in this 
Contract. 
TPCODL have the right, during the performance of the Contract, to change the scope and/or 
technical character of the Project and/or of the supplies and services stipulated in the 
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Contract by submitting a request in writing to the Associate. The Associate shall, within 
fifteen days of receipt of such request from the TPCODL, provide Purchaser with a 
reasonably detailed estimate of the cost of the change outlined in the request. 
In the event, TPCODL requests a change, the Contract price and time shall be adjusted 
upwards or downwards, as the case may be and shall be mutually agreed to.  The associate 
shall not be entitled to any extension of time unless such changes adversely affect the time 
schedule. 
The Associate shall not proceed with the changes as requested till adjustment of contract 
price and time schedule where so applicable in terms of or otherwise directed by the 
TPCODL. 
4.1 Technical Evaluation 
TPCODL reserves the right to assign scores to different parameters including but not limited 
to the following while evaluating the bids. TPCODL reserves the right to change the 
parameters and score without prior information to the associates: 

S. 
No. Evaluation Parameter Max. 

Score 
A Bidders already Registered with TPCODL 100 

A.1. 

Quality of the Products & Services 
a. For Supply Part: 

No Material Rejections in last 2 years Deduction of 3 marks for each PO/ RO (for same product category) 
with major rejections in last 2 years. (Major rejection shall be 
considered when material is taken back by the vendor for rectification and the quantity of rejected material is more than 10%). 

b. For Service Part: 
No violation of statutory compliances in last 1 year. Deduction of 2 marks for each instance of violation in last 1 year.  

c. Safety 
Deduction of 2 marks for each instance of safety violation in last 1 
year. 
Deduction of 4 marks for each reported Non-Fatal Accident in last 1 year. In case of any reported fatal accident: ZERO MARKS 

12 
  
    12 

  
16 

A.2. 
Timely Execution of Contracts 
Total Achieved Score = {30 – 3 x (Avg. %age LD deductions in last 2 
years)} 

30 

A.3. 
Legal Issues with TPCODL 
Zero instances of Arbitration procedures / Court Cases / PBG forfeitures in last 2 years: 30 marks else ‘Zero’ marks 30 

B Bidders new to TPCODL 100 

B.1. 

Visits For Supply Part: Factory Visit and Evaluation. 
For Service Part: Client Site Visit where the bidder is providing similar 
services. 
The visits as above shall be arranged by the bidder. However all costs 
towards conveyance, lodging, boarding etc. shall be borne by TPCODL. 
The score assigned by TPCODL based on the above visits shall be final 
and binding on the bidder. 
Safety: 

30  
 
  
 
 

20 
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S. 
No. Evaluation Parameter Max. 

Score 
Score achieved against the BA safety Management System 
questionnaire. 

B.2. 

Client Referrals 
At least 3 nos. Customer References for similar products/ services in last 
3 years. All customer references shall be either of the following: 
 Govt. Organizations/ PSUs/ Power Distribution Utilities.  
 Private Organizations with an annual turnover of >= 500 cr.  
PO copies or Completion Certificates are admissible. 
Each reference: 10 marks 

30 

B.3. 
Blacklisting Information 
Not blacklisted by any reputed organization / utility in last 2 years: 20 marks else ‘Zero’ marks.  20 

 Bidder shall be considered as technically qualified if they are able to achieve a technical 
score of >70 marks on the above parameters.  ‘A’ or ‘B’. 

 The bidder must have the PF and ESI registration. In case it is not there (provided the 
bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above 
parameters and will be considered as disqualified. 

4.2 Indemnity 
Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in 
the GCC) against all kinds of liabilities or damages, of whatsoever nature, including 
compensation arising from any accident to the person or property of those in Associate’s 
employment or to any other person or properties including those of TPCODL, arising due to 
reasons attributable to any, act, omission or negligence of the Associate the Associates, for 
the entire period of contract including period of guarantee. 
Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as 
per Annexure-E to Order Issuing Authority. 
Contract having value more than Rs 2 Cr per Annum, Associates shall submit Indemnity 
Bond on Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- E to Order 
Issuing Authority. 
4.3 Display of Notice Boards at Work Sites 
The Associate shall put up display notice board at each project site where the works are in 
progress indicating the information given below: 

 Name of the Project. 
 Estimated Cost of Project. 
 Date of Commencement. 
 Expected date of completion. 
 Name of Associate and his telephone number. 
 Name of Engineer-in-Charge and his telephone number. 

4.4 Disposal of Waste at Site 
Significant quantities of waste are generated during the execution of project and an 
integrated approach for effective handling, storage, transportation and disposal of the same 
shall be adopted. This would ensure the minimization of environmental and social impact in 
order to combat the climate change.  
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The associates shall follow the below criteria for disposal of waste at site during the 
execution of project. 
 Associate shall ensure that the detailed project plan include the waste management,      

segregation of all designated waste material (Recyclable/ Non-Recyclable), collecting, 
storing, disposing and transferring the same to pre-arranged facility/destination in timely 
and safe manner as per environmental legislations during the execution of project. The 
project plan shall also include the innovative construction practice to eliminate or 
minimize waste, protect surface/ground water, control dust and other emissions to air 
and control    noise during the execution of project. The copy of same shall be given to 
EIC before the commencement of project. 

 The purchase policy of BA shall encourage the procurement of material with recycled 
and minimum packaging of goods during delivery. Associate shall provide the 
appropriate means for site to site transportation of materials to avoid damage and litter 
generation. 

 Associate shall educate and inform to its project team about the requirement and 
responsibilities for waste minimization and disposal in general and provide training of 
practices that support this. Waste management should be treated like a safety program.  

 In the event that area of contaminated or biological hazard is identified, Associate shall 
ensure that plant, equipment, personnel and any activity associated with the work is 
carried out in consultation with EIC of TPCODL. 

 Associate shall ensure that the residents living near the site are kept informed about 
proposed working schedule and shall informed timings and duration of any abnormal 
noise full activity that is likely to happen.  

 Associate shall ensure the regular maintenance and monitoring of vehicles and 
equipment for efficient fuel use so that emissions and noise are within acceptable limits 
to avoid air pollution. 

4.5 Deployment of Work Force 
Associate shall deploy adequate labour, as considered necessary by TPCODL for execution 
of the contract including Sundays and Holidays whenever required to do so with no extra 
cost to TPCODL. However, prior permission shall be taken from the site Engineer to carry 
out the work beyond normal working hours or on Sundays and Holidays. Female employees 
shall not be deployed beyond normal working hours/days and no child labour shall ever be 
deployed. Associate shall depute full time qualified and experienced engineers to supervise 
the work at site. All such staff shall be maintained from commencement to completion of all 
works to the entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed 
for the works under this contract will not be considered in Company’s employment at any 
time. Associate shall continue to be responsible for all such employees, their safety, all types 
of statutory compliances related thereto and in any other manner whatsoever. The company 
will stand indemnified by the Associate in respect of all the above. At the same time 
Company upon noticing any breach or default on any statutory compliances, may at their 
sole discretion, decide to act in a manner as deemed fit at the risks and costs of the 
Associate. 
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TPCODL shall have the right to instruct the Associate to change the Sub- Associates or 
skilled /unskilled workers in case the conduct, the workmanship or speed of the work is not 
satisfactory. 
Associates shall submit duly signed undertaking regarding engagement of competent staff / 
employee commensurate to the nature of job to Engineer–in–charge in the format attached 
as Annexure – H. 
4.6 Damages to Properties 
The Associates shall take necessary steps to ensure that the equipment and installations of 
the Company, Third parties, including other utility services like water supply pipelines; open 
drains telephone cables etc. are not damaged during execution of the works. The Associates 
shall be responsible for all such damages and shall have to repair/ replace and/or 
compensate for the entire claims in respect of such damages at its own cost. 
4.7 Issuance of Material 
The material issued to the Associate shall be in the custody of the Associates who shall be 
fully responsible for the same. After completion of the works, the Associates will reconcile 
the material. Any cost of material which is short or damaged/lost will be deducted from 
Associate bill/ deposits. 
4.8 Company’s Right To Use Works 
If Taking Over Certificate is delayed for any reason, for which TPCODL’s decision shall be 
final and binding upon the Associate, the Company shall be entitled to use the works or 
portion thereof without affecting Associate’s responsibility and liability to complete the 
balance works as per company’s directives from time to time, though Associate shall be 
afforded reasonable opportunity by the company to enable Associates to complete all 
balance works required for issuance of ‘Taking Over Certificate’ by the company. 
4.9 Rights of TPCODL to vary the scope work 
TPCODL shall have the right, during the performance of the Contract, to change the scope 
and/or technical character of the Project and/or of the supplies and services stipulated in the 
Contract by communicating the intent to do so in writing to the Associate. On receipt of such 
communication the Associate shall, within the time frame specified in the contract shall 
provide TPCODL with a reasonably detailed estimate of the cost of the change in scope 
outlined in the TPCODL communication. The change in the Contract price and time shall be 
revised upwards or downwards, as the case may be, and shall be mutually agreed to. The 
Associate shall not be entitled to any extension of time unless such changes adversely affect 
the time schedule. 
The Associate shall not proceed with the changes in the scope of work till such time revision 
of Contract price and time schedule are approved and communicated to the associate by 
TPCODL. 
Any change in the Scope of Work and/or Terms & Conditions of the order shall be   intimated 
by TPCODL through an amendment to the contract. The amendment shall be treated valid 
only if signed by the authorized signatory of the original contract. 
5.0 PRICES/ RATES/ TAXES           
5.1 For Supply part of Contract 
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Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of 
finished product for which MDCC will be issued by TPCODL, packaging and forwarding 
charges, freight and transit insurance charges covering loading at Associate’s works, 
transportation to TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site, 
cost of documentation including all the relevant test certificates and other supportive 
documents to be furnished.    
The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 
Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 
is submitted according to the relevant act. 
The prices/rates shall remain firm till actual completion of entire supply of 
goods/material/equipment as per contract is achieved and shall remain valid till the 
completion of the contract. 
The prices shall remain unchanged irrespective of TPCODL making changes in quantum in 
all or any of the schedules of items of contract. 
5.2 For Service part of Contract 
The Prices and Rates are inclusive of cost of materials supplied as per contract terms and 
for which MDCC is issued by TPCODL and to the extent required for completion of works, 
cost of service executed as per schedule of quantities, cost of testing as per contract terms, 
cost of documentations including all relevant test certificates and other supportive 
documents to be furnished as per contract terms. The rates shall remain firm till actual 
completion of contract.  
The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 
Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 
is submitted according to the relevant act. 
The prices shall remain unchanged irrespective of TPCODL making changes in quantum in 
all or any of the schedules of items of contract. 
5.3 Changes in Statutory Tax Structure 
If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 
changes shall be incorporated by default if the changes occur within the contract execution 
time and shall be applicable if the contract is executed by the Associate within the Contract 
Execution Time. 
For execution of contracts beyond contract execution time, where the delay is not 
attributable to TPCODL no upward revision in tax /duties shall be considered irrespective of 
changes in the statutory tax structure either within the contract execution time or beyond. 
However, in such cases, benefits due to any downward revisions in statutory tax rates shall 
be passed on to TPCODL. 
6.0 TERMS OF PAYMENT 
A. 5% of the Release Order/ Purchase Order price  shall be paid as initial interest free 

advance on fulfillment of the following by the Associate: 
a) Acceptance of PO/ LOI. 
b) Submission of advance payment BG of 15% of the Release Order/ Purchase 

Order price which shall remain valid till the advance is fully adjusted. 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 
Rev. No 0 Page 13 of 104 
   

c) Submission of Contract Performance Bank Guarantee of 5/10% of the RC/ 
PO price valid till 30 days after taking over of the works. 

B. 10% of the Release Order/ Purchase Order price shall be paid as interest free 
advance against approval of drawings under Category-1 of major drawings, Quality 
Plans, Pert Chart, Field Quality Plan, posting of Project Manager 
and commencement of the first mile stone of the work mutually agreed including C-3 
Form, and submission of a true copy of ‘Erection All Risk Insurance Policy’ taken for 
the awarded jobs. The drawing list shall be mutually agreed at the time of award of 
work. 

C. 50% on account payment of the total of item wise cost of material Release Order/ 
Purchase Order shall be paid against receipt of material at site in good condition and 
certification by TPCODL along with bills complete in all respects viz. MDCCs etc.  

D. 20% on account payment of the actual executed value shall be paid against 
mechanical completion of erection on prorate basis against monthly bills and 70% on 
account of the actual executed value shall be paid against the service line item 
including composite line item. In case this milestone is not completed beyond 120 
days for reasons attributable to TPCODL, the payment corresponding to supply part 
shall be released subject to submission of BG of equivalent amount by the BA valid 
for a period of further 12 months. If required, it shall be extended by the BA on 
request of TPCODL. 

E. 15% payment of the actual executed Release Order/ Purchase Order shall be paid 
after completion of acceptance test and Taking Over of the complete systems 
specified in the enquiry, including clearance of Electrical Inspection, compliance of 
final punch point and after reconciliation & adjustment of payments, if any, towards 
Quantities of materials issued from purchaser’s stock and consumed by the 
contractor for expeditious completion of the job. In case this milestone is not 
completed beyond 120 days beyond schedule for reasons attributable to TPCODL, 
the payment corresponding to supply part shall be released subject to submission of 
BG of equivalent amount by the BA valid for a period of further 12 months. If 
required, it shall be extended by the BA on request of TPCODL. 
The Contractor shall submit all Operation & Maintenance manuals and “As Built 
Drawings” etc. and shall also submit Equipment Warranty Bank Guarantee (EWBG) 
equivalent to 5/10% of actual executed contract price before the release of this last 
payment and return of CPBG.  The validity of EWBG shall be for a period of 15 
months from the date of taking over of the works or specified guarantee period in 
drawing/tender/technical specification documents etc. whichever is later.    The 
associate shall also submit ‘No Demand Certificate’ at the time of receipt of full and 
final payment. 

6.1 Pre-Requisites for Payment 
 Associate should have completed execution of that part of contract, for which payment is 

sought, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract 
and obtained certification for execution of the work. 

 Associate has undertaken joint measurement of the work executed along with TPCODL’s 
Engineer-in-charge  
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 Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 
6.2 Bills & Invoices 
Unless specified otherwise in the special conditions of contract, Associate shall raise not 
more than one invoice/contract per month for the services rendered in the prescribed Tax 
Format and the invoice shall be submitted within 15 days of the following month at Bill 
Inward Receipt Desk (BIRD) located at Civil Lines III Office, TPCODL. 
All Bills shall be supported by joint measurement of work done, quality test report and a copy 
of wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) 
and a copy of statement substantiating that statutory payments having been affected. 
Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, 
PAN number as applicable. 
Final bill submission after completion of project or execution of job must be within 30 days 
from the actual date of completion/execution of work awarded. 
6.3 Payment & Statutory Deductions 
Payment shall be released within 30 days from the submission of the bills. The associate 
shall submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt 
of full and final payment. In case any non-compliance to contract conditions comes to 
TPCODL’s notice, TPCODL will be entitled to deduct 30% of estimated wages plus 20% of 
wages as TPCODL’s overheads. Associates would be obliged to provide the copy of monthly 
wage sheet in any case, failing which no payment shall be made. TPCODL at their sole 
discretion may deposit the PF etc. with statutory authorities. TPCODL will deduct the 
amounts of TDS as per statutory requirement under the income tax act and the DVAT Act 
and certificates (wherever applicable) will be issued to associate accordingly.  
In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable 
amounts for which no TDS certificate shall be issued. TDS once deducted as above shall not 
be revised in any condition. 
6.3.1 Statutory Deductions 
TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the 
income tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act 
and certificates (wherever applicable) will be issued to associate accordingly. For 
consumption of TPCODL’s Water and Electricity by Associate for execution of Contract, 
Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from 
the running bills. The Engineer-in-Charge as stated in the Order shall be responsible for 
certification of the work executed and the bills. Bills (including original) shall be submitted in 
triplicate at Bill Inward Receipt Desk (BIRD) located at Civil lines-III, Near Vidhan Sabha, 
TPCODL. 
6.4 Guidelines for Raising Running/Final Bills 

Contract Value Up to 5 Lakhs One Final Bill 
Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill 

All Bills shall be processed only when all bank Guarantees are in place and before payments 
of Final Bill Associate have to furnish NDC. 
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6.5 Quantity Variation 
Payment will be made on the basis of actual quantity of supplies/actual measurement of 
works accepted by TPCODL and not on the basis of contract quantity.  
6.6 Full and Final Payment 
Full & Final Payment in all contracts shall be made subject to the associate submitting “No 
Demand Certificate” in the format as per Annexure-D.       
7.0 MODE OF PAYMENT 
Payment shall be made through RTGS mode for which Business Associated shall submit the 
details of Bank Account and other details as per annexure K. Further, for any payments 
made, TPCODL is not responsible for any consequences/disputes Associate have among 
the owners channel partners, sub-Associates and all such dispute/concerns shall be settled 
solely by the Associate. 
The quantities of items indicated are estimated and preliminary. However, payments shall be 
made on the basis of actual quantity of work carried out and measured jointly by the 
Company and the Associate. Associates shall be responsible to organize joint 
measurements of works with TPCODL Engineer-in-Charge before raising any bill of work 
done. In the event Associate fails to do so, TPCODL at their sole discretion, may take 
measurements of work done and proceed as deemed fit and in such an event Associate’s 
right to lodge any subsequent claim shall stand forfeited. 
8.0 SECURITY CUM PERFORMANCE DEPOSIT 
Associates shall submit within 15 days from the effective date of issue of PO/RC, Security 
cum Performance Guarantee (SPBG) in the format as per Annexure B of this document from 
banks acceptable to TPCODL for:  
(a) 5% of the PO value if purchase order value is more than Rs 5 Crores. 
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.  
This shall remain valid till the end of the Guarantee Period of contract, plus one month.  
(c)  5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee 
period plus one month. 
 For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by 
TPCODL while processing the invoice and shall be released after completion of 
Guarantee Period plus one month. 

 For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance 
Bank Guarantee (SPBG) shall not be applicable.. 

 In case of RC (Rate Contract) after the expiry of RC validity, Associate shall 
have to submit SPBG. However, the Associate has the option to re-submit the SPBG as 
per actual RO (Release Order) value issued against the RC, valid for Guarantee Period 
plus one month. The Guarantee Period shall be considered as per the last RO issued 
against the said RC. The original SPBG as submitted against the RC shall be released 
on submission of the new SPBG to TPCODL. Alternatively, Associate may extend the 
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validity of original SPBG only till the requisite period, i.e. Guarantee Period plus one 
month. 

9.0 STATUTORY COMPLIANCE  
9.1 Compliance to Various Acts 
Associate should ensure adherence to all applicable laws, rules and regulation applicable 
under this contract from time to time. In case of violation any risk, costs etc shall be in 
associates account and keep TPCODL indemnified always till completion of contracts. 
9.2 SA 8000 
Further being TPCODL is SA 8000 complied and expects its Associates to follow guidelines 
of SA8000: 2014 on the following aspects 
1. Child Labour 
2. Forced or Compulsory Labour 
3. Health & Safety 
4. Freedom of Association & Right to Collective Bargaining 
5. Discrimination 
6. Disciplinary Practices 
7. Working Hours 
8. Remuneration 
9. Management System 
9.3 Affirmative Action 
TPCODL appreciate and welcome the engagement/employment of persons from SC/ST 
community or any other deprived section of society by their business associates. 
Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 
Associates** 
TPCODL believes that inclusive growth is the key to sustainable development, and to 
promote the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe 
Communities has been adopted across the company. 
Under the same pre-text, and to promote entrepreneurship among SC/ST community 
TPCODL has taken initiative by proposing relaxations in contract clauses as per below: 

S. 
No. Initiative for SC/ ST BA’s Guideline 

Document 
1 Tender Fees 100% waiver for SC/ST community All Open Tenders 
2 Earnest Money 

Deposit 
50 % relaxation of estimated EMD 
value 

All limited and Open 
Tenders 

3 Performance Bank 
Guarantee 

25% relaxation in PBG for order 
value above 50 lacs else 50% 
relaxation 

All limited and Open 
tenders 

4 Turnover 25% relaxation in company turnover 
under qualifying requirement criteria All Open Tenders 
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**Classification of BA s under SC/ST shall be governed under following guidelines: 
 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited balance Sheet for the last FY 
bearing the name of proprietor. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal 
to or more than 50% of the total ownership pattern of the firm. Governing document shall 
be Partnership Deed and audited balance sheet/ ITR for last FY. 

 Private limited company: Only such firms shall qualify which have SC/ST directors 
holding equal to or more than 50% of the total ownership pattern of the firm. Governing 
document shall be Memorandum of Understanding (MoU) and/or Article of Association 
(AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of 
a person. 
9.4 Compliance to Labour Laws 
Bidder needs to ensure compliance to applicable labour laws including timely disbursement 
of wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL 
shall pay the wages to BA employees on behalf of BA. Apart from deducting the amount of 
wages paid, TPCODL shall deduct an additional service charge equivalent to 25% of the 
wages paid from the payment due to BA. 
9.5 Compliance to Construction and Demolition Waste Management Rules & 
Environment (Protection) Amendment Rules  
BA is liable to follow the Construction and Demolition Waste Management Rules- 2016, 
Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation 
measures in handling construction material and C&D wastes issued by CPCB. 
Following are some main points of above Rules/Guidelines for Construction work, cable 
laying jobs etc. 

1. Barricading to be provided at site to cover complete area. 
2. Construction material and waste should be inside the closed area made by using 

barricading. 3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing 

with required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of 

either jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and 

preferably barricaded particularly those materials that have potential to be dust 
borne. 8. Grinding and cutting of building materials in open area shall be prohibited. 

9. Construction material and waste should be stored only within earmarked area and 
road side storage of construction material and waste shall be prohibited. 10. No uncovered vehicles carrying construction material and waste shall be permitted. 

11. Construction and demolition waste processing and disposal site shall be identified 
and required dust mitigation measures to be notified at the site.  
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10.0 QUALITY 
10.1 Knowledge of Requirements 
The Associate shall be deemed to have carefully examined and to have knowledge of the 
equipment, the general and other conditions, specifications, schedules, drawings, etc. 
forming part of the Contract and also to have satisfied himself as to the nature and character 
of the work to be executed and the type of the equipment and duties required including 
wherever necessary of the site conditions and relevant matters and details. Any information 
thus procured or otherwise obtained from TPCODL/Consultants shall not in any way relieve 
the Associate from his responsibility and executing the works in accordance with the terms 
of contract. 
10.2 Material/Equipment/Works Quality 
The items / works under the scope of the Associate shall be of the best quality and 
workmanship according to the latest engineering practice and shall be manufactured from 
materials of best quality considering strength and durability for their best performance and, in 
any case, in accordance with the specifications set forth in this Contract. All material shall be 
new. Substitution of specified material or variation from the process of 
fabrication/construction/manufacture may be permitted but only with the prior written 
approval of the TPCODL. 
10.3 Adherence to Rules & Regulations 
The Associate shall procure and/or fabricate/erect all materials and equipment in 
accordance with all requirements of Central and State enactment, rules and regulations 
governing such work in India and at site. This shall not be construed as relieving the 
Associate from complying with any requirement of TPCODL as enumerated in the Contract 
which may be more rigid than and not contrary to the above mentioned rules, nor providing 
such construction as may be required by the above mentioned rules and regulations.  In 
case of variance of the Technical Specification from the laws, ordinance, rules and 
regulations governing the work, the Associate shall immediately notify the same to the 
TPCODL. It is the sole responsibility of the Associate, however, to determine that such 
variance exists.  Wherever required by rules and regulations, the Associate shall also obtain 
the statutory authorities' approval for the plant, machinery and equipment to be supplied by 
the Associate. 
10.4 Specifications and Standards 
The Associate shall follow all codes and standards referred in the Contract Document.  
Codes and standards of other may be followed by the Associate with the prior written 
approval of TPCODL, provided materials, supplies and equipment according to the standard 
are equal to or better than the corresponding standards specified in the Contract. 
 Brand names mentioned in the Contract documents are for the purpose of establishing the 
type and quality of products to be used.  The Associate shall not change the brand name 
and qualities of the bought out items without the prior written approval of the TPCODL. All 
such products and equipment shall be used or installed in strict accordance with original 
manufacturer's recommendations, unless otherwise directed by the TPCODL. In any 
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circumstances the codes, specimen and standards prescribed by any government agency 
should not be violated. 
 
11.0 SAFETY 
All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety 
Management System (CSMS) as applicable at all stages during the contract period. 
Associate shall execute the contracts ensuring the following in and as order of priority: 
 Safety of Human Beings. 
 Safety of equipment/Assets. 
 Timely Completion of Contract. 
Safety related requirements as mentioned in our Contractor Safety Management System is 
attached as annexure L and is an integral part of this GCC. 
12.0 INSPECTION/PARTICIPATION 
12.1 Right to Carry Out Inspection 
TPCODL reserves the right to send its representatives for inspection or participation at 
various stages of contract execution listed below, applicable as per contract construction. 
 During basic design and detail engineering of material/ Equipment carried out by 

Associate /Outsourced Agencies. 
 During manufacturing stages of the product at Associate’s/Associate’s Outsourced 

Agency’s Plant/Facility. 
 During Pre-dispatch Inspection and Testing of finished/manufactured product at 

Associate’s/Associate’s outsourced Agency’s Plant/Facility. 
 During Installation & Commissioning Activities/Stages. 
 Prior to Clearing of the completed installation for commissioning. 
 Any other stage as find appropriate by TPCODL during contract execution time. 
All inspections and participations shall be carried out within maximum of two weeks of 
TPCODL giving written intimation to the Associate or receiving appropriate advance written 
inspection call from the Associate, unless otherwise specified elsewhere in the contract 
document. 
12.2 Facilitating Inspection 
The Associate shall provide all opportunities and information to TPCODL’s engineers to get 
acquainted with the technical know-how and the methods and practices adopted by the 
Associate in basic and detail engineering. The Associate shall provide documents, drawings, 
calculations etc. as may be required by TPCODL’s Engineers. 
The Associate shall provide free of charge office accommodation, office facilities, secretarial 
services, communication facilities, general and drawing office stationary, etc. as may be 
reasonably required by the TPCODL’s engineers. Similarly, facilities shall also be provided 
by Associate's outsource agencies/partners/authorized dealers (collectively termed as sub-
associates) if such basic and detail engineering activities are carried out in the design offices 
of sub-Associates. 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 
Rev. No 0 Page 20 of 104 
   
The Associate shall be responsible for the safety of employees of TPCODL/Third Party 
Agency when they are at the Associate’s /Associate’s outsource agency’s plant or facility for 
carrying out/witnessing inspection/testing. All statutory safety precautions as applicable shall 
be followed by the Associate during Inspection Testing. If TPCODL inspectors are not 
satisfied with the safety arrangements at the plant, TPCODL have the right to call off 
inspection till such time corrective action is taken by the Associate. 
Before raising the call for pre-dispatch final inspection and testing, the Associate shall 
conduct all the tests—type tests, routine tests etc-as specified in the contract document and 
submit copies of the test certificates to TPCODL along with the inspection call, for scrutiny of 
TPCODL. 
The Associate and TPCODL shall jointly document all the observations, comments and 
action points after completion of inspection and it shall be binding on the Associate to 
provide compliance on all the points requiring compliance and furnish the compliance report 
to the designated authority of TPCODL for receiving clearance for dispatch of materials. 
12.3 Third Party Nomination 
TPCODL also may nominate a third party for the purpose of carrying out the inspection and 
such an agency shall be entitled to all the rights and privileges of TPCODL as far as 
conducting the inspection. 
12.4 Waiver of Inspections 
TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate 
to submit all the test reports as applicable as per contract specifications, related to 
inspection and testing of the goods ordered for scrutiny and clearance for dispatch. 
12.5 Incorrect Inspection Call 
In case it is observed that the material offered for inspection is not ready at the time of 
TPCODL inspection visit rendering it as futile, all costs towards such inspection shall be recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.  
13.0 MDCC & DELIVERY OF MATERIALS 
13.1 Material Dispatch Clearance Certificate 
Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of 
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate 
(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered 
at TPCODL stores or at project site without a valid MDCC issued by the designated official of 
TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report 
on the action points documented during pre-dispatch inspection and testing at Associate’s/ 
Sub-Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of 
TPCODL, then, MDCC shall be issued on receiving all the test reports-routine& type-from 
the Associate and finding them in order. 
The associate shall include and provide for securely protecting and packing the materials so 
as to avoid loss or damage during handling and transport by air, sea, rail and road or any 
other means. 
All such packing shall allow to the extent possible for easy removal and checking at Site. 
The associate shall take special precautions to prevent rusting of steel and iron parts during 
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transit by sea. Gas seals or other materials shall be utilised by the associate for protection 
against moisture during transit of all Plant and Equipment. 
Each Equipment or parts of Equipment shall be tagged with reference to the assembly 
drawings and corresponding part numbers. Each bale or package shall contain a packing 
note quoting specifically the name of the associate, item description, quantity, item / package 
identification. 
All packing cases, containers, packing and other similar materials shall be new and supplied 
free by the associate and it shall not be required to be returned to the associate. 
Notwithstanding anything stated in this clause, the associate shall be entirely responsible for 
loss, damage or depreciation or deterioration to the materials and supplies due to faulty 
and/or insecure packing or otherwise during transportation to the Site until otherwise 
provided herein. 
In case of the consignments dispatched by road, the associate shall ensure that it or its sub-
contractors: 
i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of 
consignments to be dispatched. 
ii) Take such actions as may be necessary to avoid all possible chances of damages during 
transit and to ensure that all packages are firmly secured. 
Timelines for inspection and MDCC is as below: 

S. 
No. Inspection MDCC issuance time including 

inspection time (max.) 
1 Outside Bhubaneswar 12 days 
2 Within Bhubaneswar 5 days 
3 Waiver* 3 working days 

* Associate is expected to raise the inspection call assuming that Inspection shall be carried 
out by TPCODL. The decision for waiver of inspection shall be on sole discretion of 
TPCODL.  
13.2 Right to Rejection on Receipt 
Goods/Material/Equipment delivered in condition physically damaged & incomplete as a 
product ordered, or not packed and transported as per the terms and conditions of the 
contract is liable to be rejected. Such item shall be lifted back by Associates within 15 days 
from receipt of rejection note from TPCODL and have to supply back the material within next 
30 days or within the timeframe mutually decided by Associate and TPCODL. 
If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned 
in this GCC separately shall be applicable; but the period for levy of LD shall be considered 
as per the original delivery schedule and not from the agreed timelines for material 
rectification. 
13.3 Consignee 
Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be 
consigned to “Stores-In-Charge”, TPCODL Bhubaneswar.  
13.4 Submission of mandatory documents on Delivery 
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Following documents shall be mandatorily submitted by BA along with supply of material to 
TPCODL stores/site: 
S. No. Documents Requisite 

1 Invoice copy in original With all consignments 
2 LR copy Wherever required 
3 Packing list With all consignments 
4 MDCC With all consignments 
5 Purchase order / Release order Signed copy 
6 Test certificates With all consignments 
7 Inspection/JVR report In case pre-dispatch inspection is 

conducted 
8 Device data in CD as per template 

for metering items Wherever applicable 
13.5 Dispatch and Delivery Instructions 
 S. No. Instructions 

1 Purchase order/ Release order no. shall be mentioned on invoice and on material 
2 TPCODL material code and material description shall be mentioned in invoice and 

on material. 
3 “Property of TPCODL” shall be embossed on material. 
4 The material shall be properly sealed and packed in standard packing as per 

purchase order terms & conditions. 
5 The weight and quantity of material shall be mentioned wherever applicable 
6 The material supplied shall be co-related with the packing list. 

7 
The name plate detail on equipment shall include Material code, Material 
description, specification detail of material [as applicable], Serial No. Year of manufacturing, PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”, 
Guarantee period and Associate’s name. 

8 
In case of manual unloading, supplier / transporter shall deploy sufficient Labour 
for unloading the material at TPCODL central store. 
For heavy item(s), crane will be provided by TPCODL [unloading cost will be 
recovered from the associate]. 

9 The driver should have valid License and one helper in truck. All the documents of 
truck like registration papers, PUC etc should be available in Truck. 

10 BA representative should accompany the material and get it unloaded / stacked in 
his presence wherever possible. 

14.0 GUARANTEE  
14.1 Guarantee of Performance 
Associates shall stand guarantee that the equipment and material supplied/service or work 
rendered under the contract is free from design, manufacturing, material, construction, 
erection & installation and workmanship & quality defects and is capable of its due, rated 
and intended quality performance, as an integrated product delivered under the contract. for 
a specific period termed as Guarantee Period(as elaborated elsewhere in this clause) The 
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Associate should also guarantee that the equipment/material is new and unused except for 
the usage required for the tests and checks required as part of quality assurance. 
14.2 Guarantee Period 
The Guarantee Period will be equipment/service/work specific and shall be as specified in 
the Standard Specifications of TPCODL for the equipment/material/service/work and where 
standard specifications are not part of contract documents or guarantee period is not 
specified in the standard specifications,, the guarantee period shall be as per the Special 
Terms and Conditions of the Contract. In case of no mention of the guarantee period in 
standard specifications or SCC Guarantee Period will be 15 Months from the Date of 
Commissioning or 24 months from the date of delivery of final lot of supplies made, 
whichever is earlier.   
14.3 Failure in Guarantee Period (GP) 
If the equipment and material supplied/service or work rendered under the contract fails to 
perform its due, rated & intended quality performance, during the Guarantee period, the 
associate is liable to undertake repair/rectify/replace the equipment and material 
supplied/service or work rendered under the contract within time frame specified in the SCC 
or elsewhere in the contract documents at associate’s cost to make the equipment and 
material supplied/service or work rendered under the contract of performing its due, rated 
and intended quality performance. If Associate fails to repair/rectify/replace the equipment or 
material supplied/service or work rendered under the contract, failed in Guarantee Period, 
TPCODL will be at liberty to get the same done at Associate’s risks and costs and recover all 
such expenses plus the TPCODL’s own charges (@ 20% of expenses incurred), from the 
Associate or from the “Security cum Performance Deposit” as the case may be. 
If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to 
the defects/ damages under the Warranty, the Warranty period for such replaced parts shall 
be until the expiry of twelve months from the date of such replacement or renewal or until the 
end of original Guarantee period, whichever is later. 
Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days 
of reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is 
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by 
TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to 
the original delivery period of that equipment/ material as specified in the Contract. In case 
the Associate is not able to rectify/ replace the faulty equipment/ material within the 
stipulated timelines as mentioned above, penalty shall be levied as per the Liquidated 
Damages clause mentioned in this document. The penalty amount shall be recovered from 
the payment due to the vendor or by encashment of the SPBG as the case may be. 
14.4 Cost of repairs on failure in GP 
The cost of repairs/rectification /replacement, apart from the actual cost of 
repairs/rectification/replacement is also inclusive of all associate costs of required 
transportation, site inspection /mobilization/dismantling and re-installation  costs as 
applicable, to be borne by the Associate. The Associate has to ensure that the interruption in 
the usage of intended purpose of the equipment is minimized to the maximum extent In lieu 
of the time taken for repairs/rectification/replacement.  
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14.5 Guarantee period for Goods Outsourced 
If the Associate outsources partly equipment/materials/services from third party as mutually 
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any 
additional guarantee period if provided by the third party for the part supplied/executed by 
them. 
14.6 Latent Defect 
Hidden defects in manufacturing or design of the product supplied and which could not be 
identified by the tests conducted but later manifested during operation of the equipment are 
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for 
another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ 
if noticed and reported by the Company. 
14.7 Support beyond the Guarantee Period 
The Associate shall ensure availability of spares and necessary support for a period of at 
least 10 years post completion of guarantee period of equipment supplied against the 
contract. 
15.0 LIQUIDATED DAMAGES 
Liquidated damages @1% of the total executed contract value per week or part thereof, for 
the period of delay in integrated completion, subject to maximum 10% of the value of the 
contract shall become leviable without prejudice to other rights of the TPCODL. This amount 
shall be recoverable from any amount due or becoming due to the Business Associates 
under this or any other contract. In specific cases, TPCODL reserves the right to apply LD 
only on the unexecuted portion of the supply and works for standalone use, provided full 
quantity is executed within a maximum 30% additional time. Deduction of LD shall be on 
landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST 
would be applicable at the stipulated rate and the same shall be borne by Business 
Associate. In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of 
deduction/ recovery. 
15.1 LD Waiver Request 
Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 
15.2 Material Recovery 
In case of any recoveries for materials or services (for material free issued by TPCODL and 
not reconciled by BA or for services claimed and paid in excess at the time of running bills), 
the total cost which shall be recovered from the BA, shall be the gross amount of material or services (i.e. including taxes) plus applicable taxes as prevailing at the time of such 
recoveries. 
16.0 ASSIGNMENT OR SUBCONTRACTING 
Associates shall not assign/subcontract/outsource the schedule of activities of contract 
TPCODL enters with the associate, in part or full, without TPCODL’s prior written approval. 
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However outsourcing of materials/equipment/services by Associate to make the integrated 
product for which TPCODL’s has placed the contract with the associate from suppliers, 
makes and agencies which have been mutually agreed upon during contract pre-award 
stage is permitted subject to following conditions. 
In such cases where outsourcing is done by the Associate 
 Shall ensure that outsourced suppliers comply with the technical and financial 

qualification requirements specified by TPCODL in the contract document   
 Shall furnish all particulars about the proposed outsourcing agencies and the details of 

the goods/services/work outsourced to the Associate while seeking approval of TPCODL 
for inclusion for outsourcing. The Associate shall give approval or shall refuse approval 
in writing within thirty (30) days of receipt of such request. However the Associate shall 
not be entitled for any additional contract execution time whatsoever in lieu of the 
process for approval for outsourcing agencies, and shall be held responsible for any 
delay in the project execution time. 

 Shall remain jointly and severally liable for any action, deficiency, and/or negligence on 
the part of his outsourcing agencies. The approval extended by the Associate to 
outsourcing agencies recommended by the Associate shall not discharge the later from 
his Contract obligations.   

Shall submit to the Associate unpriced copies of purchase orders with technical 
specifications included in the orders, placed on outsourcing agencies as soon as the 
respective orders have been placed by the Associate. 
17.0 UNLAWFUL ACTIVITIES 
The Associate shall have to ensure that none of its employees are engaged in any unlawful 
activities (whether covered under the scope of the present GCC or not) subversive of the 
TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against 
the Associate by the TPCODL, in accordance with the terms of the present GCC. 
18.0 CONFIDENTIALITY 
Associate and its employees or representatives thereof shall strictly maintain the 
confidentiality of various information they come across while executing the contract as 
detailed below. 
18.1 Documents 
All maps, plans, drawings, specifications, schemes and other documents or information 
related to the Contract/Project  and the subject matter contained therein and all other 
information given to the Associate by the TPCODL in connection with the performance of the 
contract shall be held confidential by the Associate and shall remain the property of the 
TPCODL and shall not be used or disclosed to third parties by the Associate for any purpose 
other than for which they have been supplied or prepared.  The Associate may disclose to 
third parties, upon execution of confidentiality agreements, such part of the drawings, 
specifications or information if such disclosure is necessary for the performance of the Work 
provided such third parties agree in writing to keep such information confidential to the same 
extent and degree as provided herein, for the benefit of the TPCODL. 
18.2 Geographical Data 
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 Maps, layouts and photographs of the unit/plant including its surrounding regions showing 
vital installation for national security of country or those of TPCODL shall not be published or 
disclosed to the third parties or taken out of the country without prior written approval of the 
TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with 
such third parties prior to disclosure. 
18.3 Associate’s Processes 
Title to secret processes if any developed by the Associate on an exclusive basis and 
employed in the design of the equipment shall remain with the Associate.  TPCODL shall 
hold in confidence such processes and shall not disclose such processes to the third parties 
without prior approval of the Associate and execution by such third parties of secrecy 
agreements satisfactory to the Associate prior to disclosure. Upon completion of contract, 
such processes shall become the property of the TPCODL. Title to technical specifications, 
drawings, flow sheets, norms, calculations, diagrams, interpretations of test results, 
schematics, layouts and such other information, which the Associate has supplied to the 
TPCODL under the Contract shall be passed on to the TPCODL.  The TPCODL shall have 
the right to use these for construction, erection, start-up, Trial Run, operation, maintenance, 
modifications and/or expansion of the works including for the manufacture of spare parts. 
18.4 Exclusions 
The provision of Clauses 16.1 to 16.3 shall not apply to information: 
 Which at the time of disclosure are in the public domain which later on become part of 

public domain through no fault of the party concerned, or 
 Which were in the possession of the party concerned prior to disclosure to him by the   

other party, or 
 Which were received by the party concerned after the time of disclosure without 

restriction on disclosure or use, from a third party who did not acquire such information 
directly or indirectly from the other party or has no obligation of confidentiality for such 
information. 

18.5 Violation 
In case of violation of this clause, the Associate is liable to pay compensation and damages 
as may be determined by the competent authority of TPCODL. 
19.0 INTELLECTUAL PROPERTY RIGHTS 
If, in the course of performance of its functions and duties as envisaged by the scope of the 
present GCC, the Associate acquires or develops, any unique knowledge or information 
which would be covered, or, is likely to be covered within the definition of a trademark, 
copyright, patent, business secret, geographical indication or any other form of intellectual 
property right, it shall be obliged, under the terms of this present GCC, to share such 
knowledge or information with the TPCODL. All rights, with respect to, or arising from such 
intellectual property, as afore mentioned, shall solely vest in TPCODL.  
Moreover, the Associate undertakes not to breach any intellectual property right vesting in a 
third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the 
event of any such breach, the Associate shall be wholly liable to compensate, indemnify or 
make good any loss suffered by such third party/parties, or any compensation/damages 
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arising from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this 
respect, and any costs, damages, expenses, compensation payable by TPCODL in this 
regard to a third party/parties, arising from a legal proceeding/s or otherwise, shall be 
recoverable from the Associate. 
 
20.0 INDEMNITY 
The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL 
and its officers, directors, employees, affiliates, agents, successors and assigns against all 
actions, claims, demands, costs, charges and expenses arising from or incurred by reason 
of any infringement of patent, trade mark, registered design, copy rights and/or industrial 
property rights by manufacture, sale or use of the equipment supplied by the Associate 
whether or not the TPCODL is held liable for by any court judgement.  In this connection, the 
TPCODL shall pass on all claims made against him to the Associate for settlement. 
The Associate assumes responsibility for and shall indemnify and save harmless the 
TPCODL from all liability, claims, costs, expenses, taxes and assessments including 
penalties, punitive damages, attorney's fees and court costs which are or may be required to 
be paid by the TPCODL and its officers, directors, employees, affiliates, agents, successors 
and assigns arising from any breach of the Associate’s obligations under the Contract or for 
which the Associate has assumed responsibilities under the Contract including those 
imposed under any local or national law or laws, or in respect to all salaries, wages or other 
compensation for all persons employed by the Associate or his Sub-Associates or suppliers 
in connection with the performance of any work covered by the Contract.  The Associate 
shall execute, deliver and shall cause his Sub-Associate and suppliers to execute and 
deliver, such other further instruments and to comply with all the requirements of such laws 
and regulation as may be necessary there under to conform and effectuate the Contract and 
to protect the TPCODL. 
The TPCODL shall not be held responsible for any accident or damages incurred or claims 
arising, due to the Associate’s error there from prior to completion of work. The Associate 
shall be liable for such accidents and after completion of work for such accidents as the case 
may be due to negligence on his part to carry out Work in accordance with Indian laws and 
regulations and the specifications set forth herein. 
21.0   LIABILITY & LIMITATIONS 
21.1 Liability 
Except for any specific liability which may be identified in the Contract and which may be 
payable hereunder, Associate shall not be liable for any special, incidental, indirect, or 
consequential Damages or any loss of business Contracts, revenues or other financial loss 
(or equivalents thereof no matter how claimed, computed or characterized) arising out of or 
in connection with the Performance of the Work or supply of Goods unless caused by 
Associate’s negligence, willful misconduct or breach of contract.  
TPCODL shall have no liability or any special, incidental, indirect or consequential Damages 
for any loss of Business Contracts, revenues or other financial loss arising out of this 
Contract. 
21.2 Limitation of Liability 
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The total liability of Associate against any contract shall be limited to the Total All Inclusive 
Contract Value.  
22.0 FORCE MAJEURE 
Force Majeure applies if the performance by either Party ("the Affected Party") of its 
obligations under Contract is materially and adversely affected. 
“Force Majeure” shall mean any event or circumstance or combination of events or 
circumstances referred below and their consequences that wholly or partly prevents or 
unavoidably delays any Party in the performance of its obligations under this Agreement, but 
only and to the extent that such events and circumstances are not within the reasonable 
control, directly or indirectly, of the Affected Party and could not have been avoided even if 
the Affected Party had taken reasonable care: 
 Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, 
etc. 

 Politically motivated sabotage, or terrorism, etc. 
 Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties. 
 Any act of God. 
Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under 
Force Majeure. 
Time being the essence of the Contract, if either party is prevented from the performance of 
its obligations in whole or in part due to an event of Force Majeure, then provided Notice of 
happening of any event by the Affected Party is given to the other party within seven (7) 
days from the date of occurrence of such event, which DIRECTLY has impact on works and 
submitted details and quantum of resulting effect, but at the same time had made all 
possible efforts to mitigate and overcome effects thereof, the Affected Party’s performance 
under this Contract shall be suspended until such event ceases and the Scheduled 
Completion shall be delayed accordingly. 
If Force Majeure event(s) continue for a period of more than three months, the parties shall 
hold consultation to discuss the further course of action. 
Neither party shall be considered to be in default or in breach of its obligation under the 
Contract to the extent that performance of such obligation by either party is prevented by any 
circumstances of Force Majeure which arise after effective date of Contract. 
Neither party can claim any compensation from the other party on account of Force Majeure. 
23.0 SUSPENSION Of CONTRACT 
23.1     Suspension for Convenience 
TPCODL may, at any time and at its sole option, suspend execution of all or any portions of 
the schedule of items of contract to be supplied/work to executed by Associate under the 
contract by providing to the Associate atleast two business days written notice for contracts 
having contract completion period less than sixty days and atleast seven business days’ 
notice for all other contracts. 
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Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 
contract construction. 
 Immediately discontinue further supply of material/goods specified in the suspension 

notice for supply contracts 
 Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite 
contract 

 Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that 
they relate to performance of the portion of Work suspended by the notice. 

 Protect and maintain the portion of the service/Work already completed, including the 
portion of the Work suspended hereunder, unless otherwise specifically stated in the 
notice.  

 Continue delivering/carrying out the supply/service/work items as per contract conditions, 
which do not fall under purview of the suspension notice. 

      On receipt of resumption notice from TPCODL, the Associate shall resume execution of 
contract as specified in the resumption notice, within the time frame specified in the 
resumption notice, 

23.2 Suspension for Breach of Contract conditions.   
TPCODL shall suspend execution of whole/or part thereof the contract till such time 
Associate complies with the conditions stipulated under section clause 27 for breach/default 
of contract conditions. 
23.3 Compensation in lieu of Suspension 
If the suspension of the contract in whole or in part is for convenience of TPCODL and not 
due to any breach of contract conditions by the associate, TPCODL at its discretion shall 
consider compensating all reasonable additional costs incurred by Associate in lieu of 
suspension of whole or part of contract, on representation of the Associate providing justified 
estimates of such additional costs and such estimates are found acceptable and approved 
by competent authority of TPCODL. 
If the suspension of contract in whole or part thereof is due to breach of contract conditions 
(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for 
any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for 
compensating all the losses arising to TPCODL in lieu of suspension of contract. 
Resumption notice shall be subject to the Associate taking corrective action for the breach of 
contract conditions within the time frame and as per the terms specified in the suspension 
notice. 
24 TERMINATION OF CONTRACTS 
24.1 Termination for Default/Breach of Contract 
The contract / PO shall be subject to termination by TPCODL in case of breach of the 
contract by the Associate which shall include but not be limited to the following: 
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a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence to 
any delivery schedules, in deviation of the contract/ PO.  

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity 
or quality as specified by TPCODL and within the timeframe as specified in the contract 
document or refusal or neglect to execute the services/work in terms of the agreed 
standards of quantity or quality and/or within the timeframe specified in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with promptness, 
diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms 
thereof. 

e. Failure to furnish such relevant documents or information within the time specified which 
may be necessary for due execution / completion of the works and documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition 
or compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPCODL that Associate has 
adopted/ or attempted to adopt any unethical conduct, action in award of the contract 
/PO or at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract or 
failure to comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 
generally instructed by TPCODL. 

If the default or breach as specified under clause 24 (except sub clause g thereof) be 
committed by the associate for the first time, TPCODL shall issue, along the with notice of 
default or breach, a warning notice instructing the associate to take remedial/corrective 
action within the time frame stipulated in the warning notice and not to repeat the same in 
future. The timeframe for corrective action by the associate shall be specific to the nature of 
breach of contract and the same shall not be objected to by the Associate. If the Associate 
fails to comply with the instructions in the warning notice or in taking corrective action to the 
satisfaction of TPCODL then TPCODL may terminate the entire or part of contract at its 
discretion by issuing termination notice without incurring any liability on this ground. 
In case the contract is terminated for any breach of the nature specified in clause 24 g stated 
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with 
the Associate by issuing termination notice which shall be without prejudice to the other 
rights of TPCODL available to it under law.  
Without prejudice to its right to terminate for breach of contract, TPCODL may, without 
assigning any reason, terminate the Contract in whole or in part at any time at its discretion 
while the contract is in force by serving a written notice of two weeks to the Associate.  
In the event of TPCODL having proceeded with termination of the contract the associate 
shall comply and proceed further in the following manner:  
i) Associate shall discontinue the supply, on the expiry of the said period of two weeks. 
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ii) Associate shall ensure that no further steps are being taken towards discharge of the 
obligations, terms and conditions as contained in the contract/PO. This shall include initiation 
of actions not  limited to discontinuation of other allied and associated arrangements which 
the associate might have entered into with third parties for due discharge of its obligations 
under the contract with TPCODL. 
iii) The Associate shall perform thereafter such tasks as may be necessary to preserve and 
protect the terminated portion of the material/service/work in progress and the materials and 
equipment at TPCODL sites or in transit thereto. However the associate shall continue to 
fulfill its contractual obligations with regard to the part of contract not terminated. 
iv) It shall be open for TPCODL to conduct a joint assessment with the associate  of the 
material ,supplies, equipment ,works or in general as to the subject matter of the contract  in 
regard to which the associate claims having completed its obligations  before or during such 
termination.   
v) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any 
other guarantee or other security deposit by whatever name called submitted by the 
associate, which shall not be objected to or protested against by the associate. 
In case of termination of the contract the parties agree to be governed inter alia by the 
following:  
a) In case TPCODL exercises its right of termination as stated above the associate shall not 
dispute or object to the same.   
b) The Associate shall be entitled to receive and claim only such payments OR sums of 
money from TPCODL as may be found payable to it in regard to works executed by it under 
the terms of the contract and no other claim of any nature whatsoever shall be made by the 
Associate.  
c) All such provisions which the parties have agreed to survive and prevail even after 
termination of the contract shall remain effective despite the termination.  
In the event of such termination, TPCODL may finish the Work by whatever method it may 
deem expedient, including the hiring of services and /or purchase of material equipment from 
such   third parties as TPCODL may deem fit or may itself provide any labor or materials and 
perform any part of the Work.   The associate undertakes to bear the incremental costs if 
any paid by TPCODL in such a case attributable to failure on the part of the associate. The 
Associate in such a case shall not be entitled to receive any further payments and any sums 
found payable to it may be adjusted by TPCODL against the amount recoverable from him 
on this ground. The same shall be without prejudice to other rights available to TPCODL 
under law against the associate.  
Upon the termination of any of the contract due to occurrence of any circumstances provided 
in clauses stated above and constituting  repeated breach or misconduct , TPCODL shall be 
entitled to bar the associates its agents , affiliates from undertaking any negotiation / 
tendering, bidding, participation activities concerning TPCODL for a period of two years from 
date of such termination. The same shall be without prejudice to other rights available to 
TPCODL.  
24.2 Termination for convenience of Associate  
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Associate at its convenience may request for termination of contract, clearly assigning the 
reason for such request. TPCODL has full right to accept, reject or partially accept such 
request. This convenience will be available to associate only after one year from the contract 
effective date. For this purpose, associate will provide a notice period of 90 days to 
TPCODL, Associate will have to pay TPCODL a ‘termination convenience fee’ equivalent to 
5% of unexecuted contract value. 
 
24.3 Termination for Convenience of TPCODL 
TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in 
writing or through email to the Associate. TPCODL shall pay the Associate for all the 
supplies/ services rendered till the actual date of contract termination against submission of 
invoice by the Associate to that effect. 
25.0 DISPUTE RESOLUTION & ARBITRATION 
In case of any dispute or difference the parties shall endeavor to resolve the same through 
conciliatory and amicable measures within 15 Days failing which the matter may be referred 
by either party for resolution by the sole arbitrator to be appointed mutually by both the 
parties.  The arbitral proceedings shall be conducted in accordance with Arbitration and 
Conciliation Act 1996 and the place of arbitration shall be Bhubaneswar. The language to be 
used at proceedings shall be English and the award of the arbitrator shall be final and 
binding on the parties. The parties shall bear their respective costs of arbitration. The 
associate shall continue to discharge its obligations towards due performance of the works 
as per the terms of the contract during the arbitration proceedings unless otherwise directed 
in writing by TPCODL or suspended by the arbitrator. Further, TPCODL shall continue 
making such payments as may be found due and payable to the associate for such works.    
25.1     Governing law and jurisdiction  
The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any 
matter arising here from shall be subject to applicable law in force in India.  
26.0 ATTRIBUTES OF GCC 
26.1 Cancellation 
The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms 
of this GCC or any contract, order or terms agreed between the parties in pursuance without 
assigning any reasons and without any compensation to the Associates. 
26.2 Severability 
If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or 
part, the remaining portions of this GCC shall remain in effect. 
26.3 Order of Priority 
In case of any discrepancies between the stipulations in General Conditions of the Contract 
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the 
SCC to the extent stipulated hereinabove while balance portion of respective clauses of 
GCC shall continue to be applicable. 
27.0 INSURANCE 
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The Associate shall arrange accident insurance policy for his foreign 
experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' 
manufacturing works as well as for his Indian engineers and supervisory staff. The Associate 
shall also take out for his Indian workmen, where applicable, a separate policy as required 
under Workmen's Compensation Act. 
Associates shall be responsible to suitably insure their entire work-force (to the extent of at 
least meeting requirements under Workmen Compensation Act) Tools, Plant, Third party 
liability at the project site, All Risk comprehensive insurance for the entire works (insurance 
for free issue items will be in TPCODL scope) for total contract (PO/RO) value or any other 
such risks during execution of works, till the works are handed over to the company, in 
consultation with TPCODL and shall submit copies of such insurances to the Engineer-in-
Charge for review / acceptance before commencing the work. Engineer-in-charge must 
ensure compliance to insurance requirement by Associate before commencement of works. 
TPCODL shall stand fully indemnified in this respect. 
28.0 ERRORS AND OMISSIONS 
The Associate shall be responsible for all discrepancies, errors and omissions in the 
drawings, documents or other information submitted by him, irrespective of whether these 
have been approved, reviewed or otherwise accepted by the TPCODL or not. However any 
error in design/drawing arising out of any incorrect data/written information from TPCODL 
will not be considered as error and omissions on part of the Associate.  
29.0 TRANSFER OF TITLES 
The title of ownership and property to all equipment, installations, erections, constructions 
materials, drawings & documents shall pass to the TPCODL after Commissioning and 
complete handing over-taking over. 
However, such passing of title of ownership and property to the TPCODL shall not in any 
way absolve, dilute or diminish the responsibility and obligations of the Associate under this 
Contract including loss or damages and all risks, which shall vest with the Associate. 
The Associate shall take all corrective measures arising out of discrepancies, errors and 
omissions in drawings and other information within the time schedule and without extra cost 
to the TPCODL. 
The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out 
engineering, and site works by other agencies arising out of discrepancies, errors and 
omissions stated in as well as of any late revision/s of drawings and information submitted 
by the Associate. 
30.0 SUGGESTIONS & FEEDBACK  
We welcome all our Business Associates to write to us about their experience with TPCODL; 
be it our Company, our services or our people. Each and every concern, issue, query and 
suggestion from you will help us to become a better company to work with and shall help us 
develop a strong bonding of trust and a long term relationship with you.  
You may send your feedback by filling up our Business Associate Feedback Form enclosed 
herewith as Annexure-I. You can also log on to our website www.tpcentralodisha.com  to 
provide your feedback according to the guidelines mentioned below:  
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31.0 CONTACT POINTS 
In case Business Associate needs information with respect to payments or has any 
grievances, same may be lodged by log on to our website www.tpcentralodisha.com  
32.0 LIST OF ANNEXURES 
S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 
2. Performa for Advance Payment Bank Guarantee B 
3. Performa for Performance Bank Guarantee (CP cum EP) C 
4. Performa for No Demand Certificate by Associate D 
5. Performa for Indemnification on Statutory Compliance E 
6. Performa For Application For Issuance of Consolidated TDS 

Certificate F 
7. HR Service Level Agreement  G 
8. Under taking for competence of workmen H 
9. Business Associate Feedback Form  I 

10. Acceptance Form For Participation In Reverse Auction Event J 
11. NEFT or RTGS payment request form K 
12 Contractor Safety Management System L 
13 Vendor Appraisal Form M 
14 Manufacturers Authorization Form N 
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ANNEXURE-A 
PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Central Odisha Distribution Limited  
Bhubaneswar 
 
WHEREAS, (Name of the Bidder) ____________________ (hereinafter called “the 
BIDDER”) has submitted his bid dated______________ for the (Name of Contract) 
__________________________________ (hereinafter called “the BID”). 
KNOW ALL men by these presents we (Name of the Bank) 
_______________________________ of (Name of the Country) _______________ having 
our registered office at_______________________(hereinafter called “the BANK) are bound 
unto TP Central Odisha Distribution Limited (TPCODL) in the sum of 
______________________ for which payment well and truly to be made to the TPCODL the 
Bank binds himself, his successors and assigns by these presents. 
SEALED with the Common Seal of the said Bank this _______ day of _________ 20_____. 
The CONDITIONS of this obligation are: 
i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma 

of Bid   
or 
ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the 

period of  bid validity fails or refuses to furnish the Contract Performance Bank 
Guarantee, in accordance with the Instructions to Bidders. 

We undertake to pay the TPCODL upto the above amount upon receipt of its first written 
demand, provided that in its demand the TPCODL will note that amount claimed by it is due 
to it owing to the occurrence of one or both conditions, specifying the occurred condition or 
conditions. 
This Guarantee will remain in force upto and including the date (No of days as mentioned in 
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to 
Bid or as extended by you at any time prior to this date, notice of which extension to the 
Bank being hereby waived, and any demand in respect thereof should reach the Bank not 
later than the above date. 
DATE………………      SIGNATURE OF THE 
BANK……………………….. 
WITNESS…………………………….   SEAL………………………... 
(Signature, Name & Address) 
(At least 2 witnesses) 
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ANNEXURE-B 
PROFORMA FOR ADVANCE PAYMENT BANK GUARANTEE 

(On Rs.100/- Stamp Paper) 
Note:  
(a)  Format shall be followed in toto 
(b) Claim period of six months must be kept up 
(c) The guarantee to be accompanied by the covering letter from the bank confirming the 
signature  to the guarantee 
---------------------------------------------------------------------------------------------------------------------------
--------- 
TP Central Odisha Distribution Limited  
Bhubaneswar 
                                          Advance Payment B.G.No…………………… 
    Contract No…………………dated…………… 
1. You have entered into a Contract 

No________________________________________ with 
M/s._________________________________________ (hereinafter referred to as “the 
Vendor”) for the supply and delivery of ________________________________ 

 (hereinafter referred to as" the said Equipment”) for the price and on the terms and 
conditions contained in the said contract. 

2. In accordance with the terms of the said contract, you have agreed to make an advance 
payment of Rs._______________ 
(Rupees_____________________________________ only) being _______% 
(________percent) of the total value of the contract on “the Vendor” furnishing you with 
an irrevocable, unconditional and acceptable bank guarantee to be valid till the date of 
receipt of “the said equipment” covered by your above mentioned contract.  For this 
purpose you have agreed to accept our guarantee. 

3. In consideration thereof, we, __________________________________________ 
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 
case before the end of five working days from the date of the claim and without demur 
and without reference to “the Vendor” such amount or amounts not exceeding the sum 
of Rs.___________ (Rupees ___________________________________ only) being 
______% (______percent) of the total value of the contract on receipt of your intimating 
that “the Vendor” has not fulfilled his contractual obligations.  You shall be the sole 
judge for such non-fulfillment and “the Vendor” shall have no right to question such 
judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 
period of  one  months from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 
by your granting time or any other indulgence to “the Vendor”, which shall include but 
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not be limited to, postponement from time to time of the exercise the same in you or any 
right which you may have against “the Vendor” and to exercise the same in any 
covenant contained or implied in the said contract or any other course or remedy or 
security available to you, and our Bank shall not be released from its obligations under 
this guarantee by your exercising any of your rights with reference to matters aforesaid 
or any of them or by reasons of any other act or forbearance or other acts of omission 
or commission on your part or any other indulgence shown by you or by any other 
matter or thing whatsoever which under the law would, but for this provision have the 
effect of relieving our  bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 
our bank as a principal debtor, in the first instance, notwithstanding any other security or 
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 
premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or 
“the Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be 
confirmed by Bhubaneswar Branch by a letter to that effect) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 
Rs.___________________ 
(Rupees___________________________________________ only) and the guarantee 
will remain in force upto and including _________(Date) and shall be  extended from 
time to time for such period or period as may be desired by “the Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 
month from____________ (expiry date) i.e. on or before _____________ (claim period 
end date), we shall be discharged from all liabilities under this guarantee thereafter. 

Dated at ___________________this _______________ day of ___________ 200_____ 
Witness 
        Bank’s rubber stamp 
1. ________________________   Banks full address 
         
        Designation of Signatory 
2. ________________________   Bank official number 
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ANNEXURE- C 
PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 

(On Rs.100/- Stamp Paper) 
Note:  
(a) Format shall be followed in toto 
(b) Claim period of one month must be kept up 
(c) The guarantee to be accompanied by the covering letter from the bank confirming the 
signature to the guarantee 
---------------------------------------------------------------------------------------------------------------------------
-------- 
TP Central Odisha Distribution Limited  
Bhubaneswar 
                                     CP cum EP BG No.……………………………. 
                    Order/Contract No…………………dated…………… 
1. You have entered into a Contract No _____________________________________ with       

M/s._____________________________________________ (hereinafter referred to as 
“the Vendor”) for the supply cum erection / civil work of 
___________________________________  (hereinafter referred to as" the said Equipment”) for the price and on the terms and conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with 
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract and to be valid till the end of Guarantee period plus one month towards 
“Contract cum Equipment performance”.  For this purpose you have agreed to accept the 
guarantee.  

3. In consideration thereof, we, ______________________________________________ 
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 
case before the end of five working days from the date of the claim and without demur 
and without reference to “the Vendor” such amount or amounts not exceeding the sum of 
Rs.___________ (Rupees 
_______________________________________________________ only) being _______% (_______ percent) of the total value of the contract on receipt of your 
intimating that “the Vendor” has not fulfilled his contractual obligations.  You shall be the 
sole judge for such non-fulfillment and “the Vendor” shall have no right to question such judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 
period of one month from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 
by your granting time or any other indulgence to “the Vendor”, which shall include but not 
be limited to, postponement from time to time of the exercise the same in you or any 
right which you may have against “the Vendor” and to exercise the same in any covenant 
contained or implied in the said contract or any other course or remedy or security 
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available to you, and our Bank shall not be released from its obligations under this 
guarantee by your exercising any of your rights with reference to matters aforesaid or 
any of them or by reasons of any other act or forbearance or other acts of omission or 
commission on your part or any other indulgence shown by you or by any other matter or 
thing whatsoever which under the law would, but for this provision have the effect of 
relieving our bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 
our bank as a principal debtor, in the first instance, notwithstanding any other security or 
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 
Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be 
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the 
branch outside Bhubaneswar) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 
Rs.___________________ (Rupees________________________________________ 
only and the guarantee will remain in force upto and including _________(Date) and shall be extended from time to time for such period or period as may be desired by “the 
Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one months from____________ (expiry date) i.e. on or before _____________ (claim period 
end date), we shall be discharged from all liabilities under this guarantee thereafter. 

 
Dated at___________________ this_______________ day of ___________ 200__ 
 
 
Witness 
        Bank’s rubber stamp 
1. ________________________   Banks full address 
         
        Designation of Signatory 
2. ________________________   Bank official number 
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ANNEXURE-D 
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 

(On Company’s Letter head or with Company Seal) 
               (To be submitted by the Associate to TPCODL Accounts Department at the time of 

receipt of full and final payment) 
 (Certificate No. CCP/002) 

 
Name of the Project 
Order/ Contract No. 
Dated 
Name of the Associate 
Scheme No. / Job No. 
 
We, M/s.____________________________________________ (Associate) do hereby 
acknowledge and confirm that we have received the full and final payment due and payable 
to us from TPCODL, in respect of our aforesaid Order No _____________ 
dated___________ including amendments, if any, issued by TPCODL to our entire 
satisfaction and we further confirm that we have no claim whatsoever pending with TPCODL 
under the said contract / W.O. 
Notwithstanding any protest recorded by us in any correspondence, documents, 
measurement books and / or final bills etc., we waive all our rights to lodge any claim or 
protest in future under this contract. 
We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge 
and with our free consent without any undue influence, misrepresentation, coercion etc. 
 
Dated         Signature 
 
Place         Name 
         
Designation 
         (Company Seal) 
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ANNEXURE – E 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 
(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 
Name of the Project 
Letter of Award / Contract No. 
Dated 
Name of the Associate 
Scheme No. / Job No. 
By this confirmation we, ___________________________________________________ 
(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed, 
levied or hereinafter recovered by the Provident Fund Organization under the provisions of 
the Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of 
employees employed by us. 
We well and truly bind ourselves and our heirs executors administrators and representatives 
jointly severely and respectively for the above payment only to be paid to M/s. TPCODL. 
AND WHEREAS we, _______________________________________________ (Associate) 
is making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 
1952, have entered into the above written bond for the indemnity to M/s. TPCODL against all 
losses from the acts or default of the said Associate in respect of compliance of the 
Provident Fund Act. 
Similarly we hereby confirm that we have complied with all statutory and local laws and 
nothing is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues, 
Electricity dues etc.  We have entered into the above written bond for the indemnity to M/s. 
TPCODL against all losses from the acts or default of the said Associate in respect of 
compliance of the Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues, 
Electricity dues etc. 
NOW THE CONDITION, of the above written bond is as such that if the Associate during the 
period of this contract commits any default or fails to make payment of  Contributions in 
respect of his employees to the Employees Provident Fund Organization, he shall indemnify 
the Principal Employer M/s. TPCODL from all and every loss and damage caused to them 
from any act, omissions or negligence of the said Associate in respect of compliances under 
the Employees Provident Fund and Miscellaneous Provisions Act, 1952. 
IN WITNESS to the above written bond we have here to set our hands, with our free 
consent. 
Dated        Signature 
Place        Name 
        Designation    (Company Seal) 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 
Rev. No 0 Page 42 of 104 
   

ANNEXURE-F 
PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS 

CERTIFICATE  
To be printed on the letterhead 

To, 
TP Central Odisha Distribution Limited, 
Bhubaneswar 
Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 
Dear Sir,  
I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 
financial year _______ against tax deducted at source by you from my / our payments / bills 
during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 
For and on behalf of  
Signature 
Name 
Address 
Contact No.   (Land Line)     
             (Mobile) 
PAN # 
Assessing authority 
 
ATTACH THE COPY OF PAN CARD 
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ANNEXURE - G 
SERVICE LEVEL AGREEMENT  

 (To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues) 
1.0  The following shall be adhered to by the Business Associates during his / its 

association with TPCODL:  
Shall Abide by TPCODL Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and transparency.  Everything 
we do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to our 
colleagues and customers and always work for the benefit of the communities we serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in our day 
to day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our 
customers and partners to build strong relationships based on tolerance, understanding and 
mutual co-operation.  

e) Responsibility – We must continue to be responsible and sensitive to the communities and 
environments in which we work and always ensuring that what comes from the people; goes 
back to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and innovative 
in our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for managing 
the project site / performance contract etc.  in TPCODL would also ensure adherence 
of these values by his employees / persons deployed by him in connection with his 
works undertaken in TPCODL.  

3.0  TPCODL is a signatory to the United Nation Global Compact as an integral part of its 
Governance principles / business.  The Business Associates are required to: 

a) Support and respect the protection of human rights and make sure that they are not 
complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to collective 
bargaining. 

c) Not to resort to any form of forced and compulsory labour.  
d) Shall ensure abolition of child labour in his area of work.  
e) There is no discrimination in respect of employment and occupation in respect of his 

employees.  
f) Support precautionary approach to environmental challenges.  
g) Promote greater environmental responsibility by himself and his employees in his areas of 

work.  
h) Deploy and defuse environmental friendly technologies while carrying out the works.  
i) Work against corruptions in all its form including extortion and bribery by himself and his 

employees.   
4.0  The Business Associates are required to adhere to all applicable Labour Laws with 

special reference to the following:  
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a) No person below the age of 18 years and no child labour will be engaged directly or 
indirectly for executing the work connected with the business of TPCODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the 
workers shall be made within the prescribed period of 7th / 10th day of the following month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF Act 
1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be 
adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the 
relevant statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of 
the workers engaged for TPCODL work. The work will be commenced only after completing 
necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification by 
Statutory / TPCODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of authorized 
representative of TPCODL or shall be made in the form of cheque / bank transfer to the 
employee. 

h) During the period of contract, the Business Associate will arrange for deployment of his 
supervisor / manager for total supervision and control of the work and their manpower.  All 
the activities related to their manpower e.g. attendance, leave, wage disbursement etc. will 
be done under the supervision & control of  Business Associates, While adhering to the 
prescribed standard / norms of production / productivity & quality.  During execution of the 
work, Business Associate shall engage only such qualified / skilled manpower as may be 
envisaged / required for ensuring level of production / service into the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 
i. Clearance for commencement (before start of the work). 
ii. No Objection Certificate (after completion / before final settlement). 
iii. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every month 

j) The Business Associate shall indemnify TPCODL from any liabilities under applicable 
Labour Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall also 
maintain hygienic working environment / condition in his area of work. 

l) The Business Associate and his employee shall abide by Laws of Land and shall not 
violate any applicable provisions. 

m) The Business Associate appreciates with and acquiesces to the right of TPCODL as 
principal employer to fulfil any of his legal obligations, if he fails to do so under applicable 
labour laws and deduct the same from his running bills / final payments / enchasing security 
deposit / Bank Guarantee as the case may be. If there is any further shortfall TPCODL has 
the right to recover the same from the Business Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral and 
legal conduct and shall not violate any standard conduct envisaged in the premise of 
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TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc.  The Business 
Associate or his employees should refrain from corrupt practices, giving or taking bribe in 
connection with any TPCODL business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for 
adherence by all concerned. Corporate IR & Welfare Group will be the process owner 
for implementation of the system with the help of concerned Engineer I/c or Officer 
I/c. 

a) Statutory Compliance being a professed value in TPCODL Code of Conduct, the concerned 
Engineer / Officer in charges are requested to adhere to the provisions and advise 
respective Business Associates in their domain to comply in letter and spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the Business 
Associate will report to Corporate IR & Welfare group for completion of statutory 
requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work (CCW) 
is issued by IR & W group to the Business associate. However in exceptional exigencies in 
engineer I/c / Officer I/c may direct the Business Associate to start the work and inform IR & 
W group about the same. Statutory requirements in this case may be completed parallely.  

d) First monthly bill will be released only after producing CCW to the finance department. 
Similarly closure of work and final settlement will be affected after issuance of no objection 
certificate from IR & W group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 
a) Submission of filled up Form ‘A’ for database (Annexure-1).  
b) Copy of PF Code allocation letter.  
c) Copy of ESI Code allocation letter.  
d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 

workers during the period of contract).  
e) Submission of duly filled up Form VI A (Notice of Commencement).  
f) Copy of insurance cover note under WC Act 1923 (if applicable).  
g) Copy of Contract Agreement.  
h) Copy of indemnity bond (if applicable).  
i) Affidavit with regard to payment of wages through cheque / bank transfer only. 

7.0  Requirements during execution of work: 
a) Copy of receipt of application for license / license (if applicable).  
b) Copy of PF Challan (latest by 26th day of every Month).  
c) Copy of ESI Challan (latest by 26th day of every Month).  
d) Copy of Wage disbursement sheet / Bank statement.  
e) Filing / Maintenance of all statutory registers / reports / returns for inspection by Statutory/ 

TPCODL authorities.  
f) Certification of wage disbursement by authorized representative of TPCODL.  
g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 
h) Insuring safe working practices at the work place.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  
a) Submission of duly filled up Form VI A (Notice of Completion).  
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b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  
c) Consolidated copy of wage sheet of last month indicating full & final settlement of all dues 

like retrenchment benefit, bonus, leave encashment etc. Copy of individual declaration by 
employees in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the 
concerned workers.  
In case any of the above are deviated / not complied with the Letter of Award/Order 
shall be liable to be withdrawn / cancelled. 
Enclosure: 

1) Form A 
2) Form X 
3) Form XI 
4) Form VI A 
5) Form XXIV 
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FORM (A) 
[To be submitted by the Business Associate to the Principal Employer within a week from LoA 

issuance] 
 

A. Details of the Agency 
1. Name of Agency : 
2. Nature of work  : 
3.    Local Address with Ph.No.      : 
        (With Father’s name)       : 
4. Permanent Address (Full)       : 
5.     PF code no. & Place        : 
6. ESI Code no. & Place       : 
7. Name and address of         : 
 Sub-contractor (if any)    
B. Details of Work 
 8. Name of work (as specified in LOI/LOA) : 
 9. LOI/LOA Nos. & Dates    : 
10. Period of contract (Specify Dates)  :  
   [Including Extension period, if any]  : 
11. Work Area [Department / Location]  : 
12. Name / Cell no. of Officer I/c   : 
13. Maximum No. of workers and staff to be engaged on any day during the year.  

 Supervisory Staff      : 
 Workers                 : 

14. Do you have any other contract in TPCODL  : Yes/No 
      If yes, furnish details:  
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15. Details of Workmen’s compensation Policy, if applicable 
Name of Insurance Company ……………………………………………………………………………... 
………………………………………Policy No ……………………………… Number of persons 
covered …………… Period of coverage:  From ……………………. To …………………….….. 
If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules made there under. 
 
C. Details of workers to be engaged 
No. of Workers 

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 
 

 
* Number to be indicated 
I/We shall fulfill all obligations arising from and under all relevant law in force from time to time. I/We 
undertake to keep the TPCODL indemnified against any loss or liability arising out of failure of my / 
our abiding the relevant laws. 
The name of my / our representatives is …………………………………………… to enter the 
TPCODL Premises on my behalf. 
Date:     
 

 (Signature of the Business Associate 
 or his Authorized Representative) 

 
This Business Associate is / will be engaged in TPCODL. 
 
(Signature and seal of   
Officer I/c of the Work)  
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Form X 
Undertaking 

 
I _________________________________________________ hereby undertake that all the dues in 
respect of my employment with M/s ____________________________________ for the period of 
_______________________________ to __________________________have been settled and 
final payments including retrenchment benefit have been made to me in full. 

 
 
 

(                                                        ) 
______________________________ 

 
Date: 
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Form XI 
Undertaking 

 
With reference to the contract job awarded by M/s TP Central Odisha Distribution Limited to 
M/s__________________________________________________________________ vide work 
order No.______________________________________________ dated__________________  
I _______________________on behalf of  
M/s _________________________________________________hereby undertake: 
 
1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract, 

payable as per the provisions of relevant statute pertaining to  
i. wages/ salary 
ii. PF &  ESI, Bhubaneswar Labour Fund  
iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 
  
2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / payments, 

M/s ____________________________________ will settle the same on it’s own and such 
liability will be borne by M/s  ____________________________________________________   

 
3. That M/s _________________________________________ hereby indemnify M/s TPCODL 

from any future liability i.r.o. any statutory obligation in respect of said contract. 
 
Date:        
                  ________________________ 
        (                         ) 

Authorized Signatory 
 

For M/s _____________________ 
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FORM- VI A 
Notice for Commencement /Completion of contract work 

 
 
I/We, Sh. / M/s ____________________________________________________ (Name 
and Address of the Contractor) hereby intimate that the contract work 
_______________________________________________ (name of work) in establishment 
of the ________________________________________ (name and address of the 
Principal Employer) for which License 
No.___________________________________________dated_____________________ha
s been issued to me/us by the Licensing Officer _______________________(name of the 
Headquarters), has been commenced / completed with effect from 
______________________date / on date. 

 
 
 

                                                                                                   
Signature of Contractor 

                                         With Office Seal 
 
 
 
 
The Inspector 
__________________________ 
__________________________    
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FORM XXIV 
[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 
Half -Yearly Ending_______ 

1.  Name and address of the Contractor 
2.  Name and address of the Establishment 
3.  Name and address of the Principal Employer 
4.  Duration of Contract: From _______________to _________________ 
5.  No. of days during the half year on which  
      (a) the establishment of the principal employer had worked 
      (b) the contractor’s establishment had worked 
6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

7. (i)  Daily hours of work and spread over 
    (ii)  (a) whether weekly holiday observed and on what day 
           (b) if so, whether it was paid for 
    (iii)  No. of man – hours of overtime worked  
8.  No. of man days worked by 

Men Women Children Total 

9.  Amount of wages paid  
Men Women Children Total 

10.  Amount of deductions from wages, if any 
Men Women Children Total 

 
Whether the following have been provided – 
(i)    Canteen   : _____________  
(ii)   Rest rooms  : _____________ 
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(iii)  Drinking water : _____________ 
(iv)  Crèches  : _____________ 
(v)  First Aid   : _____________     
                                                                                                          Signature of contractor 
Place _________________ 
Date __________________ 
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ANNEXURE – H 
UNDERTAKING FOR COMPETENCE OF WORKMEN 

 
Name of Associate :  
Tender No.  : 
Item   : 
 
With reference to the tender mentioned above, I/We _______________________________, 
hereby undertake that the workmen/ employee(s) engaged by M/s 
__________________________ for the job against said tender shall be competent in all 
respect, commensurate to the nature of job.  
 
 
 
 
Date:       _____________________________ 
       (     ) 
         
       Authorized Signatory   
       For M/s 
        
       Seal 
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ANNEXURE-I 
BUSINESS ASSOCIATE FEEDBACK FORM 

With an objective to improve our internal processes and systems, and serve you better, we 
solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes 
to complete this survey.  We assure you that your feedback shall be kept confidential. 
Please send the duly filled feedback form in the "TPCODL addressed - attached envelop" 
 
You are associated with us as  
 OEMs    Service Contractor   Material Suppliers    Material & Manpower 
Supplier   
 
You are associated with us for   
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years     
Your office is located at   
 Bhubaneswar    Within 200 kms from Bhubaneswar  More than 200 kms from Bhubaneswar 
 
Your nearly turnover with TPCODL   
 Less than 25 Lacs    25 Lacs to 1 Crore     More than 1 Cr.    
Additional information  

Your Name 

Your Designation 

Your Organization 

Contact Nos. 

Email  
                  We once again thank you for your participation in this survey. Please spare 10 minutes to 

give your feedback on following pages (Section A to E)  
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SECTION - A 
(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

Do
 No

t A
gre

e 

Sli
gh

tly
 in

 
Ag

ree
me

nt 
In 

Fa
ir 

Ag
ree

me
nt 

Mo
stl

y in
 

Ag
ree

me
nt 

Fu
lly 

Ag
ree

 

1 You receive all relevant queries / 
tenders from us in timely manner.             

2 
We provide you enough lead time 
to respond to our queries / 
tenders. 

            

3 
We provide you adequate support 
(drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are rational :   

  
4.1 Scope of Work           
4.2 Delivery / Execution Schedule             
4.3 Payment Terms           
4.4 Liquidated Damages           
4.5 Performance Guarantee           

5 
Our purchase orders / contracts 
are simple, specific & easy to 
understand 

            

6 
TPCODL demonstrate  
willingness to be flexible in 
administration of Contract / Purchase Order 

            

7 We provide timely responses / 
clarifications to your queries             

8 
TPCODL representative you 
interact / coordinate with is 
adequately empowered to 
support you in meeting 
contractual obligations 

            

9 
TPCODL provide you all 
necessary infrastructure support 
for timely and quality completion 
of work (including AMC) 

            

10 
TPCODL Engineer-in-Charge 
timely certifies the jobs executed/ 
material supplied 
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S. No. Parameters 

1 2 3 4 5 

Remarks/ Suggestion 

Do
 No

t A
gre

e 

Sli
gh

tly
 in

 
Ag

ree
me

nt 
In 

Fa
ir 

Ag
ree

me
nt 

Mo
stl

y in
 

Ag
ree

me
nt 

Fu
lly 

Ag
ree

 

11 
TPCODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of 
job 

            

12 
BIRD (Bill Inward Receipt Desk)  
initiative has improved payment 
disbursement process 

            

13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 TPCODL never defaults on 
contractual terms             

15 In TPCODL Contracts closure is 
done within set time limit             

16 
Our material receiving procedures 
are well defined and efficiently 
deployed to reduce mutual inconvenience 

            

17 Bank Guarantees are released in 
time bound manner             

18 Our processes related to payment 
/ account settlement are effective.              

19 You get payments on time             
20 TPCODL Employees follow 

Ethical behaviour              
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SECTION - B 
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum) 

 
SN Parameters 1 2 3 4 5 Remarks/ 

Suggestion 

1 
How do you rate courtesy/ 
empathy/ attitude level and 
warmth of TPCODL employees 
you interact with from following 
team? 

  

  

1.1 Project Engineering           
1.2 District / Zones           
1.3 Projects/HOG (TS &P)           
1.4 Inspection & Quality Assurance            
1.5 Stores            
1.6 Metering & Billing            
1.7 Accounts / Finance           
1.8 Administration           
1.9 IT & Automation           

2 
How would you rate TPCODL in 
comparison to your other clients 
in terms of fairness of 
treatment and transparency 
with its Business Associates? 

            

3 

How would you rate TPCODL in 
comparison to your other clients 
in terms of processes and 
systems to manage 
partnership with its Business 
Associates   

            

4 
How would you rate TPCODL in 
comparison to your other clients 
in terms of building long term & 
mutually relationship with its 
Business Associates 
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SECTION–C 
          Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement. 

SNo Parameters 

Ce
rta

inl
y N

O 

Pro
ba

bly
 NO

 

Pro
ba

bly
 YE

S 

Ce
rta

inl
y Y

ES
 

Remarks/ 
Suggestion 

1 
Based on your experience with 
TPCODL, would you like to continue 
your relationship with TPCODL? 

  
        

2 
If someone asks you about TPCODL, 
would you talk “positively” about 
TPCODL? 

  
        

3 
Would you refer TPCODL name to 
others in your community, fraternity and 
society as a professional & dynamic 
organization?  

  
        

SECTION - D 
If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly 
represents your overall satisfaction with us (please tick appropriate box) - 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

1 2 3 4 5 6 7 8 9 10 
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SECTION – E 
Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 
Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses, 
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 
and International Organizations, which you recommend TPCODL to adopt. Please give your 
valuable salient recommendations. 
Please spare your thoughts for TPCODL’s improvement in particular areas of major 
concerns for you. We also welcome your suggestions to adopt any best practices, altitudes 
that you have observed / experienced elsewhere in Indian/ International organization. 

Recommendation  Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from 
TPCODL) 

Timely payment 
  

1 Flexibility in Contracts/PO   
 Clarity in PO,s & Contracts   

2 Timely response to quarries   
 Timely certification of works executed   

3 Clarity in Specs,drawings,other docs etc   
 Adequate information provided on website 

for tender notification, parties qualified etc.   
4 Timely receipt of material at site for 

execution   
 Performance Guarantee/EMD released in 

time   
5 Inspection & quality assurance support for 

timely job completion   
We thank you for your time and courtesy!! 
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ANNEXURE-J 
ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 
In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use 
the reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the 
bidders who are found as technically qualified based on the tender requirements shall be eligible to 
participate in the reverse auction event. 
The following terms and conditions are deemed as accepted by the bidder on participation in 
the bid event: 
1. TPCODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 
Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award 
decision by TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
TPCODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 
possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 
the entire infrastructure as required at their end to participate in the auction event. Inability to bid 
due to telephone line glitch, internet response issues, software or hardware hangs, power failure 
or any other reason shall not be the responsibility of TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL 
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure 
observed which has restricted the bidders to submit the bids to ensure fair & transparent 
competitive bidding.  In case an auction event is restarted, the best bid as already available in the 
system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 
price bids received from a bidder in lieu of non-participation in the auction event shall be outrightly 
rejected by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 
9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPCODL site. 
10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 
11. No requests for time extension of the auction event shall be considered by TPCODL. 
12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 

based on the final all inclusive prices offered during conclusion of the auction event for arriving at 
Contract amount.  

Signature & Seal of the Bidder 
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ANNEXURE-K 
To, 
DGM (Finance) 
The TP Central Odisha Distribution Limited 
Bhubaneswar 
 
Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  
 Gross Settlement System (RTGS) 
Dear Sir, 
We request and authorize you to affect e-payment through NEFT/RTGS to our Bank 
Account as per the details given below:- 
Vendor Code  :     
Title of Account in the Bank :     
Account Type :  

(Please mention here whether account is 
Savings/Current/Cash Credit) 

   

Bank Account Number :                   
      
Name & Address of Bank 

: 
    

Bank Contact Person’s Names :     
Bank Tele Numbers with STD Code :     
Bank Branch MICR Code :             
  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 
cheque) 
 

   

Bank Branch IFSC Code :               
  (You can obtain this from branch where you 

have your account) 
   

 
Email Address of accounts person  (to 

:     
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send payment information) 
Name of the Authorized Signatory :     
Contact Person’s Name 
Official Correspondence Address                           

: 
: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of 
NEFT/RTGS amounts in our account. Any change in above furnished information shall be 
informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any 
loss incurred due to wrong furnishing of above information.  
Thanking you, 
 
For ____________________ 
 
(Authorized  Signatory) 
(Signature with Rubber Stamp) 
 
Certification from Bank: 
We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm 
that the account number (specify Bank a/c no.) of (Please mention here name of the account 
holder), the signature of the authorized  signatory and the MICR and IFSC Code of our 
branch mentioned above are correct. 
This also is certified that the above information is correct as per Bank record 
 
(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE-L 
CONTRACTOR SAFETY MANAGEMENT SYSTEM 

1. OBJECTIVE 
The objective of the Contractor Safety Management System is to lay down clear 
guidelines for all Business Associates (including their associates, staff and agents) which 
would facilitate them to observe all statutory rules and regulations, comply with 
applicable standards of  Central Electricity Authority (Measures relating to safety and 
electric supply) Regulations, 2010 & (safety requirements for construction, operation and 
maintenance of electrical plants and electric lines) Regulations,2011, TPCODL Safety 
Manual and Guidelines and thus, ensure creation of safe working environment for all 
stakeholders of our network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor 
Contracts”.  
Major Contracts: Contracts which satisfy any two or more criteria listed under the head 
“Major Contracts”  

Criteria Minor Contracts  Major Contracts 
Value of Contract < Rs. 1500000/- (less than 

Rs. Fifteen Lac) 
 >= Rs. 1500000/- 
(Equal or more than 
Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 
Working on energized 
electrical equipment No Yes 
Working on height (above 
1.8 Mtrs from ground) No Yes 
Work involving construction 
activity No Yes 
Working with hazardous 
goods or chemicals No Yes 
Work involving danger to 
general public No Yes 

Note: Exceptions for major and minor contract are – in house software development, 
supply of material or equipment but no direct or indirect installation of the same 
material, administration contracts (courier, water supply, printing, security, transport, 
etc.), minor civil work like plastering at ground level or flooring, etc. The facility 
management (housekeeping) contract will always be treated as a minor contract.  
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3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE 

COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System Questionnaire as per annexure 1 and submit along with the vendor registration process / bid / 

tender document. The filled questionnaire will be scrutinized by Engineer In-charge / 
indenting group and recommend suitability of the BA with respect to safety 
requirements. The fulfilment of statutory requirements for vendor registration 
pertaining to labour laws etc. shall be done by BA Cell on being referred to it.  

3.2 Business Associate is required to take suitable risk control measures mentioned against the identified Hazards and Risk document provided for all contracts as per annexure 2. The primary objective of this is to evaluate the understanding of the BA 
towards risk mitigation and employment of safe work procedures. BA is required to conduct the Hazard identification and Risk Assessment study as per the procedure 
and deploy more or other measures if deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to Safety   
and Occupational Health and submit the “Safety Undertaking” as per annexure 4. 
 4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY 

BUSINESS ASSOCIATES 
The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), 

Energy Auditing Group, AMI, MRG, etc. – Annex3.6 4.7   Maintenance and Operation of Street Light. – Annexure 3.7 
1. Please note that hydra cranes used by any dept should be ACE Model No. FX  150 ACE 

SX  150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra cranes like ACE 14XW or ACE 12 XW, etc are prohibited. 
(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the 
Work Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety 
Supervisor as detailed in this document.  
The Business Associate (BA) having major contract will appointing Safety supervisor, engineer / manager for the TPCODL work. The BA shall make all necessary arrangements 
for getting their workforce safety trained and competency checked from the concerned 
official of TPCODL before deployment in the field. BA Cell shall recommend the suitability after competency checked by Engineer In-charge and SAFETY group (or his representative) 
of TPCODL. After getting the clearance from concerned official, BA cell and receiving 
temporary I-card issued by TPCODL, Business Associate shall commence the working.  
Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any 
of the safety representatives appointed for TPCODL work site. BA needs to ensure 
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that Safety representative is available at all points of time; failing which the work 
being carried out in the interim (period when Safety representative is not available) 
shall be treated as working under improper supervision and due penal provisions 
shall be initiated against the BA. BA will be required to provide all applicable infrastructure 
and power to ensure smooth working of the safety representative to maintain a sound safety 
management system. In all contracts safety representative will not be assigned any 
other activity at site apart from the works related to safety management. The duties 
are detailed in clause 5.5 of this document. TPCODL will be auditing the facilities 
provided to the BA`s safety team time to time.  
The Safety Representative of the BA shall be required to meet and follow the instructions of 
the Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for 
providing the MIS and/or any other relevant information, as and when desired, within the stipulated time frame as per the requirements of TPCODL. Any non-conformance to safety 
will lead to the negative marking or issue of safety violation challan/ tokens which shall affect 
the monthly evaluation and performance of BA.  
All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances 
and requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy 
and are in good & safe state of working.  
5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE 

PERSONNEL 
Qualification and experience required for the safety and site personnel are as following: 
5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be 

ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working 
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years 
for Diploma holder. Having formal experience of the safety systems will be an added 
advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at 
least Diploma (relevant branch) and he has working experience on electrical system of at 
least 3 yrs. Having the formal experience of the safety systems will be an added 
advantage.  

5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 
years on electrical network.  
However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, 
BA shall assign the duties of Safety Representative to the Work Supervisor. Work Supervisor will deliver required duties of Safety Representative (as per clause 5.5) in 
addition to other duties without diluting the importance of safety.  

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the 
BA shall employ only qualified and skilled persons and shall comply the provisions of 
section 19 & 29 of Central Electricity Authority (Measures relating to safety and electric 
supply) Regulations, 2010. Persons holding valid approvals only by any Government approved agency or a competency assessment panel or a team set up by TPCODL 
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shall be allowed to perform the High Risk / High Hazard activities (refer page 1). The 
skill / qualification required for the electrician and electrical supervisor are given in annexure 5. The contracts related to maintenance of Distribution Network, Distribution 
Projects, EHV Projects, maintenance of Sub-Transmission Network, MMG & EAG, 
maintenance and operation of street lights, shall preferably have at least 20 per cent of 
ITI qualified electricians in the first year of the contract. This figure shall preferably be 
incremented by 15 per cent every subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  
5.5 Requirements from the Safety Representative(s) of the Business Associate: 

5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training 
to all new employees joining the BA will be conducted by the BA as per Safety 
training modules of TPCODL.   

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 

10% buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as mentioned in TPCODL Safety standard and O & M and concerned function’s 

manual. 
5.5.6 Safety inspections / audits as per the process of TPCODL  
5.5.7 Working in close coordination SAFETY Group of TPCODL. 
5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 

Engineer In-Charge and SAFETY Group of TPCODL immediately after its occurrence.  
5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed 

HIRA as per the annexure 2. Also deployment of JSA based checklist shall be 
ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and 
providing for safety assurance.  5.6 Training and Syllabus:  The BA shall not deploy any person at work place / site or 

send newly recruited personnel directly to concerned official for competency 
assessment without Safety Induction Training.  
5.6.1 All new BA employees have to necessarily undergo one and half days Safety 
training and Competency assessment at training centre of BA cell. This training will be 
conducted once in a week. After the completion of Safety training & Competency assessment I-card will be issued to all competent BA employees 
5.6.2 BA is expected to initially train and judge the capability of the workman at his 
own end before further recommending the workmen for Competency assessment. If any BA workman sent for competency assessment. In case any BA workman fails in 
the Competency test at concerned official, it will be deemed that BA has not imparted 
sufficient training at his end and actual cost of training ₹ 7500/ BA employee/ failed 
attempt will be recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of 
TPCODL, are not deployed at TPCODL worksites/ voluntarily left the job by workers/ 
used somewhere else other than TPCODL by the BA, in that case Management 
reserves the rights to intervene and recover the actual cost of training i.e. ₹ 7500/BA 
employee. (Exempted for attrition rate of BA workers less than or equal to 10% of total 
workforce deployed at TPCODL) 
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5.7 It is desired that Safety representative of the BA to impart the general safety training to 

each employee of duration 2  hrs per month. The training will be organized at BA level 
and the record to be sent to engineer in-charge and SAFETY group of TPCODL every month. Please refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the 
team of employees involved in the work. Each PPE of BA shall be checked / inspected by 
the safety representative / supervisor at zone before the work start or as prescribed in the 
list. Safety representative shall regularly check the healthiness of each PPE allocated to 
lineman. Suitable record shall be maintained at zone. Defective PPE shall be immediately 
replaced or within 24 hours by the BA. In no case linemen or any other official of BA may be 
allowed to work with defective PPE. It is preferred that BA ensures minimum stock of each PPE at zone for immediate replacement with defective one. The PPE shall be IS / BS / CE marked and exactly as per the standard or specification mentioned in the annexure 7. 
Working without PPE / non-standard PPE shall be treated as safety violation and penalty as 
stated in section 6.0 of this document. If TPCODL finds that BA has not provided the 
adequate / appropriate PPE to their staff, TPCODL reserves the rights to stop the work and 
call the BA to provide appropriate PPEs at the risk. If the BA fails to provide the required 
PPEs at the risk then the same shall be provided by TPCODL at the actual cost of the PPE. 
The amount shall be charged to BA and same shall be first recovered from the current bill of 
BA or any future payment to be made to BA.  In the event of any balance amount still left for 
recovery, the same shall be adjusted against retention amount or by invoking bank guarantee submitted by BA. 
5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / 

audit conducted by his technical team comprising of safety representative as per the annexure 8. The safety representative will be required to conduct the HIRA (Hazard 
Identification and Risk Assessment) as per annexure 2 of the process and work 
undertaken at least two times in a year or every time if a new process / activity / machine is introduced or whenever an accident take place. The risk identified to be 
addressed suitably with –  

 Engineering Control  Management Control, and  Personal Protective Equipment.  
   The safety representative of BA shall inform and educate for the identified risk 

and hazard control methods to employees, supervisor and engineer as well as 
the engineer in-charge and SAFETY group of TPCODL.  

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety 
all through the contract duration. Safety shall always be of paramount importance 
during the contract period. Safety performance will be monitored on yearly basis 
throughout the period and no relaxation will be given for bad performance. BA with 
good track record and excellent performance will be rewarded suitably as per clause 
6.0 of this document. The BA has to provide monthly “Performance Report – Safety” 
to engineer in-charge and SAFETY group TPCODL this shall be part of monthly bill along with training details. Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the critical works: The BA shall submit the health fitness certificate for all those workers 

involved in climbing the pole or working at height for following diseases:  
5.10.2 Epilepsy 
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5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be 
submitted to BA Cell before issue of temporary identity card. The records shall be 
maintained at BA Cell. All such medical check-ups shall be repeated once in a year for all 
workers involved in climbing the pole or working on electrical network.  
6. REWARD AND PUNITIVE MEASURES 
6.1 To support the enforcement of good SHE & DM practices by the Business Associate and 
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive measures shall be made. Each unsafe act or violation of the safety guidelines as described 
in the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the 
measures identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, 
Incompetent driver/ Helper 

6.1.3 Working without creation of effective safety zone 
6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 

competency 
6.1.5 Working without adherence to PTW process or authorization/ not 

adherence to SOPs / W.I. of TPCODL. 6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking 
proper fall protection measures/ Poor condition of Ladder 

6.2 Measures of Reward and Punitive Measures 
The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will 
conduct the surprise audits of the work / project and if any non-conformance is found 
the same will be booked and entered in the format “Safety Violation Record” annexure 10. The flow of the information is given below: 

Safety Violation Escalation & Monitoring process 
Action Responsibility 

Safety Violation form has been filled and counter foil sent to 
SAFETY team for information. The main form is to be given 
to BA supervisor / Engineer in-charge. (Automatically 
generated if Site audit done through Mobile App.) 

Engineer In-charge/ NSO / 
SC / SAFETY Group /CSI/ 
ASO/ Any authorised 
TPCODL official.  

           ↓ 
Entry of the violation in the master record and sending the 
information to concerned Manager, HoG, HoD, Head and 
Chief (O &S). (Automatically generated if Site audit done 
through Mobile App.). 

SAFETY Group 

           ↓ 
Forwarding the information Centralized Account Payable 
(CAPS) for amount deduction from the current bill of the BA, 

Engineer In-charge 
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if any.   

            ↓ 
HoG (Safety – II) & HoG (Safety & Quality – Commercial) 
and CAPS to generate the MIS of the violations and the 
amount deducted. 

SAFETY Group 

            ↓ 
The pool of the amount generated after the deduction to be 
utilized in safety welfare of BA employees. 

SAFETY Group with 
approval of CFO/Chief (O & 
S) /CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the 
violation. If the same violation is repeated it may escalate into a higher penalty. If a particular 
Business Associate employee violates safety norms three times, he shall not be allowed to 
work in TPCODL for a period of one year from the date of the 3rd violation. 
6.3 Safety Violation Escalation Matrix 

6.3.1  

S.No. Safety Violation 1st 2nd 3rd 4th Subsequent 
Violations

1 Working without PPE (Helmet/Gloves/Safety 
Harness/ Safety Shoes etc.) A B C D

2 Improper Working at Height A B C D
3 Working without proper tools and tackles A B C D
4 Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper A B C D
5 Violation of SOP/ WI B C D E
6 Working without adherence to PTW process or 

authorization/ Safety Zone C D E

Legend Action to be taken
A Warning letter
B Levy of Penalty
C Memo to BA & Levy of Penalty
D Memo to BA & Levy of Penalty
E Memo to BA, Levy of Penalty and termination of 

Contract
Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000
Head of Department 1,00,000

Consequence of Safety Violation Observed
(Not related to Incident/ Accident) Violation

Will attract the 
same penality 

as applicable in 
the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 
violations are to 
be calculated 
cumulatively 
over the 
contract period 
and not on 
monthly basis.

Engineer Incharge Nil
Engineer Incharge 2,000
Head of Group 4,000
Head of Department

 

S.No. Safety Violation 1st 2nd 3rd 4th Subsequent 
Violations

1 Working without PPE (Helmet/Gloves/Safety 
Harness/ Safety Shoes etc.) B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4 Poor condition of Crane/Hydra/
Vehicle/Incompetent driver/ Helper B C D E

5 Violation of SOP/ WI C D E
6 Working without adherence to PTW process or 

authorization/ Safety Zone C D E

Legend Action to be taken
A Levy of Penalty
B Memo to BA & Levy of Penalty
C Memo to BA & Levy of Penalty
D Memo to BA & Levy of Penalty
E Memo to BA, Levy of Penalty and termination of 

Contract
Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000
Head of Group 25,000
Head of Department 50,000

Consequence of Safety Violation Observed
(Not related to Incident/ Accident) Violation

Will attract the 
same penality 

as applicable in 
the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 
violations are to 
be calculated 
cumulatively 
over the 
contract period 
and not on 
monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000
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Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety violation, 
“Termination” notice to BA will be issued from the office of the Head of Department 
(equivalent to Addl GM/ GM/ Sr. GM level) and further, if required, continuation / extension of 
contract will only be initiated by Functional Head of the department (equivalent to Sr. GM / 
VP level) and approved by CEO & MD. Till the extension, the contract will remain 
suspended.  
TPCODL encourages the reportage of the safety violation during the contract work by BA. 
Any TPCODL employee can register a safety violation against the BA in the “Safety Violation 
Form” annexure 10. Initially the observer has to fill the form and handover the counterfoil 
(lower portion) of the document to the supervisor of the BA, inform the site engineer of 
TPCODL and send the top portion of the Safety Violation Form to SAFETY group for the 
further necessary action against the BA. The cumulative nos. of Safety Violations 
pertaining to any particular BA shall be calculated on yearly basis. 
Safety violations resulting in incident / accident will be treated as per gravity of the injury / 
fatality and its impact as well as type i.e. minor or Major. Consequences of incident / 
accident are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case 
of any accident, findings and recommendations of Accident Enquiry Committee will be final 
and binding and will supersede the arbitration clause of GCC.   

Sl. No Type of the injury 1st 2nd 3rd 4th
1 Slight injury (First Aid Case)

2 Minor injury (No or Hospitalization less then 
48 Hrs) F G G H

3 Major injury (Bone injury or burn or 
Hospitalization more then 48 Hrs) G G H I

4 Single fatality J K

5 Multiple fatalities (Two or more fatalities 
during one event) K

Legend Action to be taken Penalty (in Rs.)
F Memo to BA and levy of penalty 5,000/-
G Memo to BA and levy of penalty 20,000/- 
H Memo to BA and levy of penalty 50,000/-
I Memo to BA and levy of penalty 2,00,000/-
J Memo to BA and levy of penalty 5,00,000/-.

K Memo to BA, levy of penalty, termination of 
contract and black listing of  BA 10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 
violations are to be 

calculated 
cumulatively over the 
contract period and 

not on monthly basis.

Engineer Incharge
Head of Group
Head of Group
Head of Department
Head of Department

Functional Head

Consequence Of an Incident / Accident 
(In case of MAJOR contract) Incident / Accident Action 

Required

F
(Strengthening of process through continuous improvement in the w ork procedure)

Take risk reduction 
measures

Intolerable

 
(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) 
where worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/-  will be 
deducted from the current bill produced for the payment. This penalty will be similar for first two 
incidents. However, it will increment to next higher category i.e. Rs. 50,000/- on subsequent incidents 
as per the above matrix) 
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Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2 Minor injury (No or Hospitalization less then 
48 Hrs) L M M N

3 Major injury (Bone injury or burn or 
Hospitalization more then 48 Hrs) M M N O

4 Single fatality P Q

5 Multiple fatalities (Two or more fatalities 
during one event) Q

Legend Action to be taken Penalty (in Rs.)
L Memo to BA and levy of penalty 5,000/-
M Memo to BA and levy of penalty 10,000/- 
N Memo to BA and levy of penalty 25,000/-
O Memo to BA and levy of penalty 1,00,000/-
P Memo to BA and levy of penalty 3,00,000/-.

Q Memo to BA, levy of penalty, termination of 
contract and black listing of the BA 5,00,000/-

Engineer Incharge
Engineer Incharge
Head of Group
Head of Department
Head of Department

Functional Head
Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 
violations are to be 

calculated 
cumulatively over the 
contract period and 

not on monthly basis.

Responsibility

Intolerable
Take risk reduction 

measures

Consequence Of an Incident / Accident 
(In case of MINOR contract) Incident / Accident Action 

Required
L

(Strengthening of process through continuous improvement in the w ork procedure)

 
(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3) 
where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be 
charged from the current bill produced for the payment. This penalty will be similar for first two 
incidents. However, it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents 
as per the above matrix.) 
In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 
6.3(3), the concerned BA may be debarred from extension of contract or participate in new 
contract. In such event the approval of Chief (O & S) will be necessary for extension or 
award of new contract to concerned BA. 
6.3.2 COMPENSATION FOR BA PERSONNEL 
In the event of any untoward incident/ accident, the Business Associate shall ensure prompt medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as 
per the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as 
applicable. Also, the BA will be required to take adequate measures for compensating the victim(s) or his/her/their kin as follows: 

 
I. For Death or Permanent / Total Disablement 
The BA shall take an insurance coverage of at least Rs. 10 lakhs for each engaged 
employee, to cover any incidence of Death or Permanent / Total Disablement 
(Permanent/Total Disability shall be considered as defined under Employees’ Compensation 
Act, 1923). In the event of any such unfortunate incident, the BA would ensure that adequate 
compensation is paid immediately to the family of the victim(s) from his own resources. This 
compensation shall be covered under the insurance policy subscribed by the BA mentioned 
earlier and the arrangement should be such that it would get reimbursed to the BA by the 
insurance agency subsequently. 
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II. For Permanent Partial Disablement and Temporary Total Disablement  
The compensation in this case will be as per provisions of the Employees’ Compensation 
Act, 1923 or Employees’ State Insurance Act, 1948, as applicable. 
Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit 
documentary evidence of the policy to the BA Cell before commencement of work. The BA 
shall ensure that the Insurance policy is active at all times and all employees are covered in 
all respects till the conclusion of contract period or till working with TPCODL. The BA shall 
submit a copy of the policy after periodic renewals to the BA Cell.  
However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not 
covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10 
lakhs from his own resources.  
Further, in case of an accident resulting in Death or Permanent / Total Disablement while on 
duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory 
provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made 
available to the employees’ nominee(s) as per the stipulated timelines. 
6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed 
that BA complying with Contractors Safety Management, Safety Manual and Safety process 
will be rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any 
case major accident is reported during an assessment period BA will not be eligible for this 
reward scheme. Assessment of contracts will be once in year. Generally the assessment 
cycle is calendar year and guidelines will be declared time to time.   
Abbreviations Used in the Document 

TPCODL TP Central Odisha Distribution Limited 
BA Business Associate 
HIRA Hazard Identification & Risk Assessment 
JSA Job Safety Analysis 
EHV Extra High Voltage 
SAFETY Safety, Occupation Health, Environment & Disaster 

Management 
MMG Meter Management Group 
EAG Energy Audit Group 
PPE Personal Protective Equipment 
SOP Standard Operating Procedures 
CSI/SI Circle Safety In-charge / Safety In-charge 
ASO Area Safety Officer 
NSO Nodal Safety Officer 
SC Safety Coordinator 
HoG / HoD Head of Group / Head of Department 
AGM / GM / VP Assistant General Manager / General Manager / Vice 

President 
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CFO / Chief (O & S)/ 
CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / Chief 
Executive Officer & Managing Director 

COS Corporate Operation Services 
CAP Centralized Account Payable System 
PTW Permit To Work  
GCC General Conditions of Contract.  
 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 
 Certification  
 The information provided in this questionnaire is a summary of the 

company's occupational health and safety management system. 
 

 Company Name:  
Turnover and experience:  Name of top officer:  
Date:  Position  

 Contract Details  
Contract Name  Contract Number:  
Business Associates Safety Management System Questionnaire Marks Yes No Score achieved 
Safety Policy and Management       
- Is there a written company Safety policy? 
- If yes provide a copy of the policy, if No please refer 
Note 1.  

1      

       
- Does the company have an Safety Management 
system  
- If yes provide details, if No please refer Note 1. 

1      

        
- Is there a company Safety Management System 
manual or plan? 
- If yes provide a copy of the content page(s), if No 
please refer Note 1. 

2      

        
- Are Safety and occupational health 
responsibilities clearly identified for all levels of Management and staff? 
- If yes provide details, if No please refer Note 1. 

2      

        
Safe Work Practices and Procedures       
- Has the company prepared safe operating procedures or specific safety instructions relevant 
to its operations and relevant work as per contract? 
- If yes provide a summary listing of procedures or 
instructions, if No please refer Note 2. 

1      
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 Certification  
- Comments 
        
- Is there a register of injury or accident? - If yes provide a copy (format) 1      

        
- Is there a documented incident or accident investigation procedure? 
- If yes provide a copy of a standard incident report 
form, if No please refer Note 2. 
- Comments 

1      

        
     
Safety Training       
- Describe how occupational health and safety training is conducted in your company 
If No please refer Note 1. 

2      

        
- Is a record maintained of all training and induction 
programs undertaken for employees in your 
company? 
- If yes provide examples of safety training records, if 
No please refer Note 2. 

1      

        
     
- Are regular safety inspections / audits are 
undertaken at worksites? 
-If yes provide details (formats), if No please refer Note 
3.        

1      

        
- Is there a procedure by which employees can 
report hazards at workplaces? 
- If yes provide details if No please refer Note 1.  

1      

        
Safety Monitoring       
- Is there an officer / supervisor responsible for 
monitoring workplace / worksite safety? 

1      
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 Certification  
- If yes provide details           
        
Safety Performance Monitoring       
        
- Are employees regularly provided with information 
on company health and safety performance? 
- If yes provide details 

1      

        
- Has the company ever been convicted of an 
occupational health and safety offence? 
- If yes provide details 

NO Marks 
(Negative 
mark ONE  
for each 

case) 

     

- Has there been any major accident of employee at 
TPCODL site in past 

NO Marks 
(Negative 
mark ONE  
for each case 

     

- Has there been any fatal accident of employee at 
TPCODL site in past.  

- (Note: Bid evaluation committee has to take cognizance of the incident and shall evaluate the 
bid only after formal approval of competent 
authority i.e. CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 
mark FIVE for each 

case) 

   

Minimum of 75% marks is required for qualification.   Total Marks achieved  
Company Reference       

1. Name of company 
2. Name of company 

    

 
Note  
1: If company does not have formal procedure on Safety Management System than vendor 
may submit proposed Safety road map along with safety action plan and brief safety policy 
on his letter head signed by head of the organization. 
2: The vendor may submit the same in the Safety Action Plan.  
3: The vendor may utilize the same format of TPCODL or on request SAFETY group will 
assist the vendor in developing the audit system. For other points also vendor may take the 
assistance of SAFETY group for development of Safety management system.  
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4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his 
employees based on following points.  

i. Action plan for enhancing safety awareness 
ii. Action plan for safety training of employee 
iii. Action plan for increasing safety audit in field 
iv. Action plan for provision and utilization of safety PPE. 
v. Action plan for fatality reduction. 
vi. Action plan for enhanced supervision at site 
vii. Action plan for making employee more responsible and accountable for 

safety.  
viii. Action plan for availability and utilization of all required tool and equipment. 
ix. Safety Improvement done in last two years, specially highlighting those which 

have been taken after the fatal accident along with results.  
x. Safety initiatives planed or started recently.  
xi. Any other point.  

Based on above points and documentary evidences vendor will be required to submit a 
detailed report in support of his bid. The bid evaluation committee and competent authority 
will scrutinize the facts and the evidence submitted. If found satisfactory competent authority 
i.e. CTO may accord his approval for bid opening otherwise his tender shall be disqualified.  
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Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 
Class 

of 
Risk 

Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use appropriate ladder 
3. Use full body safety harness 

having double lanyard.  
4. Use Electrical Safety Shoes if 

working on electrical network 
otherwise use safety shoes.  

5. Use Safety helmet.  
6. Use PPE as per the annexure 7 of 

this CSM document 
7. Refer Work instruction related to 

Working at Height for other details 
8. Use of metal scaffold to be ensured in height work (cup lock 

type) 
9. Deploy competent workforce who 

are medically fit 

Business Associate: 
Scope of the work: 
BA’s Representative: 
Telephone:     
Signature:     
Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 
Class 

of 
Risk Control Measures 

Working on electrical equipment / network 
 

Electric flash / electrocution 

3 

1. Mandatory usage of JSA checklist prior to start of work 
2. Use Electrical Safety Shoes while 

working on electrical network. 
3. Use Electrical Safety gloves of 

appropriate voltage rating.  
4. Use face shield / visor attached 

with helmet.  
5. Use Safety helmet.  
6. Use PPE as per the annexure 7 of 

this CSM document 
7. Mandatory usage of Insulated 

tools & tackles on electrical 
system 

8. Mandatory compliance for Lock 
Out & Tag out system. Refer Work 
instruction related to  Working on electrical equipment / network for 
other details 

Excavation / Civil 
work 
 

Collapse of soil, Fall 
in excavated pit 
leading to Injury 

2 

1. Use safety shoes.  
2. Use Safety helmet.  
3. Use PPE as per the annexure 7 of this CSM document 
4. Hard Barricading of the worksite.  
5. Refer Work instruction related to excavation / civil work for other 

details 
Material lifting & 
Mechanical Erection 
work 

Fall of 
material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane 
checklist 

2. Visual condition check of lifting 
tools and tackles such as wire 
rope sling,belt sling, chain, pulley 
block, D-shackles, etc. shall be ensured. 

3. The operator’s physical fitness 
and alertness should be judged by 
sup. / EIC. 

4. Use PPE as per the annexure 7 of 
this CSM document 

5. Refer Work instruction related to  
Material lifting & Mechanical 
Erection work 

Road Safety Road Accidents 
3 1. Mandatory compliance of 

TPCODL Road Safety policy W07(COR-P-12) 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 
Class 

of 
Risk Control Measures 

Note: This information for the general indication purpose. The detailed risk assessment shall be conducted before start of the work by the authorized representative of the BA. The report of same 
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.  

 
Guidelines for filling the Risk Assessment Form 

 Specific Task/Activity - The documentation of each major task associated with the 
contract.  

 Potential Hazards - The identification of hazards associated with each activity or task 
to be carried out.  

 Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk 
Class 1, 2 or 3 defined above.  

 Control Measure - The identification and documentation of actions required to 
eliminate or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 
 Class 1: Potential to cause injury treatable with first aid  
 Class 2: Potential to cause death or permanent injury  
 Class 3: Potential to cause more than one or more lost time injuries.  
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Annexure 3.1 (Refer Para 4.0) 
General Safety Conditions for the Maintenance of Distribution Network 
Contracts:  
A BA awarded a contract (O&M) work of maintenance of distribution network will be required 
to fulfil the following conditions: 
 BA shall provide Safety Policy and safety objectives of their company.  BA shall comply with all statutory requirements like: applicable acts, regulations, codes 

of practice, OHSAS Standards, etc.  BA shall provide the filled safety management questionnaire as per Annexure 1  BA shall conduct a job risk assessment and provide information as per Annexure 2  BA shall abide by Safety manuals, guidelines of TPCODL.   BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.   BA shall document the work practices and procedures in terms of Safety Management.   BA shall ensure safety training and induction program for the employees  BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.   BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.   BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.    BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.   BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.   BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.   BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in a district. In case the BA has been awarded work in more than 
one district, then the following safety structure will be adopted. 
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Annexure 3.2 (Refer Para 4.0) 
General Safety Conditions for the Distribution Projects Major Contracts:  
A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the 
following conditions: 
 BA shall provide Safety Policy and safety objectives of their company.  BA shall comply with all statutory requirements like: applicable acts, regulations, codes 

of practice, OHSAS Standards, etc.  BA shall provide the filled safety management questionnaire as per Annexure 1.  BA shall conduct a job risk assessment and provide information as per Annexure 2   BA shall abide by Safety manuals, guidelines of TPCODL.   BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.   BA shall document the work practices and procedures in terms of Safety Management.   BA shall ensure safety training and induction program for the employees  BA shall conduct safety audits & inspections as per TPCODL procedures provided by SAFETY group.   BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the TPCODL approved list in annexure 7.   BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification given by TPCODL.    BA shall ensure the adherence to standard operating procedures or guidelines laid down by TPCODL.   BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or accident to engineer in-charge and SAFETY team of TPCODL.   BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.  BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 
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Annexure 3.3 (Refer Para 4.0) 
General Safety Conditions for the major EHV Projects Contracts:  
A BA awarded a major contract work of EHV projects will be required to fulfil the following 
conditions: 
 BA shall provide Safety Policy and safety objectives of their company.  BA shall comply with all statutory requirements like: applicable acts, regulations, codes 

of practice, OHSAS Standards, etc.  BA shall provide the filled safety management questionnaire as per Annexure 1   BA shall conduct a job risk assessment and provide information as per Annexure 2   BA shall abide by Safety manuals, guidelines of TPCODL.   BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.   BA shall document the work practices and procedures in terms of Safety Management.   BA shall ensure safety training and induction program for the employees  BA shall conduct safety audits & inspections as per TPCODL procedures provided by SAFETY group.   BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the TPCODL approved list in annexure 7.   BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification given by TPCODL.    BA shall ensure the adherence to standard operating procedures or guidelines laid down by TPCODL.   BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or accident to engineer in-charge and SAFETY team of TPCODL.   BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.  BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted.  BA shall refer Construction Safety Manual in TPCODL Safety Manual for details. 
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Annexure 3.4 (Refer Para 4.0) 
General Safety Conditions for the Maintenance of Sub – Transmission Network 
Contracts:  
A BA awarded a major contract work of maintenance of sub – transmission network in area 
of a power system will be required to fulfil the following conditions: 
 BA shall provide Safety Policy and safety objectives of their company.  BA shall comply with all statutory requirements like: applicable acts, regulations, codes 

of practice, OHSAS Standards, etc.  BA shall provide the filled safety management questionnaire as per Annexure 1   BA shall conduct a job risk assessment and provide information as per Annexure 2   BA shall abide by Safety manuals, guidelines of TPCODL.   BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.   BA shall document the work practices and procedures in terms of Safety Management.   BA shall ensure safety training and induction program for the employees  BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.   BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.   BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.    BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.   BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.   BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and suitable penalty will be imposed.  BA shall ensure to depute a Safety Coordinator for managing a complete safety management system in the area. In case the BA has been awarded work in more than 
one area power system, then the following safety structure will be adopted.  
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Annexure 3.5 (Refer Para 4.0) 
General Safety Conditions for the major contract work in Civil / Generation Projects:  
A BA awarded a major contract work of / in civil or Generation project will be required to fulfil 
the following safety conditions: 
 BA shall provide Safety Policy and safety objectives of their company.  BA shall comply with all statutory requirements like: applicable acts, regulations, codes 

of practice, OHSAS Standards, etc.  BA shall provide the filled safety management questionnaire as per Annexure 1   BA shall conduct a job risk assessment and provide information as per Annexure 2   BA shall abide by Safety manuals, guidelines of TPCODL.   BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.   BA shall document the work practices and procedures in terms of Safety Management.   BA shall ensure safety training and induction program for the employees  BA shall conduct safety audits & inspections as per TPCODL procedures provided by SAFETY group.   BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the TPCODL approved list in annexure 7.   BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification given by TPCODL.    BA shall ensure the adherence to standard operating procedures or guidelines laid down by TPCODL.   BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or accident to engineer in-charge and SAFETY team of TPCODL.   BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.  BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety 
engineer (for workforce upto 250 at site) / safety manager (for more than two safety 
engineers) for managing a complete safety management system at the project site. In 
case the BA has been awarded more than one major contracts, then the following 
safety structure will be adopted.  BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.  
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Annexure 3.6 (Refer Para 4.0) 
General Safety Conditions for the major contract work in Commercial Department like 
- MMG, RRG, EAG, etc.:  
A BA awarded a major contract work in meter management group & energy auditing group 
will be required to fulfil the following safety conditions: 
 BA shall provide Safety Policy and safety objectives of their company.  BA shall comply with all statutory requirements like: applicable acts, regulations, codes 

of practice, OHSAS Standards, etc.  BA shall provide the filled safety management questionnaire as per Annexure 1   BA shall conduct a job risk assessment and provide information as per Annexure 2   BA shall abide by Safety manuals, guidelines of TPCODL.   BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.   BA shall document the work practices and procedures in terms of Safety Management.   BA shall ensure safety training and induction program for the employees  BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.   BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.   BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.    BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.   BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.   BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and suitable penalty will be imposed.  BA shall ensure to depute a Safety Supervisor for managing a complete safety management system for the work as per the following safety structure.  The BA for the RRG work shall depute one Safety supervisor.   
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Annexure 3.7 (Refer Para 4.0) 
General Safety Conditions for the major contract work in O&M of street light group:   
A BA awarded a major contract work in operation and maintenance of street light group will 
be required to fulfil the following safety conditions: 
 BA shall provide Safety Policy and safety objectives of their company.  BA shall comply with all statutory requirements like: applicable acts, regulations, codes 

of practice, OHSAS Standards, etc.  BA shall provide the filled safety management questionnaire as per Annexure 1   BA shall conduct a job risk assessment and provide information as per Annexure 2   BA shall abide by Safety manuals, guidelines of TPCODL.   BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.   BA shall document the work practices and procedures in terms of Safety Management.   BA shall ensure safety training and induction program for the employees  BA shall conduct safety audits & inspections as per TPCODL procedures provided by SAFETY group.   BA shall provide and ensure the proper usage of the safety equipment PPE as per the TPCODL approved list in annexure 7.   BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification given by TPCODL.    BA shall ensure the adherence to standard operating procedures or guidelines laid down by TPCODL.   BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or accident to engineer in-charge and SAFETY team of TPCODL.   BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.  Each BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work awarded as per the below structure.  
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Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  
I_______________ s/o_______R/o________ (AUTHORIZED 
REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 
company/firm)__ having its office at (Complete address of Company), authorized vide power 
of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 
referred to as Contractor [or Business Associate (BA)] which expression shall, unless it 
be repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 
heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  
 

1. The present undertaking shall remain in force from the date of execution of contract 
awarded by TPCODL and shall be valid till the date of termination of the said contract 
by either parties. The undertaking is binding on me (contractor) as well as my sub-
contractor and its employees, representatives etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all the 
safety rules, instructions and regulations as may be specified and laid down by The 
TP Central Odisha Distribution Limited (TPCODL) so as enable TPCODL to   achieve 
its goal of Zero On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 
safety of its employees, representatives, agents as well as of its subcontractor’s 
employees, at all times during the discharge of their respective obligations under the 
contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 
implement  all requisite  accident prevention tools, first aid boxes, personal protective 
equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-
employment medical test, etc. for operations & activities including  as & when so 
specified by TPCODL specifically. , failing which TPCODL shall be entitled, but not 
obliged, to provide the same and recover the actual cost thereof from the 
Contractor’s payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 
Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 
experience of safety personnel) and Annexure 3 of Contract Safety Management.  

6. That the Contractor shall  engage the competent Site – Supervisor with each group 
of workers for safe and correct workmanship, proper co-ordination of material and 
site work as per contract.  
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7. That the Contractor shall immediately replace supervisor in case it is found to be not 
up to the level of skill and experience required as in skill and experience required in 
annexure 5 of this document, but any such replacement shall be only with the prior 
concurrence of TPCODL  .  

8.  That the Contractor and its subcontractors shall  abide by all the safety guidelines as 
per Safety Manual, Contract Safety Management and other guidelines issued from 
time to time by TPCODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 
compliance as required in terms of this undertaking the Contractor shall keep and 
hold TPCODL / its directors / officers / employees indemnified against any / all losses 
/ damage / expense / liability / fines / compensation / claims / action / prosecutions or 
the like which might be suffered by TPCODL or to which TPCODL might get exposed 
to as a result of any breach /wilful negligence /deliberate default on the part of the 
Contractor /Subcontractor in complying with the same. Contractor shall also furnish 
any press release, clarification etc. if sought by TPCODL for any near miss or safety 
violations, accidents, which are attributable to fault of Contractor. 
 
  DEPONENT  
VERIFICATION  
 
Verified at Bhubaneswar on this _Day of _______20__ that the contents of the above 
affidavit are true and correct and nothing material has been concealed therefrom  

 
 

DEPONENT 
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Annexure 5 (Refer Para 5.4) 
SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 
SUPERVISOR 
Skill / Qualifications Required for Electrician (Certificate of Competency Class-II):  

1. Formal education in ITI – Wireman/ Electrician trade.  
OR 

2. Working experience of minimum three years of practical wiring. 
OR 

3. Have completed three years apprenticeship course through Apprenticeship 
Advisor, Govt. of Odisha / other state Govt. in the trade of Lineman / Wireman / 
Electrician.   

4. A candidate must have attained the age of Eighteen years. 
 

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency 
Class-I):  

1. Have at least five years’ experience of practical wiring after passing the 
certificate of competency class-II i.e. electrician.  

OR 
2. Recognized Degree or Diploma or equivalent qualification in Electrical 

Engineering from any Technical institute / College or University recognized by 
the Board.  

AND 
Must have completed the training/job in rectifying the common defects in 
electrical line and power installation for a period of one and three years after 
passing Degree or Diploma respectively OR 

3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 
Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  
Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 

Session: 1                   
Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance :   Planning of the maintenance job  Availability of men, material & machine, PPEs, Safety gear and approved PTW  Briefing of the job by the supervisor of the TPCODL  Identification of Risks associated with the maintenance work and planning for 

controlling measures by TPCODL supervisor  Creation of safety zone by TPCODL supervisor and satisfying that the network 
is dead – Use of Neon Tester, Shorting Chain and Safety Tagging  Start of the work – Right person for the right job  Alert supervision  Completion of the job – Check points  Energization of network  Actions to be taken in case of some accident 
 

Session: 2 
 

Topic:         Use of Electrical Testing Equipment   
Methodology:  Lecture and Practical Demonstration 
Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 
Session: 3         

Topic:         Awareness of Electrical Safety Aspects   
A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:   Planning of the job  Availability of men, material & machine, PPEs, Safety gear and approved PTW  Briefing of the job by the supervisor  Permit to Work  Safety Tagging  and Lock Out Tag out 
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 Identification of Risks associated with the work to be carried out  and planning 
for controlling measures by proper supervision  Concept of “Safety Zone”   Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot, 
Meggar etc.  Completion of the job – Check points  Accident Theory & Incident Reporting  Actions to be taken in case of some accident 
 Session: 4   

Topic:  Identification, Demonstration and Usages of Tools, PPEs and other Safety 
Gears and demonstration of working on HT pole 

 
Session:  5   

Topic:  Practical demonstration of Safety Zone creation 
 

FREQUENCY  
Regular Safety Training Program  

 It will be conducted for all field & supervisor staff of BA in such a manner that all BA 
Personnel attend at least two hours safety training during every month. 
 One Day Induction Safety Training Programs:  

 This training will be for the new BA’s personnel, who have been cleared by the Cross Functional Panel to undergo Safety training and who are likely to be deployed at 
various work sites of TPCODL by the BA, as a part of AMC / Work Contract. 
 

Duration / Periodicity: 
 Duration and periodicity has been defined above. However, this is subject to change 

at the discretion of TPCODL.   
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Annexure 7 (Refer Para 5.7) 
LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 
No. Name of PPE IS / EN 

Standard Testing Frequency Remarks Ref Brand & 
Model 

01 
Leather Safety 
Shoes (Color – 
Black) with PU toe 
cap.  

IS:15298 
(Part-2) 

Monthly and visual 
check every day for any 
crack or damage in the 
leather or sole. 

 

BATA  (Model 
No.- Endura L/C)  

Liberty (Model 
No. – 7198-01 
HT Barton Black 
– Warrior) 

02 
HDPE Safety 
helmet with chin 
strap and ratchet 
type for 
adjustment.  

IS:2925-1984 
Monthly and visual 
check every day for any 
crack in shell.  

 

Karam (PN 
Safetech )  
Joseph Leslie 
Accent Industries 
Honeywell 

03 Full body harness 
(Safety belt) EN 361 

Monthly and visual 
check every day of the 
bends and the harness. 

 

Karam (PN 
Safetech )  
Joseph Leslie 
Accent Industries 

04 Electrical Safety 
Gloves 

EN: 60903 
CE marked 

Weekly and visual 
check for any crack and 
blow test before every 
work. 

Manufactured 
not beyond 12 
months.   

Make Sparian / 
Sumitech / CATU 
supplied with 
inner cotton 
glove with over 
glove of split 
leather.  

05 Full face visor with 
safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual 
check every day for any 
crack in shell. 

Clear acrylic 
visor attached 
with safety 
helmet.  

Karam (PN 
Safetech )   
Joseph Leslie 
Accent Industries 
Honeywell 

06 
Fire Proof jacket 
for chest 
protection  

 Monthly and visual 
check every day.   

07 
Safety Chain for 
shorting cum 
earthing.   

As per 
TPCODL 
standard 

Weekly and visual 
check before every 
work. 

Made of brass, 
Total length – 
5.5 meters and 
made of 12 
SWG.  

 

 
Note:  
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1. Any other Personal Protection Equipment required beyond above list will be 
according to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 
SAFETY group of TPCODL.  

3. Safety Representative of the BA has to maintain the record of the availability, 
condition and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 
standards. 

5. TPCODL may revise or add the above list of PPE and their specifications as and 
when feel necessary. The information about new specifications /models will be 
circulated by the Engineer In-charge (EIC), which shall adhere by the business 
associated in the shortest possible time. The EIC shall issue a memo / instruction to 
BA with timeline for implementation. Any delay will be treated as non- compliance / 
safety violations. Refer picture of each PPE given in next page.  

Pictures of PPE for reference purpose. 
Sl. 

No. Name of PPE IS / EN 
Standard Picture 

01 
Leather Safety 
Shoes (Color – 
Black) with PU 
toe cap.  

IS:15298(Part-
2) and with test 
report of 
electrical 
resistance.   

02 
HDPE Safety 
helmet with chin 
strap and ratchet 
type for 
adjustment.  

IS:2925-1984 

 

03 

Full body harness 
(Safety belt) 
The straps at 
shoulder and 
thigh shall have 
full pad for 
comfort. The back 
shall be so 
designed that 
harness straps do 
not tangle with 
each other. 

EN 361:2002 
EN 358 : 2000 
IS: 
3521:1991/2002 
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04 

Electrical Safety 
Gloves – 
Composite type 
Soft electrical 
gloves as per size 
of individual.  

EN: 60903 CE 
marked 

 

05 Full face visor 
with safety helmet 

EN: 166 CE 
marked 
(Visor) 

 
06 

Fire Proof jacket 
for chest 
protection  

  

07 
Safety Chain for 
shorting cum 
earthing.   

As per TPCODL 
standard 

                                                                    

08 
Reflective jacket 
to each workmen 

As per TPCODL 
standard 

 
Note : Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8)  LIST OF AUDITS TO BE CONDUCTED 
 
 

Note:  
1. (BA Safety Representative has to use the formats as per Safety process COR – 

P – 12 of TPCODL) 
 
 

Audits Responsibility Freq. Ref. Doc. 
Permit to Work & Field Audit 

BA Safety 
Representative 

 

Weekly F04 (COR P -12) 
Tool Bag & PPE’s Audit Weekly F06 (COR P -12) 

First Aid Box Maintenance 
Record Fortnightly F08 (COR P -

12) 
Fire Extinguisher Record 
(Applicable for the BA 

involved in major 
construction works and 

have storage of flammable material at worksite) 

Monthly F09 (COR P -12) 

Safety Talk Register Weekly F18 (COR P -12) 
Site Safety Audit Daily F29A (COR P -

12) 
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Annexure 9 (Refer Para 5.9) 

PERFORMANCE REPORT – SAFETY 
FOR THE MONTH OF………………… 

Name of BA : ………………………………………………………………………………………...... 
Name of the Project and Purchase order No: ……………………………………………………… 
Date of commencement of work: ……………………………………………………………………. 
 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): …………………… 
Cumulative Man Hour worked: ……………………………………………………………………… 
Total Number of Minor Injury (this month): …………  Minor Injury (Total) …………………. 
Major Injury (this month): ………..        Major Injury (Total): …………… 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity This 
Month 

Cumulative 
(Total) 

Day Lost (this 
month) 

Days Lost 
(Cumulative) 

No. of the Incident     
No. of lost time injuries     
No. of dangerous 
occurrences     

No. of near miss reported      
Substandard Act/Conditions 
observed   Attach details of observation 

of this month 
Safety Violation Notice 
received (from TPCODL) 
(both in numbers and in Rs.) 

No. No. No. of violation letter received 
and compliance report for the 
TPCODL. Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the 
contract.   
Detail of the Accident / Near Miss Incidents: 

Date and 
Time 

Type of the 
incident 

Name of 
Employee 

Brief 
Description 

Corrective and 
Preventive actions 

recommended 
     

Details of the Safety Violations: 
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Date and Location Brief Description Name of employee involved Action Taken 
    

Detail of the Safety Talk / Tool Box Talk / Safety Training 

Date and 
Location Topic (s) Total Number of employees 

(Worker / Supervisor) 
Number of 

participants (Worker / 
Supervisor) 

    
Detail of the Safety Meeting 

Date and 
Location 

Number of 
participants Topics discussed Major Observations / 

Innovation 
    

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12) 

Date Area  / 
Location Major Observations Recommendations Action Taken 

     
Any other Safety, Occupational Health, Environment & Disaster Management Promotional 
Activity (During this month): 

Date Location Activity Level of 
Participation Number of participation 

     
Signature of the BA Safety Representative    Signature of ZM / 
HoG 
Name, E. No. and Date      Name, E. No. Date. 
Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY 
group on or before 5th of every month along with bill. List of training of the current month 
and status of PPE to be also mentioned individual wise.  
BA may include additional lines if required. The TPCODL may revise the format as and 
when deemed required.  
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ANNEXURE-M 
VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 
VENDOR:  

1.0 DETAILS OF THE FIRM 
 1.1 NAME (IN CAPITAL LETTERS) : 
 1.2 TYPE OF CONCERN (PROPRIETORY) 

Partnership, Pvt. Ltd., Public Ltd. etc. : 
 1.3 YEAR OF ESTABLISHMENT : 

 1.4 
LOCATION OF OFFICE 
POSTAL ADRESS TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 
  i) UNITS 1  : 
  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS STATEMENT). : 

4.0 VALUE OF FIXED ASSETS : 
5.0 NAME & ADDRESS OF THE BANKERS : 
6.0 BANK GUARANTEE LIMIT : 
7.0 CREDIT LIMIT : 
8.0 TECHNICAL 

 8.1 NO.OF DESIGN ENGINEERS (INDICATE NO.OF YEARS EXPERIENCE IN RELATED 
FIELDS) 

: 

 8.2 NO.OF DRAUGHTSMEN : 
 8.3 COLLABORATION DETAILS (IF ANY) : 
  8.3.1 DATE OF COLLABORATION : 
  8.3.2 NAME OF COLLABORATOR : 
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  8.3.3 RBI APPROVAL DETAILS : 
  8.3.4 EXPERIENCE LIST OF 

COLLABORATOR : 
  8.3.5 DURATION OF AGREEMENT : 

 8.4 
AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

: 

 8.5 
TECHNICAL SUPPORT, BACK-UP GUARANTEE, SUPERVISION, QUALITY 
CONTROL BY COLLABORATOR (WHEREVER 
ESSENTIAL). (THIS CLAUSE IS RELEVANT WHEN VENDOR’S EXPERIENCE IS 
INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 
9.0 MANUFACTURE 

 9.1 SHOP SPACE, LAYOUT LIGHTING, 
VENTILATION, ETC. : 

 9.2 POWER (KVA) : 
  MAINS INSTALLED : 
  UTILISED : 
  STANDBY POWER SOURCE : 
 9.3 MANUFACTURING FACILITIES (ATTACH LIST 

OF EQUIPMENT AS APPLICABLE) : 
  9.3.1 MATERIAL HANDLING : 
  9.3.2 MACHINING : 
  9.3.3 FABRICATION : 
  9.3.4 HEAT TREATMENT : 
  9.3.5 BALANCING FACILITY : 

  
9.3.6 SURFACE TREATMENT PRIOR TO PAINTING/ COATING, POLISHING, 

PICKLING, PASSIVATION, PAINTING, 
ETC. 

: 

 9.4 SUPERVISORY STAFF : 
 9.5 ADEQUACY OF SKILLED LABOURS 

(MACHINISTS, WELDERS, ETC.) : 
 9.6 NO. OF SHIFTS : 
 9.7 TYPE OF MATERIAL HANDLED (SUCH AS CS, 

SS, ETC.)  
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 9.8 WORKMANSHIP : 
 9.9 MATERIAL IN STOCK AND VALUE : 
 9.10 TRANSPORT FACILITIES : 
 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 
 10.1 NUMBER OF PERSONNEL (INDICATE NO.OF YEARS OF EXPERIENCE) : 
 10.2 INDEPENDENCE FROM PRODUCTION : 
 10.3 AVAILABILITY OF PROCEDURAL WRITE 

UP/QUALITY PLAN : 
 10.4 INCOMING MATERIAL CONTROL AND 

DOCUMENTATION : 
 10.5 RELIABILITY/REPUTATION OF SUPPLY 

SOURCES : 
 10.6 STAGE INSPECTION AND DOCUMENTATION : 
 10.7 SUB-ASSEMBLY & DOCUMENTATION : 
 10.8 FINAL INSPECTION AND DOCUMENTATION : 
 10.9 PREPARATION OF FINAL DOCUMENTATION 

PACKAGE : 
 10.10 TYPE TEST FACILITIES : 
 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND 
GAUGES (WITH TRACEABILITY TO NATIONAL STANDARDS) (ATTACH LIST) : 

 10.13 STATUTORY APPROVALS LIKE BIS, IBR, ETC.(AS APPLICABLE) : 
 10.14 SUB-VENDOR APPROVAL SYSTEM AND QUALITY CONTROL : 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNISED 
LABORATORIES 

: 

  
i) FURNISH LIST OF TESTS CARRIED 

OUT AND THE NAME OF THE 
LABORATORY WHERE THE TESTS WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF 

CERTIFICATES AND REVIEW THESE WHEREVER POSSIBLE : 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / 
ERECTION / COMMISSIONING) TO BE FURNISHED IN THE FORMAT INDICATED IN APPENDIX) : 

12.0 SALES, SERVICE AND SITE ORANISATIONAL DETAILS : 
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13.0 CERTIFICATE FROM CUSTOMERS (ATTACH COPIES 

OF DOCUMENTS) : 
14.0 POWER SITUATION : 
15.0 LABOUR SITUATION : 

16.0 * APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED  

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION ACT NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENSE 
2. ANNUAL REPORT FOR LAST THREE YEARS 3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION AT S.NO.16.0 
18. GST Registration No 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 
 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be Proprietorship Deed. 
 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or more than 50% of the total ownership pattern of the firm. Governing document shall be 

Partnership Deed. 
 Private Limited Company: Only such firms shall qualify which have SC/ST directors holding 

equal to or more than 50% of the total ownership pattern of the firm. Governing document 
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status 
of a person. 
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ANNEXURE-N 
MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 
Date:    ……………. 
Tender Enquiry No.:  ………….. 
 
To, 
Chief (Procurement & Stores) 
TP Central Odisha Distribution Limited, 
Bhubaneswar 
 Sir, 
WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having factories 
at [address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in relation to 
the Invitation for Bids indicated above, the purpose of which is to provide the following 
Goods, manufactured by us  
…………………………………………………………………………………………………………. 
and to subsequently negotiate and sign the Contract.  
We hereby extend our full guarantee and warranty in accordance with the Special Conditions 
of Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods offered by the above firm in reply to this Invitation for Bids. 
We hereby confirm that in case, the channel partner fails to provide the necessary services as per the Tender Document referred above, M/s [name of OEM] shall provide standard 
warranty on the materials supplied against the contract. The warranty period and inclusion / 
exclusion of parts in the warranty shall remain same as defined in the contract issued to their 
channel partner against this tender enquiry. 
Yours Sincerely, 
 
For …………….. 
 
Authorized Signatory 
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