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1.0 Event Information 

1.1. Scope of work 

Open Tenders are invited from interested and eligible Bidders for- 

S. 
No. 

Description 
EMD Amount 

(Rs.) 
Tender Fee* 

(Rs.) 

1. Rate Contract for GIS Survey and Data creation. 11,00,000 5,000 

*inclusive of GST 

 

1.2. Availability of Tender Documents 

Non-transferable tender documents may be purchased by interested eligible bidders from 
address given below, on submission of written application to the under mentioned and upon 
payment of non-refundable Tender Fee.  

 Chief (Procurement & Stores)  
TP Central Odisha Distribution Limited 

2nd Floor, IDCO Towers, Janpath, Bhubaneswar – 751022 

Tender documents may be downloaded by interested eligible bidders from TPCODL website 
www.tpcentralodisha.com with effect from 16 October 2020. In the event of detailed tender 
documents are downloaded from TPCODL website, the Tender Fee shall be compulsorily 
submitted either online through NEFT/ RTGS or demand draft/ Banker’s cheque drawn in favor 
of “TP Central Odisha Distribution Limited”, payable at Bhubaneswar only. Any such bid 
submitted without this Fee shall be rejected. 

Bidders are requested to visit TPCODL website www.tpcentralodisha.com regularly for any 
modification/ clarification to the bid documents. 

1.3. Calendar of Events 

(a) 
Date of sale/ availability of tender 
documents from TPCODL Website 

From 16.10.2020 Onwards 

 
Date by which Interested and Eligible 
Bidder to pay Tender Fee and 
confirm participation. 

22.10. 2020, 15:00 Hrs 

(b) 
Date & Time of Pre-Bid Meeting (if 
any) 

Not Applicable 

(c) 
Last Date of receipt of pre-bid queries, 
if any 

26.10.2020; 15:00 Hours 

(d) 
Last Date of Posting Consolidated 
replies to all the pre-bid queries as 
received 

28.10.2020 

(e) Last date and time of receipt of Bids 02.11.2020; 15:00 Hours 

(f) 
Date & Time of Opening of Technical 
Bids 

Participating Bidders will get mail intimation 
from E-Tender portal (Ariba) when 
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their Technical Bids are opened 

Note :- In the event of last date specified for submission of bids and date of opening of bids is 
declared as a closed holiday for TPCODL’s office, the last date of submission of bids and date 
of opening of bids will be the day following working day at appointed times. 

1.4 Mandatory documents required along with the Bid 

1.4.1 EMD of requisite value and validity 
1.4.2 Tender Fee in case the tender is downloaded from website 
1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 
1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure 

I (as applicable) 

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter 
head. 

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV 
on bidder’s letter head. 

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 
1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not 

available with the bidder, same to be explicitly mentioned in the ‘Schedule of 
Deviations’) 

Please note that in absence of any of the above documents, the bid submitted by a 
bidder shall be liable for rejection. 

1.5. Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are 
liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this 
Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders, 
clause by clause in the ‘Annexure III - Schedule of Deviations’ and same shall be submitted 
as a part of the Technical Bid. 

1.6. Right of Acceptance/Rejection 

Bids are liable for rejection in absence of following documents:-  

i. EMD of requisite value and validity 
ii. Tender fee of requisite value 
iii. Price Bid as per the Price Schedule mentioned in Annexure I (BOQ) 
iv. Necessary documents against compliance to Qualification Requirements mentioned at 

Clause 1.7 of this Tender Document 
v. Filled in Schedule of Deviations as per Annexure III 
vi. Filled in Schedule of Commercial Specifications as per Annexure IV 
vii. Receipt of Bid within the due date and time 

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason 
thereof. 

1.7 Qualification Criteria 
 

Qualification Requirements attached with Tender Document  
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1.8. Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General 
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to 
other remedies available, TPCODL reserves the right to exclude a bidder from participating in 
future markets due to the bidder’s violation of any of the rules or obligations contained in the 
General Condition of Contracts. A bidder who violates the market place rules or engages in 
behavior that disrupts the fair execution of the marketplace, may result in restriction of a bidder 
from further participation in the marketplace for a length of time, depending upon the 
seriousness of the violation. Examples of violations include, but are not limited to: 

 Failure to honor prices submitted to the marketplace 
 Breach of terms as published in TENDER/NIT 

1.9. Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published or 
advertised in any manner without written authorization from TPCODL. This includes all bidding 
information submitted to TPCODL. All tender documents remain the property of TPCODL and 
all suppliers are required to return these documents to TPCODL upon request. Suppliers who 
do not honor these confidentiality provisions will be excluded from participating in future 
bidding events. 

2.0 Evaluation Criteria 

 The bids will be evaluated technically on the compliance to tender terms and conditions 

 The bids will be evaluated commercially on the overall all-inclusive lowest cost on line-item 
basis as calculated in Schedule of Items [Annexure I]. TPCODL however, reserves right 
to split the order line item wise and/or quantity wise among more than one Bidder. Hence 
all bidders are advised to quote their most competitive rates against each line item. 

 Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I]. 
Failing to do so, TPCODL may reject the bids. 

NOTE: In case a new bidder is not registered with TPCODL, factory inspection and evaluation 
shall be carried out to ascertain bidder’s manufacturing capability and quality procedures. 
However TPCODL reserves the right to carry out factory inspection and evaluation for any 
bidder prior to technical qualification.  

In case a bidder is found as Disqualified in the factory evaluation, their bid shall not be 
evaluated any further and shall be summarily rejected. The decision of TPCODL shall be final 
and binding on the bidder in this regard. 

2.1 Price Variation Clause: The prices shall remain firm during the entire contract period. 

2.2 Quantity variation Clause: There will not be any guarantee on quantity of job. Job has to 
be carried out on as and when required basis order from TPCODL on the quantity to be 
specified in the order. 

3.0 Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document through e-
tendering process. Please note all future correspondence regarding the tender, bid 
submission, bid submission date extension, Pre-bid query etc. will happen only through 
TPCODL E-Tender system (Ariba). No e-mail or verbal correspondence will be responded. 
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All communication will be done strictly with the bidder who have done the above step to 
participate in the Tender. 

 Bids shall be submitted in 3 (three) parts: 

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days 
from the due date of bid submission in the form of BG / Bank Draft / Bankers Pay Order (issued 
from a Scheduled Bank) online NEFT/ RTGS transfer favoring ‘TP Central Odisha Distribution 
Limited’ payable at Bhubaneswar. The EMD has to be strictly in the format as mentioned in 
General Condition of Contract, failing which it shall not be accepted by TPCODL and the bid 
as submitted shall be liable for rejection. A separate non-refundable tender fee of stipulated 
amount also needs to be transferred online through NEFT/ RTGS in case the tender document 
is downloaded from our website. 

TPCODL Bank Details for transferring Tender Fee and EMD is as below: 

Account Name: TP CENTRAL ODISHA DISTRIBUTION LIMITED 
Bank Name: SBI, IDCO Towers, Bhubaneswar 
Bank Account No. : 10835304915 
IFSC Code: SBIN0007891 

Note- EMD is preferred in form of Bank Guarantee and to be delivered at the following 
address. However, in view of present situation if Bidder is finding it difficult to make and submit 
BG for EMD amount, they can do online transfer of EMD amount in the above mentioned 
Account and submit proof of the same as part of Bid Submission. 

Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions. 

Please note as return of EMD from Bank Account is non-standard practice the same may take 
more time than return of EMD BG. 

EMD Original Hard Copy shall be delivered at the following address in Envelope clearly 
indicating Tender Reference/ Enquiry Number, Name of Tender and Bidder Name 

Chief (Procurement & Stores) 

TP Central Odisha Distribution Limited 

2nd Floor, IDCO Towers, Janapath, Bhubaneswar- 751022 

 

SECOND PART: “TECHNICAL BID” shall contain the following documents: 

a) Documentary evidence in support of qualifying criteria 
b) Technical literature/GTP/Type test report etc. (if applicable)  
c) Qualified manpower (if available) 
d) Testing facilities (if applicable) 
e) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
f) Acceptance to Commercial Terms and Conditions viz. Delivery schedule/period, 

payment terms etc. as per the Annexure IV – Schedule of Commercial Specifications. 
g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable) 

The technical / un-priced commercial bid shall be properly indexed and is to be 
submitted in Soft Copy though E-Tender system of Tata Power. Hard Copy of Technical 
Bids need not be submitted.  

Second Part has to be submitted through E-Tender System Only. 
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THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as 
mentioned in Annexure I along with explicit break up of basic prices, Taxes & duties, Freight 
etc. In case any discrepancy is observed between the item description stated in Schedule of 
Items mentioned in the tender and the price bid submitted by the bidder, the item description 
as mentioned in the tender document (to the extent modified through Corrigendum issued if 
any) shall prevail. 

Price Bid is to be submitted in soft copy through TPCODL E-Tendering system (Ariba) 
only. Hard copy of Price Bid not be submitted. 

 

The EMD in the form of Bank Draft / BG / Bankers Pay Order shall be submitted in original 
hard copy and then placed in sealed envelope which shall be clearly marked as below: 

EMD 

“Rate Contract for GIS Survey and Data Creation” 

 

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid 
exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any 
printed literature furnished by the Bidder may be written in another Language, provided that 
this literature is accompanied by an English translation, in which case, for purposes of 
interpretation of the Bid, the English translation shall govern. 

 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons 
making the bid and must be signed and sealed by the Bidder with his usual signature. The 
names of all persons signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing 
him to do so, certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the 
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of 
the Company and shall be accompanied by certified true copies of the resolutions, extracts of 
Articles of Association, special or general Power of Attorney etc. to show clearly the title, 
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory 
evidence of authority of the person signing on behalf of the Bidder shall be furnished with bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.  

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 
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3.2  Contact Information 

All the bidders are requested to send their pre-bid queries (if any) against this tender through 
e-mail within the stipulated timelines. The consolidated reply to all the queries received shall 
be posted on TPCODL website by the stipulated timelines as detailed in calendar of events. 

Communication Details: 

 
Name:   Abrar Khan 
Contact No.: 9029009468 
E-Mail ID:  abrarkhan@tatapower.com 

Senior General Manager (Procurement): 
 

Name:   Mr. Deba Prasad Dash                       
Contact No.: 9438297571 
E-Mail ID:  debaprasad.das@tpcentralodisha.com           

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual 
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included 
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to 
destination at various sites of TPCODL. The all-inclusive prices offered shall be inclusive of 
all costs as well as Duties, Taxes and Levies paid or payable during the execution of the 
supply work, breakup of price constituents.  

Applicable GST to be specified clearly. 

The quantity break up shown else-where other than Price Schedule is tentative. The bidder 
shall ascertain himself regarding material required for completeness of the entire work. Any 
items not indicated in the price schedule but which are required to complete the job as per the 
Technical Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be 
included in prices quoted. 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension 
of the Period of Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not 
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of 
Bids in the terms and conditions, which are not substantially responsive to the requirements 
of the bidding documents. 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD 
as submitted along with the bid shall be liable for forfeiture in such event. 
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3.8 Earnest Money Deposit (EMD) 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The 
EMD is required to protect TPCODL against the risk of bidder’s conduct which would warrant 
forfeiture. 

The EMD shall be denominated in any of the following form: 

 Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha 

Distribution Limited payable at Bhubaneswar. 

 Online transfer of requisite amount through NEFT/ RTGS. 
 Bank Guarantee valid for 210 days after due date of submission. 

The EMD shall be forfeited in case: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The successful Bidder does not 
a) accept the Purchase Order, or 
b) furnish the required Performance Security Bank Guarantee 

4 Bid Opening & Evaluation process  

4.1. Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process. Any effort by a Bidder to influence the 
TPCODL's processing of Bids or award decisions may result in rejection of the Bidder's Bid. 

4.2. Technical Bid Opening 

Bids will be opened at TPCODL Office, Bhubaneswar. All tender bids shall be opened 
internally by TPCODL. Presence of any bidder will not be allowed during bid opening process. 
Technical bid must not contain any cost information whatsoever.  

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if 
applicable) of required amount/ validity in prescribed format, shall be rejected.  

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, 
one by one.  

4.3. Preliminary Examination of Bids/Responsiveness 

TPCODL will examine the Bids to determine whether they are complete, whether any 
computational errors have been made, whether required sureties have been furnished, 
whether the documents have been properly signed, and whether the Bids are generally in 
order. TPCODL may ask for submission of original documents in order to verify the documents 
submitted in support of qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between 
the unit price and the total price per item that is obtained by multiplying the unit price and 
quantity, the unit price shall prevail and the total price per item will be corrected. If there is a 
discrepancy between the Total Amount and the sum of the total price per item, the sum of the 
total price per item shall prevail and the Total Amount will be corrected. 
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Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of 
each Bid to the Bidding Documents including production capability and acceptable quality of 
the Goods offered. A substantially responsive Bid is one, which conforms to all the terms and 
conditions of the Bidding Documents without material deviation. 

Bid determined as not substantially responsive will be rejected by the TPCODL and may not 
subsequently be made responsive by the Bidder by correction of the non-conformity. 

4.4. Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist 
in the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask 
the Bidder for a clarification on its Bid for any deviations with respect to the TPCODL 
specifications and attempt will be made to bring all bids on a common footing. All responses 
to requests for clarification shall be in writing and no change in the price or substance of the 
Bid shall be sought, offered or permitted owing to any clarifications sought by TPCODL.  

4.5. Price Bid Opening 

Price bids will be opened internally without the presence of any bidder representative. The 
EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical 
bid opening will be forfeited at the sole discretion of TPCODL without any further 
correspondence in this regard. 

4.6. Reverse Auctions 

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price 
bids) for the products/ services being asked for in the tender. The terms and conditions for 
such reverse auction events shall be as per the Acceptance Form attached as Annexure VI of 
this document. The bidders along with the tender document shall mandatorily submit a duly 
signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for 
the same. 

5 Award Decision 

TPCODL will award the contract to the successful bidder whose bid has been determined to 
be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 
2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder 
in Annexure I (Schedule of Items) subject to any corrections required in line with Clause 3.2 
above. The decision to place purchase order/LOI solely depends on TPCODL on the cost 
competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other 
factors that TPCODL may deem relevant. 

TPCODL reserves the rights to award contract to one or more bidders so as to meet the 
delivery requirement or nullify award decision without assigning any reason thereof. 

In case any supplier is found unsatisfactory during delivery process, the award will be 
cancelled and TPCODL reserves right to award contract to other suppliers who are found fit. 

6 Order of Preference/Contradiction 

In case of contradiction in any part of various documents in tender, following shall prevail in 
order of preference: 

1. Schedule of Items (Annexure I) 
2. Post Award Contract Administration (Clause 7.0) 
3. Submission of Bid Documents (Clause 3.0) 
4. Scope of Work and SLA (Annexure VII)  
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5. Technical Specifications (Annexure II)  

6. Acceptance Form for Participation in Reverse Auction (Annexure VI)  
7. General Conditions of Contract (Annexure VIII) 

7 Post Award Contract Administration 

7.1. Special Conditions of Contract 

 After finalization of tender, Order shall be issued to successful bidder. Prices shall remain 
firm. 

 Business Associate (BA) shall submit applicable Performance Bank Guarantee as per 
GCC within 30 days of issuance of order. PBG applicable shall be 10% of Order Value. 
PBG submitted, shall be released after completion of applicable guarantee period plus one 
month. 

 Guarantee applicable shall be as per technical specifications.   

 BA shall submit GTP / Drawing within 2 weeks from issuance of contract for approval from 
TPCODL.  In case BA does not get necessary approvals of drawing/GTP within mentioned 
/ mutually agreed timelines, then TPCODL reserve the right to cancel issued contract and 
also reserve the right to forfeit EMD / PBG.  

 Any change in statutory taxes, duties and levies during the contract period shall be borne 
by TPCODL.  

 All the terms and conditions of TPCODL General Conditions of Contract shall be 
applicable. 

7.2 Drawing Submission and Approval 

The relevant drawings and GTPs need to be submitted as per special condition of contract 
mentioned in point no. 7.1 
 
7.3 Delivery Timelines  

As per attached scope of work. 

7.4 Warranty Period 

Applicable as per technical specification attached separately with this tender  

7.5 Payment Terms  

On completion of the installation work of the materials in good condition and certification of 
acceptance by TPCODL, BA shall submit the Bills / Invoices in original in the name of TP 
Central Odisha Distribution Limited to Invoice Desk.  

The payment shall be released within 60 days from the date of submission of certified bills/ 
invoices.  

 

7.6 Climate Change 

Significant quantities of waste are generated during the execution of project and an integrated 
approach for effective handling, storage, transportation and disposal of the same shall be 
adopted. This would ensure the minimization of environmental and social impact in order to 
combat the climate change. Please refer attached Environment Policy and Sustainability 
Policy, Annexure-XI for more details. 
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7.7 Ethics 

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical 
practices across its entire domain. Bidder should ensure that they should abide by all the 
ethical norms and in no form either directly or indirectly be involved in unethical practice.  

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the 
following: 

 We shall select our suppliers and service providers fairly and transparently. 
 We seek to work with suppliers and service providers who can demonstrate that they share 

similar values. We expect them to adopt ethical standards comparable to our own. 
 Our suppliers and service providers shall represent our company only with duly authorized 

written permission from our company. They are expected to abide by the Code in their 
interactions with, and on behalf of us, including respecting the confidentiality of information 
shared with them. 

 We shall ensure that any gifts or hospitality received from, or given to, our suppliers or 
service providers comply with our company’s gifts and hospitality policy. 

 We respect our obligations on the use of third party intellectual property and data. 

Bidder is advised to refer Tata Code of Conduct (TCOC) attached at Annexure X for more 
information. 

Any ethical concerns with respect to this tender can be reported to the following e-mail ID: 

purchase@cescoorissa.com / pkjain@tatapower.com 

8 Specification and standards 

As per Annexure. 

9 General Condition of Contract 

Any condition not mentioned above shall be applicable as per GCC attached along with this 
tender. 

10 Safety 

All jobs are this tender have to be executed strictly in compliance to the Safety terms and 
Conditions of TP Central Odisha Distribution Limited. Please refer attached Safety terms and 
conditions, Annexure-IX, for details. Violation of Safety norms will result in Penalty as 
mentioned in the above document.  
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ANNEXURE I 

Schedule for Items (Price Bid)  

 

Attached Separately with Tender Document 

 

 
 

 
 

NOTE: 
 
 Initially rate contract will be issued in phases for Year 1. Based on the performance of bidder, the rate contract may be extended for 

Year-2 and Year-3 . 

 The quantities as mentioned in schedule for items are indicative and for evaluation purpose only. 

 Actual quantities may vary as per requirements during contract period & TPCODL shall place Release Orders (RO’s) accordingly, as and when 

required. 

 The bids will be evaluated commercially on the overall lowest cost  Therefore bidders are advised to quote their best price on overall basis. 

 The bidder must fill each and every column of the above format. Mentioning “extra/inclusive” in any of the column may lead for rejection of the price 

bid. 

 No cutting/ overwriting in the prices is permissible. 

 The bidders are advised to quote prices strictly in the format attached. 
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ANNEXURE II 

Technical Specifications  

Attached: 

1. Scope of work with other details 
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ANNEXURE III 

Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any 
deviations, all such deviations from this tender document shall be set out by the Bidders, 
Clause by Clause in this schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm 
the TPCODL’s specifications: 

 

S. 
No. 

Clause No. Tender Clause Details 
Details of deviation with 

justifications 

    

    

    

    

 

 

 

 

 

 

By signing this document we hereby withdraw all the deviations whatsoever taken 
anywhere in this bid document and comply to all the terms and conditions, technical 
specifications, scope of work etc. as mentioned in the standard document except those 
as mentioned above.  

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: 
Technical Bid. In the absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars               Remarks 

 

1. Prices firm or subject to variation      Firm / Variable 

 (If variable indicate the price variation  

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given   Yes / No 

1b. Ceiling               --------- % 

1c.      Inclusive of GST                      Yes / No (If Yes, indicate % rate) 

1d. Inclusive of transit insurance        Yes / No 

2. Delivery               Weeks / months 

3. Guarantee clause acceptable       Yes / No 

4. Terms of payment acceptable       Yes / No 

5. Performance Bank Guarantee acceptable    Yes / No 

6. Liquidated damages clause acceptable                 Yes / No 

7. Validity (180 days)            Yes / No 

 (From the date of opening of bid) 

8. Inspection during stage of manufacture    Yes / No 

9. Rebate for increased quantity       Yes / No (If Yes, indicate value) 

10. Change in price for reduced quantity     Yes / No (If Yes, indicate value) 

11. Covered under Small Scale and Ancillary   Yes / No 

 Industrial Undertaking Act 1992       (If Yes, indicate, SSI Reg’n No.) 

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE V 

Checklist of all the documents to be submitted with the Bid 

Bidder has to mandatorily fill in the checklist mentioned below:- 

S. No. Documents attached 
Yes / No /  

Not 
Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this tender   

3 Signed copy of this tender as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/technical deviation if any (Annexure III)   

7 
Balance sheet for the last completed three financial years; 
mandatorily enclosing Profit & loss account statement 

  

8 
Acknowledgement for Testing facilities if available (duly mentioned 
on bidder letter head) 

  

9 
List of Machine/tools with updated calibration certificates if 
applicable 

  

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 
Details of Type Tests if applicable (duly mentioned on bidder letter 
head) 

  

13 
All the relevant Type test certificates as per relevant IS/IEC 
(CPRI/ERDA/other certified agency) if applicable 

  

14 Project/supply Completion certificates   

15 Performance certificates   

16 Client Testimonial/Performance Certificates   

17 Credit rating/solvency certificate   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/untrained Manpower   

 

 

 

Seal of the Bidder: 

      

Signature:                                         

Name   
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ANNEXURE VI 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process more fair and transparent, TPCODL intends 
to use the reverse auctions as an integral part of the entire tendering process. All the bidders 
who are found as technically qualified based on the tender requirements shall be eligible to 
participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on 
participation in the bid event: 

1. TPCODL shall provide the user id and password to the authorized representative of the 
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed 
and stamped Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award 
decision by TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity 
of TPCODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against 
any possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure 
availability of the entire infrastructure as required at their end to participate in the auction 
event. Inability to bid due to telephone line glitch, internet response issues, software or 
hardware hangs, power failure or any other reason shall not be the responsibility of 
TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, 
TPCODL has sole discretion to extend or restart the auction event in case of any glitches 
in infrastructure observed which has restricted the bidders to submit the bids to ensure fair 
& transparent competitive bidding.  In case of an auction event is restarted, the best bid 
as already available in the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it 
shall be presumed that the bidder has no further discounts to offer and the initial bid as 
submitted by the bidder as a part of the tender shall be considered as the bidder’s final no 
regret offer. Any offline price bids received from a bidder in lieu of non-participation in the 
auction event shall be out-rightly rejected by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 
applicable taxes, duties and levies and shall be FOR at TPCODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of auction event shall be considered by TPCODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line 
item based on the final all-inclusive prices offered during conclusion of the auction event 
for arriving at Contract amount.  

 

Signature & Seal of the Bidder 
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ANNEXURE VII 

SCOPE OF WORK  

 

 

Attached with Tender Document
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ANNEXURE VIII 
GENERAL CONDITIONS OF CONTRACT 

 

Attached: General Conditions of Contract for Supply Orders 

                : General Conditions of Contract for Service Orders 

 

 

 

 

 

 

 

 



 

 
TP CENTRAL ODISHA DISTRIBUTION LIMITED 

(A Tata Power & Odisha Govt. joint venture) 

2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022                                                 
 

NIT No.: TPCODL/P&S/118/2020-21 

 

Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 

Page 21 of 36 

ANNEXURE IX 

SAFETY POLICY AND SAFETY TERMS AND CONDITIONS 

Definitions 

Order Manager: Order Manager is the Tata Power representative, who has the ownership of the 

given job under the signed contract. 

Service Provider/Contractor/Vendor: An individual or an organization that provides services to 

Tata Power under a signed contract. 

Site Safety Management Plan: It is the safety plan agreed between Contractor / Service provider 

and Tata Power. It will contain the entire job specific safety requirement and will be signed by the 

service provider.  

High Risk Job: Any job which has significant health and safety risk associated to it. The list of high 

risk jobs has been identified at Tata Power level. 

Emergency: A serious, unexpected, business discontinuity and often dangerous situation 

resulting into loss of revenue / property and requiring immediate action.  
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1. Safety Policy 
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2. Safety Organization & Responsibilities 

2.1 Contractor Site Management and Supervision 

Each Contractor will be responsible for fulfilling all statutory and safety requirements as per the laws of the 

land and not limited to Factory Act, Electricity Act, Electricity Rules and Regulations, Shop and 

Establishment Act etc. 

Each Contractor shall provide at least one competent full time safety supervisor for workforce of less than 

100 numbers. When workforce ranges from 100 to 1000, the contractor has to provide at least one qualified 

safety officer and safety supervisors (reporting to the safety officer) in the ratio 1:100. For every 1000 

addition in workforce, the contractor has to add 1 safety officer. The Tata Power Project Safety Manager 

will review and approve the appointment of all safety supervisors. Contractor/Subcontractor safety 

supervisors/officers will work with Tata Power Safety Managers and align themselves with Tata Power 

safety requirements. 

Each Contractors’/Subcontractors’ Site Manager is responsible, and will be held accountable, for the safety 

of their sub-contractors and workforce and for ensuring that all equipment, materials, tools and procedures 

remain in safety compliance at job site, including: 

• Holding officer/supervisors accountable for safety and actively promote safe work performance. 

• Participate in and cooperate with all safety program requirements to be implemented in order 

to meet Tata Power safety objectives. 

• Ensure timely reporting of safety incidents, near misses, unsafe acts and conditions. 

• Identify the training needs of its employees and maintain all safety training documents. 

• Provide safety performance report at an agreed frequency. 

• Stopping of unsafe work (acts and/or conditions) immediately, until corrective action be taken. 

2.2 Contractor Supervisors and General Staff 

Contractors’ site supervisors and general staff members in charge of job site functions such as field 

engineering, warehousing, purchasing, cost and scheduling, etc. are responsible for the safe 

performance of the work of those they supervise. They must set an example for their fellow employees 

by being familiar with applicable sections of the Site Safety program and ensuring that all site activities 

are performed with SAFETY as the primary objective. 

Each site supervisor is responsible and will be held accountable for identifying, analyzing and 

eliminating or controlling all hazards through implementation of an aggressive, pro-active Health, Safety 

and Environmental Program from project inception through project completion. Each supervisor will 

proactively participate in the SHE program by observing, correcting unsafe acts, and recording these 

observations. 

2.3 Contractor Workforce 
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Contractor workforce must make safety a part of their job by following safety rules and regulations and 

by using all safeguards and safety equipment. They must take an active part in the Site Safety program 

to ensure their own safety and injury-free employment as well as being alert to unsafe practices of their 

fellow employees. 

Every member of the workforce is expected to report for work without influence of any Drug/Alcohol. All 

employees are expected to report any hazardous conditions practices and behaviors in their work areas 

and correct where ever possible. Workforce is responsible for active participation in safety and health 

programs, suggestion systems, trainings and in immediate reporting of all injuries, any unsafe practices, 

conditions or incidents to their supervisors. 

2.4 Vendor/Contractor 

Vendors/Contractor shall at all times comply with, and ensure that their workforce comply with all site 

safety rules and regulations. Specifically, with applicable provisions of the Tata Power Site Safety 

Management Plan, and all statutory safety rules and regulations. 

3. Site Safety Rules and Procedures 

The work in the safest possible manner can only happen when it has been carefully planned and all 

applicable procedures are followed. The Tata Power Safety Procedures are derived from Tata Power 

best practices and the applicable Government acts regulations. In each case, the most stringent 

regulation is used. 

Following is the list of Tata Power’s critical Safety Rules and Procedures. Contractor shall refer to 

approved Rules and Procedures for detailed requirements and ensure conformance. 

3.1 Lock Out and Tag Out Procedure 

This procedure is intended to be used for the protection of Personnel while servicing or performing 

maintenance on equipment / pipeline / vessel / process systems. This is a general procedure that shall 

be used as the minimum requirements for isolation of equipment, pipelines, machines, system from all 

possible sources of hazardous energy and / or material such as Steam, Hot Water, Compressed Air, 

any other process fluid / chemical energy/Mechanical energy or Electrical energy. For complete 

procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001 REV 01 available on official 

website of Tata Power (www.tatapower.com) 

3.2 Excavation Safety (Shoring and Sloping) Procedure 

This procedure is developed to cover the safe practices required for shoring and sloping in excavation 

and trenching jobs. This procedure is developed to establish mandatory requirements for practices to 

protect personnel, property and equipment from hazards associated with above activities. For complete 

procedure kindly refer Procedure Document No TPSMS/CSP/EXS/002 REV 01 available on official 

website of Tata Power (www.tatapower.com) 

3.3 Confined Space Entry Procedure 
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This procedure outlines the steps required to perform the confined space entry and to protect personnel 

from the hazards of entering and conducting operations in confined spaces. For complete procedure 

kindly refer Procedure Document No –TPSMS/CSP/CSE/003 REV 01 available on official website of 

Tata Power (www.tatapower.com) 

3.4 Working at Height Procedure 

This procedure describes the rules and procedures to protect employees from the hazards of working 

at heights. 

This procedure is developed to cover the safe practices required for Working at Heights. This procedure 

is developed to establish mandatory requirements for practices to protect personnel from hazards 

associated in this area. For complete procedure kindly refer Procedure Document No –

TPSMS/CSP/WAH/004 REV 01 available on official website of Tata Power (www.tatapower.com) 

3.5 Heavy Equipment Movement Safety Procedure 

Heavy equipment lifting and movement is an activity involving loading, unloading, storage and 

movement from one place to another including lifting and erection or repairing of equipment with cranes 

or hoists. Material, machinery and equipment handling operations are being carried out by large 

capacity cranes and hoists, which make the job safer and faster. This procedure addresses the hazards 

and precautions associated with such equipment and their use. For complete procedure kindly refer 

Procedure Document No –TPSMS/CSP/HEMS/005 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.6 Mobile Crane Safety Procedure 

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile cranes pose a 

severe hazard to operators and nearby workers and property. Many types of cranes, hoists, and rigging 

devices are used for lifting and moving materials. To maintain safe, appropriate standards has to be 

adhered to and only qualified and licensed individuals shall operate these devices. For complete 

procedure kindly refer Procedure Document No –TPSMS/CSP/MCS/006 REV 01. 

3.7 Scaffold Safety Procedure 

This procedure is developed to provide information on the safe erection, use, dismantling and 

maintenance of access scaffolding in the workplace. It is developed to establish mandatory 

requirements for practices to protect personnel from hazards associated with erection, use and 

dismantling of scaffolds. For complete procedure kindly refer Procedure Document No – 

TPSMS/CSP/SCAF/007 REV 01 available on official website of Tata Power (www.tatapower.com) 

3.8 Electrical Safety Procedure 

The objective of these standards is to specify minimum mandatory requirements and advisory guidance 

for identifying and controlling hazards to ensure ‘Zero Harm’ with regard to operation maintenance and 
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testing of electrical equipment. For complete procedure kindly refer Procedure Document No- 

TPSMS/CSP/ELEC/010 REV 01 available on official website of Tata Power (www.tatapower.com) 

3.9 Job Safety Analysis (JSA) Procedure 

This objective of this procedure is to have a task based risk assessment process in place that identifies, 

evaluates and controls the risks associated with work activities, and as a result, prevents those involved 

in the task or those potentially affected by the task, from being harmed. For complete procedure kindly 

refer Procedure Document No- TPSMS/CSP/JSA/009 REV 01 available on official website of Tata 

Power (www.tatapower.com) 

3.10 Fire Safety Management Procedure 

Objective of This standard is to specify the minimum mandatory requirements and advisory guidelines 

to ensure prevention of fire related incidents and managing / controlling their impacts if they do occur. 

For complete procedure kindly refer Procedure Document No- TPSMS/CSP/FSM/011 REV 01 

3.11 Permit To Work Procedure 

Given the inherent hazards of the power generation and distribution industry, a significant number of 

TATA POWER operations and installations are critical. Work Permit (WP) System is an essential 

element in controlling the workplace risks in an effective manner. For complete procedure kindly refer 

Procedure Document No –TPSMS/CSP/PTW/008 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.12 Lift (Elevator) Safety Procedure 

To provide safe operating procedure for taking control of lift car before entering and existing the pit of 

OTIS make elevators. For complete procedure kindly refer Procedure Document No – 

TPSMS/GSP/LIFT/001 REV 01 available on official website of Tata Power (www.tatapower.com) 

3.13 Working on conveyor belt Procedure 

This procedure is developed to cover the safe practices required for Working on live equipment and to 

protect personnel from hazards associated with it. For complete procedure kindly refer Procedure 

Document No – TPSMS/GSP/CONV/002 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.14 Handling Hazardous Materials Procedure 

This Procedure is developed to provide procedure for recycling and / or safe disposal of used / waste 

batteries in compliance with all legislation. For complete procedure kindly refer Procedure Document 

No-TPSMS/GSP/HAZM/003 REV 01 available on official website of Tata Power (www.tatapower.com) 

3.15 Material Handling and Storage Procedure 
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The purpose of this document is to provide procedures to assist the safe handling of materials (manual 

handling and mechanical handling). For complete procedure kindly refer Procedure Document No – 

TPSMS/GSP/MATL/004 REV 01 available on official website of Tata Power (www.tatapower.com) 

3.16 Contractor Safety Management Procedure 

The purpose of this document is to engage with contractors in a way to create safe work environment 

for everyone working for Tata Power. For complete procedure kindly refer Procedure Document No – 

TPSMS/GSP/CSM/015 REV 01 available on official website of Tata Power (www.tatapower.com) 

The above procedures will be updated periodically and the updated version of the procedures as well 

as any additional critical procedure will be available on official website of Tata Power 

(www.tatapower.com) for your reference. 

4. Training and Capability Building 

Safety Training and capability building of workforce is a major component of safety management 

program. All training required must be provided and documented as specified by Tata Power and Indian 

Regulations. Tata Power Safety Manager will audit contractors training and related documentation to 

assure its adequacy. 

4.1 Tata Power Site Safety Orientation 

All Tata Power contractor and subcontractor workforce is required to attend Tata Power Site Safety 

Orientation Training to receive a Safety Training Card, which is required to obtain a Gate Pass to the 

site, prior to entry. 

This Safety Orientation Course will be for duration of minimum half day. The information provided during 

the orientation will include, but is not limited to following: 

 Job rules, personal safety and conduct 

 Hazards reporting 

 Reporting of injuries 

 Emergency procedures 

 Safety Activities and Program including disciplinary measure and incentives. 

 Critical safety procedure relevant to the job 

4.2 Capability Building 

Appropriate training such as L1, L2 & L3 is given to ensure that a jobholder, either supervisor or worker, 

is competent to do his/her job safely. The skill training is provided through TPSDI and other agencies 

authorized by Tata Power on the list of 15 procedures mentioned under safety procedure. 

Contractor shall ensure that concerned workmen are provided with adequate training before he/she is 

allowed to execute the work. 
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An evaluation test will be conducted after the completion of the training. Those workmen employee who 

meet the minimum required competency will be provided with Gold Card which is valid for 3 years, post 

which the workmen has to reappear for the assessment. If the workman is not able to qualify the 

assessment, he/she will be given 3 additional attempts to clear in 3 month timeframe failing which 

he/she will not be allowed to work on high risk jobs. 

5. Pre-Employment and Periodic Medical check up 

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its entire 

workforce by Tata Power medical officer or Tata Power authorized medical officer. The contractor shall 

be able to produce the certificate prior to the employment. The contractor shall also organize to conduct 

periodical medical checkup (six monthly) for the following category of employees: 

 Drivers (Check for Vision & Hearing) 

 Equipment Operators (Check for Vision & Hearing) 

 Workforce working at Height (Check for Vision, Hearing, Vertigo & Height Phobia) 

 Workforce Handling the hazardous substances (Coal, ash and chemicals) 

 Workforce in high decibel area (> 90 Decibel, Check for Hearing) 

 Workforce, working in specific areas requiring specific medical attention should conduct the 

medical test as laid down in the respective Site Safety Management Plan. 

6. Safety Performance Evaluation and Penalties 

A certain percentage of the bill value will be retained against every running bill as safety performance 

retention. The amount will be released with the last invoice based on “Safety Performance score” 

attached in CSM-F-3 of CSM procedure. The amount is based on following table 

 

Contract Value Retention 

Amount (%) 

Upto 10 Lakhs 2.5 

10 – 50 lakhs 2 

0.5 to 10 Cr 1.5 

>10 Cr 1 

 Safety performance Score will be monitored by the Order Manager every month. 

 For the contract value of more than Rs 1 Cr or contract duration more than 12 months, the 

retention amount shall be released half yearly based on safety performance. For all remaining 

contracts, the retention amount will be released with the final bill. 

 In case of job stoppage due to safety violations/ unsafe observations at the site, no time 

extension shall be given to the contractor, if such delays are attributable to contractor. 
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 In case of fatality, limb loss or loss of property, vendor has to pay for liability, legal, statutory 

and additional mutually agreed settlement charges imposed by the appointed committee. This 

charge is over and above the retention amount. 

 The committee will finalize an amount between 5 -50 lakhs based on factors such as advise by 

statutory authorities, contract value and impact of accident etc. 

 Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered at 

the end of the job if the contractual safety performance score is 100%. 

 During the progress of the work, concerned Supervisor/Engineer will visit and inspect the work 

site regularly and evaluate the safety performance of the contractor based on matrix attached 

herewith. 

 Order Manager, divisional chief and SBU head have the authority to terminate the contract in 

case of three consecutive serious violations. 

7. Safety Performance Evaluation - CSM-F-3 

S. No. Lead Indicators Unit Of measurement Target Weightage 

1 
% of Employee certified in 

TPSDI/Authorized agency 
% 50 10 

2 CFSA score (Annexure 6.1) 
Average Severity of 

Violations 
1.49 20 

3 

Monthly inspection completed 

for Critical Equipments, lifting 

Tools & Tackles and hand 

tools used at site 

% 80 5 

4 
Condition of tools, tackles and 

equipments 
% 100 15 

 Lag Indicators    

1 Number of Fatalities No. 0 30 

2 
Number of Lost work day case 

(LWDC) 
No. 0 10 

3 Man-days Lost No. 0 10 

 

In addition to above evaluation criteria, for specific violations penalty shall be imposed on the contractors 

under following circumstances: 
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ANNEXURE X 
TATA CODE OF CONDUCT 

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the same 

shall be binding on the Owner and the Contractor for dealings under this Order/ Contract. A copy of 

the Tata Code of Conduct is available a tour website: 

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf 

The Contractor is requested to bring any concerns regarding this to the notice of our Chief 

Procurement & Stores e-mail ID: pkjain@tatapower.com.
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ANNEXURE XI 
ENVIRONMENT & SUSTAINABILITY POLICY 
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SCOPE OF WORK & TECHNICAL DETAILS 



PREFACE 

TP Central Odisha Distribution Limited (TPCODL) 

TP Central Odisha Distribution Limited (TPCODL) is a joint venture between Tata Power and the 

Government of Odisha with the majority stake being held by Tata Power Company (51%). TPCODL 

serves a population of 1.36 Crore with Customer Base of 26 Lakh and a vast Distribution Area of 29,354 

Sq. Km. 

Tata Power has a vast experience in electricity distribution in Mumbai, Delhi and Ajmer, and has been 

a benchmark performer in Delhi for the last 17 years, where losses have been brought down from a 

high of 53% in 2002 to approximately 7.9% in March 2019. In addition to loss reduction, customer 

experience has been enhanced by providing one-stop solutions, from state-of-the-art Call Centers and 

Consumer Care Centres to effective communication and deployment of customer-centric process, 

creating Customer Delight. 

At TP Central Odisha Distribution Limited, the entire focus is on providing reliable power supply, 

enhanced customer services and reducing the existing AT&C losses of 30.49% in a systematic manner. 

All this will be achieved by upgrading the present distribution infrastructure, adopting new 

technologies and provide various digital services to our customers. 

About Tata Power 

Tata Power is India's largest integrated power company with a growing international presence. The 

Company together with its subsidiaries and jointly controlled entities has an installed gross generation 

capacity of 10,613 MW and a presence in all the segments of the power sector, namely, Fuel Security 

and Logistics, Generation (Thermal, Hydro, Solar and Wind), Transmission, Distribution and Trading. 

It has successful public-private partnerships in Generation, Transmission and Distribution in India 

namely Tata Power Delhi Distribution Limited with Delhi Vidyut Board for distribution in North Delhi, 

Powerlinks Transmission Ltd. with Power Grid Corporation of India Ltd. for evacuation of Power from 

Tala Hydro plant in Bhutan to Delhi and Maithon Power Ltd. with Damodar Valley Corporation for a 

1050 MW Mega Power Project at Jharkhand. Tata Power is serving more than 26 Lakh distribution 

consumers in India (Mumbai, Delhi & Ajmer) and has developed the country's first 4000 MW Ultra 

Mega Power Project at Mundra (Gujarat) based on super-critical technology. 

TPCODL at A Glance 

 

 

 

 

 



Administrative Offices of TPCODL 

Circle Division Sub Division 

Bhubaneshwar Circle - I 

BCDD-1 

SDO-1 

SDO-2 

SD0-3 

BCDD-2 

Khandagiri 

Nayapalli 

Periphery 

BED 
Rasulgarh 

Temple 

NEDN 

Kakatpur 

Nimapara 

Pipili 

Bhubaneshwar Circle - II 

PED 

Puri - 1 

Puri - 2 

Puri - 3 

Sakhi Gopal 

NED 

Dasapalla 

Itamati 

Khandapara 

Nayagarh 

KED 

Banki 

Begunia 

Jankia 

Khurda 

Jatni 

BEDB 
Balugaon 

Tangi 

Cuttack 

CED 

Badachana 

Choudwar 

Gopalpur 

CDD-I 

SDO - 1 

SDO - 3 

SDO - 4 

SDO - 6 

CDD-II 

Badambadi  

Jobra 

Mahanadi Vihar 

AED 
Athagarh 

Narasinghpur 

SED 

Mahanga 

Nischinta Koili 

Salipur 

Paradeep KED-I Aul 



Kendrapara 

Pattamundai 

Rajnagar 

KED-II 
Mahakalpada 

Marsaghai 

PDP 

Kujanga 

Paradeep 

Tritol 

JED 

Balikuda 

Jagatsingh pur 

R N Pur 

Dhenkanal 

DED 

Dhenkanal 

Gondia 

Hindol Road 

Kamakhya Nagar 

ANED 

Angul 

Boinda 

Chendipada 

TED 

Chainpal 

Pallahara 

Parjang 

Talcher 

Table 1 (Administrative Offices) 

 

Currently “GIS based Consumer Indexing & Asset mapping has been implemented under the R-

APDRP Scheme only and the aforesaid scheme details has been described below: 

 

The State Electricity Regulatory Commissions, constitution and functioning are covered under the 

Electricity Act. To check the AT&C losses, improve quality of supply of power, increase revenue 

Collection and improve consumer satisfaction, Government had launched Accelerated Power 

Development and Reforms Program (APDRP) in the year 2002-03. As per Power Finance Corporation 

all India AT&C losses stood at 33.07% during 2006-07. APDRP has been re- structured for XI Plan as a 

Central Sector Scheme on 31.07.2008. 

The focus of the R-APDRP is on actual, demonstrable performance in terms of loss reduction. Projects 

under the scheme are to be taken up in two parts. Part-A is the projects for establishment of baseline 

data and IT applications for energy accounting/auditing & IT based consumer service centers and 

Part-B is the regular distribution for the strengthening of the projects. 

The objective of the scheme was to reduce the AT&C losses to 15% in the project areas at the end of 

the scheme.  

However, the AT&C loss calculated as 30.49% during taking over by Tata Power. 



Details Summary of RAPDRP Towns 

Sr. 

No 

Town Name Connections Area 

(Sq. Km.) 

No. of Sub 

Division 

Offices 

No. of Other 

Offices 

Total No. 

of Offices 

1 Cuttack 90,252 64 7 17 24 

2 Bhubaneswar (HQ) 2,21,595 135 8 38 46 

3 Puri 37,496 17 3 16 19 

4 Khordha 8,547 26 2 3 5 

5 Jatni 7,138 25 1 3 4 

6 Dhenkanal 14,878 31 1 8 9 

7 Angul 13,669 19 1 5 6 

8 Talcher 6,375 26 1 2 3 

9 Kendrapara 9,008 11 2 3 5 

10 Pattamundai 6,137 24 1 5 6 

11 Jagatsinghpur 6,385 18 1 7 8 

12 Paradeep 3,654 32 1 1 2 

CESU  Total 425,134 428 29 108 137 

Table 2 (R-APDRP Asset Details) 

 

 



 

 

 

DETAILED SCOPE OF WORK, PERFORMANCE EVALUATION, SLA 

 

1. Scope of Work 

 

The description given here is broad scope of work to be carried out by the bidder. However, 

any work even if not specifically mentioned but reasonably implied for the successful 

implementation and good performance of the system are deemed to be included in the scope 

of work. 

The work shall involve the following: 

 

a. Collection of Ground Control point (GCP) 

b. Satellite image rectification and geo-referencing 

c. Base map creation through Imagery 

d. DGPS based survey (Sub-meter accuracy) for finding Latitude-Longitude of 

TPCODL’s network, asset and land base features as per data model under Annexure 

B 

e. Uniquely indexing each Customer based on the electrical system network 

information as per the provided Data Model under Annexure B. 

f. Numbering allocation and painting of assets. 

g. Updation of above data along with attributes and delivery of complete consolidated 

data in Shape file. 

To cover the entire area of TPCODL, the activity is divided in to following stages and shall be executed 

over the period of 3 years from the current financial year. 

Sr. No Activity Quantity Year of 

Execution 

1 Satellite Image Procurement 30000 Sq. Km FY 20 

2 Base Map Creation 30000 Sq. Km FY 20 

3 Data Integration and Data Porting 30000 Sq. Km FY 20,21,22 

4.a BBSR Circle I  

33 KV, 11, KV, LT Network Survey 

Asset Painting 

Consumer Indexing  

Annexure 1,2,3 - Asset 

Details 

FY 20 

4.b Conflation of RADRP Towns on Base Map 

Verification of Network Data 

Change of Asset Number & Painting 

Annexure 5 - RAPDRP 

Details 

FY 20 



 

5 33 / 11 KV S/S 

33 KV Network Survey  

Direct Connected Consumer Indexing 

Asset Painting  

(Except BBSR Circle I + RAPDRP Towns) 

Annexure 1 - Asset Details FY 20 

6 Consumer Mapping - BBSR Circle I Annexure 4 - Consumer 

Count 

FY 20 

7 Consumer Mapping - BBSR II & Cuttack Annexure 4 - Consumer 

Count 

FY 21 

8 Consumer Mapping - Paradeep & Dhenkanal Annexure 4 - Consumer 

Count 

FY 22 

9 11 KV Network Survey 

Direct Connected Consumer Indexing 

Asset Painting  

(Except BBSR Circle I, BBSR Circle II and 

Cuttack + RAPDRP Towns)  

Annexure 2 - Asset Details FY 21 

10.a BBSR Circle II & Cuttack 

11, KV, LT Network Survey 

Asset Painting 

Consumer Indexing 

Annexure 1,2,3  - Asset 

Details 

FY 21 

10.b Conflation of RADRP Towns on Base Map 

Verification of Network Data 

Change of Asset Number & Painting 

Annexure 5 - RAPDRP 

Details 

FY 21 

11.a Dhenkanal & Paradeep 

LT Network Survey 

Asset Painting 

Consumer Indexing 

Annexure 1,2,3 - Asset 

Details 

FY 22 

11.b Conflation of RADRP Towns on Base Map 

Verification of Network Data 

Change of Asset Number & Painting 

Annexure 5 - RAPDRP 

Details 

FY 22 

 

2. Methodology of Survey: 

 

The preliminary flow chart for data creation is given below. 
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1.1 Collection of GCP 

a) Bidder shall identify the location on satellite imagery for which GCP is to be collected 

at field. 

b) Bidder shall arrange the Differential GPS equipment for collection of GCP as per 

standard guidelines. Two GPS receivers are used to measure a GPS baseline distance. 

The line between a pair of GPS receivers from which simultaneous GPS data have 

been collected and processed is a vector referred to as a baseline. The station 

coordinate differences are calculated in terms of 3D, earth cantered coordinate 

system that utilizes X-, Y-, and Z-values based on the WGS 84 geocentric ellipsoid 

model. These coordinate differences are then subsequently shifted to fit the local 

project coordinate system. In this survey base station would be established at a 

known point and the clearly distinguished points will be identified and they will be 

captured using the rover. These points would be chosen such that it is spread all over 

the AOI. These points will be clearly identified points on the ground such as road-rail 

intersections, water bodies, important landmark etc. The positional accuracy of GCP 

shall be in range of sub meter. 

c) Bidder shall deploy the team for capturing of GCP of identified location. 

d) It is suggested that one GCP per one sq. km in dense area and one GCP per 5 sq.km in 

 

 

 

 

 

Is Data 

OK 

 

 



 

sparse area shall be collected by Bidder. 

e) It is also considered that 40% of area falls under dense are and 60% falls under 

sparse area. 

1.2 Base map Creation 

a) After collection of GCP, the same would be used for geo-referencing of the satellite 

imagery. 

b) Satellite imagery shall be provided by TPCODL. 

c) Bidder shall arrange the ERDAS Imagine using “2nd order polynomial” projection 

system. The data will be projected to the required projection system. 

d) Bidder shall create the Grid (1km X 1Km) as well sub-grid of (300 m X250m) for 

carrying out work and monitoring of complete through Unique Grid No. 

e) Bidder shall interpret and digitize from the rectified satellite data as per data model. 

f) The feature shall be created using Auto CAD map software. Successful Bidder shall 

arrange all software for creation of desired data. 

g) Bidder shall also carry out the QC of created data before delivery using various QC 

tools and visual inspection. 

h) Quality checks shall be performed but not limited to for the following 

1. Missing features 

2. Features shapes 

3. Feature classification 

4. Matching of vector with raster etc. 

i) The map shall be cleaned for mapping errors such as 

1. Dangles 

2. Overshoots 

3. Snap 

4. Pseudo nodes etc. 

j) The data shall be delivered in .dwg and shp format to TPCODL to carry out the Quality 

Assurance of delivered data in Auto CAD and Arc GIS. In case of QC is not up to mark, 

then same shall be given back to BA. 

k) Bidder shall prepare the map with different scale of the map for further action. 



 

 

 

 

 

1.3 Survey and Consumer Mapping 

a. Mapping of Consumer Location & Verification of Consumer Data (as per billing 

records).  

b. Consumer data shall be sorted based on Billing Cycle and MRU and same shall be 

provided before sending the survey team to Field. 

c. Implementing Agency has to use a mobile app / GPS instrument to capture the 

location and provision must be there within GPS to capture the Geo-Tagging of 

Meter box also. 

d. This is an independent activity and can be started from early by taking the billing 

details. 

1.4 Survey for Network and Consumer Indexing 

 

a. After creation of base map as mentioned above, the survey will be required to 

carry base map marked with available Landmarks and road names through third 

party information, if required, for facilitation to the surveyor to correlate the exact 

location in field versus base map. 

b. Surveyor shall carry the Survey forms to capture the attributes for network, 

electrical assets and consumer indexing. 

c. It is also required to mark the feature as per the symbology on maps. 

d. Network and asset survey work shall be carried out Substation wise and feeder 

wise for every Division of TPCODL irrespective of boundaries. All the features 

mentioned as per data model shall be surveyed using DGPS Equipment, attributes 

to be collected and marked on the maps. 

e. It is also required to correct the location of the existing Network if the positions 

are incorrect on the hardcopy maps. 

f. Once feeder wise network survey is done, Consumer Indexing needs to be started 

and required attributes as per Data model need to be collected. 

g. All above captured data shall be updated in system using Arc GIS software. Bidder 

has to ensure that exact location of assets, topology, and accurate consumer 

indexing. 



 

h. Bidder shall ensure the complete data management with data backup management. 

i. It is also required to get the approval from Section/Sub division/Division in-charge 

about correctness of captured data. 

j. All logistics, software, hardware infrastructure, office space etc. to carry out work 

as mentioned shall be arranged by bidder. 

1.5 Asset Numbering and Painting: 

 

a. It is required to number the each assets and same need to be updated in GIS. 

b. The methodology for numbering and painting on the assets is given in Annexure D 

c. Bidder shall deploy the team for allocation of asset numbering followed by 

painting as described in the Annexure D. 

 

1.6 Resource Deployment: 

 

 

a. It is required to deploy the dedicated team for different activities as mentioned below: 

Base map Creation Team 

1. Digitizers Team for Base map 

2. QC team for Base map and open source land base data population 

Network and Asset Team 

 

1. Network and Asset Survey Team 

2. Network and Asset Survey QC team 

3. Network and Asset data updation Team 

4. Network and Asset QC team 

Consumer Indexing Team 

 

1. Consumer Indexing Survey Team 

2. Consumer Indexing QC team 

3. Consumer Indexing Updation Team 

4. Consumer Indexing QC team 

Consumer Mapping Team 

 

1. Consumer Mapping Survey Team 

2. Consumer Mapping QC team 

3. Consumer Mapping Updation Team 

4. Consumer Mapping QC team 

 



 

b. Role and responsibilities of each team shall be clearly mentioned by bidder. 

c. It is required to deploy the skilled and experienced resources for each activity to 

achieve accuracy as mentioned in the document. 

 

1.7 Deliverables 

 

It is required for bidder to deliver the output as given below but not limited to 

the same.  

a. Complete details of GCP with photograph. 

b. Complete details of base map with unique Grid No. and Sub Grid No. 

c. Complete survey map of land base duly certified by project manager of bidder. 

d. Complete survey map of each feeder network and asset duly signed by 

concerned authority of TPCODL. 

e. Shape file of updated data of land base, network, asset and its attribute updation. 

f. Data for migration to GIS software. 

 

2. Performance/Progress Evaluation: 

 

 

a. The Bidder is required to submit the Time Schedule/Plan of implementation of the 

assignment as a sample case for one division with details of manpower & 

equipment’s deployment. The Time Schedule/Plan should be prepared in such a 

way that work may start within 10 days from the date of issue of work order / LOI 

and inspection of all the Feeders in the allotted districts including submission of 

reports shall be completed within 60 days after mobilization period. Agency may 

propose their milestone targets to complete the work before schedule. 

b. Bidder shall also provide Name/Contact Nos./Email IDs/Fax No. of all Key 

management officials. 

c. Completion of assignment in time is most important element of the contract. The 

progress of work shall be evaluated on daily basis vis-à-vis proposed milestone 

target for execution of work. Submission of quality inspection reports will be the 

criteria with which the progress of the work will be measured. 

d. Regular test check of 5% to 10% of data submitted in a lot (or more if necessary) 

may be done by TPCODL team in field and if any deviation at site is found 

unreported or incorrectly reported by the agency concerned, then TPCODL will ask 



 

the agency for re-inspection either of the particular area of the lot/Division/Sub 

Division as decided by TPCODL. 

e. In case data is rejected and corrected delivery has to be made. Such correction 

shall not be considered for delivery output calculation as mentioned above. It is 

highly important to keep stringent mechanism so that chances of rejection could 

be eliminated. 

f. Activities shall be performed for 6 days in a week. 

g. Bidder shall perform complete activities from Bhubaneswar only. 

 

 

3. Service Level Agreement 

 

The SLA covers the following services: 

 

a. This Service Level agreement is governed by the scope of work for providing the 

final delivery of data. 

b. Completion time of deliverables for each town is mentioned below and shall be 

strictly adhered. 

 

Indicative Asset Details (TPCODL) 

Description 

Sub 

Station  33KV  11KV  LT 

Consumer  

No. of 

Stations 

availabl

e 

No. of 33 KV 

Feeders 

Ckt 

length 

of 33 

KV 

feeder

s (Kms) 

No. of 11 KV 

Feeders  

Ckt 

Length 

of 11 

KV 

Feeder

s (Kms) 

Ckt 

Length 

of LT 

network 

Service 

Line(Km

s) 

Bhuba

neswa

r No-I 

Circle  

BCDD-I 

,BBSR 
10 

2 78 46 381.65 1368.3 59163 

BCDD-II 

,BBSR 
21 

22 197.37 89 946.74 1741.2 157932 

BED-BBSR 13 9 125.59 61 762.76 1086.5 117842 

NED-

Nimapara 
10 

18 166.3 34 2223.8 3223.7 153738 

Total 54 51 567.26 230 4314.9 7419.7 488675 

 

Bhuba

neswa

PED-Puri 15 11 204.05 57 2183.8 3644.9 163662 

NED-

Nayagarh 
18 

6 249.55 70 3222.4 3184.8 194918 



 

r No-II 

Circle 
KED-Khurda 23 17 357.79 82 2226 3463.7 170121 

BED-

Balugaon 
11 

8 172.35 33 1645.5 2658 102421 

Total 67 42 983.74 242 9277.6 12951 631122 

Cuttac

k 

Circle 

CDD-I- CTC 12 7 68.44 52 335.36 582.62 72488 

CDD-II- CTC 13 8 127.45 47 431.82 1188.8 69721 

CED-CTC 12 1 200.1 55 2096.5 3585.6 143786 

AED-

Athagarh 
12 

9 193.13 37 1673.6 2604.4 114730 

SED-Salipur 9 8 92.5 20 1093.2 2783.8 105813 

Total 58 33 681.62 211 5630.5 10745 506538 

Paradi

p 

Circle 

KED-I-

Kendrapara 
18 

11 184.15 61 2426 3586 176440 

KED-II-

Marshaghai 
7 

2 82.32 22 1157.9 2371.7 82260 

PDP-Paradip 13 6 125.64 24 1377.9 2346 101423 

JED-J.S.Pur 9 6 127.3 32 2431.9 4160.3 117855 

Total 47 25 519.41 139 7393.7 12464 477978 

Dhenk

anal 

Circle 

DED-

Dhenkanal 
21 

19 327.65 63 2961.7 3788.3 177542 

TED-

Chainpal 
19 

12 414.73 53 2827.6 2876.8 134620 

AED-Angul 13 9 222.61 64 3313.5 3695.2 141510 

Total 53 40 964.99 180 9102.7 10360 453672 

Total 279 191 3717 1002 35719 107881 3E+06 

 

In addition to the above, Bidder has to carry out the asset numbering allocation and 

painting in the Bhubaneswar and Cuttack Division where land base, asset survey and GIS 

data already created under RAPDRP Part A implementation. The created data shall be 

provided for numbering allocation and further painting in field for assets as per same 

methodology as described in Annexure – Pole Painting 

Details of Assets to be re-painted has been mentioned in Annexure No. 6 

  

During Asset painting at site, clear marking of deletion / addition of network to be marked 

on the hard copy and same must be digitized and produced as deliverables. 

 

 

4. Payment Criteria and Penalty 



 

a. Payment for Base map, 33 KV network, 11 KV network, LT network and consumer 

indexing shall be made separately in line with quoted rate for each item. . 

b. Payment will be released in different phases as hereunder: 

 

Sr. No  Activity Scope Milestone 

 

1 Satellite Image 

Geo-referencing  

Image Registration - Geo-

referencing/rectification or Ortho-

rectification based on GCPs. 

TPCODL  

75% on acceptance 

2 Base Map Creation  Digitisation based on Geo-Referenced 

Satellite Image (Excluding RAPDRP Area) 

Circle Level 

75% on acceptance 

3 Conflation Complete RAPDRP data to be migrated to 

Newly created Road Centreline of Base 

Map from Geo-referenced Satellite Image 

RAPDRP Towns 

75% on acceptance 

3 Survey - Electrical 

Network 

33/11 kV S/S  Sub Divisions 

75% on acceptance 
33 kV Line / Cable / DT 

11 kV Line/Cable / DT 

LT Network 

4 Pole Painting  All Poles / Feeder Pillars / RMUs / DTs / SS Sub Divisions 

75% on acceptance 

5 Survey – Consumer 

Mapping 

Consumer Details like Consumer Name, 

Phone Number, Email Ids, Address & Geo-

Tagging of Meters 

 

Cycle Wise 

75% on acceptance 

6 Survey – Consumer 

Indexing 

Connected Pole Number / Feeder Pillar and 

Only CA Number / Meter Serial Number 

and location of Meter Installation shall be 

marked on hard copy network integrated 

Base Map 

Feeder/DT Wise 

75% on acceptance 

7 GIS Data Migration 

to System 

Data collected from different locations 

shall be cleaned and ported to EGIS system  

Circle Wise  

 

*Note: 

1.) Payment shall be made based on the actual work done as verified by the TPCODL Nodal officer 

as well as System level QC by Centralized GIS team of TPCODL. 

2.) Payment shall be done separately for each phase in line with quoted rate for each item. 

3.) Balance 25% shall be released after successful migration of data to system.  

Delivery after completion timeline shall be liable to penalty as mentioned in SLA. 

Penalty shall be 10% of the value of respective item per month subject to maximum capping of 30%. 

However payment release schedule shall be discussed with successful bidder and will be approved 



 

by TPCODL. 

 



 

 

 

Name of  Circle 
Name of the 

Division 
Name of the Sub-Division 

No of 

Section 

Ele.Circle No.I, 

BBSR 

BCDD-I,BBSR 

Ele.Sub-Div No.I,BBSR 5 

Ele.Sub-Div-II, BBSR 4 

Ele.Sub-Div-III,BBSR 4 

BCDD-II,BBSR 

Ele.Sub-Div, Periphery, BBSR 5 

Ele.Sub-Div, Nayapalli 4 

Ele.Sub-Div., Khandagiri,BBSR 4 

BED, BBSR 
Temple Ele. Sub-Divn, BBSR 6 

Ele. Sub-Div, Rasulgarh, BBSR 6 

N.E.D, Nimapara 

Ele.Sub-Div, Pipili 5 

Ele.Sub-Div., Nimapara 4 

Ele.Sub-Div, Kakatpur 3 

EC-II, BBSR 

P.E.D, Puri 

Ele. Sub-Div-I, Puri 4 

Ele. Sub-Div-II, Puri 5 

Ele.Sub-Div, No.III, Puri 4 

Ele. Sub-Div., Sakhigopal 4 

KED, Khurda 

Ele.Sub-Div, Khurda 4 

Ele.Sub-Div, Begunia 4 

Ele.Sub-Div, Jatni 4 

Ele.Sub-Div, Banki 3 

Ele.Sub-Div, Jankia 3 

BED, Balugaon 
Ele.Sub-Div, Balugaon 5 

Ele.Sub-Div, Tangi 5 

NED, Nayagarh 

Ele.Sub-Div, Nayagarh 6 

Ele.Sub-Div., Khandapara 4 

Ele.Sub-Div, Daspalla 3 

Ele.Sub-Div, Itamati 3 

EC, Cuttack 

CDD-I, Cuttack 

Ele.Sub-Div, No.I, Cuttack ( Ranihat) 4 

Ele. Sub-Div, No.IV, Cuttack ( Cantonment ) 3 

Ele.Sub-Div, No.III, Cuttack ( Sisu Bhawan ) 4 

Ele.Sub-Div, No.VI, Cuttack ( CDA )  3 

CDD No.II, Cuttack 

Ele. Sub-Div-II, Cuttack (Badambadi) 3 

Ele.Sub-Div-V, Cuttack ( Mahanadi Vihar ) 2 

Ele.Sub-Div, Jobra, Cuttack 5 

CED, Cuttack 

Ele. Sub-Div, Choudwar 3 

Ele.Sub-Div, Badachana 3 

Ele. Sub-Div, Gopalpur 3 



 

Ele.Sub-Div, Niali 3 

AED,Athagarh 
Ele.Sub-Division, Athagarh 5 

Ele.Sub-Div, Narasinghpur 3 

S.E.D, Salipur 

Ele.Sub-Div, Salipur 4 

Ele.Sub-Div, Nischintakoili 3 

Ele.Sub-Div, Mahanga 3 

ESD, Cuttack 
Ele.Stores Sub-Div, Choudwar 3 

Ele.Stores Sub-Div, BBSR 1 

EC, Paradeep 

KED No.I, 

Kendrapara 

Ele.Sub-Div-I, Kendrapara 6 

Ele. Sub-Div, Aul 4 

Ele.Sub-Div, Pattamundai 5 

Ele.Sub-Div, Rajnagar 3 

KED No.II, 

Marshaghai 

Ele.Sub-Div, Marshaghai 4 

Ele. Sub-Div, Mahakalapada 3 

PED,  Paradeep 

Ele. Sub-Div, Paradeep 2 

Ele.Sub-Div, Kujanga 3 

Ele.Sub-Div, Tirtol 3 

JED, Jagatsinghpur 

Ele.Sub-Div, Jagatsinghpur 4 

Ele. Sub-Div, Raghunathpur 2 

Ele.Sub-Div, Balikuda 3 

EC, Dhenkanal 

DED, Dhenkanal 

Ele.Sub-Div, Dhenkanal 4 

Ele.Sub-Div, Gondia 3 

Ele.Sub-Div, Kamakhyanagar 6 

Ele.Sub-Div, Hindol Road 3 

A.E.D, Angul 

Ele.Sub-Div, Angul 4 

Ele.Sub-Div, Boinda 3 

Ele. Sub-Div, Chhendipada 3 

T.E.D, Chainpal 

Ele.Sub-Div, Talcher 5 

Ele.Sub-Div, Chainpal 3 

Ele.Sub-Div, Pallahara 4 

Ele.Sub-Div, Parjang 2 
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Feature Class Names 
 

Sr. No. Feature Class Type 

1 Network Feature Class 

2 Consumer Feature Class 

3 Landbase Feature Class 
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Sr. No. Network Feature Class 

1 Substation 

2 Power Transformer 

3 Tap Changer 

4 Current Transformer 

5 Potential Transformer 

6 Switchgear 

7 Remote Terminal Unit (RTU) 

8 Battery 

9 Relay 

10 Busbar 

11 Meter 

12 Voltage Regulator 

13 Reactor 

14 Capacitor Regulator 

15 Series Capacitor 

16 Shunt Capacitor 

17 HT Cables 

18 Cable Joint 

19 HT Conductor 

20 Jumper 

21 Ring Main Unit 

22 Feeder Pillar 

23 Fault Passage Indicator 

24 Lightning Arrestor 

25 Fuse 

26 Switch 

27 Distribution Transformer 

28 LT Cables 

29 LT Conductor 

30 Pole Tower / Support Structure 

31 HT Service Point 

32 LT Service Point 

 

Sr. No. Consumer Feature Class 

1 Consumer Info 

2 Consumer Meter 

Sr. No. Landbase Feature Class 

1 Building 

2 Circle 

3 City Boundary 

4 Division Boundary 

5 Facilities 

6 Grid 

7 Landmark 

8 Landuse 

9 Misc Transport 

10 Office Location 

11 Rail 

12 Road Center Line 

13 Route NDS 

14 Sub Division Boundary 

15 Sub-Grid 

16 Town Point 

17 Water body (Polygon) 

18 Water body (Linear) 

19 Zone Boundary 
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Network 

Network Asset (Object Name) Geometry Attribute Name Data Type 

Battery point OBJECTID Object ID 

Battery point LocationName Text 

Battery point LocationID Text 

Battery point GISID Text 

Battery point NIN Text 

Battery point ToGISID Text 

Battery point FromGISID Text 

Battery point Type Text 

Battery point Counts Text 

Battery point ModelNumber Text 

Battery point BatteryCharger Text 

Battery point BatteryChargerMake Text 

Battery point BatteryChargerType Text 

Battery point AmpereHourCapacity Text 

Battery point Make Text 

Battery point SerialNumber Text 

Battery point ManufacturingYear Text 

Battery point DateofCommissioning Date 

Battery point LastMaintenanceDate Date 

Battery point Warranty Text 

Battery point Cost Text 

Battery point ConnectionStatus Text 

Battery point Section Text 

Battery point Subdivision Text 

Battery point Division Text 

Battery point Circle Text 

Battery point Zone Text 

Battery point WorkOrderID Text 

Battery point SurveyorRemark Text 

Battery point EAEquipment Text 

Battery point SAPFunctionalLocation Text 

Battery point LocationCodeX Double 

Battery point LocationCodeY Double 

Battery point StationFacilityIDFK Text 

Battery point created_user Text 

Battery point created_date Date 

Battery point last_edited_user Text 

Battery point last_edited_date Date 

Battery point MMELECTRICTRACEWEIGHT Long Integer 

Battery point Enabled Short Integer 

Battery point CYMESubstationCode Text 

Battery point Town Text 

Battery point Shape Geometry 

Battery point EquipmentID Long Integer 

Battery point InstalledLocation Short Integer 

Busbar Line OBJECTID Object ID 

Busbar Line InstalledLocation Short Integer 

Busbar Line LocationID Text 

Busbar Line GISID Text 
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Network Asset (Object Name) Geometry Attribute Name Data Type 

Busbar Line NIN Text 

Busbar Line SubType Short Integer 

Busbar Line FeederID Text 

Busbar Line FeederID2 Text 

Busbar Line FeederName Text 

Busbar Line Voltage Short Integer 

Busbar Line Phasedesignation Short Integer 

Busbar Line Material Text 

Busbar Line CurrentRating Short Integer 

Busbar Line TracingStatus Long Integer 

Busbar Line RatedAmps Text 

Busbar Line Class Short Integer 

Busbar Line Cost Text 

Busbar Line EAEquipment Text 

Busbar Line WorkOrderID Text 

Busbar Line SurveyorRemark Text 

Busbar Line FeederCode Text 

Busbar Line Section Text 

Busbar Line Subdivision Text 

Busbar Line Division Text 

Busbar Line Circle Text 

Busbar Line Zone Text 

Busbar Line ConnectionStatus Text 

Busbar Line FEEDERINFO Long Integer 

Busbar Line FacilityID Text 

Busbar Line SAPFunctionalLocation Text 

Busbar Line SGEquipmentIDFK Long Integer 

Busbar Line StationFacilityIDFK Text 

Busbar Line RMUFacilityIDFK Text 

Busbar Line PillarFacilityIDFK Text 

Busbar Line CODE Text 

Busbar Line MMELECTRICTRACEWEIGHT Long Integer 

Busbar Line created_user Text 

Busbar Line created_date Date 

Busbar Line last_edited_user Text 

Busbar Line last_edited_date Date 

Busbar Line Enabled Short Integer 

Busbar Line ShapeLength Text 

Busbar Line CYMESubstationCode Text 

Busbar Line Town Text 

Busbar Line SHAPE_STLength Double 

Busbar Line Shape Geometry 

Busbar Line Name Text 

Busbar Line MaterialCode Text 

Busbar Line Shape_STLength__ Double 

Busbar Line Shape_Length Double 

Cable joint Point Name Text 

Cable joint Point GISID Text 

Cable joint Point NIN Text 
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Network 

Network Asset (Object Name) Geometry Attribute Name Data Type 

Cable joint Point SubType Short Integer 

Cable joint Point ToGISID Text 

Cable joint Point FromGISID Text 

Cable joint Point FeederID Text 

Cable joint Point FeederID2 Text 

Cable joint Point FeederName Text 

Cable joint Point Type Short Integer 

Cable joint Point Phasedesignation Short Integer 

Cable joint Point Make Text 

Cable joint Point SerialNumber Text 

Cable joint Point ManufacturingYear Text 

Cable joint Point DateofCommissioning Date 

Cable joint Point LastMaintenanceDate Date 

Cable joint Point Warranty Text 

Cable joint Point Cost Text 

Cable joint Point Class Short Integer 

Cable joint Point CableJointID Long Integer 

Cable joint Point Section Text 

Cable joint Point Subdivision Text 

Cable joint Point Division Text 

Cable joint Point Circle Text 

Cable joint Point Zone Text 

Cable joint Point EAEquipment Text 

Cable joint Point WorkOrderID Text 

Cable joint Point SurveyorRemark Text 

Cable joint Point LocationCodeX Double 

Cable joint Point LocationCodeY Double 

Cable joint Point MMELECTRICTRACEWEIGHT Long Integer 

Cable joint Point FEEDERINFO Long Integer 

Cable joint Point CableIDFK Long Integer 

Cable joint Point SAPFunctionalLocation Text 

Cable joint Point ConnectionStatus Text 

Cable joint Point created_user Text 

Cable joint Point created_date Date 

Cable joint Point last_edited_user Text 

Cable joint Point last_edited_date Date 

Cable joint Point Enabled Short Integer 

Cable joint Point CYMESubstationCode Text 

Cable joint Point Town Text 

Cable joint Point SHAPE Geometry 

Cable joint Point MaterialCode Text 

Cable joint Point InstalledLocation Short Integer 

Cable joint Point LocationID Text 

Cable joint Point LocationID Text 

Capacitor regulator Point Name Text 

Capacitor regulator Point GISID Text 

Capacitor regulator Point NIN Text 

Capacitor regulator Point FeederID Text 

Capacitor regulator Point FeederID2 Text 
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Network Asset (Object Name) Geometry Attribute Name Data Type 

Capacitor regulator Point FeederName Text 

Capacitor regulator Point Voltage Short Integer 

Capacitor regulator Point Phasedesignation Short Integer 

Capacitor regulator Point CapacityInKVAR Float 

Capacitor regulator Point VectorGroup Text 

Capacitor regulator Point TapChangerID Text 

Capacitor regulator Point TapNumber Text 

Capacitor regulator Point PTRatio Text 

Capacitor regulator Point CTRatio Text 

Capacitor regulator Point Bandwidth Text 

Capacitor regulator Point HoldVoltageSetting Text 

Capacitor regulator Point RSetting Text 

Capacitor regulator Point XSetting Text 

Capacitor regulator Point DTCCode Text 

Capacitor regulator Point Make Text 

Capacitor regulator Point SerialNumber Text 

Capacitor regulator Point Cost Text 

Capacitor regulator Point FacilityID Text 

Capacitor regulator Point InstalledLocation Short Integer 

Capacitor regulator Point FeederCode Text 

Capacitor regulator Point Section Text 

Capacitor regulator Point Subdivision Text 

Capacitor regulator Point Division Text 

Capacitor regulator Point Circle Text 

Capacitor regulator Point Zone Text 

Capacitor regulator Point EAEquipment Text 

Capacitor regulator Point WorkOrderID Text 

Capacitor regulator Point SurveyorRemark Text 

Capacitor regulator Point LocationCodeX Double 

Capacitor regulator Point LocationCodeY Double 

Capacitor regulator Point MMELECTRICTRACEWEIGHT Long Integer 

Capacitor regulator Point FEEDERINFO Long Integer 

Capacitor regulator Point SAPFunctionalLocation Text 

Capacitor regulator Point ConnectionStatus Text 

Capacitor regulator Point Impedance Text 

Capacitor regulator Point Ampere Text 

Capacitor regulator Point StationFacilityIDFK Text 

Capacitor regulator Point created_user Text 

Capacitor regulator Point created_date Date 

Capacitor regulator Point last_edited_user Text 

Capacitor regulator Point last_edited_date Date 

Capacitor regulator Point Enabled Short Integer 

Capacitor regulator Point CYMESubstationCode Text 

Capacitor regulator Point Town Text 

Capacitor regulator Point SHAPE Geometry 

Capacitor regulator Point LocationID Text 

Capacitor regulator Point EquipmentID Long Integer 

Current transformer Point OBJECTID Object ID 

Current transformer Point InstalledLocation Short Integer 
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Network Asset (Object Name) Geometry Attribute Name Data Type 

Current transformer Point LocationID Text 

Current transformer Point GISID Text 

Current transformer Point NIN Text 

Current transformer Point SubType Short Integer 

Current transformer Point FeederID Text 

Current transformer Point FeederID2 Text 

Current transformer Point FeederName Text 

Current transformer Point Voltage Short Integer 

Current transformer Point CoreNumber Short Integer 

Current transformer Point Phasedesignation Short Integer 

Current transformer Point Type Short Integer 

Current transformer Point StructureType Text 

Current transformer Point CoreClass Text 

Current transformer Point PermittedLoad Text 

Current transformer Point CorePurpose Short Integer 

Current transformer Point PTRatio Text 

Current transformer Point Burden Text 

Current transformer Point AccuracyClass Text 

Current transformer Point AccuracyLimitFactor Text 

Current transformer Point InstrumentSecurityFactor Text 

Current transformer Point TotalWeight Text 

Current transformer Point OilQuantity Text 

Current transformer Point MeterSerialNumber Text 

Current transformer Point Make Text 

Current transformer Point SerialNumber Text 

Current transformer Point ManufacturingYear Text 

Current transformer Point DateofCommissioning Date 

Current transformer Point LastMaintenanceDate Date 

Current transformer Point Warranty Text 

Current transformer Point Cost Text 

Current transformer Point CTRatio Text 

Current transformer Point FeederCode Text 

Current transformer Point SAPFunctionalLocation Text 

Current transformer Point ConnectionStatus Text 

Current transformer Point CTPTCombined Text 

Current transformer Point Section Text 

Current transformer Point Subdivision Text 

Current transformer Point Division Text 

Current transformer Point Circle Text 

Current transformer Point Zone Text 

Current transformer Point EAEquipment Text 

Current transformer Point WorkOrderID Text 

Current transformer Point SurveyorRemark Text 

Current transformer Point LocationCodeX Double 

Current transformer Point LocationCodeY Double 

Current transformer Point MMELECTRICTRACEWEIGHT Long Integer 

Current transformer Point FEEDERINFO Long Integer 

Current transformer Point FacilityID Text 

Current transformer Point StationFacilityIDFK Text 
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Network 

Network Asset (Object Name) Geometry Attribute Name Data Type 

Current transformer Point created_user Text 

Current transformer Point created_date Date 

Current transformer Point last_edited_user Text 

Current transformer Point last_edited_date Date 

Current transformer Point Enabled Short Integer 

Current transformer Point CYMESubstationCode Text 

Current transformer Point LocationType Short Integer 

Current transformer Point Town Text 

Current transformer Point SHAPE Geometry 

Current transformer Point EquipmentID Long Integer 

Distribution transformer Point OBJECTID Object ID 

Distribution transformer Point Name Text 

Distribution transformer Point DTCCode Text 

Distribution transformer Point ExstingCESUDTCCode Text 

Distribution transformer Point GISID Text 

Distribution transformer Point NIN Text 

Distribution transformer Point ToGISID Text 

Distribution transformer Point FromGISID Text 

Distribution transformer Point FeederID Text 

Distribution transformer Point FeederID2 Text 

Distribution transformer Point FeederName Text 

Distribution transformer Point Phasedesignation Short Integer 

Distribution transformer Point CapacityInKVA Short Integer 

Distribution transformer Point PercentageImpedance Text 

Distribution transformer Point HighSideVoltage Short Integer 

Distribution transformer Point HTProtection Text 

Distribution transformer Point LTProtection Text 

Distribution transformer Point LowSideVoltage Short Integer 

Distribution transformer Point TransformerMounting Text 

Distribution transformer Point DTCondition Text 

Distribution transformer Point TypeofCore Text 

Distribution transformer Point VectorGroup Text 

Distribution transformer Point TotalLoss Text 

Distribution transformer Point CustomerClassCode Text 

Distribution transformer Point MaximumTap Text 

Distribution transformer Point MinimumTap Text 

Distribution transformer Point NumberofSteps Short Integer 

Distribution transformer Point AdoptedTap Text 

Distribution transformer Point StarRating Text 

Distribution transformer Point CSPType Text 

Distribution transformer Point MaximumDemand Text 

Distribution transformer Point JobNumber Text 

Distribution transformer Point DateofManufacturing Date 

Distribution transformer Point ConsumptionType Text 

Distribution transformer Point ConsumerCount Text 

Distribution transformer Point HighSideCurrentRating Text 

Distribution transformer Point LowSideCurrentRating Text 

Distribution transformer Point CoolingType Text 

Distribution transformer Point Earthing Text 
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Network Asset (Object Name) Geometry Attribute Name Data Type 

Distribution transformer Point DateofCommissioning Date 

Distribution transformer Point CompactType Text 

Distribution transformer Point TertiaryVoltage Short Integer 

Distribution transformer Point DTCType Text 

Distribution transformer Point WeightofOil Text 

Distribution transformer Point OilQuantity Text 

Distribution transformer Point TransformerWeight Text 

Distribution transformer Point PercentageLoading Text 

Distribution transformer Point NeutralEarthing Text 

Distribution transformer Point TemperatureRisingWDG Text 

Distribution transformer Point TemperatureRisingOil Text 

Distribution transformer Point Ownership Text 

Distribution transformer Point LifeSpan Text 

Distribution transformer Point SwitchID Text 

Distribution transformer Point TapLocation Text 

Distribution transformer Point Configuration Text 

Distribution transformer Point ConnectionStatus Text 

Distribution transformer Point Make Text 

Distribution transformer Point SerialNumber Text 

Distribution transformer Point ManufacturingYear Text 

Distribution transformer Point LastMaintenanceDate Date 

Distribution transformer Point Warranty Text 

Distribution transformer Point Cost Text 

Distribution transformer Point FeederCode Text 

Distribution transformer Point DTUtilization Text 

Distribution transformer Point HTConsumerNumber Text 

Distribution transformer Point SAPFunctionalLocation Text 

Distribution transformer Point LoadTapChangerIndicator Text 

Distribution transformer Point MagnetizingCurrent Text 

Distribution transformer Point NumberofWays Text 

Distribution transformer Point Section Text 

Distribution transformer Point Subdivision Text 

Distribution transformer Point Division Text 

Distribution transformer Point Circle Text 

Distribution transformer Point Zone Text 

Distribution transformer Point EAEquipment Text 

Distribution transformer Point WorkOrderID Text 

Distribution transformer Point SurveyorRemark Text 

Distribution transformer Point LocationCodeX Double 

Distribution transformer Point LocationCodeY Double 

Distribution transformer Point MMELECTRICTRACEWEIGHT Long Integer 

Distribution transformer Point FEEDERINFO Long Integer 

Distribution transformer Point FacilityID Text 

Distribution transformer Point StationFacilityIDFK Text 

Distribution transformer Point Metering Text 

Distribution transformer Point created_user Text 

Distribution transformer Point created_date Date 

Distribution transformer Point last_edited_user Text 

Distribution transformer Point last_edited_date Date 
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Network Asset (Object Name) Geometry Attribute Name Data Type 

Distribution transformer Point Enabled Short Integer 

Distribution transformer Point NoLoadLoss Text 

Distribution transformer Point CopperLoss Text 

Distribution transformer Point TotalLoad Float 

Distribution transformer Point CYMESubstationCode Text 

Distribution transformer Point Town Text 

Distribution transformer Point SHAPE Geometry 

Distribution transformer Point Attachment Text 

Distribution transformer Point EquipmentID Long Integer 

Fault passage indicator Point OBJECTID Object ID 

Fault passage indicator Point Name Text 

Fault passage indicator Point GISID Text 

Fault passage indicator Point NIN Text 

Fault passage indicator Point FeederID Text 

Fault passage indicator Point FeederID2 Text 

Fault passage indicator Point FeederName Text 

Fault passage indicator Point Directional Text 

Fault passage indicator Point IndicatorType Text 

Fault passage indicator Point Voltage Short Integer 

Fault passage indicator Point NormalRatedCurrent Short Integer 

Fault passage indicator Point Phasedesignation Short Integer 

Fault passage indicator Point CurrentLimit Text 

Fault passage indicator Point Make Text 

Fault passage indicator Point SerialNumber Text 

Fault passage indicator Point ManufacturingYear Text 

Fault passage indicator Point DateofCommissioning Date 

Fault passage indicator Point LastMaintenanceDate Date 

Fault passage indicator Point Warranty Text 

Fault passage indicator Point Cost Text 

Fault passage indicator Point FacilityID Text 

Fault passage indicator Point InstalledLocation Short Integer 

Fault passage indicator Point Section Text 

Fault passage indicator Point Subdivision Text 

Fault passage indicator Point Division Text 

Fault passage indicator Point Circle Text 

Fault passage indicator Point Zone Text 

Fault passage indicator Point FeederCode Text 

Fault passage indicator Point ConnectionStatus Text 

Fault passage indicator Point EAEquipment Text 

Fault passage indicator Point WorkOrderID Text 

Fault passage indicator Point SurveyorRemark Text 

Fault passage indicator Point LocationCodeX Double 

Fault passage indicator Point LocationCodeY Double 

Fault passage indicator Point MMELECTRICTRACEWEIGHT Long Integer 

Fault passage indicator Point FEEDERINFO Long Integer 

Fault passage indicator Point EquipmentIDFK Long Integer 

Fault passage indicator Point ElectricLineIDFK Long Integer 

Fault passage indicator Point SAPFunctionalLocation Text 

Fault passage indicator Point RMUFacilityIDFK Text 
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Network Asset (Object Name) Geometry Attribute Name Data Type 

Fault passage indicator Point SSFacilityIDFK Text 

Fault passage indicator Point created_user Text 

Fault passage indicator Point created_date Date 

Fault passage indicator Point last_edited_user Text 

Fault passage indicator Point last_edited_date Date 

Fault passage indicator Point Enabled Short Integer 

Fault passage indicator Point CYMESubstationCode Text 

Fault passage indicator Point Town Text 

Fault passage indicator Point SHAPE Geometry 

Fault passage indicator Point EquipmentID Long Integer 

Fault passage indicator Point LocationID Text 

Fidder Pillar Point OBJECTID Object ID 

Fidder Pillar Point Name Text 

Fidder Pillar Point GISID Text 

Fidder Pillar Point NIN Text 

Fidder Pillar Point SubType Short Integer 

Fidder Pillar Point ToGISID Text 

Fidder Pillar Point FromGISID Text 

Fidder Pillar Point FeederID Text 

Fidder Pillar Point FeederID2 Text 

Fidder Pillar Point FeederName Text 

Fidder Pillar Point InstalledLocation Short Integer 

Fidder Pillar Point Voltage Short Integer 

Fidder Pillar Point UtilityOwnedPillar Text 

Fidder Pillar Point Make Text 

Fidder Pillar Point SerialNumber Text 

Fidder Pillar Point ManufacturingYear Text 

Fidder Pillar Point DateofCommissioning Date 

Fidder Pillar Point LastMaintenanceDate Date 

Fidder Pillar Point Warranty Text 

Fidder Pillar Point Cost Text 

Fidder Pillar Point EAEquipment Text 

Fidder Pillar Point WorkOrderID Text 

Fidder Pillar Point SurveyorRemark Text 

Fidder Pillar Point FeederCode Text 

Fidder Pillar Point SAPFunctionalLocation Text 

Fidder Pillar Point ConnectionStatus Text 

Fidder Pillar Point NumberofWays Text 

Fidder Pillar Point Section Text 

Fidder Pillar Point Subdivision Text 

Fidder Pillar Point Division Text 

Fidder Pillar Point Circle Text 

Fidder Pillar Point Zone Text 

Fidder Pillar Point LocationCodeX Double 

Fidder Pillar Point LocationCodeY Double 

Fidder Pillar Point FacilityID Text 

Fidder Pillar Point FacilityIDFK Text 

Fidder Pillar Point created_user Text 

Fidder Pillar Point created_date Date 
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Network Asset (Object Name) Geometry Attribute Name Data Type 

Fidder Pillar Point last_edited_user Text 

Fidder Pillar Point last_edited_date Date 

Fidder Pillar Point CYMESubstationCode Text 

Fidder Pillar Point Town Text 

Fidder Pillar Point SHAPE Geometry 

Fidder Pillar Point MMELECTRICTRACEWEIGHT Long Integer 

Fidder Pillar Point Enabled Short Integer 

Fidder Pillar Point EquipmentID Long Integer 

Fuse Point OBJECTID Object ID 

Fuse Point InstalledLocation Short Integer 

Fuse Point LocationID Text 

Fuse Point Name Text 

Fuse Point GISID Text 

Fuse Point NIN Text 

Fuse Point FeederID Text 

Fuse Point FeederID2 Text 

Fuse Point FeederName Text 

Fuse Point Voltage Short Integer 

Fuse Point Type Short Integer 

Fuse Point Phasedesignation Short Integer 

Fuse Point NormalStatus Long Integer 

Fuse Point NormalPositionR Long Integer 

Fuse Point NormalPositionY Long Integer 

Fuse Point NormalPositionB Long Integer 

Fuse Point PresentPositionR Long Integer 

Fuse Point PresentPositionY Long Integer 

Fuse Point PresentPositionB Long Integer 

Fuse Point FaultCurrent Short Integer 

Fuse Point DTCCode Text 

Fuse Point ConnectionStatus Text 

Fuse Point Cost Text 

Fuse Point FeederCode Text 

Fuse Point Class Short Integer 

Fuse Point Section Text 

Fuse Point Subdivision Text 

Fuse Point Division Text 

Fuse Point Circle Text 

Fuse Point Zone Text 

Fuse Point EAEquipment Text 

Fuse Point WorkOrderID Text 

Fuse Point SurveyorRemark Text 

Fuse Point LocationCodeX Double 

Fuse Point LocationCodeY Double 

Fuse Point MMELECTRICTRACEWEIGHT Long Integer 

Fuse Point FEEDERINFO Long Integer 

Fuse Point SAPFunctionalLocation Text 

Fuse Point StationFacilityIDFK Text 

Fuse Point RMUFacilityIDFK Text 

Fuse Point SSFacilityIDFK Text 
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Fuse Point PillarFacilityIDFK Text 

Fuse Point created_user Text 

Fuse Point created_date Date 

Fuse Point last_edited_user Text 

Fuse Point last_edited_date Date 

Fuse Point Enabled Short Integer 

Fuse Point Rating Float 

Fuse Point CYMESubstationCode Text 

Fuse Point LTCircuitCode Text 

Fuse Point Town Text 

Fuse Point SHAPE Geometry 

Fuse Point MaterialCode Text 

HT Cable Line OBJECTID Object ID 

HT Cable Line GISID Text 

HT Cable Line NIN Text 

HT Cable Line SubType Short Integer 

HT Cable Line ToGISID Text 

HT Cable Line FromGISID Text 

HT Cable Line FeederID Text 

HT Cable Line FeederID2 Text 

HT Cable Line FeederName Text 

HT Cable Line Phasedesignation Short Integer 

HT Cable Line Voltage Short Integer 

HT Cable Line NumberofCore Short Integer 

HT Cable Line InsulationType Text 

HT Cable Line ConnectionStatus Text 

HT Cable Line ConductorMaterial Text 

HT Cable Line NumberofCircuits Text 

HT Cable Line CableSize Text 

HT Cable Line Armoured Text 

HT Cable Line RatedCurrent Text 

HT Cable Line Cost Text 

HT Cable Line CableType Short Integer 

HT Cable Line FeederCode Text 

HT Cable Line Section Text 

HT Cable Line Subdivision Text 

HT Cable Line Division Text 

HT Cable Line Circle Text 

HT Cable Line Zone Text 

HT Cable Line EAEquipment Text 

HT Cable Line WorkOrderID Text 

HT Cable Line SurveyorRemark Text 

HT Cable Line MMELECTRICTRACEWEIGHT Long Integer 

HT Cable Line FEEDERINFO Long Integer 

HT Cable Line SAPFunctionalLocation Text 

HT Cable Line SSFacilityIDFK Text 

HT Cable Line RMUFacilityIDFK Text 

HT Cable Line created_user Text 

HT Cable Line created_date Date 
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HT Cable Line last_edited_user Text 

HT Cable Line last_edited_date Date 

HT Cable Line TracingStatus Long Integer 

HT Cable Line Enabled Short Integer 

HT Cable Line ShapeLength Text 

HT Cable Line CYMESubstationCode Text 

HT Cable Line Town Text 

HT Cable Line SHAPE Geometry 

HT Cable Line MaterialCode Text 

HT Cable Line SHAPE_STLength__ Double 

HT Cable Line SHAPE_Length Double 

HT Conductor Line OBJECTID Object ID 

HT Conductor Line GISID Text 

HT Conductor Line NIN Text 

HT Conductor Line ToGISID Text 

HT Conductor Line FromGISID Text 

HT Conductor Line FeederID Text 

HT Conductor Line FeederID2 Text 

HT Conductor Line FeederName Text 

HT Conductor Line Phasedesignation Short Integer 

HT Conductor Line Voltage Short Integer 

HT Conductor Line NumberofWires Short Integer 

HT Conductor Line ConnectionStatus Text 

HT Conductor Line TypeofSupport Text 

HT Conductor Line Configuration Text 

HT Conductor Line ConductorMaterial Text 

HT Conductor Line ConductorType Text 

HT Conductor Line ConductorSize Text 

HT Conductor Line NeutralConductor Text 

HT Conductor Line MatofNeutralConductor Text 

HT Conductor Line SizeofNeutralConductor Text 

HT Conductor Line AdditionalConductor Text 

HT Conductor Line SizeofAddConductor Text 

HT Conductor Line MatofAddConductor Text 

HT Conductor Line RatedCurrent Text 

HT Conductor Line OverheadHeight Text 

HT Conductor Line Cost Text 

HT Conductor Line FeederCode Text 

HT Conductor Line Section Text 

HT Conductor Line Subdivision Text 

HT Conductor Line Division Text 

HT Conductor Line Circle Text 

HT Conductor Line Zone Text 

HT Conductor Line EAEquipment Text 

HT Conductor Line WorkOrderID Text 

HT Conductor Line SurveyorRemark Text 

HT Conductor Line MMELECTRICTRACEWEIGHT Long Integer 

HT Conductor Line FEEDERINFO Long Integer 

HT Conductor Line SAPFunctionalLocation Text 
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HT Conductor Line Impedance Text 

HT Conductor Line Resistance Text 

HT Conductor Line SSFacilityIDFK Text 

HT Conductor Line RMUFacilityIDFK Text 

HT Conductor Line created_user Text 

HT Conductor Line created_date Date 

HT Conductor Line last_edited_user Text 

HT Conductor Line last_edited_date Date 

HT Conductor Line TracingStatus Long Integer 

HT Conductor Line Enabled Short Integer 

HT Conductor Line ShapeLength Text 

HT Conductor Line CYMESubstationCode Text 

HT Conductor Line Town Text 

HT Conductor Line SHAPE Geometry 

HT Conductor Line MaterialCode Text 

HT Conductor Line SHAPE_STLength__ Double 

HT Conductor Line SHAPE_Length Double 

HT Servicepoint Point OBJECTID Object ID 

HT Servicepoint Point Name Text 

HT Servicepoint Point ConsumerNumber Text 

HT Servicepoint Point GISID Text 

HT Servicepoint Point NIN Text 

HT Servicepoint Point FeederID Text 

HT Servicepoint Point FeederID2 Text 

HT Servicepoint Point FeederName Text 

HT Servicepoint Point SubstationCode Text 

HT Servicepoint Point SubstationName Text 

HT Servicepoint Point Voltage Short Integer 

HT Servicepoint Point Phasedesignation Short Integer 

HT Servicepoint Point ConsumptionType Text 

HT Servicepoint Point FagEnd Text 

HT Servicepoint Point ConsumerCount Text 
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Potential transformer Point WorkOrderID Text 

Potential transformer Point SurveyorRemark Text 
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Potential transformer Point LocationType Short Integer 

Potential transformer Point Town Text 

Potential transformer Point SHAPE Geometry 

Potential transformer Point EquipmentID Long Integer 

Power transformer Point OBJECTID Object ID 
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Power transformer Point NIN Text 

Power transformer Point ToGISID Text 
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Power transformer Point CoolingType Text 
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Power transformer Point NCTStatus Text 

Power transformer Point PercentageLoading Text 

Power transformer Point RatedHVCurrentFC Text 

Power transformer Point RatedHVCurrentNC Text 
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Power transformer Point RatedLVCurrentNC Text 
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Power transformer Point FEEDERINFO Long Integer 

Power transformer Point FeederCode Text 
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Shunt Capacitor Point Cost Text 

Shunt Capacitor Point Setting Text 

Shunt Capacitor Point FeederCode Text 

Shunt Capacitor Point ConnectionStatus Text 

Shunt Capacitor Point MultiplyingFactor Text 

Shunt Capacitor Point Section_ Text 

Shunt Capacitor Point Subdivision Text 

Shunt Capacitor Point Division Text 

Shunt Capacitor Point Circle Text 

Shunt Capacitor Point Zone_ Text 

Shunt Capacitor Point EAEquipment Text 

Shunt Capacitor Point WorkOrderID Text 

Shunt Capacitor Point SurveyorRemark Text 

Shunt Capacitor Point LocationCodeX Double 

Shunt Capacitor Point LocationCodeY Double 

Shunt Capacitor Point MMELECTRICTRACEWEIGHT Long Integer 

Shunt Capacitor Point FEEDERINFO Long Integer 

Shunt Capacitor Point EquipmentIDFK Long Integer 

Shunt Capacitor Point SAPFunctionalLocation Text 

Shunt Capacitor Point StationFacilityIDFK Text 

Shunt Capacitor Point created_user Text 

Shunt Capacitor Point created_date Date 

Shunt Capacitor Point last_edited_user Text 

Shunt Capacitor Point last_edited_date Date 

Shunt Capacitor Point Enabled Short Integer 

Shunt Capacitor Point ShuntReactance Text 

Shunt Capacitor Point CYMESubstationCode Text 

Shunt Capacitor Point Town Text 

Shunt Capacitor Point SHAPE Geometry 

Shunt Capacitor Point EquipmentID Long Integer 

Shunt Capacitor Point LocationID Text 

Substation Polygon OBJECTID Object ID 

Substation Polygon Name Text 

Substation Polygon SubstationCode Text 

Substation Polygon GISID Text 

Substation Polygon NIN Text 

Substation Polygon SubType Short Integer 

Substation Polygon Address Text 

Substation Polygon SubstationLocation Short Integer 

Substation Polygon DistributionUtilityProperty Text 
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Substation Polygon PrimaryVoltage Short Integer 

Substation Polygon SecondaryVoltage Short Integer 

Substation Polygon NoofIncomingFeeder Short Integer 

Substation Polygon NoofOutgoingFeeder Short Integer 

Substation Polygon AllInComingFeederName Text 

Substation Polygon AllOutGoingFeederName Text 

Substation Polygon DateofCommissioning Date 

Substation Polygon TotalCapacityInMVA Float 

Substation Polygon NoofPowerTransformer Short Integer 

Substation Polygon MaximumDemand Text 

Substation Polygon EarthMatWithResistance Text 

Substation Polygon Cost Text 

Substation Polygon EAEquipment Text 

Substation Polygon WorkOrderID Text 

Substation Polygon SurveyorRemark Text 

Substation Polygon Section Text 

Substation Polygon Subdivision Text 

Substation Polygon Division Text 

Substation Polygon Circle Text 

Substation Polygon Zone Text 

Substation Polygon FeederCode Text 

Substation Polygon SAPFunctionalLocation Text 

Substation Polygon FacilityID Text 

Substation Polygon created_user Text 

Substation Polygon created_date Date 

Substation Polygon last_edited_user Text 

Substation Polygon last_edited_date Date 

Substation Polygon ShapeArea Text 

Substation Polygon Town Text 

Substation Polygon SHAPE Geometry 

Substation Polygon Attachment Text 

Substation Polygon SHAPE_STArea__ Double 

Substation Polygon SHAPE_STLength__ Double 

Substation Polygon SHAPE_Length Double 

Substation Polygon SHAPE_Area Double 

Support Structure Point OBJECTID Object ID 

Support Structure Point GISID Text 

Support Structure Point NIN Text 

Support Structure Point SubType Short Integer 

Support Structure Point ToGISID Text 

Support Structure Point FromGISID Text 

Support Structure Point PoleStructure Text 

Support Structure Point CutPoint Text 

Support Structure Point Earthing Text 

Support Structure Point PoleStrength Text 

Support Structure Point Shared Text 

Support Structure Point PoleHeight Short Integer 

Support Structure Point Cost Text 

Support Structure Point PoleType Text 
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Support Structure Point FeederCode Text 

Support Structure Point ConnectionStatus Text 

Support Structure Point Section Text 

Support Structure Point Subdivision Text 

Support Structure Point Division Text 

Support Structure Point Circle Text 

Support Structure Point Zone Text 

Support Structure Point EAEquipment Text 

Support Structure Point WorkOrderID Text 

Support Structure Point SurveyorRemark Text 

Support Structure Point LocationCodeX Double 

Support Structure Point LocationCodeY Double 

Support Structure Point DTEquipmentIDFK Long Integer 

Support Structure Point FacilityID Text 

Support Structure Point created_user Text 

Support Structure Point created_date Date 

Support Structure Point last_edited_user Text 

Support Structure Point last_edited_date Date 

Support Structure Point Town Text 

Support Structure Point SHAPE Geometry 

Support Structure Point EquipmentID Long Integer 

Switch Point OBJECTID Object ID 

Switch Point GISID Text 

Switch Point NIN Text 

Switch Point SubType Short Integer 

Switch Point InstalledLocation Short Integer 

Switch Point LocationID Text 

Switch Point FeederID Text 

Switch Point FeederID2 Text 

Switch Point FeederName Text 

Switch Point Phasedesignation Short Integer 

Switch Point Voltage Short Integer 

Switch Point Mechanism Short Integer 

Switch Point NormalStatus Long Integer 

Switch Point NormalPositionR Long Integer 

Switch Point NormalPositionY Long Integer 

Switch Point NormalPositionB Long Integer 

Switch Point PresentPositionR Long Integer 

Switch Point PresentPositionY Long Integer 

Switch Point PresentPositionB Long Integer 

Switch Point NormalRatedCurrent Short Integer 

Switch Point ReactiveBreakingCurrent Text 

Switch Point BreakingCurrent Text 

Switch Point DTCCode Text 

Switch Point Make Text 

Switch Point SerialNumber Text 

Switch Point ManufacturingYear Text 

Switch Point DateofCommissioning Date 

Switch Point LastMaintenanceDate Date 
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Switch Point Warranty Text 

Switch Point Cost Text 

Switch Point FeederCode Text 

Switch Point SAPFunctionalLocation Text 

Switch Point ConnectionStatus Text 

Switch Point Section Text 

Switch Point Subdivision Text 

Switch Point Division Text 

Switch Point Circle Text 

Switch Point Zone Text 

Switch Point EAEquipment Text 

Switch Point WorkOrderID Text 

Switch Point SurveyorRemark Text 

Switch Point LocationCodeX Double 

Switch Point LocationCodeY Double 

Switch Point MMELECTRICTRACEWEIGHT Long Integer 

Switch Point FEEDERINFO Long Integer 

Switch Point SSFacilityIDFK Text 

Switch Point RMUFacilityIDFK Text 

Switch Point PillarFacilityIDFK Text 

Switch Point StationFacilityIDFK Text 

Switch Point created_user Text 

Switch Point created_date Date 

Switch Point last_edited_user Text 

Switch Point last_edited_date Date 

Switch Point Enabled Short Integer 

Switch Point CYME Text 

Switch Point CYMESubstationCode Text 

Switch Point Town Text 

Switch Point SHAPE Geometry 

Switch Point EquipmentID Long Integer 

Switchgear Point OBJECTID Object ID 

Switchgear Point InstalledLocation Short Integer 

Switchgear Point LocationID Text 

Switchgear Point GISID Text 

Switchgear Point NIN Text 

Switchgear Point SubType Short Integer 

Switchgear Point FeederID Text 

Switchgear Point FeederID2 Text 

Switchgear Point FeederName Text 

Switchgear Point Phasedesignation Short Integer 

Switchgear Point Voltage Short Integer 

Switchgear Point InsulationType Text 

Switchgear Point Mechanism Short Integer 

Switchgear Point AuxiliarySupply Text 

Switchgear Point SymmetricalBreakingCurrent Text 

Switchgear Point RatedPower Text 

Switchgear Point CTPTCombined Text 

Switchgear Point DTCCode Text 
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Switchgear Point MakingCapacity Text 

Switchgear Point OperatingSequence Text 

Switchgear Point Make Text 

Switchgear Point SerialNumber Text 

Switchgear Point ManufacturingYear Text 

Switchgear Point DateofCommissioning Date 

Switchgear Point LastMaintenanceDate Date 

Switchgear Point Warranty Text 

Switchgear Point Cost Text 

Switchgear Point AncillaryRole Short Integer 

Switchgear Point NormalStatus Long Integer 

Switchgear Point NormalPositionR Long Integer 

Switchgear Point NormalPositionY Long Integer 

Switchgear Point NormalPositionB Long Integer 

Switchgear Point PresentPositionR Long Integer 

Switchgear Point PresentPositionY Long Integer 

Switchgear Point PresentPositionB Long Integer 

Switchgear Point RatedCurrent Text 

Switchgear Point FeederCode Text 

Switchgear Point SAPFunctionalLocation Text 

Switchgear Point ConnectionStatus Text 

Switchgear Point Section Text 

Switchgear Point Subdivision Text 

Switchgear Point Division Text 

Switchgear Point Circle Text 

Switchgear Point Zone Text 

Switchgear Point EAEquipment Text 

Switchgear Point WorkOrderID Text 

Switchgear Point SurveyorRemark Text 

Switchgear Point LocationCodeX Double 

Switchgear Point LocationCodeY Double 

Switchgear Point MMELECTRICTRACEWEIGHT Long Integer 

Switchgear Point FEEDERINFO Long Integer 

Switchgear Point RMUFacilityIDFK Text 

Switchgear Point PillarFacilityIDFK Text 

Switchgear Point StationFacilityIDFK Text 

Switchgear Point created_user Text 

Switchgear Point created_date Date 

Switchgear Point last_edited_user Text 

Switchgear Point last_edited_date Date 

Switchgear Point Enabled Short Integer 

Switchgear Point CYMESubstationCode Text 

Switchgear Point Town Text 

Switchgear Point SHAPE Geometry 

Switchgear Point Attachment Text 

Switchgear Point EquipmentID Long Integer 

Tapchanger Point OBJECTID Object ID 

Tapchanger Point Name Text 

Tapchanger Point GISID Text 
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Tapchanger Point NIN Text 

Tapchanger Point FeederID Text 

Tapchanger Point FeederID2 Text 

Tapchanger Point FeederName Text 

Tapchanger Point InstalledLocation Short Integer 

Tapchanger Point LocationID Text 

Tapchanger Point Type Short Integer 

Tapchanger Point Voltage Short Integer 

Tapchanger Point Phasedesignation Short Integer 

Tapchanger Point MaximumStep Text 

Tapchanger Point MinimumStep Text 

Tapchanger Point AdoptedTap Text 

Tapchanger Point NormalTapPosition Text 

Tapchanger Point CurrentRating Short Integer 

Tapchanger Point ReverseLogic Text 

Tapchanger Point Make Text 

Tapchanger Point SerialNumber Text 

Tapchanger Point Section Text 

Tapchanger Point Subdivision Text 

Tapchanger Point Division Text 

Tapchanger Point Circle Text 

Tapchanger Point Zone Text 

Tapchanger Point ManufacturingYear Text 

Tapchanger Point DateofCommissioning Date 

Tapchanger Point LastMaintenanceDate Date 

Tapchanger Point Warranty Text 

Tapchanger Point Cost Text 

Tapchanger Point EAEquipment Text 

Tapchanger Point WorkOrderID Text 

Tapchanger Point SurveyorRemark Text 

Tapchanger Point ConnectionStatus Text 

Tapchanger Point LocationCodeX Double 

Tapchanger Point LocationCodeY Double 

Tapchanger Point MMELECTRICTRACEWEIGHT Long Integer 

Tapchanger Point FEEDERINFO Long Integer 

Tapchanger Point FeederCode Text 

Tapchanger Point EquipmentIDFK Long Integer 

Tapchanger Point SAPFunctionalLocation Text 

Tapchanger Point FacilityID Text 

Tapchanger Point created_user Text 

Tapchanger Point created_date Date 

Tapchanger Point last_edited_user Text 

Tapchanger Point last_edited_date Date 

Tapchanger Point Enabled Short Integer 

Tapchanger Point CYMESubstationCode Text 

Tapchanger Point Town Text 

Tapchanger Point SHAPE Geometry 

Tapchanger Point EquipmentID Long Integer 

Voltage Regulator Point OBJECTID Object ID 
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Voltageregulator Point Name Text 

Voltageregulator Point GISID Text 

Voltageregulator Point NIN Text 

Voltageregulator Point FeederID Text 

Voltageregulator Point FeederID2 Text 

Voltageregulator Point FeederName Text 

Voltageregulator Point LocationID Text 

Voltageregulator Point Voltage Short Integer 

Voltageregulator Point Phasedesignation Short Integer 

Voltageregulator Point Type Text 

Voltageregulator Point RatedKva Text 

Voltageregulator Point BoostPercent Text 

Voltageregulator Point BuckPercent Text 

Voltageregulator Point ByPassSwitch Text 

Voltageregulator Point ControlledBusID Text 

Voltageregulator Point LowSideVoltage Short Integer 

Voltageregulator Point MaxAcceptableControlledKVA Text 

Voltageregulator Point MinAcceptableControlledKVA Text 

Voltageregulator Point HighSideConfiguration Text 

Voltageregulator Point LowSideConfiguration Text 

Voltageregulator Point HighSideProtection Text 

Voltageregulator Point LifeSpan Text 

Voltageregulator Point SwitchID Text 

Voltageregulator Point RSetting Text 

Voltageregulator Point XSetting Text 

Voltageregulator Point Make Text 

Voltageregulator Point SerialNumber Text 

Voltageregulator Point Cost Text 

Voltageregulator Point InstalledLocation Short Integer 

Voltageregulator Point FeederCode Text 

Voltageregulator Point ConnectionStatus Text 

Voltageregulator Point Impedance Text 

Voltageregulator Point Section Text 

Voltageregulator Point Subdivision Text 

Voltageregulator Point Division Text 

Voltageregulator Point Circle Text 

Voltageregulator Point Zone Text 

Voltageregulator Point EAEquipment Text 

Voltageregulator Point WorkOrderID Text 

Voltageregulator Point SurveyorRemark Text 

Voltageregulator Point LocationCodeX Double 

Voltageregulator Point LocationCodeY Double 

Voltageregulator Point MMELECTRICTRACEWEIGHT Long Integer 

Voltageregulator Point FEEDERINFO Long Integer 

Voltageregulator Point SAPFunctionalLocation Text 

Voltageregulator Point FacilityID Text 

Voltageregulator Point StationFacilityIDFK Text 

Voltageregulator Point created_user Text 

Voltageregulator Point created_date Date 
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Voltageregulator Point last_edited_user Text 

Voltageregulator Point last_edited_date Date 

Voltageregulator Point Enabled Short Integer 

Voltageregulator Point CYMESubstationCode Text 

Voltageregulator Point Town Text 

Voltageregulator Point SHAPE Geometry 

Voltageregulator Point EquipmentID Long Integer 
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Building Polygon OBJECTID Object ID 

Building Polygon GISID Text 

Building Polygon Name Text 

Building Polygon Building Text 

Building Polygon Authority Text 

Building Polygon Town Text 

Building Polygon created_user Text 

Building Polygon created_date Date 

Building Polygon last_edited_user Text 

Building Polygon last_edited_date Date 

Building Polygon Type Short Integer 

Building Polygon SHAPE Geometry 

Building Polygon MRUWalkingSequence Text 

Building Polygon MRUNumber Text 

Building Polygon SHAPE_STArea__ Double 

Building Polygon SHAPE_STLength__ Double 

Building Polygon SHAPE_Length Double 

Building Polygon SHAPE_Area Double 

Facilities Polygon OBJECTID Object ID 

Facilities Polygon GISID Text 

Facilities Polygon Name Text 

Facilities Polygon created_user Text 

Facilities Polygon created_date Date 

Facilities Polygon last_edited_user Text 

Facilities Polygon last_edited_date Date 

Facilities Polygon Type Short Integer 

Facilities Polygon DisplayScale Double 

Facilities Polygon SHAPE Geometry 

Facilities Polygon Town Text 

Facilities Polygon SHAPE_STArea__ Double 

Facilities Polygon SHAPE_STLength__ Double 

Facilities Polygon SHAPE_Length Double 

Facilities Polygon SHAPE_Area Double 

Grid Polygon OBJECTID Object ID 

Grid Polygon GISID Text 

Grid Polygon Name Text 

Grid Polygon created_user Text 

Grid Polygon created_date Date 

Grid Polygon last_edited_user Text 

Grid Polygon last_edited_date Date 

Grid Polygon SHAPE Geometry 

Grid Polygon Town Text 

Grid Polygon SHAPE_STArea__ Double 

Grid Polygon SHAPE_STLength__ Double 

Grid Polygon SHAPE_Length Double 

Grid Polygon SHAPE_Area Double 

Landmark Point OBJECTID Object ID 

Landmark Point GISID Text 

Landmark Point Name Text 
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Landmark Point Town Text 

Landmark Point created_user Text 

Landmark Point created_date Date 

Landmark Point last_edited_user Text 

Landmark Point last_edited_date Date 

Landmark Point DisplayScale Long Integer 

Landmark Point Type Short Integer 

Landmark Point SubType Short Integer 

Landmark Point SHAPE Geometry 

Landuse Polygon OBJECTID Object ID 

Landuse Polygon GISID Text 

Landuse Polygon Name Text 

Landuse Polygon created_user Text 

Landuse Polygon created_date Date 

Landuse Polygon last_edited_user Text 

Landuse Polygon last_edited_date Date 

Landuse Polygon DisplayScale Long Integer 

Landuse Polygon Type Short Integer 

Landuse Polygon SHAPE Geometry 

Landuse Polygon Town Text 

Landuse Polygon SHAPE_STArea__ Double 

Landuse Polygon SHAPE_STLength__ Double 

Landuse Polygon SHAPE_Length Double 

Landuse Polygon SHAPE_Area Double 

Misc Transport Line OBJECTID Object ID 

Misc Transport Line GISID Text 

Misc Transport Line Name Text 

Misc Transport Line Width Double 

Misc Transport Line created_user Text 

Misc Transport Line created_date Date 

Misc Transport Line last_edited_user Text 

Misc Transport Line last_edited_date Date 

Misc Transport Line Surface Text 

Misc Transport Line DisplayScale Long Integer 

Misc Transport Line Type Short Integer 

Misc Transport Line SHAPE Geometry 

Misc Transport Line Town Text 

Misc Transport Line SHAPE_STLength__ Double 

Misc Transport Line SHAPE_Length Double 

Ofiice location Point OBJECTID Object ID 

Ofiice location Point GISID Text 

Ofiice location Point Name Text 

Ofiice location Point created_user Text 

Ofiice location Point created_date Date 

Ofiice location Point last_edited_user Text 

Ofiice location Point last_edited_date Date 

Ofiice location Point Type Short Integer 

Ofiice location Point SHAPE Geometry 

Ofiice location Point Town Text 
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Rail Polygon OBJECTID Object ID 

Rail Polygon GISID Text 

Rail Polygon RailGauge Text 

Rail Polygon Tracks Short Integer 

Rail Polygon Width Double 

Rail Polygon SHAPE_Leng Double 

Rail Polygon created_user Text 

Rail Polygon created_date Date 

Rail Polygon last_edited_user Text 

Rail Polygon last_edited_date Date 

Rail Polygon DisplayScale Double 

Rail Polygon Type Short Integer 

Rail Polygon SHAPE Geometry 

Rail Polygon Town Text 

Rail Polygon SHAPE_STLength__ Double 

Rail Polygon SHAPE_Length Double 

Road Centre Line Line OBJECTID Object ID 

Road Centre Line Line GISID Text 

Road Centre Line Line Name Text 

Road Centre Line Line SpeedClass Short Integer 

Road Centre Line Line Hierarchy Short Integer 

Road Centre Line Line created_user Text 

Road Centre Line Line created_date Date 

Road Centre Line Line last_edited_user Text 

Road Centre Line Line last_edited_date Date 

Road Centre Line Line Surface Text 

Road Centre Line Line SubType Short Integer 

Road Centre Line Line SHAPE Geometry 

Road Centre Line Line Types Short Integer 

Road Centre Line Line Town Text 

Road Centre Line Line SHAPE_STLength__ Double 

Road Centre Line Line SHAPE_Length Double 

Route NDS Line OBJECTID Object ID 

Route NDS Line GISID Text 

Route NDS Line Name Text 

Route NDS Line SpeedClass Short Integer 

Route NDS Line Hierarchy Short Integer 

Route NDS Line Type Short Integer 

Route NDS Line created_user Text 

Route NDS Line created_date Date 

Route NDS Line last_edited_user Text 

Route NDS Line last_edited_date Date 

Route NDS Line Surface Text 

Route NDS Line SHAPE Geometry 

Route NDS Line Town Text 

Route NDS Line SHAPE_STLength__ Double 

Route NDS Line SHAPE_Length Double 

Town point Point OBJECTID Object ID 

Town point Point GISID Text 
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Town point Point Town Text 

Town point Point Discom Text 

Town point Point created_user Text 

Town point Point created_date Date 

Town point Point last_edited_user Text 

Town point Point last_edited_date Date 

Town point Point DisplayScale Double 

Town point Point SHAPE Geometry 

Water body Polygon OBJECTID Object ID 

Water body Polygon GISID Text 

Water body Polygon Name Text 

Water body Polygon Depth Double 

Water body Polygon created_user Text 

Water body Polygon created_date Date 

Water body Polygon last_edited_user Text 

Water body Polygon last_edited_date Date 

Water body Polygon DisplayScale Double 

Water body Polygon Type Short Integer 

Water body Polygon SHAPE Geometry 

Water body Polygon Town Text 

Water body Polygon SHAPE_STArea__ Double 

Water body Polygon SHAPE_STLength__ Double 

Water body Polygon SHAPE_Length Double 

Water body Polygon SHAPE_Area Double 

Water bodyL Line OBJECTID Object ID 

Water bodyL Line GISID Text 

Water bodyL Line Name Text 

Water bodyL Line Depth Double 

Water bodyL Line created_user Text 

Water bodyL Line created_date Date 

Water bodyL Line last_edited_user Text 

Water bodyL Line last_edited_date Date 

Water bodyL Line DisplayScale Double 

Water bodyL Line Type Short Integer 

Water bodyL Line SHAPE Geometry 

Water bodyL Line Town Text 

Water bodyL Line SHAPE_STLength__ Double 

Water bodyL Line SHAPE_Length Double 
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CONSUMERINFO Point OBJECTID Object ID 

CONSUMERINFO Point ConsumerNumber Text 

CONSUMERINFO Point CESUConsumerNumber Text 

CONSUMERINFO Point CIN Text 

CONSUMERINFO Point NameofConsumer Text 

CONSUMERINFO Point FatherHusbandName Text 

CONSUMERINFO Point ContactPersonforHT Text 

CONSUMERINFO Point HouseNumber Text 

CONSUMERINFO Point PlotNumber Text 

CONSUMERINFO Point LaneNumber Text 

CONSUMERINFO Point Locality Text 

CONSUMERINFO Point RoadName Text 

CONSUMERINFO Point Pincode Text 

CONSUMERINFO Point Landmark Text 

CONSUMERINFO Point LegacyAddress Text 

CONSUMERINFO Point MobileNumber Text 

CONSUMERINFO Point BankName Text 

CONSUMERINFO Point BankAccountNumber Text 

CONSUMERINFO Point BankIFSCCode Text 

CONSUMERINFO Point EmailID Text 

CONSUMERINFO Point Gender Text 

CONSUMERINFO Point AadharNumber Text 

CONSUMERINFO Point PANNumber Text 

CONSUMERINFO Point BuildingID Text 

CONSUMERINFO Point NumberofFloors Text 

CONSUMERINFO Point ConnectedToPoleNumber Text 

CONSUMERINFO Point ConnectedDTCCode Text 

CONSUMERINFO Point BillingDTCode Text 

CONSUMERINFO Point FeederCode Text 

CONSUMERINFO Point FeederName Text 

CONSUMERINFO Point SubstationCode Text 

CONSUMERINFO Point SubstationName Text 

CONSUMERINFO Point ConsumerStatus Text 

CONSUMERINFO Point ServiceCondition Text 

CONSUMERINFO Point Typeofsupply Text 

CONSUMERINFO Point ConnectedPhase Short Integer 

CONSUMERINFO Point ConductorCorrelation Text 

CONSUMERINFO Point CustomerSupplyVoltage Short Integer 

CONSUMERINFO Point ConsumerCategory Text 

CONSUMERINFO Point CustomerType Short Integer 

CONSUMERINFO Point PurposeofConnection Text 

CONSUMERINFO Point ConsumerClass Text 

CONSUMERINFO Point CustomerSubtypeValue Short Integer 

CONSUMERINFO Point Generator Text 
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CONSUMERINFO Point MapPDFNumber Text 

CONSUMERINFO Point MapBlockNumber Text 

CONSUMERINFO Point ConsumerSubCategory Text 

CONSUMERINFO Point FeederID Text 

CONSUMERINFO Point Subdivision Text 

CONSUMERINFO Point Division Text 

CONSUMERINFO Point BPNumber Text 

CONSUMERINFO Point District Text 

CONSUMERINFO Point State Text 

CONSUMERINFO Point LandlineNumber Text 

CONSUMERINFO Point ConsumerUpdatedFrom Text 

CONSUMERINFO Point ServiceRequestNumber Text 

CONSUMERINFO Point ServiceRequestCreationDate Date 

CONSUMERINFO Point ConnectionReleaseDate Date 

CONSUMERINFO Point Town Text 

CONSUMERINFO Point Remark Text 

CONSUMERINFO Point Sections Text 

CONSUMERINFO Point Circle Text 

CONSUMERINFO Point Zone Text 

CONSUMERINFO Point ServicePointID Text 

CONSUMERINFO Point Arrears Text 

CONSUMERINFO Point LastPaymentAmount Text 

CONSUMERINFO Point LastPaymentDate Date 

CONSUMERINFO Point DisputeAmount Text 

CONSUMERINFO Point ConnectedToPoleNIN Text 

CONSUMERINFO Point created_user Text 

CONSUMERINFO Point created_date Date 

CONSUMERINFO Point last_edited_user Text 

CONSUMERINFO Point last_edited_date Date 

CONSUMERINFO Point ExistingMRUSequence Text 

CONSUMERINFO Point MRUNumber Text 

CONSUMERINFO Point NewMRUSequence Text 

CONSUMERMETER Point OBJECTID Object ID 

CONSUMERMETER Point ConsumerNumber Text 

CONSUMERMETER Point TariffCategory Text 

CONSUMERMETER Point Approachability Text 

CONSUMERMETER Point Readability Text 

CONSUMERMETER Point MeterOwnership Text 

CONSUMERMETER Point MeteringSide Text 

CONSUMERMETER Point MeterTestingStatus Text 

CONSUMERMETER Point ViewingGlass Text 

CONSUMERMETER Point MeterDisplay Text 

CONSUMERMETER Point MeterSerialNumber Text 

CONSUMERMETER Point MeterMake Text 

CONSUMERMETER Point TypeofMeter Text 

CONSUMERMETER Point MeterClass Text 

CONSUMERMETER Point MeterReading Text 

CONSUMERMETER Point ConnectionData Date 

CONSUMERMETER Point ReddingDecimal Text 
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CONSUMERMETER Point SubMetering Text 

CONSUMERMETER Point ManufacturingSeal Text 

CONSUMERMETER Point MeterTestingSeal Text 

CONSUMERMETER Point MeterBoxSeal Text 

CONSUMERMETER Point MBSPaperSealSrNo Text 

CONSUMERMETER Point MBSPlasticSealColour Text 

CONSUMERMETER Point MaximumDemand Text 

CONSUMERMETER Point SanctionedLoad Double 

CONSUMERMETER Point ConnectedLoad Text 

CONSUMERMETER Point EquipmentID Text 

CONSUMERMETER Point Sections Text 

CONSUMERMETER Point Subdivision Text 

CONSUMERMETER Point Division Text 

CONSUMERMETER Point Circle Text 

CONSUMERMETER Point Zones Text 

CONSUMERMETER Point Village Text 

CONSUMERMETER Point RoutesequenceNo Text 

CONSUMERMETER Point BuildingID Text 

CONSUMERMETER Point Remark Text 

CONSUMERMETER Point XLocation Double 

CONSUMERMETER Point YLocation Double 

CONSUMERMETER Point CurrentRating Text 

CONSUMERMETER Point BPNumber Text 

CONSUMERMETER Point State Text 

CONSUMERMETER Point Town Text 

CONSUMERMETER Point District Text 

CONSUMERMETER Point MRU Text 

CONSUMERMETER Point HW_AMR Text 

CONSUMERMETER Point HW_TECH Text 

CONSUMERMETER Point HW_MAKE Text 

CONSUMERMETER Point HW_MODEL_NO Text 

CONSUMERMETER Point HW_SR_NO Text 

CONSUMERMETER Point HW_IMEI_NO Text 

CONSUMERMETER Point SIM_MDN_NO Text 

CONSUMERMETER Point SIM_SR_NO Text 

CONSUMERMETER Point SIM_IP_ADD Text 

CONSUMERMETER Point ServicePointID Text 

CONSUMERMETER Point created_user Text 

CONSUMERMETER Point created_date Date 

CONSUMERMETER Point last_edited_user Text 

CONSUMERMETER Point last_edited_date Date 

CONSUMERMETER Point ContractDemand Double 

CONSUMERMETER Point AverageConsumption Double 

 



 

 

 

 

1. Asset Numbering Methodology 

For network assets (33 KV to Pole/Feeder pillar) such as pole, feeder pillar, tower, distribution transformer, ACB 

and Stations unique number will be given. 

Those unique number will be maintained in system against the pre-defined assets and the same number will be 

painted at site on each assets. 

Numbering format or logic will be generated for respective assets. 

i. Asset Numbering Process 

 

Flow Chat Asset Numbering Process 



 

 

 

 

ii. Asset Numbering Activity Matrix 

 

 Process Responsibility Desk 

1 Initially asset numbering logic will be finalized. Back office 

2 Printout of hard copy maps with all the assets mapped on it will 

be taken. 

Back office 

3 Then all the assets will be numbered as per logic on the map. Back office 

4 Visual QC will be done to verify no duplicates number are given 

and no assets are left out for numbering. 

Back office 

5 Simultaneously Yellow base of pre-defined area will be painted 

at site on which numbers will be written. 

Field team 

6 Then asset numbers will be painted on site above the yellow 

base in black color. 

Field team 

7 Random QC will be done to check if the numbers are painted 

properly and correctly. 

Field team 

8 If the numbers are painted properly and correctly then the same 

will be updated in system 

Back office 

9 If the number are not painted properly and correctly the same 

will be informed to the Vendor. 

Back office 

10 Correction and repainting will be done Field team 

11 After rectification the numbers will be updated in system Back office 

 

 

 



 

 

 

 

iii. Pole/Feeder Pillar/Service Pillar/Meter Box Numbering Methodology 

 

The unique asset numbering of the utility points i.e. Poles, Feeder Pillars, Service Pillars and Meter rooms is vital for 

consumer and network connectivity reference in field as well as in GIS system also.  The numbering of these assets 

helps in locating all connected objects to these assets, in field.  

To track the no. of poles/feeder pillars/ service pillars from where the electricity is distributed to the consumers will 

be uniquely numbered and same number will be painted on poles. The same will be mapped in GIS to monitor the 

geographical location of poles and direct the crew members for resolving the service related complaints as well as 

asset management.  

In existing system, pole number is assigned based on current electric connectivity, which is prone to change very 

often. So each time when network connectivity will change, the pole no of that feeder will change and repainting of 

pole no is required at field, which is very tedious and expensive task. So to avoid these circumstances each pole will 

be assigned a unique number based on their geographical location while considering Division, Sub division 

boundary, Voltage level and main roads.  

 

The methodology for numbering is given below:   

 

Pole numbering Rules  

a. Pole numbering and road coding rules 

 

Considering the thickness of the Poles used in TPCODL (formerly CESU), numbers will be written in three lines on 

pole and it will be divided by two horizontal lines.  

Frist line will provide the information of voltage level as per below- 

For LT/FP/SP poles – “LT” will be written 

For HT pole / 11 kV – “HT” will be written 

For Tower / 33 kV – “EHT” will be written  

Second line will provide the information of Division No, Sub division No, corresponding Section No and Road code as 

per below-  

Frist two digits – Division No 

Third digit – Sub Division No 

Fourth digit- Section No 



 

 

 

Below mentioned are proposed division no,sub division no & Section no for pole no assigning.  

Circle Division 
Sub 

Division 
Section 

Proposed no. for 

Division and Sub-

Division 

Name Name Number Number Name Number 

(First two digit- 

Division and last digit -

Sub DivisionSection) 

BHUBANESWAR I 

BCDD-I,BBSR I 

I 

Unit-VI I 01 1 1 

Power House - II II 01 1 2 

Delta III 01 1 3 

Power House - I IV 01 1 4 

Brit Colony V 01 1 5 

II _ _ 01 2 

III _ _ 01 3 

BCDD-II,BBSR II 

I _ _ 02 1 

II _ _ 02 2 

III _ _ 02 3 

BED, BBSR III 
I _ _ 03 1 

II _ _ 03 2 

N.E.D, Nimapara IV 

I _ _ 04 1 

II _ _ 04 2 

III _ _ 04 3 

BHUBANESWAR II 

P.E.D, Puri V 

I _ _ 05 1 

II _ _ 05 2 

III _ _ 05 3 

IV _ _ 05 4 

KED, Khurda VI 

I _ _ 06 1 

II _ _ 06 2 

III _ _ 06 3 

IV _ _ 06 4 

V _ _ 06 5 

BED, Balugaon VII 
I _ _ 07 1 

II _ _ 07 2 

NED, Nayagarh VIII 

I _ _ 08 1 

II _ _ 08 2 

III _ _ 08 3 

IV _ _ 08 4 

CUTTACK CDD-I, Cuttack IX 
I _ _ 09 1 

III _ _ 09 3 



 

 

 

IV _ _ 09 4 

VI _ _ 09 6 

CDD No.II, Cuttack X 

I _ _ 10 1 

II _ _ 10 2 

V _ _ 10 3 

CED, Cuttack XI 

I _ _ 11 1 

II _ _ 11 2 

III _ _ 11 3 

IV _ _ 11 4 

AED, Athagarh XII 
I _ _ 12 1 

II _ _ 12 2 

S.E.D, Salipur XIII 

I _ _ 13 1 

II _ _ 13 2  

III _ _ 13 3 

PARADEEP 

KED No.I, 

Kendrapara 
XIV 

I _ _ 14 1 

II _ _ 14 2 

III _ _ 14 3 

IV _ _ 14 4 

KED No.II, 

Marshaghai 
XV 

I _ _ 15 1 

II _ _ 15 2 

PED,  Paradeep XVI 

I _ _ 16 1 

II _ _ 16 2 

III _ _ 16 3 

JED, Jagatsinghpur XVII 

I _ _ 17 1 

II _ _ 17 2 

III _ _ 17 3 

DHENKANAL 

DED, Dhenkanal XVIII 

I _ _ 18 1 

II _ _ 18 2 

III _ _ 18 3 

IV _ _ 18 4  

A.E.D, Angul XIX 

I _ _ 19 1 

II _ _ 19 2 

III _ _ 19 3 

T.E.D, Chainpal XX 

I _ _ 20 1 

II _ _ 20 2 

III _ _ 20 3 

IV _ _ 20 4 

 



 

 

 

 

After division Sub Division and Section number there will be Hyphen “ – “ (this will work as a separator between 

division sub-division section number and road code) and after that one/two or three digit will be the Road Code. 

While painting and entering in system there will be no space between division sub-division section number. 

Roads will be coded on the basis of road width 15 ft. or above and any prominent/known road. Road width with 

15ft. and above or any prominent road will come under major Road and the road with width less than 15ft. will 

come under Minor Road.    e.g., on each pole in second line, it shall be numbered as  

LT0111-1…. LT0111-2…..LT0111-100 onwards. 

Third Line will provide the information of pole no. 

Wherever LT Poles/FP /SP and HVDS/HT Poles are going parallel then road code for LT Poles/FP /SP and HVDS/HT 

Poles remain same but numbering is done separately.  

 

b. Numbering New Poles 

 

Poles of the all coded road will be numbered from 1 onwards in last line e.g.  

For LT Pole /FP/SP will be numbered as (mentioned in bold) 

  LT        LT   LT 

0111-1        ,     0111-1       ,         0111-1              onwards 

    1                         2                           3 

Similarly, For HVDS/HT Pole 

  HT                 HT             HT 

0111-1       ,   0111-1     ,         0111-1              onwards 

   1                      2                           3 

Similarly, For Towers 

 EHT                  EHT   EHT 

0111-1     ,      0111-1              ,   0111-1              onwards 

    1                       2                             3 

 

 



 

 

 

c. Coding for T-offs 

 

Case 1: Any T-off from any pole is depicted as “ / ”. In electrical distribution network, T-off is a point from where 

another branch is taken to cater different areas. e.g. 

For LT Pole/FP/SP, Ist pole onwards from T-off shall be numbered as (mentioned in bold)  

   LT                  LT   LT 

0111-1   ,       0111-1   ,              0111-1              onwards 

    1/1                 1/2                       1/ 3 

 

 

 

 

 

Similarly, For HVDS/HT Pole 

  HT                 HT     HT 

0111-1       ,  0111-1        ,             0111-1              onwards 

   1/1                1/2                           1/3 

Similarly, For Towers 

 EHT                EHT   EHT 

0111-1   ,      0111-1   ,                  0111-1              onwards 

 1/1                  1/2                           1/3 

Case 2: In case two T-off from one pole are there then two different T-off will be numbered separately. e.g.  

For LT Pole/FP/SP, Ist pole onwards from 1st T-off shall be numbered as (mentioned in bold) 

  LT        LT   LT 

0111-1   ,           0111-1   ,              0111-1              onwards 

1/1/1                1/1/2                 1/1/ 3 

 

 

 



 

 

 

Similarly, For HVDS/HT Pole 

  HT                  HT     HT 

0111-1    ,      0111-1            ,         0111-1              onwards 

1/1/1             1/1/2                        1/1/3 

 

Similarly, For Towers 

 EHT                      EHT   EHT 

0111-1   ,            0111-1          ,     0111-1              onwards 

1/1/1                   1/1/2                  1/1/3 

 

Ist Pole onwards from 2nd T-off shall be numbered as (mentioned in bold) 

  LT         LT               LT 

0111-1   ,           0111-1       ,       0111-1              onwards 

1/2/1                 1/2/2                1/2/ 3 

 

 

Similarly, For HVDS/HT Pole 

  HT                      HT     HT 

0111-1   ,          0111-1             ,   0111-1              onwards 

1/2/1                   1/2/2                   1/2/3 

Similarly, For Towers 

 EHT                       EHT   EHT 

0111-1   ,            0111-1       ,      0111-1              onwards 

1/2/1                   1/2/2                 1/2/3 

 

d. Numbering New poles between existing Poles  

 

In case of installation of new pole(s) between 2 existing poles then new pole shall be suffixed with Alphabet starting 

with “A” onwards. e.g.  



 

 

 

For LT Pole/FP/SP, new pole is installed between pole no. 1 & 2 then new pole is numbered as (mentioned in bold)   

  LT        LT   LT 

0111-1   ,         0111-1   ,              0111-1              onwards 

  1/1                    1/1A                    1/ 2 

 

Similarly, For HVDS/HT Pole 

  HT                       HT     HT 

0111-1   ,            0111-1   ,          0111-1              onwards 

  1/1                      1/1A                    1/ 2 

 

 

e. Numbering extension of poles for feeding new areas 

 

In case of extension of poles for feeding new areas, continuous numbering can be given if possible, and in case it is 

not possible then same is suffixed with A, B, C as per Rule no 4 or till new road code is generated as per Rule no 1.   

 

E.g. for LT Pole/FP/SP, continuous numbering shall be (mentioned in bold) 

  LT        LT               LT    LT    LT 

0111-1   ,         0111-1   ,          0111-1                     0111-1    , 0111-1      

  1/1                     1/2                     1/ 3  1/ 4  1/ 5 

Similarly, For HVDS/HT Pole 

  HT                    HT   HT    HT    HT 

0111-1   ,       0111-1   ,               0111-1   , 0111-1    , 0111-1      

  1/1                   1/2                        1/ 3  1/ 4  1/ 5 

 

OR new road code is generated (mentioned in bold)  

  LT        LT   LT    LT    LT 

0111-2   ,            0111-2   ,         0111-2   , 0111-2    , 0111-2      

  1/1                    1/2                      1/ 3  1/ 4  1/ 5 



 

 

 

Similarly, For HVDS/HT Pole 

  HT                    HT   HT    HT    HT 

0111-2   ,           0111-2   ,         0111-2   , 0111-2    , 0111-2      

  1/1                     1/2                     1/ 3  1/ 4  1/ 5 

    

 

f. Pole Painting Specifications 

 

 

i. Painting shall be carried out at 5.5 ft height of poles from ground level and maintain consistency for all poles. 

ii. Pole numbers are written in two lines in terms of numerator and denominator on PCC poles  or where pole 

width is sufficient, while on rail pole pole no shall be painted in three line. 

iii. Paint the number with Yellow background with black color number. 

iv. Number painted on poles should not be tilted, distorted and spread over etc. 

v. Number should be easily readable from minimum 20 ft. distance. 

vi. Base Box shall be straight and Number shall be written with stencils with dimensions as mentioned below: 



 

 

 

 

 

iv. Sub Station Numbering Methodology  

 

For 33 kV & 11 kV Station  

Painting on the main gate/Wall/Pole/Fencing for Plinth Mounted and Pole Mounted Stations 

• Name of the substation 

• Capacity of DTs or PTs 

• DT1 & DT2 or PT1 & PT2 



 

 

 

 

Figure DTC painting pattern - for Pole Mounted 

 

 

Figure DTC Painting Pattern 



 

 

 

 

 

Figure 1 33/11KV Station Painting Pattern 

 

Painting on equipment (Transformer and Breaker) 

• Manufacturer Serial No 

• Manufacturer Name 

• Capacity 

 

 

Figure Transformer painting pattern 



 

 

 

 

 

Figure Breaker Painting Pattern 

 

As per requirement all the Transformer and Breaker has to be painted. But at present condition all the equipment at 

site are live and charged and for painting Transformer and Breaker we have to take proper shut down. Taking 

shutdown every time will be practically not possible and carrying out the painting without taking proper shutdown 

will be a serious safety concern. 

So presently for the live transformer and breaker asset number will be updated in the system and for proper asset 

management the same number will be synced with SAP. 

This numbering logic and painting will be properly applicable for the new equipment. All the new transformer and 

breaker before realizing from the store has to be painted in the above mentioned manner and the same number will 

be updated in the GIS system.  

 

v. Asset Numbering Checks and validation 

 

The primary objectives of involving Checks and Validations for Asset numbering are to ensure that all predefined 

assets for numbering are numbered properly with proper logic so that it meets most of the project specifications 

and acceptance criteria envisaged for the project. It provides the project team with a standard set of criteria to 

follow during the pilot and full-scale project, and ensures a minimum amount of data rework is necessary as the 

project evolves. 



 

 

 

At each specific stage Checks are required, starting from number allocation to the assets till punching of attributes in 

system.  

There are chances of mistakes during the activity. There fore checks will be performed on the following: 

• No duplicate number for any specific individual assets. 

• Proper logic to be followed while assigning the numbering of assets. 

• While painting the asset numbers at site proper color coding will be followed. 

• While painting the asset numbers at site proper font and size will be followed. 

• During entering the data in system precautions will be taken. 

• System generated checks will be there to find out the duplicate numbers if any.  



 

 

 

 

 

 

 

Eligibility Criteria 



 

Sr. No. Pre-qualification Criteria Documents to be attached 

1 

The Bidder (Prime) should be registered under 

the Companies Act 1956 and should be in 

existence in India for at least 10 years (as on 

31st March 2020). 

 

Bidder (prime) should have experience in IT/GIS 

Business (services) and should have been in the 

IT & GIS related business for a period of at least 

10 years (as on 31st March 2020). 

i. A copy of “Certificate of Incorporation” 

of the company 

ii. Work Orders confirming year and area 

of activity. 

2 

Bidder must have valid enterprise level ISO 

9001:2015 certification. 

  

Note: In case the certificate is due for renewal, 

the bidder should ensure that the renewed 

certificate is made available at the time of 

signing of contract. In case the same is not 

provided, the department may consider 

negotiating the award of contract with the next 

eligible Bidder. 

A copy of the valid ISO certificate. 

3 

The Bidder should not be under a Declaration of 

Ineligibility for corrupt or fraudulent practices or 

should not have been blacklisted with any State 

or Central Government or any State or Central 

PSU in India. 

Declaration duly notarized in this regard 

by the authorized signatory of the bidder. 

4 

The Bidder (Prime) should have for the each of 

the last three consecutive financial years i.e. FY: 

2016-2017, FY: 2017-2018, FY: 2018-2019. 

i. A average annual turnover over last three 

i. Copy of the audited Balance Sheet & 

Profit and Loss statement of the company 

showing turnover of the company for last 

three years. 



Sr. No. Pre-qualification Criteria Documents to be attached 

financial years ie: INR 70 Crores each for the last 

3 financial years 2016-2017, FY: 2017-2018, FY: 

2018-2019 should be more than INR 100 Crores.  

ii. Positive Net Worth of at least 60 Crores as on 

31st March 2019. 

ii. Certificate from the Company 

Secretary/Statutory Auditor’s 

ascertaining a positive net worth during 

each of the last 3 years 

5 

The bidder must have an overall IT & GIS related 

staff strength of at least 200 personnel with 

prior experience of more than two years on 

their payroll as on 31st March 2019. Bidder 

should submit HR head Certificate. 

I. Certificate from bidder’s HR 

Department 

II. Supported by EPF/ESIC Challans/ 

registration.  

6 

The bidder must have valid EPF and ESIC 

registration and shall comply to relevant labor 

laws in the country. 

III. Supportive EPF & ESCI 

registration to be submitted.  

7 

The Bidder must have experience of having 

successfully completed at least 5 GIS Service – 

including Survey and Data work for Utility GIS 

project. having similar scope during last 7 years 

ending as on 31st March 2019. 

At least one project valued not less than INR. 5 

Cr. Or 3 project for atleast than INR 2 Crore 

each.  
 

Work Completion Certificates from the 

client; 

OR 

Work Order + Self Certificate of 

Completion (CA Certificate with CA’s 

Registration Number and Seal); 

OR 

Work Order + Phase Completion 

Certificate from the client showing 

acceptance of completion  

8 

The Bidder must have experience in successfully 

completing at least one project for GCP 

identification and survey covering more than 

10,000sqkm our project area. Within India in the 

last. 7 years (as on 31st March 2019).  

Work Completion Certificates from the 

client;  

OR 

Work Order + Self Certificate of 

Completion (CA Certificate with CA’s 

Registration Number and Seal); 

OR 

Work Order + Phase Completion 

Certificate from the client showing 

acceptance of completion 



Sr. No. Pre-qualification Criteria Documents to be attached 

9 

The Bidder must have experience in successfully 

completing  Survey & data processing work of 

more than 20,000 ckt km of electrical network 

data and door-to-door survey of more than 

5,00,000 consumers in the last 7 years (as on 

31st March 2019). 

Work Completion Certificates from the 

client;  

OR 

Work Order + Self Certificate of 

Completion (CA Certificate with CA’s 

Registration Number and Seal); 

OR 

Work Order + Phase Completion 

Certificate from the client showing 

acceptance of completion 

10 

The Bidder must have experience in successfully 

completing  Utility Survey & data processing 

work using PDA/Digital data collection devices/ 

method in the last 5 years (as on 31st March 

2019). 

Work Completion Certificates from the 

client;  

OR 

Work Order + Self Certificate of 

Completion (CA Certificate with CA’s 

Registration Number and Seal); 

OR 

Work Order + Phase Completion 

Certificate from the client showing 

acceptance of completion 

11 

The Bidder must have experience in successfully 

implementing/maintaining GIS system for Utility 

data update and maintenance work in the last 

10 years (as on 31st March 2019). 

Work Completion Certificates from the 

client;  

OR 

Work Order + Self Certificate of 

Completion (CA Certificate with CA’s 

Registration Number and Seal); 

OR 

Work Order + Phase Completion 

Certificate from the client showing 

acceptance of completion 

12 

Bidder must have VAT/TAN/PAN/GST 

registration & Tax Clearance Certificate from the 

Competent Authority up to March 2019. 

Documentary evidence to be provided 



Sr. No. Pre-qualification Criteria Documents to be attached 

13  

The bidder must an inventory of more than 10 

DGPS devices, 100 computers and valid 

AutoCAD and ArcGIS license in-house.  

Documentary evidence to be provided 

14 

The bidder must have an office in Odisha State. 

OR 

The prime bidder has to give an undertaking to 

do so within 1 months of award of contract with 

strength of IT professionals that are required for 

proper implementation of the project. 

i. Self-declaration from the bidder. 

15 

The Bidder (Prime) should furnish, as part of its 

bid, an Earnest Money Deposit (EMD) of Rs. 2 % 

of project cost. 

The EMD should be denominated in 

Indian Rupees, and should be in the form 

of DD/FD/Bank Guarantee from a 

Nationalized / Scheduled bank in favor of 

TPODL. 

 



 

 

 

 

 

 

 

PRICE BID FORMAT 



Sr.No. Activity Unit
Qty

(Q)

Unit Rate 

(Rs.)

(A)

Taxes 

(Rs.)

(B)

Total All 

inclusive 

unit rate

(C = A+B)

Total 

Amt. (Rs.)

(Q x C )

Qty

(Q)

Unit Rate 

(Rs.)

(A)

Taxes 

(Rs.)

(B)

Total All 

inclusive 

unit rate

(C = A+B)

Total 

Amt. (Rs.)

(Q x C )

Qty

(Q)

Unit Rate 

(Rs.)

(A)

Taxes 

(Rs.)

(B)

Total All 

inclusive 

unit rate

(C = A+B)

Total 

Amt. (Rs.)

(Q x C )

1 Base Map Creation Sq. Km 2110 12026 14845

2 33/11 kV SS Survey Numbers 371 0 0

3 33 kV Line / Cable / DT Circuit Length 3717 0 0

4 11 kV Line/Cable / DT Circuit Length 3415 30237 0

5 LT Network Circuit Length 5620 21697 9978

6 Pole Painting (RAPDRP Area) Numbers 95000 30000 30000

7 Consumers Numbers 300000 1087000 975000

8 GIS data preparation / digitisation / vectorisation Sq. Km 2110 12176 14995

9 Data Conflation Sq. Km 250 150 150

10 Migration / Updation (Existing and New) Sq. Km 2110 12176 14995

Total 0 0 0

Note -

1) The bids shall be evaluated commercially on the overall lowest cost for three years. Therefore bidders are advised to quote their best 

price on over all basis. 

2) Contract will be awarded in phases (Sub-division/Section/Circle) for FY-21.

3)Based on the performance of bidder, the rate contract may be extended for Year-2 and Year-3. Tata Power Reserves the right to review 

FY-22 & FY-23 requirements at later stage.  

FY-21 FY-22 FY-23
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1.0 ORGANIZATIONAL VALUES 

The Tata Group has always been a value driven organization. These values continue to direct 

the Group’s growth and businesses. The six core Tata Values underpinning the way we do 

business are:  

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we 

do must stand the test of public scrutiny.  

Understanding - We must be caring, respectful, compassionate and humanitarian towards our 

colleagues and customers around the world and always work for the benefit of India.  

Excellence - We must constantly strive to achieve the highest possible standards in our day to 

day work and in the quality of goods and services we provide.  

Unity - We must work cohesively with our colleagues across the group and with our customers 

and partners around the world to build strong relationships based on tolerance, understanding 

and mutual co-operation.  

Responsibility - We must continue to be responsible and sensitive to the countries, 

communities and environments in which we work, always ensuring that what comes from the 

people goes back to the people many times over.  

Agility - We must work in a speedy and responsive manner and be proactive and innovative in 

our approach. 

2.0 ETHICS 

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics 

Management Team is constituted. 

The main objective of the Ethics Management Team is to: 

1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, vendors, Associates etc. by initiating immediate 

corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through prominent 

displays at all offices of TPCODL and through printed declarations in all concerned 

documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics violation 

recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on 

monthly basis to the top management for their information. 

All members of Team TPCODL, Associates and Stakeholders are requested to register any 

grievance on ethics violation. 
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3.0 CONTRACT PARAMETERS 

3.1 Issue/ Award of Contract 

TPCODL awards the contract to the Associate in writing in the form of Purchase order (PO) or a 

Rate Contract (RC), hereafter referred as Contract, through in any or all of following modes-

physical handover / post / e-mail / web document / fax with all the attachments/enclosures which 

shall be part of the contract document 

On receipt of the contract, the associate shall return to TPCODL copy of the contract document 

duly signed by legally authorized representative of associate, within two days of Effective Date 

of Contract for contracts having contract execution time less than 30 days and within five days 

for all other contracts. 

3.2 Contract Commencement Date 

The date of issue/ award of contract shall be the Effective Date of Contract or Contract 

Commencement date.  

3.3 Contract Completion Date 

The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date. 

3.4 Contract Period/Time 

The period from Contract Commencement Date to Contract Completion Date shall be deemed 

as the Contract Period/Time. 

3.5 Contract Execution Completion Date 

The stipulated date for completing the execution of all items in the schedule of quantities 

(Supply, Service and or both as applicable) shall be deemed as the Contract Execution 

Completion Date. 

3.6 Contract Execution Period/Time 

The Period from Contract Commencement Date to Contract Execution Completion Date shall be 

the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of Materials is 

the essence of the contract. The period from effective date of contract to the date stipulated for 

completion of delivery of all items/completion of all the works/services, as per schedule of 

quantities of the contract is defined as contract execution completion time. The Delivery of 

Materials /The Completion of Works, as applicable, should be achieved in all respects as per 

schedules of quantities and all the terms and conditions of the contract, in the contract 

execution time. 

Any revision/amendment in the originally stipulated contract execution time has to be approved 

by authorized representative of TPCODL.  

3.7 Contract Price /Value 

The total all inclusive price/value mentioned in the PO/RC of the contract document is the 

Contract Price/Value and is based on the quantity, unit rates and prices quoted and awarded 

and shall be subject to adjustment based on actual quantities supplied/actual measurement of 
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work done and accepted and certified by the authorised representative of the company unless 

otherwise specified in schedule of quantities or in contract documents. 

3.8 Contract Document 

The Contract Document shall mean and include but not limited to the following: 

 NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 

attachments). 

 Bids & Proposals Received from Associate including relevant annexure/attachments. 

 Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   

 All the Inspection and Test reports, Detailed Engineering Drawings. 

 Material Dispatch Clearance Certificate (MDCC). 

 Minutes of Meeting (MoM) 

3.9 Contract Language 

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 

calculations, drawings, operation, maintenance and safety manuals, reports, labels, on 

deliveries and any other data shall be in English Language. 

The Contract documents and all correspondence between the TPCODL, Third Parties 

associated with the contract, and the Associate shall be in English language. 

However, all signboards required indicating "Danger" and/or security at site and otherwise 

statutory required shall be in English, Hindi, and local languages. 

3.10 Reverse Auction 

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products / services being asked for in the tender. The terms and conditions for such 

reverse auction events shall be as per the Acceptance Form attached in Annexure I. The 

bidders along with the tender document shall mandatorily submit a duly signed copy of the 

Acceptance Form as mentioned in the Annexure I as a token of acceptance for the same. 

4.0 SCOPE OF WORK   

All the activities that are to be undertaken by the Associate to realize the contractual 

deliverables in completeness form Scope of Work. Following clauses list, but not limited to, 

major requirements of the scope of work.               

The associate shall satisfy himself fully with the details and undertake fully the works as listed in 

schedule of quantities and conditions, under which the same to be performed. Associate may 

visit site to equip themselves with all the information required for the execution of work. Unless 

otherwise stated in the contract, the scope of work shall also include, but not limited to, the 

following. 

The associate shall deliver equipment/material at site/stores, carry out erection, testing and 

commissioning and put into satisfactory operation as defined in contract. Unloading at site, 
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storage, preservation, security and handling of the items at work places till completion of 

contract is also in scope of work. 

The associate shall obtain statutory clearances for the works executed by him. 

The associate shall provide comprehensive insurance for entire works for contract value and 

third party liability insurance to cover all risks till completion of contract. 

All transport / lifting/ unloading/ storage/preservation of items at site shall be arranged by the 

Associate at no extra cost to TPCODL. All these activities shall be performed in line with original 

equipment manufacturers’ recommendations and/or as per best engineering practices, with due 

consent of TPCODL Engineer-in-charge. 

Completeness: Any supplies and services which might have not been specifically mentioned in 

the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or 

completeness of the works at the highest possible level, including any royalties, licence fees & 

compensation to be paid, whether incurred by the associates or by a third party for the work 

covered in the scope, regardless of  when incurred, shall be supplied/provided by the associate 

without any extra cost and within the time schedule for efficient , smooth and satisfactory 

operation and maintenance of the works at the highest possible  level under Indian conditions 

(but according to international standards for facility of this type), unless expressly excluded from 

the scope of supplies and services in this Contract. 

TPCODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the Contract 

by submitting a request in writing to the Associate. The Associate shall, within fifteen days of 

receipt of such request from the TPCODL, provide Purchaser with a reasonably detailed 

estimate of the cost of the change outlined in the request. 

In the event, TPCODL requests a change, the Contract price and time shall be adjusted 

upwards or downwards, as the case may be and shall be mutually agreed to.  The associate 

shall not be entitled to any extension of time unless such changes adversely affect the time 

schedule. 

The Associate shall not proceed with the changes as requested till adjustment of contract price 

and time schedule where so applicable in terms of or otherwise directed by the TPCODL. 

4.1 Indemnity 

Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in the 

GCC) against all kinds of liabilities or damages, of whatsoever nature, including compensation 

arising from any accident to the person or property of those in Associate’s employment or to any 

other person or properties including those of TPCODL, arising due to reasons attributable to 

any, act, omission of the Associate the Associates, for the entire period of contract including 

period of guarantee. 

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as per 

Annexure-D to Order Issuing Authority. 
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In case of Labour /Erection/ Services Contracts having value more than Rs 2 Cr per Annum, 

Associates shall submit Indemnity Bond on Rs 100/- Non Judicial Stamp Paper in the format as 

per Annexure- D to Order Issuing Authority. 

4.2 Display of Notice Boards at Work Sites 

The Associate shall put up display notice board at each project site where the works are in 

progress indicating the information given below: 

• Name of the Project. 

• Estimated Cost of Project. 

• Date of Commencement. 

• Expected date of completion. 

• Name of Associate and his telephone number. 

• Name of Engineer-in-Charge and his telephone number. 

4.3 Disposal of Waste at Site 

Significant quantities of waste are generated during the execution of project and an integrated 

approach for effective handling, storage, transportation and disposal of the same shall be 

adopted. This would ensure the minimization of environmental and social impact in order to 

combat the climate change.  

The associates shall follow the below criteria for disposal of waste at site during the execution of 

project. 

 Associate shall ensure that the detailed project plan include the waste management,      

segregation of all designated waste material (Recyclable/Non-Recyclable), collecting, 

storing, disposing and transferring the same to pre-arranged facility/destination in timely and 

safe manner as per environmental legislations during the execution of project. The project 

plan shall also include the innovative construction practice to eliminate or minimize waste, 

protect surface/ground water, control dust and other emissions to air and control    noise 

during the execution of project. The copy of same shall be given to EIC before the 

commencement of project. 

 The purchase policy of BA shall encourage the procurement of material with recycled and 

minimum packaging of goods during delivery. Associate shall provide the appropriate means 

for site to site transportation of materials to avoid damage and litter generation. 

 Associate shall educate and inform to its project team about the requirement and 

responsibilities for waste minimization and disposal in general and provide training of 

practices that support this. Waste management should be treated like a safety program.  

 In the event that area of contaminated or biological hazard is identified, Associate shall 

ensure that plant, equipment, personnel and any activity associated with the work is carried 

out in consultation with EIC of TPCODL. 

 Associate shall ensure that the residents living near the site are kept informed about 

proposed working schedule and shall informed timings and duration of any abnormal noise 

full activity that is likely to happen.  
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 Associate shall ensure the regular maintenance and monitoring of vehicles and equipment 

for efficient fuel use so that emissions and noise are within acceptable limits to avoid air 

pollution. 

4.4 Deployment of Work Force 

Associate shall deploy adequate labour, as considered necessary by TPCODL for execution of 

the contract including Sundays and Holidays whenever required to do so with no extra cost to 

TPCODL. However, prior permission shall be taken from the site Engineer to carry out the work 

beyond normal working hours or on Sundays and Holidays. Female employees shall not be 

deployed beyond normal working hours/days and no child labour shall ever be deployed. 

Associate shall depute full time qualified and experienced engineers to supervise the work at 

site. All such staff shall be maintained from commencement to completion of all works to the 

entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed for the works 

under this contract will not be considered in Company’s employment at any time. Associate 

shall continue to be responsible for all such employees, their safety, all types of statutory 

compliances related thereto and in any other manner whatsoever. The company will stand 

indemnified by the Associate in respect of all the above. At the same time Company upon 

noticing any breach or default on any statutory compliances, may at their sole discretion, decide 

to act in a manner as deemed fit at the risks and costs of the Associate. 

TPCODL shall have the right to instruct the Associate to change the Sub- Associates or skilled 

/unskilled workers in case the conduct, the workmanship or speed of the work is not 

satisfactory. 

Associates shall submit duly signed undertaking regarding engagement of competent staff / 

employee commensurate to the nature of job to Engineer–in–charge in the format attached as 

Annexure – G. 

4.5 Damages of Properties 

The Associates shall take necessary steps to ensure that the equipment and installations of the 

Company, Third parties, including other utility services like water supply pipelines; open drains 

telephone cables etc. are not damaged during execution of the works. The Associates shall be 

responsible for all such damages and shall have to repair/ replace and/or compensate for the 

entire claims in respect of such damages at its own cost. 

4.6 Issuance of Materials  

The material issued to the Associate shall be in the custody of the Associates who shall be fully 

responsible for the same. After completion of the works, the Associates will reconcile the 

material. Any cost of material which is short or damaged/lost will be deducted from Associate 

bill/ deposits. 

4.7 Company’s Right To Use Works 

If Taking Over Certificate is delayed for any reason, for which TPCODL’s decision shall be final 

and binding upon the Associate, the Company shall be entitled to use the works or portion 

thereof without affecting Associate’s responsibility and liability to complete the balance works as 
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per company’s directives from time to time, though Associate shall be afforded reasonable 

opportunity by the company to enable Associates to complete all balance works required for 

issuance of ‘Taking Over Certificate’ by the company. 

4.8 Rights of TPCODL to vary the scope work 

TPCODL shall have the right, during the performance of the Contract, to change the scope 

and/or technical character of the Project and/or of the supplies and services stipulated in the 

Contract by communicating the intent to do so in writing to the Associate. On receipt of such 

communication the Associate shall, within the time frame specified in the contract shall provide 

TPCODL with a reasonably detailed estimate of the cost of the change in scope outlined in the 

TPCODL communication. The change in the Contract price and time shall be revised upwards 

or downwards, as the case may be, and shall be mutually agreed to. The Associate shall not be 

entitled to any extension of time unless such changes adversely affect the time schedule. 

The Associate shall not proceed with the changes in the scope of work till such time revision of 

Contract price and time schedule are approved and communicated to the associate by 

TPCODL. 

Any change in the Scope of Work and/or Terms & Conditions of the order shall be   intimated by 

TPCODL through an amendment to the contract. The amendment shall be treated valid only if 

signed by the authorized signatory of the original contract. 

4.9 Technical Evaluation 

TPCODL reserves the right to assign scores to different parameters including but not limited to 

the following while evaluating the bids. TPCODL reserves the right to change the parameters 

and score without prior information to the associates: 

S. 
No. 

Evaluation Parameter 
Max. 
Score 

A For bidders already Registered with TPCODL 100 

A.1. 

No violation of statutory compliances in last 1 year. 
Deduction of 2 marks for each instance of violation in last 1 year.  
Safety 
Deduction of 2 marks for each instance of safety violation in last 1 year. 
Deduction of 5 marks for each reported Non-Fatal Accident in last 1 year 
In case of any reported fatal accident: ZERO MARKS 

20 
 
 

20 

A.2. 
Timely Execution of Contracts 
Total Achieved Score = {30 – 3 x (Avg. percentage LD deductions in last 2 
years)} 

30 

A.3. 
Legal Issues with TPCODL 
Zero instances of Arbitration procedures / Court Cases / PBG forfeitures in 
last 2 years: 30 marks else ‘Zero’ marks 

30 

B Bidders new to TPCODL 100 

B.1. 

Visits 
Client Site Visit where the bidder is providing similar services.  
The visits as above shall be arranged by the bidder. However all costs 
towards conveyance, lodging, boarding etc. shall be borne by TPCODL. The 

30 
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S. 
No. 

Evaluation Parameter 
Max. 
Score 

score assigned by TPCODL based on the above visits shall be final and 
binding on the bidder (Vendor Evaluation form attached as annex L). 
Safety 
Score achieved against BA Safety Management System Questionnaire 

 
 
 

20 

B.2. 

Client Referrals 
At least 3 nos. Customer References for similar services in last 3 years. All 
customer references shall be either of the following: 
 Govt. Organizations/ PSUs/ Power Distribution Utilities.  
 Private Organizations with an annual turnover of >= 500 cr.  
PO copies or Completion Certificates will be admissible. 

Each reference: 10 marks 

30 

B.3. 
Blacklisting Information 
Not blacklisted by any reputed organization/utility in last 2 years: 20 marks 
else ‘Zero’ marks 

20 

 Bidder shall be considered as technically qualified if they are able to achieve a technical 

score of >70 marks on the above parameters.  ‘A’ or ‘B’. 

 The bidder must have the PF and ESI registration. In case it is not there (provided the 

bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above 

parameters and will be considered as disqualified. 

5.0 PRICES/RATES/TAXES           

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and for 

which MDCC is issued by TPCODL and to the extent required for completion of works, cost of 

service executed as per schedule of quantities, cost of testing as per contract terms, cost of 

documentations including all relevant test certificates and other supportive documents to be 

furnished as per contract terms. The rates shall remain firm till actual completion of contract.  

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable. All government levy / taxes shall be paid only when the invoice is 

submitted according to the relevant act. 

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all 

or any of the schedules of items of contract. 

5.1 Changes in Statutory Tax Structure 

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution time 

and shall be applicable if the contract is executed by the Associate within the Contract 

Execution Time. 

For execution of contracts beyond contract execution time, where the delay is not attributable to 

TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the 

statutory tax structure either within the contract execution time or beyond. However, in such 

cases, benefits due to any downward revisions in statutory tax rates shall be passed on to 

TPCODL. 
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6.0 TERMS OF PAYMENT 

      6.1 Pre-Requisites for Payment 

 Associate should have completed execution of that part of contract, for which payment is 

sought, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract and 

obtained certification for execution of the work. 

 Associate has taken C-3 Form 

 Associate has undertaken joint measurement of the work executed along with TPCODL’s 

Engineer-in-charge. 

 Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 

6.2 Bills & Invoices 

Unless specified otherwise in the special conditions of contract, Associate shall raise not more 

than one invoice/contract per month for the services rendered in the prescribed Tax Format and 

the invoice shall be submitted within 15 days of the following month at Invoice Desk, TPCODL 

Bhubaneswar. 

All Bills shall be supported by joint measurement of work done, quality test report and a copy of 

wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) and 

a copy of statement substantiating that statutory payments having been affected. 

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, PAN 

number as applicable. 

Final bill submission after completion of project or execution of job must be within 30 days from 

the actual date of completion/execution of work awarded. 

6.3 Payment & Statutory Deductions 

Payment shall be released within 30 days from the submission of the bills. The associate shall 

submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt of full and 

final payment. In case any non-compliance to contract conditions comes to TPCODL’s notice, 

TPCODL will be entitled to deduct 30% of estimated wages plus 20% of wages as TPCODL’s 

overheads. Associates would be obliged to provide the copy of monthly wage sheet in any case, 

failing which no payment shall be made. TPCODL at their sole discretion may deposit the PF 

etc. with statutory authorities. TPCODL will deduct the amounts of TDS as per statutory 

requirement under the income tax act and the DVAT Act and certificates (wherever applicable) 

will be issued to associate accordingly 

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable amounts 

for which no TDS certificate shall be issued. TDS once deducted as above shall not be revised in 

any condition. 
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6.3.1 Statutory Deductions 

TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the income 

tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act and 

certificates (wherever applicable) will be issued to associate accordingly.  

For consumption of TPCODL’s Water and Electricity by Associate for execution of Contract, 

Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from 

the running bills.  

The Engineer-in-Charge as stated in the Order shall be responsible for certification of the work 

executed and the bills. Bills (including original) shall be submitted in triplicate at Bill Inward 

Receipt Desk (BIRD) located at Civil Lines-III TPCODL, Near Vidhan Sabha. 

6.4 Guidelines for Raising Running/ Final Bills 

Contract Value Up to 5 Lakhs One Final Bill 

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill 

All Bills shall be processed only when all bank Guarantees are in place and before payments of 

Final Bill Associate have to furnish No Demand Certificate, as applicable. 

6.5 Quantity Variation 

Payment will be made on the basis of actual quantity of supplies/actual measurement of works 

accepted by TPCODL and not on the basis of contract quantity.  

6.6 Full and Final Payment 

Full & Final Payment in all contracts shall be made subject to the associate submitting “No 

Demand Certificate”, in the format as per Annexure-C.       

7.0 MODE OF PAYMENT 

Payment shall be made through Cheque or RTGS whichever of the two modes chosen by the 

Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name 

Contract has been issued. Those Associates opting for the RTGS mode shall submit the details 

of Bank Account and other details as per annexure J. Further, for any payments made, 

TPCODL is not responsible for any consequences/disputes Associate have among the owners 

channel partners, sub-Associates and all such dispute/concerns shall be settled solely by the 

Associate. 

In case of service contracts, mostly the quantities of items indicated are estimated and 

preliminary. However, payments shall be made on the basis of actual quantity of work carried 

out and measured jointly by the Company and the Associate. Associates shall be responsible to 

organize joint measurements of works with TPCODL Engineer-in-Charge before raising any bill 

of work done. In the event Associate fails to do so, TPCODL at their sole discretion, may take 

measurements of work done and proceed as deemed fit and in such an event Associate’s right 

to lodge any subsequent claim shall stand forfeited. 
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8.0 SECURITY CUM PERFORMANCE DEPOSIT 

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security cum 

Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from 

banks acceptable to TPCODL for:  

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores. 

(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.  

This shall remain valid till the end of the Guarantee Period of contract, plus one month.  

(c)  5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee 

period plus one month. 

 For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by 

TPCODL while processing the invoice and shall be released after completion of Guarantee 

Period plus one month. 

 For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance Bank 

Guarantee (SPBG) shall not be applicable. 

 In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit 

SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO 

(Release Order) value issued against the RC, valid for Guarantee Period plus one month. 

The Guarantee Period shall be considered as per the last RO issued against the said RC. 

The original SPBG as submitted against the RC shall be released on submission of the new 

SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG only till 

the requisite period, i.e. guarantee period plus one month. 

9.0 STATUTORY COMPLIANCE  

9.1 Compliance to Various Acts 

Associate should ensure adherence to the Anti-Lobbying, Debarment, Drug-Free, Child Labour, 

Factories Act and Shop and Establishment Workplace Certification, Registration details under 

GST, Sales Tax and Works Contract Tax Act. 

Associate shall bear the entire responsibility, liability and risk relating to coverage of its 

workforce under different statutory regulations including Workman's Compensation Act, ESI Act, 

Factories Act, 1948, the Contract Labour (Regulation and abolition) Act 1970, and any other 

relevant regulations as the case may be. Associate shall also be solely responsible for the 

payment of all benefits such as Provident Fund, ESI, Bonus, Leave compensation and other 

benefits as may be applicable under applicable labour laws, etc. as per the various statutory 

regulations and shall keep TPCODL indemnified in this regard against any such claim and 

provide documentary evidences of the same to TPCODL. TPCODL shall be entitled to, if 

necessary, make such payment and recover the amount from Associate.  
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Associate should ensure adherence to all applicable laws, rules and regulation applicable under 

this contract from time to time. In case of violation any risk, costs etc. shall be in associates 

account and keep TPCODL indemnified always till completion of contracts. 

9.2 SA 8000 

TPCODL expects its Associates to follow guidelines of SA 8000:2014 on the following aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.3 Affirmative Action 

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST 

community or any other deprived section of society by their business associates. 

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 

Associates** 

TPCODL believes that inclusive growth is the key to sustainable development, and to promote 

the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has 

been adopted across the company. 

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL 

has taken initiative by proposing relaxations in contract clauses as per below: 

S.No. Initiative for SC/ ST BA’s Guideline Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest 

Money Deposit 
50 % relaxation of estimated EMD value 

All limited and Open 
Tenders 

3 
Performance 

Bank 
Guarantee 

50% relaxation in PBG for order value 
above 50 lacs else 25% relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company turnover under 
qualifying requirement criteria 

All Open Tenders 

**Classification of BA s under SC/ST shall be governed under following guidelines: 
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 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited latest balance sheet bearing name of 

all the partners. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to 

or more than 50% of the total ownership pattern of the firm. Governing document shall be 

Partnership Deed and duly audited latest balance sheet bearing name of all the partners. 

 Private limited company: Only such firms shall qualify which have SC/ST directors holding 

equal to or more than 50% of the total ownership pattern of the firm. Governing document 

shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of a 

person. 

9.4 Compliance to Labour Laws 

Bidder needs to ensure compliance to applicable labour laws including timely disbursement of 

wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL shall pay 

the wages to BA employees on behalf of BA. Apart from deducting the amount of wages paid, 

TPCODL shall deduct an additional service charge equivalent to 25% of the wages paid from 

the payment due to BA. 

9.5 Compliance to Construction and Demolition Waste Management Rules & 

Environment (Protection) Amendment Rules  

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016, 

Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation measures 

in handling construction material and C&D wastes issued by CPCB. 

Following are some main points of above Rules/Guidelines for Construction work, cable laying 

jobs etc. 

1. Barricading to be provided at site to cover complete area. 
2. Construction material and waste should be inside the closed area made by using 

barricading. 
3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing with 

required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of 

either jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and preferably 

barricaded particularly those materials that have potential to be dust borne. 
8. Grinding and cutting of building materials in open area shall be prohibited. 
9. Construction material and waste should be stored only within earmarked area and road 

side storage of construction material and waste shall be prohibited. 
10. No uncovered vehicles carrying construction material and waste shall be permitted. 
11. Construction and demolition waste processing and disposal site shall be identified and 

required dust mitigation measures to be notified at the site. 
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10.0 QUALITY 

10.1 Knowledge of Requirements 

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. forming 

part of the Contract and also to have satisfied himself as to the nature and character of the work 

to be executed and the type of the equipment and duties required including wherever necessary 

of the site conditions and relevant matters and details. Any information thus procured or 

otherwise obtained from TPCODL/Consultants shall not in any way relieve the Associate from 

his responsibility and executing the works in accordance with the terms of contract. 

10.2 Adherence to Rules & Regulations 

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance 

with all requirements of Central and State enactment, rules and regulations governing such 

work in India and at site. This shall not be construed as relieving the Associate from complying 

with any requirement of TPCODL as enumerated in the Contract which may be more rigid than 

and not contrary to the above mentioned rules, nor providing such construction as may be 

required by the above mentioned rules and regulations.  In case of variance of the Technical 

Specification from the laws, ordinance, rules and regulations governing the work, the Associate 

shall immediately notify the same to the TPCODL. It is the sole responsibility of the Associate, 

however, to determine that such variance exists.  Wherever required by rules and regulations, 

the Associate shall also obtain the statutory authorities' approval for the plant, machinery and 

equipment to be supplied by the Associate. 

10.3 Specifications and Standards 

The Associate shall follow all codes and standards referred in the Contract Document.  Codes 

and standards of other may be followed by the Associate with the prior written approval of 

TPCODL, provided materials, supplies and equipment according to the standard are equal to or 

better than the corresponding standards specified in the Contract. 

Brand names mentioned in the Contract documents are for the purpose of establishing the type 

and quality of products to be used.  The Associate shall not change the brand name and 

qualities of the bought out items without the prior written approval of the TPCODL. All such 

products and equipment shall be used or installed in strict accordance with original 

manufacturer's recommendations, unless otherwise directed by the TPCODL. In any 

circumstances the codes, specimen and standards prescribed by any government agency 

should not be violated. 

11.0 SAFETY 

All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety 

Management System (CSMS) as applicable at all stages during the contract period. Associate 

shall execute the contracts ensuring the following in and as order of priority: 
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 Safety of Human Beings. 

 Safety of Equipment/Assets. 

 Timely Completion of Contract. 

Safety related requirements as mentioned in our Contractor Safety Management System is 

attached as annexure K and is an integral part of this GCC. TPCODL may revise this CSMS 

document as a when required and the revised version shall be applicable on all contracts – 

current or future. 

12.0 GUARANTEE  

12.1 Guarantee of Performance 

Associates shall stand guarantee that the equipment and material supplied/service or work 

rendered under the contract is free from design, manufacturing, material, construction, erection 

& installation and workmanship & quality defects and is capable of its due, rated and intended 

quality performance, as an integrated product delivered under the contract or a specific period 

termed as Guarantee Period(as elaborated elsewhere in this clause) The Associate should also 

guarantee that the equipment/material is new and unused except for the usage required for the 

tests and checks required as part of quality assurance. 

12.2 Guarantee Period 

The Guarantee Period will be equipment/service/work specific and shall be as specified in the 

Standard Specifications of TPCODL for the equipment/material/service/work and where 

standard specifications are not part of contract documents or guarantee period is not specified 

in the standard specifications,, the guarantee period shall be as per the Special Terms and 

Conditions of the Contract. In case of no mention of the guarantee period in standard 

specifications or SCC Guarantee Period will be 12 Months from the Date of Commissioning or 

24 months from the date of delivery of final lot of supplies made, whichever is earlier.   

12.3 Failure in Guarantee Period (GP) 

If the equipment and material supplied/service or work rendered under the contract fails to 

perform its due, rated & intended quality performance, during the Guarantee period, the 

associate is liable to undertake repair/rectify/replace the equipment and material 

supplied/service or work rendered under the contract within time frame specified in the SCC or 

elsewhere in the contract documents at associate’s cost to make the equipment and material 

supplied/service or work rendered under the contract of performing its due, rated and intended 

quality performance. If Associate fails to repair/rectify/replace the equipment or material 

supplied/service or work rendered under the contract, failed in Guarantee Period, TPCODL will 

be at liberty to get the same done at Associate’s risks and costs and recover all such expenses 

plus the TPCODL’s own charges (@ 20% of expenses incurred), from the Associate or from the 

“Security cum Performance Deposit” as the case may be. 

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the 

defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until 

the expiry of twelve months from the date of such replacement or renewal or until the end of 

original Guarantee period, whichever is later. 
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Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of 

reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is 

required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by 

TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to the 

original delivery period of that equipment/ material as specified in the Contract. In case the 

Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated 

timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause 

mentioned in this document. The penalty amount shall be recovered from the payment due to 

the vendor or by encashment of the SPBG as the case may be. 

12.4 Cost of repairs on failure in GP 

The cost of repairs/rectification /replacement, apart from the actual cost of 

repairs/rectification/replacement is also inclusive of all associate costs of required 

transportation, site inspection /mobilization/dismantling and re-installation  costs as applicable. 

The Associate has to ensure that the interruption in the usage of intended purpose of the 

equipment is minimized to the maximum extent In lieu of the time taken for 

repairs/rectification/replacement.  

12.5 Guarantee period for Goods Outsourced 

If the Associate outsources partly equipment/materials/services from third party as mutually 

agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any 

additional guarantee period if provided by the third party for the part supplied/executed by them. 

12.6 Latent Defect 

Hidden defects in manufacturing or design of the product supplied and which could not be 

identified by the tests conducted but later manifested during operation of the equipment are 

termed as latent defects. Associates shall further be responsible for ‘free replacement’ for 

another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if 

noticed and reported by the Company. 

13.0 LIQUIDATED DAMAGES 

a) For Services which are of standalone use, multiple in quantities and having a single final 

completion schedule, Liquidated damages shall be levied without prejudice to any of the 

other contractual rights of TPCODL, as described below: 

For delay of each week and part thereof from the completion schedule specified in the 

contract, 1% of contract value corresponding to unexecuted work, provided full execution is 

done within 130% of the original contract time. If full contractual service/work rendered is not 

completed within 130% of contract time for execution, TPCODL has the right to levy LD on 

the entire contract value, subject to a maximum of 10% of the total contract value. 

b) For services having phased completion schedule(milestone) as per contract terms, 

standalone use and multiple in quantities, Liquidated damages shall be levied without 

prejudice to any of the other contractual rights of TPCODL, as described below: 
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For the purpose of calculating and applying LD, each milestone shall be considered 

separately. For delay of each week and part thereof, from the execution of work schedule 

specified in the milestone, 1% of the contract value corresponding to the unexecuted work of 

the milestone, subject to a maximum of 10% of the total contract value of that milestone 

shall be levied. However, if full contractual service/work rendered is not completed within 

130% of contract time for execution, TPCODL has the right to levy LD on the entire contract 

value, subject to a maximum of 10% of the total contract value. Deduction of LD shall be on 

landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST 

would be applicable at the stipulated rate and the same shall be borne by Business 

Associate. In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of 

deduction/ recovery. 

13.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 

13.2 Material Recovery 

In case of any recoveries for materials or services (for material free issued by TPCODL and not 
reconciled by BA or for services claimed and paid in excess at the time of running bills), the total 
cost which shall be recovered from the BA, shall be the gross amount of material or services 
(i.e. including taxes) plus applicable taxes as prevailing at the time of such recoveries. 

14.0 ASSIGNMENT OR SUBCONTRACTING 

Associates shall not assign/subcontract/outsource the schedule of activities of contract 

TPCODL enters with the associate, in part or full, without TPCODL’s prior written approval. 

However outsourcing of materials/equipment/services by Associate to make the integrated 

product for which TPCODL’s has placed the contract with the associate from suppliers, makes 

and agencies which have been mutually agreed upon during contract pre-award stage is 

permitted subject to following conditions. 

In such cases where outsourcing is done by the Associate 

 Shall ensure that outsourced suppliers comply with the technical and financial qualification 

requirements specified by TPCODL in the contract document   

 Shall furnish all particulars about the proposed outsourcing agencies and the details of the 

goods/services/work outsourced to the Associate while seeking approval of TPCODL for 

inclusion for outsourcing. The Associate shall give approval or shall refuse approval in 

writing within thirty (30) days of receipt of such request. However the Associate shall not be 

entitled for any additional contract execution time whatsoever in lieu of the process for 

approval for outsourcing agencies, and shall be held responsible for any delay in the project 

execution time. 

• Shall remain jointly and severally liable for any action, deficiency, and/or negligence on the 

part of his outsourcing agencies. The approval extended by the Associate to outsourcing 

agencies recommended by the Associate shall not discharge the later from his Contract 

obligations.   



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 21 of 98 

 

Shall submit to the Associate unpriced copies of purchase orders with technical specifications 

included in the orders, placed on outsourcing agencies as soon as the respective orders have 

been placed by the Associate. 

15.0 UNLAWFUL ACTIVITIES 

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the 

TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against 

the Associate by the TPCODL, in accordance with the terms of the present GCC. 

16.0 CONFIDENTIALITY 

Associate and its employees or representatives thereof shall strictly maintain the confidentiality 

of various information they come across while executing the contract as detailed below. 

16.1 Documents 

 All maps, plans, drawings, specifications, schemes and other documents or information related 

to the Contract/Project  and the subject matter contained therein and all other information given 

to the Associate by the TPCODL in connection with the performance of the contract shall be 

held confidential by the Associate and shall remain the property of the TPCODL and shall not be 

used or disclosed to third parties by the Associate for any purpose other than for which they 

have been supplied or prepared.  The Associate may disclose to third parties, upon execution of 

confidentiality agreements, such part of the drawings, specifications or information if such 

disclosure is necessary for the performance of the Work provided such third parties agree in 

writing to keep such information confidential to the same extent and degree as provided herein, 

for the benefit of the TPCODL. 

16.2 Geographical Data 

 Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital 

installation for national security of country or those of TPCODL shall not be published or 

disclosed to the third parties or taken out of the country without prior written approval of the 

TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with 

such third parties prior to disclosure. 

16.3 Associate’s Processes 

Title to secret processes if any developed by the Associate on an exclusive basis and employed 

in the design of the equipment shall remain with the Associate.  TPCODL shall hold in 

confidence such processes and shall not disclose such processes to the third parties without 

prior approval of the Associate and execution by such third parties of secrecy agreements 

satisfactory to the Associate prior to disclosure. Upon completion of contract, such processes 

shall become the property of the TPCODL. Title to technical specifications, drawings, flow 

sheets, norms, calculations, diagrams, interpretations of test results, schematics, layouts and 

such other information, which the Associate has supplied to the TPCODL under the Contract 

shall be passed on to the TPCODL.  The TPCODL shall have the right to use these for 
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construction, erection, start-up, Trial Run, operation, maintenance, modifications and/or 

expansion of the works including for the manufacture of spare parts. 

16.4 Exclusions 

The provision of Clauses 16.1 to 16.3 shall not apply to information: 

 Which at the time of disclosure are in the public domain which later on become part of public 

domain through no fault of the party concerned, or 

 Which were in the possession of the party concerned prior to disclosure to him by the   other 

party, or 

 Which were received by the party concerned after the time of disclosure without restriction 

on disclosure or use, from a third party who did not acquire such information directly or 

indirectly from the other party or has no obligation of confidentiality for such information. 

16.5 Violation 

In case of violation of this clause, the Associate is liable to pay compensation and damages as 

may be determined by the competent authority of TPCODL. 

17.0 INTELLECTUAL PROPERTY RIGHTS 

If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Associate acquires or develops, any unique knowledge or information which 

would be covered, or, is likely to be covered within the definition of a trademark, copyright, 

patent, business secret, geographical indication or any other form of intellectual property right, it 

shall be obliged, under the terms of this present GCC, to share such knowledge or information 

with the TPCODL. All rights, with respect to, or arising from such intellectual property, as afore 

mentioned, shall solely vest in TPCODL.  

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a 

third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the 

event of any such breach, the Associate shall be wholly liable to compensate, indemnify or 

make good any loss suffered by such third party/parties, or any compensation/damages arising 

from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and 

any costs, damages, expenses, compensation payable by TPCODL in this regard to a third 

party/parties, arising from a legal proceeding/s or otherwise, shall be recoverable from the 

Associate. 

18.0 INDEMNITY 

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL 

and its officers, directors, employees, affiliates, agents, successors and assigns against all 

actions, claims, demands, costs, charges and expenses arising from or incurred by reason of 

any infringement of patent, trade mark, registered design, copy rights and/or industrial property 

rights by manufacture, sale or use of the equipment supplied by the Associate whether or not 

the TPCODL is held liable for by any court judgement.  In this connection, the TPCODL shall 

pass on all claims made against him to the Associate for settlement. 
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The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL 

from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive 

damages, attorney's fees and court costs which are or may be required to be paid by the 

TPCODL and its officers, directors, employees, affiliates, agents, successors and assigns 

arising from any breach of the Associate’s obligations under the Contract or for which the 

Associate has assumed responsibilities under the Contract including those imposed under any 

local or national law or laws, or in respect to all salaries, wages or other compensation for all 

persons employed by the Associate or his Sub-Associates or suppliers in connection with the 

performance of any work covered by the Contract.  The Associate shall execute, deliver and 

shall cause his Sub-Associate and suppliers to execute and deliver, such other further 

instruments and to comply with all the requirements of such laws and regulation as may be 

necessary there under to conform and effectuate the Contract and to protect the TPCODL. 

The TPCODL shall not be held responsible for any accident or damages incurred or claims 

arising, due to the Associate’s error there from prior to completion of work. The Associate shall 

be liable for such accidents and after completion of work for such accidents as the case may be 

due to negligence on his part to carry out Work in accordance with Indian laws and regulations 

and the specifications set forth herein. 

19.0   LIABILITY & LIMITATIONS 

19.1 Liability 

Except for any specific liability which may be identified in the Contract and which may be 

payable hereunder, Associate shall not be liable for any special, incidental, indirect, or 

consequential Damages or any loss of business Contracts, revenues or other financial loss (or 

equivalents thereof no matter how claimed, computed or characterized) arising out of or in 

connection with the Performance of the Work or supply of Goods unless caused by 

Associate’s negligence, willful misconduct or breach of contract.  

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and 

severally bound to the TPCODL for the fulfillment of the provisions of the Contract. The 

consortium or the joint venture shall designate one party as their leader, who will be the 

coordinator between the parties and TPCODL. The constituents & leader of the consortium or 

joint venture shall not be changed without the prior consent of TPCODL. 

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for 

any loss of Business Contracts, revenues or other financial loss arising out of this Contract. 

19.2 Limitation of Liability 

The total liability of Associate against any contract shall be limited to the Total All Inclusive 

Contract Value.  

20.0 FORCE MAJEURE 

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations 

under Contract is materially and adversely affected. 
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“Force Majeure” shall mean any event or circumstance or combination of events or 

circumstances referred below and their consequences that wholly or partly prevents or 

unavoidably delays any Party in the performance of its obligations under this Agreement, but 

only and to the extent that such events and circumstances are not within the reasonable control, 

directly or indirectly, of the Affected Party and could not have been avoided even if the Affected 

Party had taken reasonable care: 

 Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc. 

 Politically motivated sabotage, or terrorism, etc. 

 Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties. 

 Any act of God. 

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc. do not fall under 

Force Majeure. 

Time being the essence of the Contract, if either party is prevented from the performance of its 

obligations in whole or in part due to an event of Force Majeure, then provided Notice of 

happening of any event by the Affected Party is given to the other party within seven (7) days 

from the date of occurrence of such event, which DIRECTLY has impact on works and 

submitted details and quantum of resulting effect, but at the same time had made all possible 

efforts to mitigate and overcome effects thereof, the Affected Party’s performance under this 

Contract shall be suspended until such event ceases and the Scheduled Completion shall be 

delayed accordingly. 

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold 

consultation to discuss the further course of action. 

Neither party shall be considered to be in default or in breach of its obligation under the Contract 

to the extent that performance of such obligation by either party is prevented by any 

circumstances of Force Majeure which arise after effective date of Contract. 

Neither party can claim any compensation from the other party on account of Force Majeure. 

21.0 SUSPENSION Of CONTRACT 

21.1     Suspension for Convenience 

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the 

schedule of items of contract to be supplied/work to executed by Associate under the contract 

by providing to the Associate at least two business days written notice for contracts having 

contract completion period less than sixty days and at least seven business day notice for all 

other contracts. 

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction. 

 Immediately discontinue further supply of material/goods specified in the suspension notice 

for supply contracts 
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 Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite contract 

 Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that 

they relate to performance of the portion of Work suspended by the notice. 

 Protect and maintain the portion of the service/Work already completed, including the 

portion of the Work suspended hereunder, unless otherwise specifically stated in the notice.  

 Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice. 

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract 

as specified in the resumption notice, within the time frame specified in the resumption notice. 

21.2 Suspension for Breach of Contract conditions 

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate 

complies with the conditions stipulated under section clause 22 for breach/default of contract 

conditions. 

21.3 Compensation in lieu of Suspension 

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due 

to any breach of contract conditions by the associate, TPCODL at its discretion shall consider 

compensating all reasonable additional costs incurred by Associate in lieu of suspension of 

whole or part of contract, on representation of the Associate providing justified estimates of such 

additional costs and such estimates are found acceptable and approved by competent authority 

of TPCODL. 

If the suspension of contract in whole or part thereof is due to breach of contract conditions 

(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for 

any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for 

compensating all the losses arising to TPCODL in lieu of suspension of contract. Resumption 

notice shall be subject to the Associate taking corrective action for the breach of contract 

conditions within the time frame and as per the terms specified in the suspension notice. 

22.0 TERMINATION OF CONTRACTS 

22.1 Termination for Default/Breach of Contract 

The contract / PO shall be subject to termination by TPCODL in case of breach of the contract 

by the Associate which shall include but not be limited to the following: 

a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence to any 

delivery schedules, in deviation of the contract/PO  

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or 

quality as specified by TPCODL and within the timeframe as specified in the contract 
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document or refusal or neglect to execute the services/work in terms of the agreed 

standards of quantity or quality and/or within the timeframe specified in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof. 

e. Failure to furnish such relevant documents or information within the time specified which 

may be necessary for due execution / completion of the works and documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition or 

compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPCODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO or 

at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract or failure 

to comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPCODL. 

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed 

by the Associate for the first time, TPCODL shall issue, along the with notice of default or 

breach, a warning notice instructing the associate to take remedial/corrective action within the 

time frame stipulated in the warning notice and not to repeat the same in future. The timeframe 

for corrective action by the associate shall be specific to the nature of breach of contract and the 

same shall not be objected to by the Associate. If the Associate fails to comply with the 

instructions in the warning notice or in taking corrective action to the satisfaction of TPCODL 

then TPCODL may terminate the entire or part of contract at its discretion by issuing termination 

notice without incurring any liability on this ground. 

In case the contract is terminated for any breach of the nature specified in clause 24 g stated 

above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the 

Associate by issuing termination notice which shall be without prejudice to the other rights of 

TPCODL available to it under law.  

Without prejudice to its right to terminate for breach of contract, TPCODL may, without 

assigning any reason, terminate the Contract in whole or in part at any time at its discretion 

while the contract is in force by serving a written notice of two weeks to the Associate.  

In the event of TPCODL having proceeded with termination of the contract the associate shall 

comply and proceed further in the following manner:  

a. Associate shall discontinue the supply, on the expiry of the said period of two weeks. 

b. Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include 

initiation of actions not  limited to discontinuation of other allied and associated 
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arrangements which the associate might have entered into with third parties for due 

discharge of its obligations under the contract with TPCODL. 

c. The Associate shall perform thereafter such tasks as may be necessary to preserve and 

protect the terminated portion of the material/service/work in progress and the materials and 

equipment at TPCODL sites or in transit thereto. However the associate shall continue to 

fulfill its contractual obligations with regard to the part of contract not terminated. 

d. It shall be open for TPCODL to conduct a joint assessment with the associate  of the 

material ,supplies, equipment ,works or in general as to the subject matter of the contract  in 

regard to which the associate claims having completed its obligations  before or during such 

termination.   

e. It shall be open to TPCODL to seek invocation of the performance bank guarantee or any 

other guarantee or other security deposit by whatever name called submitted by the 

associate, which shall not be objected to or protested against by the associate. 

In case of termination of the contract the parties agree to be governed inter alia by the following:  

a. In case TPCODL exercises its right of termination as stated above the associate shall not 

dispute or object to the same.   

b. The Associate shall be entitled to receive and claim only such payments OR sums of money 

from TPCODL as may be found payable to it in regard to works executed by it under the 

terms of the contract and no other claim of any nature whatsoever shall be made by the 

Associate.  

c. All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.  

In the event of such termination, TPCODL may finish the Work by whatever method it may 

deem expedient, including the hiring of services and /or purchase of material equipment from 

such   third parties as TPCODL may deem fit or may itself provide any labor or materials and 

perform any part of the Work.   The associate undertakes to bear the incremental costs if any 

paid by TPCODL in such a case attributable to failure on the part of the associate.  The 

Associate in such a case shall not be entitled to receive any further payments and any sums 

found payable to it may be adjusted by TPCODL against the amount recoverable from him on 

this ground. The same shall be without prejudice to other rights available to TPCODL under law 

against the associate.  

Upon the termination of any of the contract due to occurrence of any circumstances provided in 

clauses stated above and constituting repeated breach or misconduct, TPCODL shall be 

entitled to bar the associates its agents, affiliates from undertaking any negotiation / tendering, 

bidding, participation activities concerning TPCODL for a period of two years from date of such 

termination. The same shall be without prejudice to other rights available to TPCODL.  

22.2 Termination for convenience of Associate 

Associate at its convenience may request for termination of contract, clearly assigning the 

reason for such request. TPCODL has full right to accept, reject or partially accept such request. 
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This convenience will be available to associate only after one year from the contract effective 

date. For this purpose, associate will provide a notice period of 90 days to TPCODL, Associate 

will have to pay TPCODL a ‘termination convenience fee’ equivalent to 5% of unexecuted 

contract value. 

22.3 Termination for Convenience of TPCODL 

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in 

writing or through email to the Associate. TPCODL shall pay the Associate for all the supplies/ 

services rendered till the actual date of contract termination against submission of invoice by the 

Associate to that effect. 

23.0  DISPUTE RESOLUTION & ARBITRATION 

In case of any dispute or difference the parties shall endeavour to resolve the same through 

conciliatory and amicable measures within 15 Days failing which the matter may be referred by 

either party for resolution by the sole arbitrator to be appointed mutually by both the parties.  

The arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act 

1996 and the place of arbitration shall be Bhubaneswar. The language to be used at 

proceedings shall be English and the award of the arbitrator shall be final and binding on the 

parties. The parties shall bear their respective costs of arbitration. The associate shall continue 

to discharge its obligations towards due performance of the works as per the terms of the 

contract during the arbitration proceedings unless otherwise directed in writing by TPCODL or 

suspended by the arbitrator. Further, TPCODL shall continue making such payments as may be 

found due and payable to the associate for such works.    

24.0     Governing laws and jurisdiction  

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any 

matter arising here from shall be subject to applicable law in force in India.  

25.0 ATTRIBUTES OF GCC 

25.1 Cancellation 

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of 

this GCC or any contract, order or terms agreed between the parties in pursuance without 

assigning any reasons and without any compensation to the Associates. 

25.2 Severability 

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or 

part, the remaining portions of this GCC shall remain in effect. 

25.3 Order of Priority 

In case of any discrepancies between the stipulations in General Conditions of the Contract 

(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC 

to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall 

continue to be applicable. 

26.0 INSURANCE 
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The Associate shall arrange accident insurance policy for his foreign 

experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' manufacturing 

works as well as for his Indian engineers and supervisory staff. The Associate shall also take 

out for his Indian workmen, where applicable, a separate policy as required under Workmen's 

Compensation Act. 

Associates shall be responsible to suitably insure their entire work-force (to the extent of at least 

meeting requirements under Workmen Compensation Act) Tools, Plant, Third party liability at 

the project site, All Risk comprehensive insurance for the entire works (insurance for free issue 

items will be in TPCODL scope) for total contract value or any other such risks during execution 

of works, till the works are handed over to the company, in consultation with TPCODL and shall 

submit copies of such insurances to the Engineer-in-Charge for review / acceptance before 

commencing the work. Engineer-in-charge must ensure compliance to insurance requirement 

by Associate before commencement of works. TPCODL shall stand fully indemnified in this 

respect. 

27.0 ERRORS AND OMISSIONS 

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings, 

documents or other information submitted by him, irrespective of whether these have been 

approved, reviewed or otherwise accepted by the TPCODL or not. However any error in 

design/drawing arising out of any incorrect data/written information from TPCODL will not be 

considered as error and omissions on part of the Associate.  

28.0 TRANSFER OF TITLES 

The title of ownership and property to all equipment, installations, erections, constructions 

materials, drawings & documents shall pass to the TPCODL is after commissioning and 

complete handing over-taking over. 

However, such passing of title of ownership and property to the TPCODL shall not in any way 

absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract 

including loss or damages and all risks, which shall vest with the Associate. 

The Associate shall take all corrective measures arising out of discrepancies, errors and 

omissions in drawings and other information within the time schedule and without extra cost to 

the TPCODL. 

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out 

engineering, and site works by other agencies arising out of discrepancies, errors and 

omissions stated in as well as of any late revision/s of drawings and information submitted by 

the Associate. 

29.0 SUGGESTIONS & FEEDBACK  

We welcome all our Business Associates to write to us about their experience with TPCODL; be 

it our Company, our services or our people. Each and every concern, issue, query and 

suggestion from you will help us to become a better company to work with and shall help us 

develop a strong bonding of trust and a long term relationship with you.  
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You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-I. You can also log on to our website www.tpcentralodisha.com  to 

provide your feedback according to the guidelines mentioned below:  

30.0 CONTACT POINTS 

In case Business Associate needs information with respect to payments or has any grievances, 

same may be lodged by log on to our website www.tpcentralodisha.com. 

31.0 LIST OF ANNEXURES 

S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 

3. Performa for Performance Bank Guarantee (CP cum EP) B 

4. Performa for No Demand Certificate by Associate C 

5. Performa for Indemnification on Statutory Compliance D 

6. Performa For Application For Issuance of Consolidated TDS Certificate E 

7. HR Service Level Agreement  F 

8. Under taking for competence of workmen G 

9. Business Associate Feedback Form  H 

10. Acceptance Form For Participation In Reverse Auction Event I 

11. Form for RTGS Payment J 

12. Contractor Safety Management System  K 

13. Vendor Appraisal Form  L 
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ANNEXURE-A 

PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Central Odisha Distribution Limited 

Bhubaneswar 

HEREAS, (Name of the Bidder) …………. (hereinafter called “the BIDDER”) has submitted his 

bid dated …………… for the (Name of Contract) ………… (hereinafter called “the BID”). 

KNOW ALL men by these presents we (Name of the Bank) …………….. of (Name of the 

Country) …………………… having our registered office at …………………. (hereinafter called 

“the BANK) are bound unto TP Central Odisha Distribution Limited (TPCODL) in the sum of 

……………….. for which payment well and truly to be made to the TPCODL the Bank binds 

himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this …………. day of …………. 20 ……….. 

The CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma of 

Bid   

or 

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the 

period of bid validity fails or refuses to furnish the Contract Performance Bank Guarantee, in 

accordance with the Instructions to Bidders. 

We undertake to pay the TPCODL upto the above amount upon receipt of its first written 

demand, provided that in its demand the TPCODL will note that amount claimed by it is due to it 

owing to the occurrence of one or both conditions, specifying the occurred condition or 

conditions. 

This Guarantee will remain in force upto and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to Bid 

or as extended by you at any time prior to this date, notice of which extension to the Bank being 

hereby waived, and any demand in respect thereof should reach the Bank not later than the 

above date. 

DATE………………      SIGNATURE OF THE BANK……………………….. 

WITNESS…………………………….   SEAL………………………... 

(Signature, Name & Address) 

(At least 2 witnesses) 
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ANNEXURE- B 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 

(On Rs.100/- Stamp Paper) 

Note:  

(a) Format shall be followed in toto 

(b) Claim period of one month must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature to the guarantee 

------------------------------------------------------------------------------------------------------------------------------- 

TP Central Odisha Distribution Limited 

Bhubaneswar                                     CP cum EP BG No.……………………………. 

                    Order/Contract No…………………dated…………… 

1. You have entered into a Contract No _____________________________________ with       

M/s._____________________________________________ (hereinafter referred to as “the 

Vendor”) for the supply cum erection / civil work of 

___________________________________ (hereinafter referred to as" the said 

Equipment”) for the price and on the terms and conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with an 

irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract 

and to be valid till the end of Guarantee period plus one month towards “Contract cum 

Equipment performance”.  For this purpose you have agreed to accept the guarantee.  

3. In consideration thereof, we, ______________________________________________ 

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case 

before the end of five working days from the date of the claim and without demur and 

without reference to “the Vendor” such amount or amounts not exceeding the sum of 

Rs.___________ (Rupees ___________________________ only) being _______% 

(_______ percent) of the total value of the contract on receipt of your intimating that “the 

Vendor” has not fulfilled his contractual obligations.  You shall be the sole judge for such 

non-fulfilment and “the Vendor” shall have no right to question such judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of one month from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected by 

your granting time or any other indulgence to “the Vendor”, which shall include but not be 

limited to, postponement from time to time of the exercise the same in you or any right which 

you may have against “the Vendor” and to exercise the same in any covenant contained or 

implied in the said contract or any other course or remedy or security available to you, and 

our Bank shall not be released from its obligations under this guarantee by your exercising 
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any of your rights with reference to matters aforesaid or any of them or by reasons of any 

other act or forbearance or other acts of omission or commission on your part or any other 

indulgence shown by you or by any other matter or thing whatsoever which under the law 

would, but for this provision have the effect of relieving our bank from its obligation under 

this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against our 

bank as a principal debtor, in the first instance, notwithstanding any other security or 

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 

premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 

Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 

Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be 

confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the branch 

outside Bhubaneswar) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ (Rupees________________________________________ only 

and the guarantee will remain in force upto and including _________(Date) and shall be 

extended from time to time for such period or period as may be desired by “the Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 

months from____________ (expiry date) i.e. on or before _____________ (claim period end 

date), we shall be discharged from all liabilities under this guarantee thereafter. 

 

Dated at___________________ this_______________ day of ___________ 200__ 

 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE-C 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 

(On Company’s Letter head or with Company Seal) 

               (To be submitted by the Associate to TPCODL Accounts Department at the time of 

receipt of full and final payment) 

 (Certificate No. CCP/002) 

 

Name of the Project 

Order/ Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

 

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable to 

us from TPCODL, in respect of our aforesaid Order No _____________ dated___________ 

including amendments, if any, issued by TPCODL to our entire satisfaction and we further 

confirm that we have no claim whatsoever pending with TPCODL under the said contract / W.O. 

Notwithstanding any protest recorded by us in any correspondence, documents, measurement 

books and / or final bills etc., we waive all our rights to lodge any claim or protest in future under 

this contract. 

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge 

and with our free consent without any undue influence, misrepresentation, coercion etc. 

 

Dated         Signature 

 

Place         Name 

         

Designation 

         (Company Seal) 
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ANNEXURE – D 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 

(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 

Name of the Project 

Letter of Award / Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

By this confirmation we, ___________________________________________________ 

(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed, 

levied or hereinafter recovered by the Provident Fund Organization under the provisions of the 

Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of 

employees employed by us. 

We well and truly bind ourselves and our heirs executors administrators and representatives 

jointly severely and respectively for the above payment only to be paid to M/s. TPCODL. 

AND WHEREAS we, _______________________________________________ (Associate) is 

making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 1952, 

have entered into the above written bond for the indemnity to M/s. TPCODL against all losses 

from the acts or default of the said Associate in respect of compliance of the Provident Fund 

Act. 

Similarly we hereby confirm that we have complied with all statutory and local laws and nothing 

is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues, Electricity 

dues etc.  We have entered into the above written bond for the indemnity to M/s. TPCODL 

against all losses from the acts or default of the said Associate in respect of compliance of the 

Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues, Electricity dues etc. 

NOW THE CONDITION, of the above written bond is as such that if the Associate during the 

period of this contract commits any default or fails to make payment of  Contributions in respect 

of his employees to the Employees Provident Fund Organization, he shall indemnify the 

Principal Employer M/s. TPCODL from all and every loss and damage caused to them from any 

act, omissions or negligence of the said Associate in respect of compliances under the 

Employees Provident Fund and Miscellaneous Provisions Act, 1952. 

IN WITNESS to the above written bond we have here to set our hands, with our free consent. 

Dated        Signature 

Place        Name Designation                

(Company Seal) 
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ANNEXURE-E 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS CERTIFICATE  

To be printed on the letterhead 

To, 

TP Central Odisha Distribution Limited, 

Bhubaneswar 

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,  

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 

financial year _______ against tax deducted at source by you from my / our payments / bills 

during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of  

Signature 

Name 

Address 

Contact No.   (Land Line)     

             (Mobile) 

PAN # 

Assessing authority 

 

ATTACH THE COPY OF PAN CARD 

 

 

 

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 37 of 98 

 

ANNEXURE - F 

SERVICE LEVEL AGREEMENT  

 (To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues) 

1.0  The following shall be adhered to by the Business Associates during his / its 

association with TPCODL:  

Shall Abide by TPCODL Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and transparency.  

Everything we do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to our 

colleagues and customers and always work for the benefit of the communities we serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in our 

day to day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our 

customers and partners to build strong relationships based on tolerance, understanding 

and mutual co-operation.  

e) Responsibility – We must continue to be responsible and sensitive to the communities 

and environments in which we work and always ensuring that what comes from the 

people; goes back to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and 

innovative in our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for managing 

the project site / performance contract etc.  in TPCODL would also ensure 

adherence of these values by his employees / persons deployed by him in 

connection with his works undertaken in TPCODL.  

3.0  TPCODL is a signatory to the United Nation Global Compact as an integral part of 

its Governance principles / business.  The Business Associates are required to: 

a) Support and respect the protection of human rights and make sure that they are not 

complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to collective 

bargaining. 

c) Not to resort to any form of forced and compulsory labour.  

d) Shall ensure abolition of child labour in his area of work.  

e) There is no discrimination in respect of employment and occupation in respect of his 

employees.  

f) Support precautionary approach to environmental challenges.  

g) Promote greater environmental responsibility by himself and his employees in his areas 

of work.  

h) Deploy and defuse environmental friendly technologies while carrying out the works.  

i) Work against corruptions in all its form including extortion and bribery by himself and his 

employees.   
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4.0  The Business Associates are required to adhere to all applicable Labour Laws with 

special reference to the following:  

a) No person below the age of 18 years and no child labour will be engaged directly or 

indirectly for executing the work connected with the business of TPCODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the 

workers shall be made within the prescribed period of 7th / 10th day of the following 

month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF Act 

1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be 

adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the 

relevant statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of 

the workers engaged for TPCODL work. The work will be commenced only after 

completing necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification by 

Statutory / TPCODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of authorized 

representative of TPCODL or shall be made in the form of cheque / bank transfer to the 

employee. 

h) During the period of contract, the Business Associate will arrange for deployment of his 

supervisor / manager for total supervision and control of the work and their manpower.  

All the activities related to their manpower e.g. attendance, leave, wage disbursement 

etc. will be done under the supervision & control of  Business Associates, While 

adhering to the prescribed standard / norms of production / productivity & quality.  During 

execution of the work, Business Associate shall engage only such qualified / skilled 

manpower as may be envisaged / required for ensuring level of production / service into 

the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 

a. Clearance for commencement (before start of the work). 

b. No Objection Certificate (after completion / before final settlement). 

c. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every 

month 

j) The Business Associate shall indemnify TPCODL from any liabilities under applicable 

Labour Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall also 

maintain hygienic working environment / condition in his area of work. 
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l) The Business Associate and his employee shall abide by Laws of Land and shall not 

violate any applicable provisions. 

m) The Business Associate appreciates with and acquiesces to the right of TPCODL as 

principal employer to fulfil any of his legal obligations, if he fails to do so under applicable 

labour laws and deduct the same from his running bills / final payments / enchasing 

security deposit / Bank Guarantee as the case may be. If there is any further shortfall 

TPCODL has the right to recover the same from the Business Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral and 

legal conduct and shall not violate any standard conduct envisaged in the premise of 

TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc.  The Business 

Associate or his employees should refrain from corrupt practices, giving or taking bribe 

in connection with any TPCODL business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for 

adherence by all concerned. Corporate IR & Welfare Group will be the process 

owner for implementation of the system with the help of concerned Engineer I/c or 

Officer I/c. 

a) Statutory Compliance being a professed value in TPCODL Code of Conduct, the 

concerned Engineer / Officer in charges are requested to adhere to the provisions and 

advise respective Business Associates in their domain to comply in letter and spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the 

Business Associate will report to Corporate IR & Welfare group for completion of 

statutory requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work 

(CCW) is issued by IR & W group to the Business associate. However in exceptional 

exigencies in engineer I/c / Officer I/c may direct the Business Associate to start the 

work and inform IR & W group about the same. Statutory requirements in this case may 

be completed parallely.  

d) First monthly bill will be released only after producing CCW to the finance department. 

Similarly closure of work and final settlement will be affected after issuance of no 

objection certificate from IR & W group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 

a) Submission of filled up Form ‘A’ for database (Annexure-1).  

b) Copy of PF Code allocation letter.  

c) Copy of ESI Code allocation letter.  

d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 

workers during the period of contract).  

e) Submission of duly filled up Form VI A (Notice of Commencement).  

f) Copy of insurance cover note under WC Act 1923 (if applicable).  

g) Copy of Contract Agreement.  

h) Copy of indemnity bond (if applicable).  
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i) Affidavit with regard to payment of wages through cheque / bank transfer only. 

7.0  Requirements during execution of work: 

a) Copy of receipt of application for license / license (if applicable).  

b) Copy of PF Challan (latest by 26th day of every Month).  

c) Copy of ESI Challan (latest by 26th day of every Month).  

d) Copy of Wage disbursement sheet / Bank statement.  

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by 

Statutory/ TPCODL authorities.  

f) Certification of wage disbursement by authorized representative of TPCODL.  

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 

h) Insuring safe working practices at the work place.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  

a) Submission of duly filled up Form VI A (Notice of Completion).  

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  

c) Consolidated copy of wage sheet of last month indicating full & final settlement of all 

dues like retrenchment benefit, bonus, leave encashment etc. Copy of individual 

declaration by employees in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the 

concerned workers.  

In case any of the above are deviated / not complied with the Letter of Award/Order shall 

be liable to be withdrawn / cancelled. 

Enclosure: 

1) Form A 

2) Form X 

3) Form XI 

4) Form VI A 

5) Form XXIV 
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FORM (A) 

[To be submitted by the Business Associate to the Principal Employer within a week from LoA 

issuance] 

 

A. Details of the Agency 

1. Name of Agency : 

2. Nature of work  : 

3.    Local Address with Ph. No.      : 

        (With Father’s name)       : 

4. Permanent Address (Full)       : 

5.     PF code no. & Place        : 

6. ESI Code no. & Place       : 

7. Name and address of         : 

 Sub-contractor (if any)    

B. Details of Work 

 8. Name of work (as specified in LOI/LOA) : 

 9. LOI/LOA Nos. & Dates    : 

10. Period of contract (Specify Dates)  :  

   [Including Extension period, if any]  : 

11. Work Area [Department / Location]  : 

12. Name / Cell no. of Officer I/c   : 

13. Maximum No. of workers and staff to be engaged on any day during the year.  

 Supervisory Staff      : 

 Workers                 : 

14. Do you have any other contract in TPCODL   : Yes/No 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 42 of 98 

 

      If yes, furnish details:  

15. Details of Workmen’s compensation Policy, if applicable 

Name of Insurance Company 

……………………………………………………………………………... 

………………………………………Policy No ……………………………… Number of persons 

covered …………… Period of coverage:  From ……………………. To …………………….….. 

If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules 
made there under. 

C. Details of workers to be engaged 

No. of Workers 

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 

 

 

* Number to be indicated 

I/We shall fulfil all obligations arising from and under all relevant law in force from time to time. 

I/We undertake to keep the TPCODL indemnified against any loss or liability arising out of 

failure of my / our abiding the relevant laws. 

The name of my / our representatives is …………………………………………… to enter the 

TPCODL Premises on my behalf. 

Date:     

 (Signature of the Business Associate 

 or his Authorized Representative) 

 

This Business Associate is / will be engaged in TPCODL. 

 

(Signature and seal of   

Officer I/c of the Work)  
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Form X 

Undertaking 

 

I _________________________________________________ hereby undertake that all the 

dues in respect of my employment with M/s ____________________________________ for 

the period of _______________________________ to __________________________have 

been settled and final payments including retrenchment benefit have been made to me in full. 

 

 

 

(                                                        ) 

______________________________ 

 

Date: 
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Form XI 

Undertaking 

With reference to the contract job awarded by M/s TP Central Odisha Distribution Limited to 

M/s__________________________________________________________________ vide 

work order No.______________________________________________ 

dated__________________  

I _______________________on behalf of  

M/s _________________________________________________hereby undertake: 

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract, 

payable as per the provisions of relevant statute pertaining to  

i. wages/ salary 

ii. PF &  ESI, Bhubaneswar Labour Fund  

iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 

  

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / 

payments, M/s ____________________________________ will settle the same on its 

own and such liability will be borne by M/s  

____________________________________________________   

 

3. That M/s _________________________________________ hereby indemnify M/s 

TPCODL from any future liability i.r.o. any statutory obligation in respect of said contract. 

 

Date:        

                  ________________________ 

        (                         ) 

Authorized Signatory 

 

For M/s _____________________ 
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FORM- VI A 

 

Notice for Commencement /Completion of contract work 

 

 

I/We, Sh. / M/s ____________________________________________________ (Name and 

Address of the Contractor) hereby intimate that the contract work 

_______________________________________________ (name of work) in establishment of 

the ________________________________________ (name and address of the Principal 

Employer) for which License 

No.___________________________________________dated_____________________has 

been issued to me/us by the Licensing Officer _______________________(name of the 

Headquarters), has been commenced / completed with effect from 

______________________date / on date. 

 

 

                                                                                                    

Signature of Contractor 

                                         With Office Seal 

 

 

 

The Inspector 

__________________________ 

__________________________    
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FORM XXIV 

[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 

Half -Yearly Ending_______ 

1.  Name and address of the Contractor 

2.  Name and address of the Establishment 

3.  Name and address of the Principal Employer 

4.  Duration of Contract: From _______________to _________________ 

5.  No. of days during the half year on which  

      (a) the establishment of the principal employer had worked 

      (b) the contractor’s establishment had worked 

6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

7. (i)  Daily hours of work and spread over 

    (ii)  (a) whether weekly holiday observed and on what day 

           (b) if so, whether it was paid for 

    (iii)  No. of man – hours of overtime worked  

8.  No. of man days worked by 

Men Women Children Total 

9.  Amount of wages paid  

Men Women Children Total 

10.  Amount of deductions from wages, if any 

Men Women Children Total 

 

Whether the following have been provided – 
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(i)    Canteen   : _____________  

(ii)   Rest rooms  : _____________ 

(iii)  Drinking water : _____________ 

(iv)  Crèches  : _____________ 

(v)  First Aid   : _____________     

                                                                                                            Signature of contractor 

Place _________________ 

Date __________________ 
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ANNEXURE – G 

UNDERTAKING FOR COMPETENCE OF WORKMEN 

 

Name of Associate :  

Tender No.  : 

Item   : 

 

With reference to the tender mentioned above, I/We _______________________________, 

hereby undertake that the workmen/ employee(s) engaged by M/s 

__________________________ for the job against said tender shall be competent in all 

respect, commensurate to the nature of job.  

 

 

 

 

Date:       _____________________________ 

       (     ) 

         

       Authorized Signatory   

       For M/s 

        

       Seal 
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ANNEXURE-H 

BUSINESS ASSOCIATE FEEDBACK FORM 

 

With an objective to improve our internal processes and systems, and serve you better, we solicit your 

valuable feedback & suggestions. It is estimated that it will take about 10 minutes to complete this 

survey.  We assure you that your feedback shall be kept confidential. Please send the duly filled 

feedback form in the "TPCODL addressed - attached envelop" 

 
 

You are associated with us as  
 OEMs    Service Contractor   Material Suppliers    Material & Manpower Supplier   
 
You are associated with us for   
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years    
 
Your office is located at   
 Bhubaneswar  Within 200 kms from Bhubaneswar  More than 200 kms from 
Bhubaneswar 
 
Your nearly turnover with TPCODL   
 Less than 25 Lacs    25 Lacs to 1 Crore     More than 1 Cr.    

Additional information  

Your Name 

Your Designation 

Your Organization 

Contact Nos. 

Email  

 
                 We once again thank you for your participation in this survey. Please spare 10 minutes to 

give your feedback on following pages (Section A to E) 
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SECTION - A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time 
to respond to our queries / 
tenders. 

            

3 

We provide you adequate support 
(drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are 
rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts 
are simple, specific & easy to 
understand 

            

6 

TPCODL demonstrate  
willingness to be flexible in 
administration of Contract / 
Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPCODL representative you 
interact / coordinate with is 
adequately empowered to 
support you in meeting 
contractual obligations 

            

9 

TPCODL provide you all 
necessary infrastructure support 
for timely and quality completion 
of work (including AMC) 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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10 
TPCODL Engineer-in-Charge 
timely certifies the jobs executed/ 
material supplied 

            

11 

TPCODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of 
job 

            

12 
BIRD (Bill Inward Receipt Desk)  
initiative has improved payment 
disbursement process 

            

13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 
TPCODL never defaults on 
contractual terms 

            

15 
In TPCODL Contracts closure is 
done within set time limit 

            

16 

Our material receiving procedures 
are well defined and efficiently 
deployed to reduce mutual 
inconvenience 

            

17 
Bank Guarantees are released in 
time bound manner 

            

18 
Our processes related to payment 
/ account settlement are effective.  

            

19 You get payments on time             

20 
TPCODL Employees follow 
Ethical behavior  
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SECTION - B 

SECTION – B   (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 
- Maximum) 
 

SN Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 

How do you rate courtesy/ empathy/ 

attitude level and warmth of TPCODL 

employees you interact with from 

following team? 

  

  

1.1 Project Engineering           

1.2 District / Zones           

1.3 Projects/HOG (TS &P)           

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPCODL in 

comparison to your other clients in 

terms of fairness of treatment and 

transparency with its Business 

Associates? 

            

3 

How would you rate TPCODL in 

comparison to your other clients in 

terms of processes and systems to 

manage partnership with its 

Business Associates   

            

4 

How would you rate TPCODL in 

comparison to your other clients in 

terms of building long term & 

mutually relationship with its 

Business Associates 
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SECTION – C 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

S. 
No. 

Parameters 

C
e
rt
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ro

b
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a
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E
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Remarks/ 
Suggestion 

1 
Based on your experience with 
TPCODL, would you like to continue 
your relationship with TPCODL? 

  
        

2 
If someone asks you about TPCODL, 
would you talk “positively” about 
TPCODL? 

  
        

3 

Would you refer TPCODL name to 
others in your community, fraternity and 
society as a professional & dynamic 
organization?  

  

        

SECTION - D 

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly 
represents your overall satisfaction with us (please tick appropriate box) – 

 

 

 

1 2 3 4 5 6 7 8 9 10 
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SECTION – E 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses, 
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 
and International Organizations, which you recommend TPCODL to adopt. Please give your 
valuable salient recommendations. 

Please spare your thoughts for TPCODL’s improvement in particular areas of major concerns 
for you. We also welcome your suggestions to adopt any best practices, altitudes that you have 
observed / experienced elsewhere in Indian/ International organization. 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from 
TPCODL) 

Timely payment 

  

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on website for 
tender notification, parties qualified etc.   

4 Timely receipt of material at site for execution   

 Performance Guarantee/EMD released in time   

5 
Inspection & quality assurance support for 
timely job completion   

We thank you for your time and courtesy!! 
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ANNEXURE - I 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the 

reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the bidders 

who are found as technically qualified based on the tender requirements shall be eligible to participate in 

the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in the 

bid event: 

1. TPCODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 

Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award decision by 

TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of TPCODL, 

bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 

possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of the 

entire infrastructure as required at their end to participate in the auction event. Inability to bid due to 

telephone line glitch, internet response issues, software or hardware hangs, power failure or any 

other reason shall not be the responsibility of TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL 

has sole discretion to extend or restart the auction event in case of any glitches in infrastructure 

observed which has restricted the bidders to submit the bids to ensure fair & transparent competitive 

bidding.  In case an auction event is restarted, the best bid as already available in the system shall 

become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 

presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 

bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline price 

bids received from a bidder in lieu of non-participation in the auction event shall be outrightly rejected 

by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPCODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPCODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based 

on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract 

amount.  

Signature & Seal of the Bidder 
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ANNEXURE - J 

To, 

DGM (Finance) 

TP Central Odisha Distribution Limited 

Bhubaneswar  

 

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account as 

per the details given below:- 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank :     

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 

have your account) 
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Email Address of accounts person  (to 

send payment information) 

:     

Name of the Authorized Signatory :     

Contact Person’s Name 

Official Correspondence Address                           

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of NEFT/RTGS 

amounts in our account. Any change in above furnished information shall be informed to 

TPCODL well in time at our own. Further, we kept TPCODL indemnified for any loss incurred 

due to wrong furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorised Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm that 

the account number (specify Bank a/c no.) of (Please mention here name of the account 

holder), the signature of the authorised signatory and the MICR and IFSC Code of our branch 

mentioned above are correct. 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE - K 

CONTRACTOR SAFETY MANAGEMENT SYSTEM 

1. OBJECTIVE 
The objective of the Contractor Safety Management System is to lay down clear guidelines 

for all Business Associates (including their associates, staff and agents) which would 

facilitate them to observe all statutory rules and regulations, comply with applicable 

standards of  Central Electricity Authority (Measures relating to safety and electric supply) 

Regulations, 2010 & (safety requirements for construction, operation and maintenance of 

electrical plants and electric lines) Regulations,2011, TPCODL Safety Manual and 

Guidelines and thus, ensure creation of safe working environment for all stakeholders of our 

network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor 

Contracts”.  

Major Contracts: Contracts which satisfy any two or more criteria listed under the head 

“Major Contracts”  

Criteria Minor Contracts  Major Contracts 

Value of Contract < Rs. 1500000/- (less than 

Rs. Fifteen Lac) 

 >= Rs. 1500000/- 

(Equal or more than 

Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 

Working on energized 

electrical equipment No Yes 

Working on height (above 

1.8 Mtrs from ground) No Yes 

Work involving construction 

activity No Yes 

Working with hazardous 

goods or chemicals No Yes 

Work involving danger to 

general public No Yes 

Note: Exceptions for major and minor contract are – in house software development, 

supply of material or equipment but no direct or indirect installation of the same material, 

administration contracts (courier, water supply, printing, security, transport, etc.), minor 

civil work like plastering at ground level or flooring, etc. The facility management 

(housekeeping) contract will always be treated as a minor contract.  
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3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE 
COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System Questionnaire as 

per annexure 1 and submit along with the vendor registration process / bid / tender 
document. The filled questionnaire will be scrutinized by Engineer In-charge / indenting 
group and recommend suitability of the BA with respect to safety requirements. The 
fulfilment of statutory requirements for vendor registration pertaining to labour laws etc. 
shall be done by BA Cell on being referred to it.  

3.2 Business Associate is required to take suitable risk control measures mentioned against 
the identified Hazards and Risk document provided for all contracts as per annexure 2. 
The primary objective of this is to evaluate the understanding of the BA towards risk 
mitigation and employment of safe work procedures. BA is required to conduct the 
Hazard identification and Risk Assessment study as per the procedure and deploy more 
or other measures if deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to Safety   and 
Occupational Health and submit the “Safety Undertaking” as per annexure 4. 
 

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY BUSINESS 
ASSOCIATES 

The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), Energy 

Auditing Group, AMI, MRG, etc. – Annex3.6 
4.7   Maintenance and Operation of Street Light. – Annexure 3.7 

1. Please note that  hydra cranes used by any dept should be ACE Model No. FX  150 ACE 
SX  150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra cranes 
like ACE 14XW or ACE 12 XW, etc are prohibited. 

(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the Work 

Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety Supervisor as 

detailed in this document.  

The Business Associate (BA) having major contract will appointing Safety supervisor, engineer / 
manager for the TPCODL work. The BA shall make all necessary arrangements for getting their 
workforce safety trained and competency checked from the DOSEC of TPCODL before 
deployment in the field. BA Cell shall recommend the suitability after competency checked by 
Engineer In-charge and SAFETY group (or his representative) of TPCODL. After getting the 
clearance from DOSEC, BA cell and receiving temporary I-card issued by TPCODL, Business 
Associate shall commence the working.  



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 60 of 98 

 

Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any of 
the safety representatives appointed for TPCODL work site. BA needs to ensure that 
Safety representative is available at all points of time; failing which the work being 
carried out in the interim (period when Safety representative is not available) shall be 
treated as working under improper supervision and due penal provisions shall be 
initiated against the BA. BA will be required to provide all applicable infrastructure and power 
to ensure smooth working of the safety representative to maintain a sound safety management 
system. In all contracts safety representative will not be assigned any other activity at site 
apart from the works related to safety management. The duties are detailed in clause 5.5 
of this document. TPCODL will be auditing the facilities provided to the BA`s safety team time 
to time.  

The Safety Representative of the BA shall be required to meet and follow the instructions of the 
Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for providing the 
MIS and/or any other relevant information, as and when desired, within the stipulated time frame 
as per the requirements of TPCODL. Any non-conformance to safety will lead to the negative 
marking or issue of safety violation challan/ tokens which shall affect the monthly evaluation and 
performance of BA.  

All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances and 
requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy and 
are in good & safe state of working.  

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE PERSONNEL 

Qualification and experience required for the safety and site personnel are as following: 

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be ITI 
(of relevant trade) / Diploma (Any branch of engineering) and he has a working experience 
on electrical system / relevant field of work at least 5 yrs for ITI and 3 years for Diploma 
holder. Having formal experience of the safety systems will be an added advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at least 
Diploma (relevant branch) and he has working experience on electrical system of at least 3 
yrs. Having the formal experience of the safety systems will be an added advantage.  

5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 years 
on electrical network.  

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, BA shall 
assign the duties of Safety Representative to the Work Supervisor. Work Supervisor will deliver 
required duties of Safety Representative (as per clause 5.5) in addition to other duties without 
diluting the importance of safety.  
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5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the BA 
shall employ only qualified and skilled persons and shall comply the provisions of section 
19 & 29 of Central Electricity Authority (Measures relating to safety and electric supply) 
Regulations, 2010. Persons holding valid approvals only by any Government approved 
agency or a competency assessment panel or a team set up by TPCODL shall be allowed 
to perform the High Risk / High Hazard activities (refer page 1). The skill / qualification 
required for the electrician and electrical supervisor are given in annexure 5. The contracts 
related to maintenance of Distribution Network, Distribution Projects, Extra High Voltage 
Projects, maintenance of Sub-Transmission Network, Meter Management Group & Energy 
Audit Group, maintenance and operation of street lights, shall preferably have at least 20 
per cent of ITI qualified electricians in the first year of the contract. This figure shall 
preferably be incremented by 15 per cent every subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  

5.5 Requirements from the Safety Representative(s) of the Business Associate: 
5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training to 

all new employees joining the BA will be conducted by the BA as per Safety training 
modules of TPCODL.   

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 10% 

buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as 

mentioned in TPCODL Safety standard and O & M and concerned function’s 
manual. 

5.5.6 Safety inspections / audits as per the process of TPCODL  
5.5.7 Working in close coordination Safety Group of TPCODL. 
5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 

Engineer In-Charge and Safety Group of TPCODL immediately after its occurrence.  
5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed 

HIRA as per the annexure 2. Also deployment of JSA based checklist shall be 
ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and providing 
for safety assurance.  

 

5.6 Training and Syllabus:  The BA shall not deploy any person at work place / site or send 
newly recruited personnel directly to DOSEC for competency assessment without Safety 
Induction Training.  

5.6.1 All new BA employees have to necessarily undergo one and half days Safety training 
and Competency assessment at training centre of BA cell. This training will be conducted 
once in a week. After the completion of Safety training & Competency assessment I-card 
will be issued to all competent BA employees 
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5.6.2 BA is expected to initially train and judge the capability of the workman at his own 
end before further recommending the workmen for Competency assessment. If any BA 
workman sent for competency assessment. In case any BA workman fails in the 
Competency test at DOSEC, it will be deemed that BA has not imparted sufficient training 
at his end and actual cost of training ₹ 7500/ BA employee/ failed attempt will be 
recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of TPCODL, 
are not deployed at TPCODL worksites/ voluntarily left the job by workers/ used 
somewhere else other than TPCODL by the BA, in that case Management reserves the 
rights to intervene and recover the actual cost of training i.e. ₹ 7500/BA employee. 
(Exempted for attrition rate of BA workers less than or equal to 10% of total workforce 
deployed at TPCODL) 

 

5.7 It is desired that Safety representative of the BA to impart the general safety training to 
each employee of duration 2  hrs per month. The training will be organized at BA level and 
the record to be sent to engineer in-charge and SAFETY group of TPCODL every month. 
Please refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the team 
of employees involved in the work. Each PPE of BA shall be checked / inspected by the safety 
representative / supervisor at zone before the work start or as prescribed in the list. Safety 
representative shall regularly check the healthiness of each PPE allocated to lineman. Suitable 
record shall be maintained at zone. Defective PPE shall be immediately replaced or within 24 
hours by the BA. In no case linemen or any other official of BA may be allowed to work with 
defective PPE. It is preferred that BA ensures minimum stock of each PPE at zone for 
immediate replacement with defective one. The PPE shall be IS / BS / CE marked and exactly 
as per the standard or specification mentioned in the annexure 7. Working without PPE / non-
standard PPE shall be treated as safety violation and penalty as stated in section 6.0 of this 
document. If TPCODL finds that BA has not provided the adequate / appropriate PPE to their 
staff, TPCODL reserves the rights to stop the work and call the BA to provide appropriate PPEs 
at the risk. If the BA fails to provide the required PPEs at the risk then the same shall be 
provided by TPCODL at the actual cost of the PPE. The amount shall be charged to BA and 
same shall be first recovered from the current bill of BA or any future payment to be made to 
BA.  In the event of any balance amount still left for recovery, the same shall be adjusted 
against retention amount or by invoking bank guarantee submitted by BA. 

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / audit 
conducted by his technical team comprising of safety representative as per the annexure 
8. The safety representative will be required to conduct the HIRA (Hazard Identification 
and Risk Assessment) as per annexure 2 of the process and work undertaken at least two 
times in a year or every time if a new process / activity / machine is introduced or 
whenever an accident take place. The risk identified to be addressed suitably with –  

• Engineering Control 

• Management Control, and 

• Personal Protective Equipment.  
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   The safety representative of BA shall inform and educate for the identified risk and 
hazard control methods to employees, supervisor and engineer as well as the 
engineer in-charge and SAFETY group of TPCODL.  

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety all 
through the contract duration. Safety shall always be of paramount importance during the 
contract period. Safety performance will be monitored on yearly basis throughout the 
period and no relaxation will be given for bad performance. BA with good track record 
and excellent performance will be rewarded suitably as per clause 6.0 of this document. 
The BA has to provide monthly “Performance Report – Safety” to engineer in-charge and 
SAFETY group TPCODL this shall be part of monthly bill along with training details. 
Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the 

critical works: The BA shall submit the health fitness certificate for all those workers 
involved in climbing the pole or working at height for following diseases:  

5.10.2 Epilepsy 
5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be submitted to 
BA Cell before issue of temporary identity card. The records shall be maintained at BA Cell. All 
such medical check-ups shall be repeated once in a year for all workers involved in climbing the 
pole or working on electrical network.  

6. REWARD AND PUNITIVE MEASURES 

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and to 
eliminate repeated or continuing safety violations, use of appropriate reward and punitive 
measures shall be made. Each unsafe act or violation of the safety guidelines as described in 
the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the measures 
identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, Incompetent 
driver/ Helper 

6.1.3 Working without creation of effective safety zone 
6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 

competency 
6.1.5 Working without adherence to PTW process or authorization/ not 

adherence to SOPs / W.I. of TPCODL. 
6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking proper 

fall protection measures/ Poor condition of Ladder 

6.2 Measures of Reward and Punitive Measures 
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The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will conduct 
the surprise audits of the work / project and if any non-conformance is found the same 
will be booked and entered in the format “Safety Violation Record” annexure 10. The 
flow of the information is given below: 

Safety Violation Escalation & Monitoring process 

Action Responsibility 

Safety Violation form has been filled and counter foil 

sent to SAFETY team for information. The main form is 

to be given to BA supervisor / Engineer in-charge. 

(Automatically generated if Site audit done through 

Mobile App.) 

Engineer In-charge/ NSO / SC 

/ SAFETY Group /CSI/ ASO/ 

Any authorised TPCODL 

official.  

           ↓ 
Entry of the violation in the master record and sending 

the information to concerned Manager, HoG, HoD, 

Head and Chief (O &S). (Automatically generated if 

Site audit done through Mobile App.). 

SAFETY Group 

           ↓ 

Forwarding the information Centralized Account 

Payable (CAPS) for amount deduction from the current 

bill of the BA, if any.   

Engineer In-charge 

            ↓ 

HoG (Safety – II) & HoG (Safety & Quality – 

Commercial) and CAPS to generate the MIS of the 

violations and the amount deducted. 

SAFETY Group 

            ↓ 

The pool of the amount generated after the deduction 

to be utilized in safety welfare of BA employees. 

SAFETY Group with approval 

of CFO/Chief (O & S) 

/CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the 

violation. If the same violation is repeated it may escalate into a higher penalty. If a 

particular Business Associate employee violates safety norms three times, he shall not 

be allowed to work in TPCODL for a period of one year from the date of the 3rd violation. 
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6.3 Safety Violation Escalation Matrix 
6.3.1  

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
A B C D

2 Improper Working at Height A B C D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
A B C D

5 Violation of SOP/ WI B C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Warning letter

B Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000

Head of Department 1,00,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.)
The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge Nil

Engineer Incharge 2,000

Head of Group 4,000

Head of Department
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S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
B C D E

5 Violation of SOP/ WI C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Levy of Penalty

B Memo to BA & Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000

Head of Group 25,000

Head of Department 50,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000

 

Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety violation, 

“Termination” notice to BA will be issued from the office of the Head of Department (equivalent 

to Addl GM/ GM/ Sr. GM level) and further, if required, continuation / extension of contract will 

only be initiated by Functional Head of the department (equivalent to Sr. GM / VP level) and 

approved by CEO & MD. Till the extension, the contract will remain suspended.  

TPCODL encourages the reportage of the safety violation during the contract work by BA. Any 

TPCODL employee can register a safety violation against the BA in the “Safety Violation Form” 

annexure 10. Initially the observer has to fill the form and handover the counterfoil (lower 

portion) of the document to the supervisor of the BA, inform the site engineer of TPCODL and 

send the top portion of the Safety Violation Form to SAFETY group for the further necessary 

action against the BA. The cumulative nos. of Safety Violations pertaining to any particular 

BA shall be calculated on yearly basis. 

Safety violations resulting in incident / accident will be treated as per gravity of the injury / 

fatality and its impact as well as type i.e. minor or Major. Consequences of incident / accident 

are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case of any 

accident, findings and recommendations of Accident Enquiry Committee will be final and binding 

and will supersede the arbitration clause of GCC.   
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Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
F G G H

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
G G H I

4 Single fatality J K

5
Multiple fatalities (Two or more fatalities 

during one event)
K

Legend Action to be taken Penalty (in Rs.)

F Memo to BA and levy of penalty 5,000/-

G Memo to BA and levy of penalty 20,000/- 

H Memo to BA and levy of penalty 50,000/-

I Memo to BA and levy of penalty 2,00,000/-

J Memo to BA and levy of penalty 5,00,000/-.

K
Memo to BA, levy of penalty, termination of 

contract and black listing of  BA 
10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Engineer Incharge

Head of Group

Head of Group

Head of Department

Head of Department

Functional Head

Consequence Of an Incident / Accident 

(In case of MAJOR contract)
Incident / Accident

A
ctio

n
 

R
eq

u
ired

F
(Strengthening of process through continuous improvement in the w ork procedure)

T
ake risk red

u
ctio

n
 

m
easu

res
In

to
lerab

le

 

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) where 

worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/-  will be deducted from 

the current bill produced for the payment. This penalty will be similar for first two incidents. However, it will 

increment to next higher category i.e. Rs. 50,000/- on subsequent incidents as per the above matrix) 

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
L M M N

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
M M N O

4 Single fatality P Q

5
Multiple fatalities (Two or more fatalities 

during one event)
Q

Legend Action to be taken Penalty (in Rs.)

L Memo to BA and levy of penalty 5,000/-

M Memo to BA and levy of penalty 10,000/- 

N Memo to BA and levy of penalty 25,000/-

O Memo to BA and levy of penalty 1,00,000/-

P Memo to BA and levy of penalty 3,00,000/-.

Q
Memo to BA, levy of penalty, termination of 

contract and black listing of the BA 
5,00,000/-

Engineer Incharge

Engineer Incharge

Head of Group

Head of Department

Head of Department

Functional Head

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Responsibility

Intolerable
Take risk reduction 

m
easures

Consequence Of an Incident / Accident 

(In case of MINOR contract)
Incident / Accident

A
ction 

R
equired

L
(Strengthening of process through continuous improvement in the w ork procedure)
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(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3) 

where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be charged 

from the current bill produced for the payment. This penalty will be similar for first two incidents. However, 

it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents as per the above 

matrix.) 

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 6.3(3), 

the concerned BA may be debarred from extension of contract or participate in new contract. In 

such event the approval of Chief (O & S) will be necessary for extension or award of new 

contract to concerned BA. 

6.3.2 COMPENSATION FOR BA PERSONNEL 

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt 
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as per 
the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as 
applicable. Also, the BA will be required to take adequate measures for compensating the 
victim(s) or his/her/their kin as follows: 

 
I. For Death or Permanent / Total Disablement 

The BA shall take an insurance coverage of at least Rs. 10 lakhs for each engaged employee, 

to cover any incidence of Death or Permanent / Total Disablement (Permanent/Total Disability 

shall be considered as defined under Employees’ Compensation Act, 1923). In the event of any 

such unfortunate incident, the BA would ensure that adequate compensation is paid 

immediately to the family of the victim(s) from his own resources. This compensation shall be 

covered under the insurance policy subscribed by the BA mentioned earlier and the 

arrangement should be such that it would get reimbursed to the BA by the insurance agency 

subsequently. 

II. For Permanent Partial Disablement and Temporary Total Disablement  

The compensation in this case will be as per provisions of the Employees’ Compensation Act, 

1923 or Employees’ State Insurance Act, 1948, as applicable. 

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit 

documentary evidence of the policy to the BA Cell before commencement of work. The BA shall 

ensure that the Insurance policy is active at all times and all employees are covered in all 

respects till the conclusion of contract period or till working with TPCODL. The BA shall submit a 

copy of the policy after periodic renewals to the BA Cell.  

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not 

covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10 lakhs 

from his own resources.  

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on 

duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory 
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provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made 

available to the employees’ nominee(s) as per the stipulated timelines. 

6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed that 

BA complying with Contractors Safety Management, Safety Manual and Safety process will be 

rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any case major 

accident is reported during an assessment period BA will not be eligible for this reward scheme. 

Assessment of contracts will be once in year. Generally the assessment cycle is calendar year 

and guidelines will be declared time to time.   

Abbreviations Used in the Document 

TPCODL TP Central Odisha Distribution Limited 

BA Business Associate 

HIRA Hazard Identification & Risk Assessment 

JSA Job Safety Analysis 

EHV Extra High Voltage 

SAFETY Safety, Occupation Health, Environment & Disaster 

Management 

MMG Meter Management Group 

EAG Energy Audit Group 

PPE Personal Protective Equipment 

SOP Standard Operating Procedures 

CSI/SI Circle Safety In-charge / Safety In-charge 

ASO Area Safety Officer 

NSO Nodal Safety Officer 

SC Safety Coordinator 

HoG / HoD Head of Group / Head of Department 

AGM / GM / VP Assistant General Manager / General Manager / Vice President 

CFO / Chief (O & S)/ 

CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / Chief 

Executive Officer & Managing Director 

COS Corporate Operation Services 

CAP Centralized Account Payable System 

PTW Permit To Work  

GCC General Conditions of Contract.  

 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 

 Certification  

 The information provided in this questionnaire is a summary of the company's 
occupational health and safety management system. 

 

 Company Name:  

Turnover and experience:  Name of top officer:  

Date:  Position  

 Contract Details  

Contract Name  Contract Number:  

Business Associates Safety Management System 
Questionnaire 

Marks Yes No Score 
achieved 

Safety Policy and Management       

- Is there a written company Safety policy? 

- If yes provide a copy of the policy, if No please refer 
Note 1.  

1      

       

- Does the company have an Safety Management 
system  

- If yes provide details, if No please refer Note 1. 

1      

        

- Is there a company Safety Management System 
manual or plan? 

- If yes provide a copy of the content page(s), if No please 
refer Note 1. 

2      

        

- Are Safety and occupational health responsibilities 
clearly identified for all levels of Management and 
staff? 

- If yes provide details, if No please refer Note 1. 

2      

        

Safe Work Practices and Procedures       

- Has the company prepared safe operating 
procedures or specific safety instructions relevant to 

1      
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 Certification  

its operations and relevant work as per contract? 

- If yes provide a summary listing of procedures or 
instructions, if No please refer Note 2. 

- Comments 

        

- Is there a register of injury or accident? 
- If yes provide a copy (format) 

1      

        

- Is there a documented incident or accident 
investigation procedure? 

- If yes provide a copy of a standard incident report form, 
if No please refer Note 2. 

- Comments 

1      

        

        

Safety Training       

- Describe how occupational health and safety 
training is conducted in your company 

If No please refer Note 1. 

2      

        

- Is a record maintained of all training and induction 
programs undertaken for employees in your 
company? 

- If yes provide examples of safety training records, if No 
please refer Note 2. 

1      

        

       

- Are regular safety inspections / audits are 
undertaken at worksites? 

-If yes provide details (formats), if No please refer Note 
3.        

1      
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 Certification  

- Is there a procedure by which employees can report 
hazards at workplaces? 

- If yes provide details if No please refer Note 1.  

1      

        

Safety Monitoring       

- Is there an officer / supervisor responsible for 
monitoring workplace / worksite safety? 

- If yes provide details           

1      

        

Safety Performance Monitoring       

        

- Are employees regularly provided with information 
on company health and safety performance? 

- If yes provide details 

1      

        

- Has the company ever been convicted of an 
occupational health and safety offence? 

- If yes provide details 

NO Marks 
(Negative 
mark ONE  
for each 

case) 

     

- Has there been any major accident of employee at 
TPCODL site in past 

NO Marks 
(Negative 
mark ONE  
for each 

case 

     

- Has there been any fatal accident of employee at 
TPCODL site in past.  

- (Note: Bid evaluation committee has to take 
cognizance of the incident and shall evaluate the bid 
only after formal approval of competent authority i.e. 
CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 
mark FIVE 

for each 
case) 
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 Certification  

Minimum of 75% marks is required for qualification.   Total Marks achieved  

Company Reference       

1. Name of company 
2. Name of company 

    

 

Note  

1: If company does not have formal procedure on Safety Management System than vendor may 

submit proposed Safety road map along with safety action plan and brief safety policy on his 

letter head signed by head of the organization. 

2: The vendor may submit the same in the Safety Action Plan.  

3: The vendor may utilize the same format of TPCODL or on request SAFETY group will assist 

the vendor in developing the audit system. For other points also vendor may take the assistance 

of SAFETY group for development of Safety management system.  

4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his 

employees based on following points.  

i. Action plan for enhancing safety awareness 

ii. Action plan for safety training of employee 

iii. Action plan for increasing safety audit in field 

iv. Action plan for provision and utilization of safety PPE. 

v. Action plan for fatality reduction. 

vi. Action plan for enhanced supervision at site 

vii. Action plan for making employee more responsible and accountable for safety.  

viii. Action plan for availability and utilization of all required tool and equipment. 

ix. Safety Improvement done in last two years, specially highlighting those which 

have been taken after the fatal accident along with results.  

x. Safety initiatives planed or started recently.  

xi. Any other point.  

Based on above points and documentary evidences vendor will be required to submit a detailed 

report in support of his bid. The bid evaluation committee and competent authority will scrutinize 

the facts and the evidence submitted. If found satisfactory competent authority i.e. CTO may 

accord his approval for bid opening otherwise his tender shall be disqualified.  
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Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist prior to 
start of work 

2. Use appropriate ladder 

3. Use full body safety harness having 
double lanyard.  

4. Use Electrical Safety Shoes if working on 
electrical network otherwise use safety 
shoes.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of this 
CSM document 

7. Refer Work instruction related to Working 
at Height for other details 

8. Use of metal scaffold to be ensured in 
height work (cup lock type) 

9. Deploy competent workforce who are 
medically fit 

Working on electrical 
equipment / network 

 

Electric flash / 
electrocution 

3 

1. Mandatory usage of JSA checklist prior to 
start of work 

2. Use Electrical Safety Shoes while working 
on electrical network. 

3. Use Electrical Safety gloves of 
appropriate voltage rating.  

4. Use face shield / visor attached with 
helmet.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of this 
CSM document 

7. Mandatory usage of Insulated tools & 
tackles on electrical system 

8. Mandatory compliance for Lock Out & Tag 
out system. Refer Work instruction related 
to  Working on electrical equipment / 
network for other details 

Business Associate: 

Scope of the work: 

BA’s Representative: 

Telephone:     

Signature:     

Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Excavation / Civil work 

 

Collapse of soil, Fall in 
excavated pit leading to 
Injury 

2 

1. Use safety shoes.  

2. Use Safety helmet.  

3. Use PPE as per the annexure 7 of this 
CSM document 

4. Hard Barricading of the worksite.  

5. Refer Work instruction related to 
excavation / civil work for other details 

Material lifting & 
Mechanical Erection work 

Fall of material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane checklist 

2. Visual condition check of lifting tools and 
tackles such as wire rope sling,belt sling, 
chain, pulley block, D-shackles, etc. shall 
be ensured. 

3. The operator’s physical fitness and 
alertness should be judged by sup. / EIC. 

4. Use PPE as per the annexure 7 of this 
CSM document 

5. Refer Work instruction related to  Material 
lifting & Mechanical Erection work 

Road Safety Road Accidents 
3 

1. Mandatory compliance of TPCODL Road 
Safety policy W07(COR-P-12) 

Note: This information for the general indication purpose. The detailed risk assessment shall be conducted before start of 
the work by the authorized representative of the BA. The report of same shall be submitted to engineer in-charge along 
with annexure 4 of the CSM document.  

 

Guidelines for filling the Risk Assessment Form 

• Specific Task/Activity - The documentation of each major task associated with the 
contract.  

• Potential Hazards - The identification of hazards associated with each activity or task to 
be carried out.  

• Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk 
Class 1, 2 or 3 defined above.  

• Control Measure - The identification and documentation of actions required to eliminate 
or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 

• Class 1: Potential to cause injury treatable with first aid  
• Class 2: Potential to cause death or permanent injury  
• Class 3: Potential to cause more than one or more lost time injuries.  
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Annexure 3.1 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Distribution Network Contracts:  

A BA awarded a contract (O&M) work of maintenance of distribution network will be required to 

fulfil the following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1 

• BA shall conduct a job risk assessment and provide information as per Annexure 2 

• BA shall abide by Safety manuals, guidelines of TPCODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed.  

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in a district. In case the BA has been awarded work in more than one 
district, then the following safety structure will be adopted. 
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Annexure 3.2 (Refer Para 4.0) 

General Safety Conditions for the Distribution Projects Major Contracts:  

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the 

following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1. 

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPCODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than one 
circle, then the following safety structure will be adopted. 
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Annexure 3.3 (Refer Para 4.0) 

General Safety Conditions for the major EHV Projects Contracts:  

A BA awarded a major contract work of EHV projects will be required to fulfil the following 

conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPCODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than one 
circle, then the following safety structure will be adopted. 

• BA shall refer Construction Safety Manual in TPCODL Safety Manual for details. 
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Annexure 3.4 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Sub – Transmission Network 

Contracts:  

A BA awarded a major contract work of maintenance of sub – transmission network in area of a 

power system will be required to fulfil the following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPCODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

• BA shall ensure to depute a Safety Coordinator for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than one 
area power system, then the following safety structure will be adopted. 
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Annexure 3.5 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Civil / Generation Projects:  

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil the 

following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPCODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety 
engineer (for workforce upto 250 at site) / safety manager (for more than two safety 
engineers) for managing a complete safety management system at the project site. In case 
the BA has been awarded more than one major contracts, then the following safety 
structure will be adopted. 

• BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.  
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Annexure 3.6 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Commercial Department like - 

MMG, RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group will 

be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPCODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work as per the following safety structure. 

• The BA for the RRG work shall depute one Safety supervisor.  
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Annexure 3.7 (Refer Para 4.0) 

General Safety Conditions for the major contract work in O&M of street light group:   

A BA awarded a major contract work in operation and maintenance of street light group will be 

required to fulfil the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPCODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPCODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment PPE as per the 
TPCODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPCODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety procedures 
and guidelines, BA is liable to be negatively marked for his performance and suitable 
penalty will be imposed. 

• Each BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work awarded as per the below structure.  
 

 
 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 83 of 98 

 

Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power of 

attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter referred to 

as Contractor [or Business Associate (BA)] which expression shall, unless it be repugnant to 

or inconsistent with the meaning or context thereof, be deemed to include its heirs, executors, 

administrators, and assigns do hereby affirm and undertake as under :  

 

1. The present undertaking shall remain in force from the date of execution of contract 

awarded by TPCODL and shall be valid till the date of termination of the said contract by 

either parties. The undertaking is binding on me (contractor) as well as my sub-

contractor and its employees, representatives etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all the safety 

rules, instructions and regulations as may be specified and laid down by TP Central 

Odisha Distribution Limited (TPCODL) so as enable TPCODL to   achieve its goal of 

Zero On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and safety 

of its employees, representatives, agents as well as of its subcontractor’s employees, at 

all times during the discharge of their respective obligations under the contract including 

any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, implement  

all requisite  accident prevention tools, first aid boxes, personal protective equipment, 

fire extinguisher, safety training, Material Safety Data Sheet, pre-employment medical 

test, etc. for operations & activities including  as & when so specified by TPCODL 

specifically. , failing which TPCODL shall be entitled, but not obliged, to provide the 

same and recover the actual cost thereof from the Contractor’s payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  
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6. That the Contractor shall  engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site work 

as per contract.  

7. That the Contractor shall immediately replace supervisor in case it is found to be not up 

to the level of skill and experience required as in skill and experience required in 

annexure 5 of this document, but any such replacement shall be only with the prior 

concurrence of TPCODL  .  

8.  That the Contractor and its subcontractors shall  abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from time 

to time by TPCODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the compliance 

as required in terms of this undertaking the Contractor shall keep and hold TPCODL / its 

directors / officers / employees indemnified against any / all losses / damage / expense / 

liability / fines / compensation / claims / action / prosecutions or the like which might be 

suffered by TPCODL or to which TPCODL might get exposed to as a result of any 

breach /wilful negligence /deliberate default on the part of the Contractor /Subcontractor 

in complying with the same. Contractor shall also furnish any press release, clarification 

etc. if sought by TPCODL for any near miss or safety violations, accidents, which are 

attributable to fault of Contractor. 

 

  DEPONENT  

VERIFICATION  

 

Verified at Bhubaneswar on this _Day of _______20__ that the contents of the above 
affidavit are true and correct and nothing material has been concealed therefrom  

 

 

DEPONENT 
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Annexure 5 (Refer Para 5.4) 

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 

SUPERVISOR 

Skill / Qualifications Required for Electrician (Certificate of Competency Class-II):  

1. Formal education in ITI – Wireman/ Electrician trade.  

OR 

2. Working experience of minimum three years of practical wiring. 

OR 
3. Have completed three years apprenticeship course through Apprenticeship Advisor, 

Govt. of NCT of Odisha / other state Govt. in the trade of Lineman / Wireman / 

Electrician.   

4. A candidate must have attained the age of Eighteen years. 

 

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency Class-

I):  

1. Have at least five years’ experience of practical wiring after passing the certificate of 

competency class-II i.e. electrician.  

OR 
2. Recognized Degree or Diploma or equivalent qualification in Electrical Engineering 

from any Technical institute / College or University recognized by the Board.  

AND 
Must have completed the training/job in rectifying the common defects in electrical 
line and power installation for a period of one and three years after passing Degree 
or Diploma respectively 

OR 
3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 

Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  

Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 

Session: 1                   

Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  
2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance :  

• Planning of the maintenance job 

• Availability of men, material & machine, PPEs, Safety gear and approved PTW 

• Briefing of the job by the supervisor of the TPCODL 

• Identification of Risks associated with the maintenance work and planning for 
controlling measures by TPCODL supervisor 

• Creation of safety zone by TPCODL supervisor and satisfying that the network is 
dead – Use of Neon Tester, Shorting Chain and Safety Tagging 

• Start of the work – Right person for the right job 

• Alert supervision 

• Completion of the job – Check points 

• Energization of network 

• Actions to be taken in case of some accident 
 

Session: 2 
 

Topic:         Use of Electrical Testing Equipment   

Methodology:  Lecture and Practical Demonstration 

Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 

Session: 3         

Topic:         Awareness of Electrical Safety Aspects   
A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  
C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  
E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:  

• Planning of the job 

• Availability of men, material & machine, PPEs, Safety gear and approved PTW 

• Briefing of the job by the supervisor 
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• Permit to Work 

• Safety Tagging  and Lock Out Tag out 

• Identification of Risks associated with the work to be carried out  and planning for 
controlling measures by proper supervision 

• Concept of “Safety Zone”  

• Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot, 
Meggar etc. 

• Completion of the job – Check points 

• Accident Theory & Incident Reporting 

• Actions to be taken in case of some accident 
 

Session: 4   

Topic:  Identification, Demonstration and Usages of Tools, PPEs and other Safety Gears 

and demonstration of working on HT pole 

 

Session:  5   

Topic:  Practical demonstration of Safety Zone creation 

 

FREQUENCY  

Regular Safety Training Program  

• It will be conducted for all field & supervisor staff of BA in such a manner that all BA 
Personnel attend at least two hours safety training during every month. 
 

One Day Induction Safety Training Programs:  

• This training will be for the new BA’s personnel, who have been cleared by the Cross 
Functional Panel to undergo Safety training and who are likely to be deployed at various 
work sites of TPCODL by the BA, as a part of AMC / Work Contract. 
 

Duration / Periodicity: 

• Duration and periodicity has been defined above. However, this is subject to change at 
the discretion of TPCODL.   
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Annexure 7 (Refer Para 5.7) 

LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Testing Frequency Remarks 

Ref Brand & 

Model 

01 

Leather Safety 

Shoes (Color – 

Black) with PU toe 

cap.  

IS:15298 

(Part-2) 

Monthly and visual 

check every day for any 

crack or damage in the 

leather or sole. 

 

BATA  (Model 

No.- Endura L/C)  

Liberty (Model 

No. – 7198-01 

HT Barton Black 

– Warrior) 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 
Monthly and visual 

check every day for any 

crack in shell.  

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

Honeywell 

03 Full body harness 

(Safety belt) 
EN 361 

Monthly and visual 

check every day of the 

bends and the harness. 

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

04 
Electrical Safety 

Gloves 

EN: 60903 

CE marked 

Weekly and visual 

check for any crack and 

blow test before every 

work. 

Manufactured 

not beyond 12 

months.   

Make Sparian / 

Sumitech / CATU 

supplied with 

inner cotton 

glove with over 

glove of split 

leather.  

05 
Full face visor with 

safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual 

check every day for any 

crack in shell. 

Clear acrylic 

visor attached 

with safety 

helmet.  

Karam (PN 

Safetech )   

Joseph Leslie 

Accent Industries 

Honeywell 

06 

Fire Proof jacket 

for chest 

protection  

 
Monthly and visual 

check every day. 
  

07 

Safety Chain for 

shorting cum 

earthing.   

As per 

TPCODL 

standard 

Weekly and visual 

check before every 

work. 

Made of brass, 

Total length – 

5.5 meters and 

made of 12 

SWG.  

 

Note:  

1. Any other Personal Protection Equipment required beyond above list will be according to 

BIS or EN Standards.  
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2. All Personal Protection Equipment will be checked by the engineer in-charge or SAFETY 

group of TPCODL.  

3. Safety Representative of the BA has to maintain the record of the availability, condition 

and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN standards. 

5. TPCODL may revise or add the above list of PPE and their specifications as and when 

feel necessary. The information about new specifications /models will be circulated by 

the Engineer In-charge (EIC), which shall adhere by the business associated in the 

shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for 

implementation. Any delay will be treated as non- compliance / safety violations. Refer 

picture of each PPE given in next page.  

Pictures of PPE for reference purpose. 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety 

Shoes (Color – 

Black) with PU 

toe cap.  

IS:15298(Part-

2) and with test 

report of 

electrical 

resistance.  
 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

 

03 

Full body harness 

(Safety belt) 

The straps at 

shoulder and 

thigh shall have 

full pad for 

comfort. The back 

shall be so 

designed that 

harness straps do 

not tangle with 

each other. 

EN 361:2002 

EN 358 : 2000 

IS: 

3521:1991/2002 
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04 

Electrical Safety 

Gloves – 

Composite type 

Soft electrical 

gloves as per size 

of individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor 

with safety helmet 

EN: 166 CE 
marked 
(Visor) 

 

06 

Fire Proof jacket 

for chest 

protection  

  

07 

Safety Chain for 

shorting cum 

earthing.   

As per TPCODL 

standard 

                                                                    

08 
Reflective jacket 

to each workmen 

As per TPCODL 

standard 

 

Note : Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8)  LIST OF AUDITS TO BE CONDUCTED 

 

 

Note:  

1. (BA Safety Representative has to use the formats as per Safety process COR – P – 

12 of TPCODL) 

 

 

Audits Responsibility Freq. Ref. Doc. 

Permit to Work & Field Audit 

BA Safety 
Representative 

 

Weekly 
F04 (COR P -

12) 

Tool Bag & PPE’s Audit Weekly 
F06 (COR P -

12) 

First Aid Box Maintenance 
Record 

Fortnightly 
F08 (COR P -

12) 

Fire Extinguisher Record 

(Applicable for the BA 
involved in major 

construction works and 
have storage of flammable 

material at worksite) 

Monthly 
F09 (COR P -

12) 

Safety Talk Register Weekly 
F18 (COR P -

12) 

Site Safety Audit Daily 
F29A (COR P -

12) 
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Annexure 9 (Refer Para 5.9) 

PERFORMANCE REPORT – SAFETY 

FOR THE MONTH OF………………… 

Name of BA :   …………………………………………………………………………………… 

Name of the Project and Purchase order No: ……………………………………………………….. 

Date of commencement of work: ……………………………………………………………………… 

 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): ………………………. 

Cumulative Man Hour worked: ………………………………………………………………………… 

Total Number of 

Minor Injury (this month): …………  Minor Injury (Total) …………………. 

Major Injury (this month): ………..  Major Injury (Total): ……………….. 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity 
This 

Month 
Cumulative (Total) 

Day Lost (this 

month) 

Days Lost 

(Cumulative) 

No. of the Incident     

No. of lost time injuries     

No. of dangerous 

occurrences 
    

No. of near miss reported      

Substandard Act/Conditions 

observed 
  

Attach details of observation 

of this month 

Safety Violation Notice 

received (from TPCODL) 

(both in numbers and in Rs.) 

No. No. No. of violation letter received 

and compliance report for the 

TPCODL. Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the contract.   

Detail of the Accident / Near Miss Incidents: 

Date and Time 
Type of the 

incident 

Name of 

Employee 

Brief 

Description 

Corrective and 

Preventive actions 

recommended 

     

Details of the Safety Violations: 
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Date and Location Brief Description Name of employee involved Action Taken 

    

Detail of the Safety Talk / Tool Box Talk / Safety Training 

Date and Location Topic (s) 
Total Number of employees 

(Worker / Supervisor) 

Number of participants 

(Worker / Supervisor) 

    

Detail of the Safety Meeting 

Date and Location 
Number of 

participants 
Topics discussed 

Major Observations / 

Innovation 

    

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12) 

Date 
Area  / 

Location 
Major Observations Recommendations Action Taken 

     

Any other Safety, Occupational Health, Environment & Disaster Management Promotional 

Activity (During this month): 

Date Location Activity 
Level of 

Participation 
Number of participation 

     

Signature of the BA Safety Representative    Signature of ZM / 

HoG 

Name, E. No. and Date      Name, E. No. Date. 

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY 

group on or before 5th of every month along with bill. List of training of the current month 

and status of PPE to be also mentioned individual wise.  

BA may include additional lines if required. The TPPDL may revise the format as and when 

deemed required.  
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ANNEXURE-L 

VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETARY) Partnership, 
Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADDRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE VERIFIED 
WITH THE LATEST PROFIT & LOSS STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO. OF DESIGN ENGINEERS (INDICATE NO. OF 
YEARS EXPERIENCE IN RELATED FIELDS) 

: 

 8.2 NO. OF DRAUGHTSMAN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 
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  8.3.2 NAME OF COLLABORATOR : 

  8.3.3 RBI APPROVAL DETAILS : 

  8.3.4 EXPERIENCE LIST OF COLLABORATOR : 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 
AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / DOCUMENTS 
(CHECK WHETHER THESE ARE LATEST/CURRENT 

: 

 8.5 

TECHNICAL SUPPORT, BACK-UP GUARANTEE, 
SUPERVISION, QUALITY CONTROL BY 
COLLABORATOR (WHEREVER ESSENTIAL). (THIS 
CLAUSE IS RELEVANT WHEN VENDOR’S 
EXPERIENCE IS INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, VENTILATION, 
ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILIZED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST OF 
EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  
9.3.6 SURFACE TREATMENT PRIOR TO 

PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS (MACHINISTS, 
WELDERS, ETC.) 

: 
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 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, SS, 
ETC.) 

 

 9.8 WORKMANSHIP : 

 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO. OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 

 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 RELIABILITY/REPUTATION OF SUPPLY SOURCES : 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND GAUGES 
(WITH TRACEABILITY TO NATIONAL STANDARDS) 
(ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, ETC.(AS 
APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND QUALITY 
CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNIZED LABORATORIES 

: 

  
i) FURNISH LIST OF TESTS CARRIED OUT 

AND THE NAME OF THE LABORATORY 
WHERE THE TESTS WERE CONDUCTED 

: 
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ii) CHECK AVAILABILITY OF CERTIFICATES 

AND REVIEW THESE WHEREVER POSSIBLE 
: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION / 
COMMISSIONING) TO BE FURNISHED IN THE FORMAT 
INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS : 

13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF 
DOCUMENTS) 

: 

14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION ACT 

NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENCE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION 

AT S.NO.16.0 
18. GSTN CERTIFICATE 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 
community. Governing document shall be Proprietorship Deed. 



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS 

Rev. No 0 Page 98 of 98 

 
 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or 

more than 50% of the total ownership pattern of the firm. Governing document shall be 
Partnership Deed. 

 Private Limited Company: Only such firms shall qualify which have SC/ST directors holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing document shall 
be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status of a 

person. 
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1.0  ORGANIZATIONAL VALUES  

The Tata Group has always been a value driven organization. These values continue to direct the 

Group’s growth and businesses. The six core Tata Values underpinning the way we do business 

are:   

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we do 

must stand the test of public scrutiny.   

Understanding - We must be caring, respectful, compassionate and humanitarian towards our 

colleagues and customers around the world and always work for the benefit of India.   

Excellence - We must constantly strive to achieve the highest possible standards in our day to day 

work and in the quality of goods and services we provide.   

Unity - We must work cohesively with our colleagues across the group and with our customers and 

partners around the world to build strong relationships based on tolerance, understanding and 

mutual co-operation.   

Responsibility - We must continue to be responsible and sensitive to the countries, communities 

and environments in which we work, always ensuring that what comes from the people goes back to 

the people many times over.   

Agility - We must work in a speedy and responsive manner and be proactive and innovative in our 

approach.  

2.0  ETHICS  

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics 

Management Team is constituted.  

The main objective of the Ethics Management Team is to:  

1. Record, address and allay the issues and concerns on ethics raised by different stakeholders 

like employees, consumers, vendors, Associates etc. by initiating immediate corrective actions.  

2. Ensure proper communication of the ethics policies and guidelines through prominent displays 

at all offices of TPCODL and through printed declarations in all concerned documents where 

external stakeholders are involved.  

3. Ensure proper framework of policies as preventive measures against any ethics violation 

recorded by them.  

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on 

monthly basis to the top management for their information.  

All Associates and Stakeholders are requested to register any grievance on ethics violation on our 

website www.tpcentralodisha.com  
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3.0  CONTRACT PARAMETERS  

3.1 Issue/Award of Contract  

TPCODL awards the contract to the Associate in writing in the form of Purchase Order (PO) or Rate 

Contract (RC), hereafter referred as Contract, through in any or all of following modes physical 

handover / post / e-mail / web document / fax with all the attachments/enclosures which shall be 

part of the contract document.  

On receipt of the contract, the associate shall return to TPCODL copy of the contract document duly 

signed by legally authorized representative of associate, within two days of Effective Date of 

Contract for contracts having contract execution time less than 30 days and within five days for all 

other contracts.  

3.2 Contract Commencement Date  

The date of issue/award of contract shall be the Effective Date of Contract or Contract 

Commencement date.   

3.3 Contract Completion Date  

The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.  

3.4 Contract Period/Time  

The period from Contract Commencement Date to Contract Completion Date shall be deemed as 

the Contract Period/Time.  

3.5 Contract Execution Completion Date  

The stipulated date for completing the supply as per schedule of quantities shall be deemed as the 

Contract Execution Completion Date.  

3.6 Contract Price /Value  

The total all inclusive price/value mentioned in the PO/RC is the Contract Price/Value and is based 

on the quantity, unit rates and prices quoted and awarded and shall be subject to adjustment based 

on actual quantities supplied and accepted and certified by the authorized representative of the 

company unless otherwise specified in schedule of quantities or in contract documents.  

3.7 Contract Document  

The Contract Document shall mean and include but not limited to the following:  

 NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of tender, 

GCC, Technical & Commercial Specifications including relevant annexure and attachments).  

 Bids & Proposals Received from Associate including relevant annexure/attachments.  

 RC/PO with agreed deviations from the tender/bid documents.    

 All the Inspection and Test reports, Detailed Engineering Drawings.  

 Material Dispatch Clearance Certificate (MDCC).  
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 Minutes of Meeting (MoM)  

3.8 Contract Language  

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and calculations, 

drawings, operation, maintenance and safety manuals, reports, labels, on deliveries and any other 

data shall be in English Language.  

The Contract documents and all correspondence between the TPCODL, Third Parties associated 

with the contract, and the Associate shall be in English language.  

However, all signboards required indicating "Danger" and/or security at site and otherwise statutory 

required shall be in English, Hindi, and local languages.  

3.9 Reverse Auction  

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price bids) 

for the products / services being asked for in the tender. The terms and conditions for such reverse 

auction events shall be as per the Acceptance Form attached in Annexure F. The bidders along with 

the tender document shall mandatorily submit a duly signed copy of the Acceptance Form as 

mentioned in the Annexure J as a token of acceptance for the same.  

4.0 SCOPE OF WORK    

All the activities that are to be undertaken by the Associate to realize the contractual deliverables in 

completeness form Scope of Work. Following clauses list, but not limited to, major requirements of 

the scope of work.                

The associate shall satisfy himself and undertake fully the technical/commercial requirements of 

items to be supplied as listed in the Schedule of Quantities together with the tests to be performed 

/test reports to be furnished before dispatch, arrangement of stage and final inspections during 

manufacturing as per terms and conditions of contract, technical parameters & delivery terms and 

conditions including transit insurance to be met in order to fully meet TPCODL’s requirements.   

Completeness: Any supplies and services which might have not been specifically mentioned in the 

Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or 

completeness of the works at the highest possible level, including any royalties, license fees & 

compensation to be paid, whether incurred by the associates or by a third party for the work 

covered in the scope, regardless of  when incurred, shall be supplied/provided by the associate 

without any extra cost and within the time schedule for efficient , smooth and satisfactory operation 

and maintenance of the works at the highest possible  level under Indian conditions (but according 

to international standards for facility of this type), unless expressly excluded from the scope of 

supplies and services in this Contract.  

TPCODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the Contract by 

submitting a request in writing to the Associate. The Associate shall, within fifteen days of receipt of 
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such request from the TPCODL, provide Purchaser with a reasonably detailed estimate of the cost 

of the change outlined in the request.  

In the event, TPCODL requests a change, the Contract price and time shall be adjusted upwards or 

downwards, as the case may be and shall be mutually agreed to.  The associate shall not be 

entitled to any extension of time unless such changes adversely affect the time schedule.  

The Associate shall not proceed with the changes as requested till adjustment of contract price and 

time schedule where so applicable in terms of or otherwise directed by the TPCODL.   

5.0 PRICES/RATES/TAXES            

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of 

finished product for which MDCC will be issued by TPCODL, packaging and forwarding charges, 

freight and transit insurance charges covering loading at Associate’s works, transportation to 

TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site, cost of documentation 

including all the relevant test certificates and other supportive documents to be furnished.     

The Prices/Rates are inclusive of all taxes, levies, cess and duties, particularly Goods and Services 

Tax as applicable.  All government levy / taxes shall be paid only when the invoice is submitted 

according to the relevant act.  

The prices/rates shall remain firm till actual completion of entire supply of goods/material/equipment 

as per contract is achieved and shall remain valid till the completion of the contract.  

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all or 

any of the schedules of items of contract.  

5.1 Changes in Statutory Tax Structure  

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution time and 

shall be applicable if the contract is executed by the Associate within the Contract Execution Time.  

For execution of contracts beyond contract execution time, where the delay is not attributable to 

TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the 

statutory tax structure either within the contract execution time or beyond. However, in such cases, 

benefits due to any downward revisions in statutory tax rates shall be passed on to TPCODL.  

6.0 TERMS OF PAYMENT  

On delivery of the materials in good condition and certification of acceptance by TPCODL official, 

Associate shall submit the Bills/Invoices in original in the name of “The TP Central Odisha 

Distribution Limited” to invoice desk, complete with all required documents as under:  

 Test Reports (4 sets).  

 MDCC issued by TPCODL.  
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 Packing List.  

 Drawing and Catalogue.  

 Guarantee/Warrantee Card.  

 Delivery Challan.  

 O&M Manual.  

 Copy of Order.  

 Minutes of Meeting.  

Bills/ invoices shall mention Supplier’s GST Number. TPCODL will make 100% payment within 30 

days of submission of the Bill/Invoice complete in all respects and along with all the requisite 

documents mentioned above, subject to condition that Associate has furnished the requisite 

Security-cum-Performance Guarantee as stipulated in the contract.  

6.1 Quantity Variation  

Payment will be made on the basis of actual quantity of supplies/actual measurement of works 

accepted by TPCODL and not on the basis of contract quantity.  

 6.2 Full and Final Payment  

Full & Final Payment in all contracts shall be made subject to the associate submitting “No Demand 

Certificate” in the format as per Annexure-C.        

7.0 MODE OF PAYMENT  

Payment shall be made through crossed Cheque or RTGS whichever of the two modes chosen by 

the Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name Contract 

has been issued. Those Associates opting for the RTGS mode shall submit the details of Bank 

Account and other details as per annexure G. Further, for any payments made, TPCODL is not 

responsible for any consequences/disputes Associate have among the owners channel partners, 

sub-Associates and all such dispute/concerns shall be settled solely by the Associate.   

8.0 SECURITY CUM PERFORMANCE DEPOSIT  

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security 

Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from banks 

acceptable to TPCODL for:   

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.  

(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.   

This shall remain valid till the end of the Guarantee Period of contract, plus one month.   

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee period 

plus one month.  
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 For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by TPCODL 

while processing the invoice and shall be released after completion of Guarantee Period plus 

one month.  

 For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance Bank 

Guarantee (SPBG) shall not be applicable.   

 In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit 

SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO  

(Release Order) value issued against the RC, valid for Guarantee Period plus one month.  

The Guarantee Period shall be considered as per the last RO issued against the said RC. 

The original SPBG as submitted against the RC shall be released on submission of the new 

SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG only till 

the requisite period, i.e. Guarantee Period plus one month.  

9.0 STATUTORY COMPLIANCE   

9.1 Compliance to Various Acts  

Associate should ensure adherence to all applicable laws, rules and regulation applicable under this 

contract from time to time. In case of violation any risk, costs etc shall be in associates account and 

keep TDPPL indemnified always till completion of contracts.  

9.2 SA 8000  

As TPCODL is SA 8000 compliant, it expects its Associates to follow guidelines of SA 8000:2014 on 
the following aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.3 Affirmative Action  

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST community 

or any other deprived section of society by their business associates.  
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Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business Associates**  

TPCODL believes that inclusive growth is the key to sustainable development, and to promote the 

same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has been 

adopted across the company.  

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL has 

taken initiative by proposing relaxations in contract clauses as per below:  

S. No Initiative for SC/ ST BA’s 
Guideline 
Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest Money 
Deposit 

50 % relaxation of estimated EMD value 
All limited and Open 
Tenders 

3 
Performance 
Bank Guarantee 

50% relaxation in PBG for order value 
above 50 lacs else 25% relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company turnover 
under qualifying requirement criteria 

All Open Tenders 

 

**Classification of BAs under SC/ST shall be governed under following guidelines:  

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited balance Sheet for the last FY bearing 

the name of proprietor.  

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or 

more than 50% of the total ownership pattern of the firm. Governing document shall be 

Partnership Deed and audited balance sheet/ ITR for last FY.  

 Private limited company: Only such firms shall qualify which have SC/ST directors holding 

equal to or more than 50% of the total ownership pattern of the firm. Governing document 

shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA).  

Governing document shall be Memorandum of Understanding (MoU) and/or Article of Association 

(AoA).  

Note: Certification from SC/ST commission shall be required for deciding upon SC/ST status of a 

person.  

10.0 QUALITY  

10.1 Knowledge of Requirements  

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. forming part 

of the Contract and also to have satisfied himself as to the nature and character of the work to be 

executed and the type of the equipment and duties required including wherever necessary of the 

site conditions and relevant matters and details. Any information thus procured or otherwise 
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obtained from TPCODL/Consultants shall not in any way relieve the Associate from his 

responsibility and executing the works in accordance with the terms of contract.  

10.2 Material/Equipment/Works Quality  

The items / works under the scope of the Associate shall be of the best quality and workmanship 

according to the latest engineering practice and shall be manufactured from materials of best 

quality considering strength and durability for their best performance and, in any case, in 

accordance with the specifications set forth in this Contract. All material shall be new. Substitution 

of specified material or variation from the process of fabrication/ construction/ manufacture may be 

permitted but only with the prior written approval of the TPCODL.  

10.3 Adherence to Rules & Regulations  

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance with 

all requirements of Central and State enactment, rules and regulations governing such work in 

India and at site. This shall not be construed as relieving the Associate from complying with any 

requirement of TPCODL as enumerated in the Contract which may be more rigid than and not 

contrary to the above mentioned rules, nor providing such construction as may be required by the 

above mentioned rules and regulations.  In case of variance of the Technical Specification from the 

laws, ordinance, rules and regulations governing the work, the Associate shall immediately notify 

the same to the TPCODL. It is the sole responsibility of the Associate, however, to determine that 

such variance exists.  Wherever required by rules and regulations, the Associate shall also obtain 

the statutory authorities' approval for the plant, machinery and equipment to be supplied by the 

Associate.  

10.4 Specifications and Standards  

The Associate shall follow all codes and standards referred in the Contract Document.  Codes and 

standards of other may be followed by the Associate with the prior written approval of TPCODL, 

provided materials, supplies and equipment according to the standard are equal to or better than the 

corresponding standards specified in the Contract.  

Brand names mentioned in the Contract documents are for the purpose of establishing the type and 

quality of products to be used.  The Associate shall not change the brand name and qualities of the 

bought out items without the prior written approval of the TPCODL. All such products and equipment 

shall be used or installed in strict accordance with original manufacturer's recommendations, unless 

otherwise directed by the TPCODL. In any circumstances the codes, specimen and standards 

prescribed by any government agency should not be violated.  

11.0 INSPECTION/PARTICIPATION  

11.1 Right to Carry Out Inspection  

TPCODL reserves the right to send its representatives for inspection or participation at various 

stages of contract execution listed below, applicable as per contract construction.  
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 During basic design and detail engineering of material/ Equipment carried out by Associate 

/Outsourced Agencies.  

 During manufacturing stages of the product at Associate’s/Associate’s Outsourced Agency’s 

Plant/Facility.  

 During Pre-dispatch Inspection and Testing of finished/manufactured product at 

Associate’s/Associate’s outsourced Agency’s Plant/Facility. 

 During Installation & Commissioning Activities/Stages.  

 Prior to Clearing of the completed installation for commissioning.  

 Any other stage as find appropriate by TPCODL during contract execution time.  

All inspections and participations shall be carried out by TPCODL giving written intimation to the 

Associate or receiving appropriate advance written inspection call from the Associate, unless 

otherwise specified elsewhere in the contract document.  

11.2 Facilitating Inspection  

The Associate shall provide all opportunities and information to TPCODL’s engineers to get 

acquainted with the technical know-how and the methods and practices adopted by the Associate in 

basic and detail engineering. The Associate shall provide documents, drawings, calculations etc. as 

may be required by TPCODL’s Engineers.  

The Associate shall provide free of charge office accommodation, office facilities, secretarial 

services, communication facilities, general and drawing office stationary, etc. as may be reasonably 

required by the TPCODL’s engineers. Similarly, facilities shall also be provided by Associate's 

outsource agencies/ partners/ authorized dealers (collectively termed as sub associates) if such 

basic and detail engineering activities are carried out in the design offices of sub-Associates.  

The Associate shall be responsible for the safety of employees of TPCODL/Third Party Agency 

when they are at the Associate’s /Associate’s outsource agency’s plant or facility for carrying 

out/witnessing inspection/testing. All statutory safety precautions as applicable shall be followed by 

the Associate during Inspection Testing. If TPCODL inspectors are not satisfied with the safety 

arrangements at the plant, TPCODL have the right to call off inspection till such time corrective 

action is taken by the Associate.  

Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct all 

the tests—type tests, routine tests etc-as specified in the contract document and submit copies of 

the test certificates to TPCODL along with the inspection call, for scrutiny of TPCODL.  

The Associate and TPCODL shall jointly document all the observations, comments and action points 

after completion of inspection and it shall be binding on the Associate to provide compliance on all 

the points requiring compliance and furnish the compliance report to the designated authority of 

TPCODL for receiving clearance for dispatch of materials  
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11.3 Third Party Nomination  

TPCODL also may nominate a third party for the purpose of carrying out the inspection and such an 

agency shall be entitled to all the rights and privileges of TPCODL as far as conducting the 

inspection.  

11.4 Waiver of Inspections  

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate to 

submit all the test reports as applicable as per contract specifications, related to inspection and 

testing of the goods ordered for scrutiny and clearance for dispatch.  

11.5 Incorrect Inspection Call 

In case it is observed that the material offered for inspection is not ready at the time of TPCODL 
inspection visit rendering it as futile, all costs towards such inspection shall be recovered from the 
BA. Taxes as applicable on such recoveries shall be borne by the BA.  

12.0 MDCC & DELIVERY OF MATERIALS  

12.1 Material Dispatch Clearance Certificate  

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of 

Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate (hereafter 

termed as MDCC) issued by designated authority of TPCODL. Material delivered at TPCODL stores 

or at project site without a valid MDCC issued by the designated official of TPCODL shall be 

rejected. MDCC shall be issued to associate furnishing compliance report on the action points 

documented during pre-dispatch inspection and testing at Associate’s/ Sub Associate’s plant/ 

facility. In case Pre-dispatch inspection is waived at the discretion of TPCODL, then, MDCC shall be 

issued on receiving all the test reports-routine& type-from the Associate and finding them in order.  

The associate shall include and provide for securely protecting and packing the materials so as to 

avoid loss or damage during handling and transport by air, sea, rail and road or any other means.  

All such packing shall allow to the extent possible for easy removal and checking at Site. The 

associate shall take special precautions to prevent rusting of steel and iron parts during transit by 

sea. Gas seals or other materials shall be utilized by the associate for protection against moisture 

during transit of all Plant and Equipment.  

Each Equipment or parts of Equipment shall be tagged with reference to the assembly drawings and 

corresponding part numbers. Each bale or package shall contain a packing note quoting specifically 

the name of the associate, item description, quantity, item / package identification.  

All packing cases, containers, packing and other similar materials shall be new and supplied free by 

the associate and it shall not be required to be returned to the associate.  

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for loss, 

damage or depreciation or deterioration to the materials and supplies due to faulty and/or insecure 

packing or otherwise during transportation to the Site until otherwise provided herein.  
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In case of the consignments dispatched by road, the associate shall ensure that it or its 

subcontractors:  

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of 

consignments to be dispatched.  

ii) Take such actions as may be necessary to avoid all possible chances of damages during 

transit and to ensure that all packages are firmly secured.  

Timelines for inspection and MDCC is as below:  

S. No.  Inspection  
MDCC issuance time including Inspection 

time (max.)  

1  Outside Bhubaneswar  12 days  

2  Within Bhubaneswar 5 days  

3  Waiver*  3 working days  

* Associate is expected to raise the inspection call assuming that Inspection shall be carried out by 

TPCODL. The decision for waiver of inspection shall be on sole discretion of TPCODL.   

12.2 Right to Rejection on Receipt  

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a product 

ordered, or not packed and transported as per the terms and conditions of the contract is liable to be 

rejected. Such item shall be lifted back by Associates within 15 days from receipt of rejection note 

from TPCODL and have to supply back the material within next 30 days or within the timeframe 

mutually decided by Associate and TPCODL.  

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned in this 

GCC separately shall be applicable; but the period for levy of LD shall be considered as per the 

original delivery schedule and not from the agreed timelines for material rectification.  

12.3 Consignee  

Unless otherwise specified in the Contract Document, Materials/ Goods/ Equipment shall be 

consigned to “Stores-In-Charge”, TPCODL, Bhubaneswar.   

12.4 Submission of mandatory documents on Delivery  

Following documents shall be mandatorily submitted by BA along with supply of material to 

TPCODL stores/site:  

S. No.  Documents  Requisite  

1  Invoice copy in original  With all consignments  

2  LR copy  Wherever required  

3  Packing list  With all consignments  
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4  MDCC  With all consignments  

5  Purchase order / Release order  Signed copy  

6  Test certificates  With all consignments  

7  Inspection/JVR report  In case pre-dispatch inspection is conducted  

8  
Device data in CD as per 

template for metering items  
Wherever applicable  

 

12.5 Dispatch and Delivery Instructions  

 S. No.  Instructions  

1  Purchase order/ Release order no. shall be mentioned on invoice and on material  

2  
TPCODL material code and material description shall be mentioned in invoice and 

on material.  

3  “Property of TPCODL” shall be embossed on material.  

4  
The material shall be properly sealed and packed in standard packing as per 

purchase order terms & conditions.  

5  The weight and quantity of material shall be mentioned wherever applicable  

6  The material supplied shall be co-related with the packing list.  

7  

The name plate detail on equipment shall include Material code, Material 

description, specification detail of material [as applicable], Serial No. Year of 

manufacturing, PO/ RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”, 

Guarantee period and Associate’s name.  

8  

In case of manual unloading, supplier / transporter shall deploy sufficient Labour for 
unloading the material at TPCODL central store.  
For heavy item(s), crane will be provided by TPCODL [unloading cost will be 

recovered from the associate].  

9  
The driver should have valid License and one helper in truck. All the documents of 

truck like registration papers, PUC etc. should be available in Truck.  

10  
BA representative should accompany the material and get it unloaded / stacked in 

his presence wherever possible.  

 

13.0  GUARANTEE   

13.1 Guarantee of Performance  

Associates shall stand guarantee that the equipment and material supplied under the contract is 

free from design, manufacturing, material, construction, erection & installation and workmanship & 

quality defects and is capable of its due, rated and intended quality performance, as an integrated 

product delivered under the contract, for a specific period termed as Guarantee Period(as 

elaborated elsewhere in this clause). The Associate should also guarantee that the 
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equipment/material is new and unused except for the usage required for the tests and checks 

required as part of quality assurance.  

13.2 Guarantee Period  

The Guarantee Period will be equipment/service/work specific and shall be as specified in the 

Standard Specifications of TPCODL for the equipment/material/service/work and where standard 

specifications are not part of contract documents or guarantee period is not specified in the standard 

specifications,, the guarantee period shall be as per the Special Terms and Conditions of the 

Contract. In case of no mention of the guarantee period in standard specifications or SCC 

Guarantee Period will be 12 Months from the Date of Commissioning or 24 months from the date of 

delivery of final lot of supplies made, whichever is earlier.    

13.3 Failure in Guarantee Period (GP)  

If the equipment and material supplied under the contract fails to perform its due, rated & intended 

quality performance, during the Guarantee period, the associate is liable to undertake 

repair/rectify/replace the equipment and material supplied within time frame specified in the SCC or 

elsewhere in the contract documents at associate’s cost to make the equipment and material 

supplied/service or work rendered under the contract of performing its due, rated and intended 

quality performance. If Associate fails to repair/rectify/replace the equipment or material supplied 

rendered under the contract, failed in Guarantee Period, TPCODL will be at liberty to get the same 

done at Associate’s risks and costs and recover all such expenses plus the TPCODL’s own charges 

(@ 20% of expenses incurred), from the Associate or from the “Security cum Performance Deposit” 

as the case may be.   

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the 

defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until the 

expiry of twelve months from the date of such replacement or renewal or until the end of original 

Guarantee period, whichever is later.  

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of 

reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is required, 

Associate shall notify the same to TPCODL within 7 days of reporting the issue by TPCODL. 

Thereafter, the total time for supply of new equipment/ material shall be equal to the original delivery 

period of that equipment/ material as specified in the Contract. In case the Associate is not able to 

rectify/ replace the faulty equipment/ material within the stipulated timelines as mentioned above, 

penalty shall be levied as per the Liquidated Damages clause mentioned in this document. The 

penalty amount shall be recovered from the payment due to the vendor or by encashment of the 

SPBG as the case may be.  

13.4 Cost of repairs on failure in GP  

The cost of repairs/rectification/replacement, required transportation, site inspection 

/mobilization/dismantling and re-installation costs as applicable, to be borne by Associate. The 



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS 

Rev. No 0 Page 17 of 47 

 

 

Associate has to ensure that the interruption in the usage of intended purpose of the equipment is 

minimized to the maximum extent In lieu of the time taken for repairs/rectification/replacement.   

13.5 Guarantee period for Goods Outsourced  

If the Associate outsources partly equipment/materials/services from third party as mutually agreed 

upon at the pre award stage of contract, TPCODL shall have the benefit of any additional guarantee 

period if provided by the third party for the part supplied/executed by them.  

13.6 Latent Defect  

Hidden defects in manufacturing or design of the product supplied and which could not be identified 

by the tests conducted but later manifested during operation of the equipment are termed as latent 

defects. Associates shall further be responsible for ‘free replacement’ for another period of THREE 

years from the end of the guarantee period for any ‘Latent Defects’ if noticed and reported by the 

Company.  

13.7 Support beyond the Guarantee Period  

The Associate shall ensure availability of spares and necessary support for a period of atleast 10 

years post completion of guarantee period of equipment supplied against the contract.  

14.0  LIQUIDATED DAMAGES  

a) For supplies which are of standalone use, multiple in quantities and having a single final 

delivery schedule, Liquidated damages shall be levied without prejudice to any of the other 

contractual rights of TPCODL, as described below:  

For delay of each week and part thereof from the delivery schedule specified in the contract, 

1% of contract value corresponding to undelivered quantity, provided full quantity is supplied 

within 130% of the original contract time. If full contractual quantity is not delivered within 

130% of contract time for delivery, TPCODL has the right to levy LD on the entire contract 

value, subject to a maximum of 10% of the total contract value.  

b) For Supplies having phased delivery schedule as per contract terms, standalone use and 

multiple in quantities, Liquidated damages shall be levied without prejudice to any of the other 

contractual rights of TPCODL, as described below:  

For the purpose of calculating and applying LD, each delivery lot shall be considered separately. For 

delay of each week and part thereof, from the delivery schedule specified for the lot, 1% of the 

contract value corresponding to the undelivered quantity of the lot subject to a maximum of 10% of 

the total contract value of the subject lot. However, if full contractual quantity is not delivered within 

130% of contract time for delivery, TPCODL has the right to levy LD on the entire contract value, 

subject to a maximum of 10% of the total contract value. Deduction of LD shall be on landed cost i.e 

contract value inclusive of taxes and in pursuant statutory compliance GST would be applicable at 

the stipulated rate and the same shall be borne by Business Associate. In case of LD deduction, a 

GST invoice shall be issued by TPCODL as a proof of deduction/ recovery. 
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14.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 

15.0  UNLAWFUL ACTIVITIES  

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the TPCODL’s 

interest failing which appropriate action (legal or otherwise) may be taken against the Associate by 

the TPCODL, in accordance with the terms of the present GCC.  

16.0  CONFIDENTIALITY  

Associate and its employees or representatives thereof shall strictly maintain the confidentiality of 

various information they come across while executing the contract as detailed below.  

16.1 Documents  

All maps, plans, drawings, specifications, schemes and other documents or information related to 

the Contract/Project  and the subject matter contained therein and all other information given to the 

Associate by the TPCODL in connection with the performance of the contract shall be held 

confidential by the Associate and shall remain the property of the TPCODL and shall not be used or 

disclosed to third parties by the Associate for any purpose other than for which they have been 

supplied or prepared.  The Associate may disclose to third parties, upon execution of confidentiality 

agreements, such part of the drawings, specifications or information if such disclosure is necessary 

for the performance of the Work provided such third parties agree in writing to keep such 

information confidential to the same extent and degree as provided herein, for the benefit of the 

TPCODL.  

16.2 Geographical Data  

Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital 

installation for national security of country or those of TPCODL shall not be published or disclosed 

to the third parties or taken out of the country without prior written approval of the TPCODL and 

upon execution of confidentiality agreements satisfactory to the TPCODL with such third parties 

prior to disclosure.  

16.3 Associate’s Processes  

Title to secret processes if any developed by the Associate on an exclusive basis and employed in 

the design of the equipment shall remain with the Associate.  TPCODL shall hold in confidence such 

processes and shall not disclose such processes to the third parties without prior approval of the 

Associate and execution by such third parties of secrecy agreements satisfactory to the Associate 

prior to disclosure. Upon completion of contract, such processes shall become the property of the 

TPCODL. Title to technical specifications, drawings, flow sheets, norms, calculations, diagrams, 

interpretations of test results, schematics, layouts and such other information, which the Associate 

has supplied to the TPCODL under the Contract shall be passed on to the TPCODL.  The TPCODL 
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shall have the right to use these for construction, erection, start-up, Trial Run, operation, 

maintenance, modifications and/or expansion of the works including for the manufacture of spare 

parts.  

16.4 Exclusions  

The provision of Clauses 16.1 to 16.3 shall not apply to information:  

 Which at the time of disclosure are in the public domain which later on become part of public 

domain through no fault of the party concerned, or  

 Which were in the possession of the party concerned prior to disclosure to him by the   other 

party, or  

 Which were received by the party concerned after the time of disclosure without restriction on 

disclosure or use, from a third party who did not acquire such information directly or indirectly 

from the other party or has no obligation of confidentiality for such information.  

16.5 Violation  

In case of violation of this clause, the Associate is liable to pay compensation and damages as may 

be determined by the competent authority of TPCODL.  

17.0  INTELLECTUAL PROPERTY RIGHTS  

If, in the course of performance of its functions and duties as envisaged by the scope of the present 

GCC, the Associate acquires or develops, any unique knowledge or information which would be 

covered, or, is likely to be covered within the definition of a trademark, copyright, patent, business 

secret, geographical indication or any other form of intellectual property right, it shall be obliged, 

under the terms of this present GCC, to share such knowledge or information with the TPCODL. All 

rights, with respect to, or arising from such intellectual property, as afore mentioned, shall solely 

vest in TPCODL.   

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a third 

party/parties, whether by breach of statutory provision, passing off, or otherwise. In the event of any 

such breach, the Associate shall be wholly liable to compensate, indemnify or make good any loss 

suffered by such third party/parties, or any compensation/damages arising from any legal 

proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and any costs, 

damages, expenses, compensation payable by TPCODL in this regard to a third party/parties, 

arising from a legal proceeding/s or otherwise, shall be recoverable from the Associate.  

18.0  INDEMNITY  

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL and its 

officers, directors, employees, affiliates, agents, successors and assigns against all actions, claims, 

demands, costs, charges and expenses arising from or incurred by reason of any infringement of 

patent, trade mark, registered design, copy rights and/or industrial property rights by manufacture, 

sale or use of the equipment supplied by the Associate whether or not the TPCODL is held liable for 
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by any court judgement.  In this connection, the TPCODL shall pass on all claims made against him 

to the Associate for settlement.  

The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL from 

all liability, claims, costs, expenses, taxes and assessments including penalties, punitive damages, 

attorney's fees and court costs which are or may be required to be paid by the TPCODL and its 

officers, directors, employees, affiliates, agents, successors and assigns arising from any breach of 

the Associate’s obligations under the Contract or for which the Associate has assumed 

responsibilities under the Contract including those imposed under any local or national law or laws, 

or in respect to all salaries, wages or other compensation for all persons employed by the Associate 

or his Sub-Associates or suppliers in connection with the performance of any work covered by the 

Contract.  The Associate shall execute, deliver and shall cause his Sub-Associate and suppliers to 

execute and deliver, such other further instruments and to comply with all the requirements of such 

laws and regulation as may be necessary there under to conform and effectuate the Contract and to 

protect the TPCODL.  

The TPCODL shall not be held responsible for any accident or damages incurred or claims arising, 

due to the Associate’s error there from prior to completion of work. The Associate shall be liable for 

such accidents and after completion of work for such accidents as the case may be due to 

negligence on his part to carry out Work in accordance with Indian laws and regulations and the 

specifications set forth herein.  

19.0   LIABILITY & LIMITATIONS  

19.1 Liability  

Except for any specific liability which may be identified in the Contract and which may be payable 

hereunder, Associate shall not be liable for any special, incidental, indirect, or consequential 

Damages or any loss of business Contracts, revenues or other financial loss (or equivalents thereof 

no matter how claimed, computed or characterized) arising out of or in connection with the 

Performance of the Work or supply of Goods unless caused by Associate’s negligence, willful 

misconduct or breach of contract.   

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and severally 

bound to the TPCODL for the fulfillment of the provisions of the Contract. The consortium or the joint 

venture shall designate one party as their leader, who will be the coordinator between the parties 

and TPCODL. The constituents & leader of the consortium or joint venture shall not be changed 

without the prior consent of TPCODL.  

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for any 

loss of Business Contracts, revenues or other financial loss arising out of this Contract.  

19.2 Limitation of Liability  

The total liability of Associate against any contract shall be limited to the Total All Inclusive Contract 

Value.   
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20.0  FORCE MAJEURE  

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations 

under Contract is materially and adversely affected.  

“Force Majeure” shall mean any event or circumstance or combination of events or circumstances 

referred below and their consequences that wholly or partly prevents or unavoidably delays any 

Party in the performance of its obligations under this Agreement, but only and to the extent that 

such events and circumstances are not within the reasonable control, directly or indirectly, of the 

Affected Party and could not have been avoided even if the Affected Party had taken reasonable 

care:  

 Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc.  

Politically motivated sabotage, or terrorism, etc.  

 Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties.  Any act of God.  

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under Force 

Majeure.  

Time being the essence of the Contract, if either party is prevented from the performance of its 

obligations in whole or in part due to an event of Force Majeure, then provided Notice of happening 

of any event by the Affected Party is given to the other party within seven (7) days from the date of 

occurrence of such event, which DIRECTLY has impact on works and submitted details and 

quantum of resulting effect, but at the same time had made all possible efforts to mitigate and 

overcome effects thereof, the Affected Party’s performance under this Contract shall be suspended 

until such event ceases and the Scheduled Completion shall be delayed accordingly.  

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold 

consultation to discuss the further course of action.  

Neither party shall be considered to be in default or in breach of its obligation under the Contract to 

the extent that performance of such obligation by either party is prevented by any circumstances of 

Force Majeure which arise after effective date of Contract.  

Neither party can claim any compensation from the other party on account of Force Majeure.  

 

21.0  SUSPENSION OF CONTRACT  

21.1     Suspension for Convenience  

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the 

schedule of items of contract to be supplied/work to executed by Associate under the contract by 

providing to the Associate at least two business days written notice for contracts having contract 
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completion period less than sixty days and at least seven business days’ notice for all other 

contracts.  

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction.  

 Immediately discontinue further supply of material/goods specified in the suspension notice 

for supply contracts  

 Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite contract  

 Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that they 

relate to performance of the portion of Work suspended by the notice.  

 Protect and maintain the portion of the service/Work already completed, including the portion 

of the Work suspended hereunder, unless otherwise specifically stated in the notice.   

 Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice.  

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract as 

specified in the resumption notice, within the time frame specified in the resumption notice.  

21.2 Suspension for Breach of Contract conditions.    

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate 

complies with the conditions stipulated under section clause 22.1 for breach/default of contract 

conditions.  

21.3 Compensation in lieu of Suspension  

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due to 

any breach of contract conditions by the associate, TPCODL at its discretion shall consider 

compensating all reasonable additional costs incurred by Associate in lieu of suspension of whole or 

part of contract, on representation of the Associate providing justified estimates of such additional 

costs and such estimates are found acceptable and approved by competent authority of TPCODL.  

If the suspension of contract in whole or part thereof is due to breach of contract conditions (refer 

clause 22.1) by the Associate, Associate shall not be entitled for any compensation for any cost 

incurred in lieu of suspension of whole or part of contract and also shall be liable for compensating 

all the losses arising to TPCODL in lieu of suspension of contract. Resumption notice shall be 

subject to the Associate taking corrective action for the breach of contract conditions within the time 

frame and as per the terms specified in the suspension notice.  
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22 TERMINATION OF CONTRACT  

22.1 Termination for Default/Breach of Contract  

The contract / PO /RC shall be subject to termination by TPCODL in case of breach of the contract 

by the Associate which shall include but not be limited to the following:  

a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the execution 

/ completion of the contracted work /PO or failure in ensuring adherence to any delivery 

schedules, in deviation of the contract/PO.  

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or 

quality as specified by TPCODL and within the timeframe as specified in the contract 

document or refusal or neglect to execute the services/work in terms of the agreed standards 

of quantity or quality and/or within the timeframe specified in the contract/PO.  

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract.  

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.  

e. Failure to furnish such relevant documents or information within the time specified which may 

be necessary for due execution / completion of the works and documentation.  

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition or 

compromise with its creditors, or Insolvency.   

g. In case any reasonable information has been received by TPCODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO or 

at any time thereafter.   

h. Failure to comply with applicable statutory provisions as contained in the contract or failure to 

comply with the applicable laws.  

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPCODL.  

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed by 

the associate for the first time, TPCODL shall issue, along the with notice of default or breach, a 

warning notice instructing the associate to take remedial/corrective action within the time frame 

stipulated in the warning notice and not to repeat the same in future. The timeframe for corrective 

action by the associate shall be specific to the nature of breach of contract and the same shall not 

be objected to by the Associate. If the Associate fails to comply with the instructions in the warning 

notice or in taking corrective action to the satisfaction of TPCODL then TPCODL may terminate the 

entire or part of contract at its discretion by issuing termination notice without incurring any liability 

on this ground.  



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS 

Rev. No 0 Page 24 of 47 

 

 

In case the contract is terminated for any breach of the nature specified in clause 22 g stated above, 

TPCODL shall have the right to terminate all the contracts TPCODL is having with the Associate by 

issuing termination notice which shall be without prejudice to the other rights of TPCODL available 

to it under law.   

Without prejudice to its right to terminate for breach of contract, TPCODL may, without assigning 

any reason, terminate the Contract in whole or in part at any time at its discretion while the contract 

is in force by serving a written notice of two weeks to the Associate.   

In the event of TPCODL having proceeded with termination of the contract the associate shall 

comply and proceed further in the following manner:   

a) Associate shall discontinue the supply, on the expiry of the said period of two weeks.  

b) Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include initiation 

of actions not  limited to discontinuation of other allied and associated arrangements which 

the associate might have entered into with third parties for due discharge of its obligations 

under the contract with TPCODL.  

c) The Associate shall perform thereafter such tasks as may be necessary to preserve and 

protect the terminated portion of the material/service/work in progress and the materials and 

equipment at TPCODL sites or in transit thereto. However the associate shall continue to 

fulfill its contractual obligations with regard to the part of contract not terminated.  

d) It shall be open for TPCODL to conduct a joint assessment with the associate  of the material, 

supplies, equipment ,works or in general as to the subject matter of the contract  in regard to 

which the associate claims having completed its obligations  before or during such 

termination.    

e) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any 

other guarantee or other security deposit by whatever name called submitted by the 

associate, which shall not be objected to or protested against by the associate.  

In case of termination of the contract the parties agree to be governed inter alia by the following:   

a) In case TPCODL exercises its right of termination as stated above the associate shall not 

dispute or object to the same.    

b) The Associate shall be entitled to receive and claim only such payments OR sums of money 

from TPCODL as may be found payable to it in regard to works executed by it under the 

terms of the contract and no other claim of any nature whatsoever shall be made by the 

Associate.   

c) All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.   
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In the event of such termination, TPCODL may finish the Work by whatever method it may deem 

expedient, including the hiring of services and /or purchase of material equipment from such   third 

parties as TPCODL may deem fit or may itself provide any labor or materials and perform any part 

of the Work. The associate undertakes to bear the incremental costs if any paid by TPCODL in such 

a case attributable to failure on the part of the associate. The Associate in such a case shall not be 

entitled to receive any further payments and any sums found payable to it may be adjusted by 

TPCODL against the amount recoverable from him on this ground. The same shall be without 

prejudice to other rights available to TPCODL under law against the associate.   

Upon the termination of any  of  the contract due to occurrence of any circumstances provided in 

clauses stated above and constituting  repeated breach or misconduct , TPCODL shall be entitled to 

bar the associates its agents , affiliates from undertaking any negotiation / tendering, bidding , 

participation activities concerning TPCODL for a period of two years from date of such termination. 

The same shall be without prejudice to other rights available to TPCODL.   

22.2 Termination for Convenience of Associate  

Associate at its convenience may request for termination of contract, clearly assigning the reason 

for such request. TPCODL has full right to accept, reject or partially accept such request. However, 

associate shall continue its supply as per contract till final approval is given to associates for such 

termination.  

22.3 Termination for Convenience of TPCODL  

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in writing or 

through email to the Associate. TPCODL shall pay the Associate for all the supplies/ services 

rendered till the actual date of contract termination against submission of invoice by the Associate to 

that effect.  

23.0   DISPUTE RESOLUTION & ARBITRATION  

In case of any dispute or difference the parties shall endeavour to resolve the same through 

conciliatory and amicable measures within 15 Days failing which the matter may be referred by 

either party for resolution by the sole arbitrator to be appointed mutually by both the parties.  The 

arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act 1996 

and the place of arbitration shall be Bhubaneswar. The language to be used at proceedings shall be 

English and the award of the arbitrator shall be final and binding on the parties. The parties shall 

bear their respective costs of arbitration. The associate shall continue to discharge its obligations 

towards due performance of the works as per the terms of the contract during the arbitration 

proceedings unless otherwise directed in writing by TPCODL or suspended by the arbitrator. 

Further, TPCODL shall continue making such payments as may be found due and payable to the 

associate for such works.     

23.1     Governing Laws and Jurisdiction   

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any matter 

arising here from shall be subject to applicable law in force in India.   
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24.0 ATTRIBUTES OF GCC  

24.1 Cancellation  

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of this 

GCC or any contract, order or terms agreed between the parties in pursuance without assigning any 

reasons and without any compensation to the Associates.  

24.2 Severability  

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or part, the 

remaining portions of this GCC shall remain in effect.  

24.3 Order of Priority  

In case of any discrepancies between the stipulations in General Conditions of the Contract (GCC) 

and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC to the 

extent stipulated hereinabove while balance portion of respective clauses of GCC shall continue to 

be applicable.  

25.0 ERRORS AND OMISSIONS  

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings, 

documents or other information submitted by him, irrespective of whether these have been 

approved, reviewed or otherwise accepted by the TPCODL or not. However any error in 

design/drawing arising out of any incorrect data/written information from TPCODL will not be 

considered as error and omissions on part of the Associate.   

26.0  TRANSFER OF TITLES  

The title of ownership and property to all equipment, materials, drawings & documents shall pass to 

the TPCODL on acceptance of material by store/site after Inspection.  

However, such passing of title of ownership and property to the TPCODL shall not in any way 

absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract 

including loss or damages and all risks, which shall vest with the Associate.  

27.0 INSURANCE  

The Contractor shall take out the Insurance Policies which shall cover all risks including the 

following, as applicable:-  

a) The value of the policy shall cover the total value of all the items till they are handed over to 

TPCODL.  

b) TPCODL shall be the principal holder of the policy. The Associate shall be the loss payee 

under the policy. Associate / Sub-contractor of the Associate shall not be holders or 

beneficiaries in the policy nor shall they be named in the policy. TPCODL reserves the 

exclusive right to assign the policy.  
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c) While the payment of premium may be phased in agreement with the insurance company, at 

no time shall goods and services required to be provided by the associate shall remain 

uninsured in accordance with (a) above.  

d) A copy of the Insurance policy shall be made available to TPCODL prior to first dispatch lot of 

any Equipment and policy shall be kept alive and valid at all times up to the stage of final 

acceptance.  

e) TPCODL reserves the right to take out whatever policy that is deemed necessary by him if 

the associate fails to keep the said policy alive and valid at all times and/or causes lapses in 

payment of premium thereby jeopardizing the said policy. The cost of such policy(s) shall be 

recovered / deducted from the amount payable to the associate.  

f) The policy shall ensure that the TPCODL's decision regarding replacement of goods 

damaged, lost or rendered unusable shall be final.   

In all cases, the associate shall lodge the claims with the underwriters and also settle the claims and 

shall also notify TPCODL of any filed claims. However, the associate shall proceed with the repairs 

and/or replacement of the equipment/components without waiting for the settlement of the claims. In 

case of seizure of materials by concerned authorities, the associate shall arrange prompt release 

against bond, security or cash as required. TPCODL, upon request by the associate, will extend all 

reasonable assistance to the associate in such a case.   

All the insurance claims shall be processed and settled by the associate and the missing/damaged 

items shall be replaced/repaired by them without any extra cost to TPCODL and without affecting 

the completion time.  

28.0  SUGGESTIONS & FEEDBACK   

We welcome all our Business Associates to write to us about their experience with TPCODL; be it 

our Company, our services or our people. Each and every concern, issue, query and suggestion 

from you will help us to become a better company to work with and shall help us develop a strong 

bonding of trust and a long term relationship with you.   

You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-E. You can also log on to our website www.tpcentralodisha.com to provide 

your feedback.  

• Suggestions for us 

• Feedback form 

• Knowledge Sharing/ Experience with TPCODL 

• Any issues with TPCODL. 

Submission of feedback form is mandatory before the release of final payment to the BA.  
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29.0  CONTACT POINTS  

In case Business Associate needs information with respect to payments or has any grievances, 

same may be lodged by log on to our website www.tpcentralodisha.com 

30.0 LIST OF ANNEXURES  

S. No.  Subject  Annexure  

1.  Performa for Bid Security Bank Guarantee   A  

2.  Performa for Performance Bank Guarantee (CP cum EP)  B  

3.  Performa for No Demand Certificate by Associate  C  

4.  
Performa For Application For Issuance of Consolidated TDS 

Certificate  
D  

5.  Business Associate Feedback Form   E  

6.  Acceptance Form For Participation In Reverse Auction Event  F  

7.  Form for RTGS Payment  G  

8.  Vendor Appraisal Form  H  

9. Manufacturer Authorization Form I 
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ANNEXURE-A  

PROFORMA FOR BID SECURITY BANK GUARANTEE  

  

The TP Central Odisha Distribution Limited  

Bhubaneswar  

  

WHEREAS, (Name of the Bidder) ___________________________________________  

(hereinafter called “the BIDDER”) has submitted his bid dated______________ for the (Name of 

Contract) __________________________________ (hereinafter called “the BID”).  

KNOW  ALL  men  by  these  presents  we  (Name  of  the 

 Bank) _______________________________  of  (Name  of  the 

 Country) ______________________________________  having  our  registered 

 office at_______________________(hereinafter called “the BANK) are bound unto The TP 

Central Odisha Distribution Limited (TPCODL) in the sum of ______________________ for 

which payment well and truly to be made to the TPCODL the Bank binds himself, his successors 

and assigns by these presents.  

SEALED with the Common Seal of the said Bank this _______ day of _________ 20_____.  

The CONDITIONS of this obligation are:  
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i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma of Bid 

or  

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the 

period of  bid validity fails or refuses to furnish the Contract Performance Bank Guarantee, in 

accordance with the Instructions to Bidders.  

We undertake to pay the TPCODL upto the above amount upon receipt of its first written 

demand, provided that in its demand the TPCODL will note that amount claimed by it is due to it 

owing to the occurrence of one or both conditions, specifying the occurred condition or 

conditions.  

This Guarantee will remain in force upto and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to Bid 

or as extended by you at any time prior to this date, notice of which extension to the Bank being 

hereby waived, and any demand in respect thereof should reach the Bank not later than the 

above date.  

DATE   ……………      SIGNATURE OF THE BANK   …………….. 

WITNESS  ……………     SEAL         …………….. 

(Signature, Name & Address) ( At least 2 witnesses)  
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ANNEXURE- B 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)  

(On Rs.100/- Stamp Paper) Note:   

a) Format shall be followed in toto  

b) Claim period of one month must be kept up  

c) The guarantee to be accompanied by the covering letter from the bank confirming the signature 

to the guarantee  

---------------------------------------------------------------------------------------------------------------------------  

The TP Central Odisha Distribution Limited  

Bhubaneswar 

CP cum EP BG No.…………………………….  

Order/Contract No…………………dated……………  

1. You have entered into a Contract No __________ with       M/s.__________________  

(hereinafter referred to as “the Vendor”) for the supply cum erection / civil work of 
___________________________________ (hereinafter referred to as" the said Equipment”) 
for the price and on the terms and conditions contained in the said contract.  

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with an 

irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract and 

to be valid till the end of Guarantee period plus one month towards “Contract cum Equipment 

performance”.  For this purpose you have agreed to accept the guarantee.  

3. In consideration thereof, we, ______________________________________________ hereby 

irrevocably and unconditionally guarantee to pay to you on demand but in any case before the 

end of five working days from the date of the claim and without demur and without reference to 

“the Vendor” such amount or amounts not exceeding the sum of  

Rs.___________ (Rupees _______________________________ only) being _______% 

(_______ percent) of the total value of the contract on receipt of your intimating that “the  

Vendor” has not fulfilled his contractual obligations.  You shall be the sole judge for such non-

fulfillment and “the Vendor” shall have no right to question such judgment.  

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of one month from the date of expiry.  

5. This guarantee shall not be revoked without express consent and shall not be affected by your 

granting time or any other indulgence to “the Vendor”, which shall include but not be limited to, 

postponement from time to time of the exercise the same in you or any right which you may 

have against “the Vendor” and to exercise the same in any covenant contained or implied in the 

said contract or any other course or remedy or security available to you, and our Bank shall not 

be released from its obligations under this guarantee by your exercising any of your rights with 
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reference to matters aforesaid or any of them or by reasons of any other act or forbearance or 

other acts of omission or commission on your part or any other indulgence shown by you or by 

any other matter or thing whatsoever which under the law would, but for this provision have the 

effect of relieving our bank from its obligation under this guarantee.  

6. We also agree that you shall be entitled at your option to enforce this guarantee against our 

bank as a principal debtor, in the first instance, notwithstanding any other security or guarantee 

that you may have in relation to “the Vendor’s” liabilities in respect of the premises  

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 

Vendor” or for any other reason whatsoever.  

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 

Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be confirmed 

by Bhubaneswar Branch by a letter to that effect in case BG is from the branch outside 

Bhubaneswar).  

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ (Rupees________________________________________ only 

and the guarantee will remain in force upto and including _________(Date) and shall be 

extended from time to time for such period or period as may be desired by “the Vendor”.  

10. Unless a demand or claim under this guarantee is received by us in writing within one 

months from____________ (expiry date) i.e. on or before _____________ (claim period end 

date), we shall be discharged from all liabilities under this guarantee thereafter.  

  

Dated at___________________ this_______________ day of ___________ 20__  

  

  

          Bank’s rubber stamp  

1. Banks full address         

 Designation of Signatory  

2. Bank official number  
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ANNEXURE-C 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE  

(On Company’s Letter head or with Company Seal)  

(To be submitted by the Associate to TPCODL Accounts Department at the time of receipt of 
full and final payment)  

 (Certificate No. CCP/002)  

  

Name of the Project Order/ 

Contract No.  

Dated  

Name of the Associate Scheme 

No. / Job No.  

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable 

to us from TPCODL, in respect of our aforesaid Order No _____________ 

dated___________ including amendments, if any, issued by TPCODL to our entire 

satisfaction and we further confirm that we have no claim whatsoever pending with TPCODL 

under the said contract / W.O.  

Notwithstanding any protest recorded by us in any correspondence, documents, 

measurement books and / or final bills etc., we waive all our rights to lodge any claim or 

protest in future under this contract.  

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge 

and with our free consent without any undue influence, misrepresentation, coercion etc.  

Place                                                Name  

                                                        (Company Seal)  
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ANNEXURE-D 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS 
CERTIFICATE  

To be printed on the letterhead  

To,  

The TP Central Odisha Distribution Limited,  

Bhubaneswar  

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,   

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 

financial year _______ against tax deducted at source by you from my / our payments / bills 

during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of   

Signature  

Name  

Address  

Contact No.    (Land Line)          

              (Mobile)  

PAN #  

Assessing authority  

  

ATTACH THE COPY OF PAN CARD  
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ANNEXURE-E 

BUSINESS ASSOCIATE FEEDBACK FORM   

With an objective to improve our internal processes and systems, and serve you better, we 

solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes 

to complete this survey.  We assure you that your feedback shall be kept confidential. 

Please send the duly filled feedback form in the "TPCODL addressed - attached envelop"  

  

You are associated with us as   

 OEMs    Service Contractor   Material Suppliers    Material & Manpower Supplier    

  

You are associated with us for    

 Less than 1 year    More than 1 year but less than 3 years    More than 3 years     

  

Your office is located at     

 Bhubaneswar    Within 200 kms from Bhubaneswar     

  

Your nearly turnover with TPCODL    

 More than 200 kms from 

Bhubaneswar    

 Less than 25 Lacs    25 Lacs to 1 Crore      More than 1 Cr.     

 Additional Information 
 

Your Name 

Your Designation 

Your Organization 

Contact Nos. 

Email  

 
  
                 We once again thank you for your participation in this survey. Please spare 10 minutes to 

give your feedback on following pages (Section A to E)  
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SECTION – A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
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t 
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re

e
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A
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A
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A
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t 

F
u
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y
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g
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e
 

1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time to 
respond to our queries / tenders. 

            

3 

We provide you adequate support 
(drawings, documents, clarifications, 
briefing etc.) to enable you meet our 
requirements.  

            

4 
All following elements of our contract / 
purchase order are rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts are 
simple, specific & easy to understand 

            

6 
TPCODL demonstrate  willingness to 
be flexible in administration of 
Contract / Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPCODL representative you interact / 
coordinate with is adequately 
empowered to support you in meeting 
contractual obligations 

            

9 

TPCODL provide you all necessary 
infrastructure support for timely and 
quality completion of work (including 
AMC) 

            

10 
TPCODL Engineer-in-Charge timely 
certifies the jobs executed/ material 
supplied 

            

11 
TPCODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of job 

            

12 
BIRD (Bill Inward Receipt Desk)  
initiative has improved payment 
disbursement process 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
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13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 
TPCODL never defaults on 
contractual terms 

            

15 
In TPCODL Contracts closure is done 
within set time limit 

            

16 
Our material receiving procedures are 
well defined and efficiently deployed 
to reduce mutual inconvenience 

            

17 
Bank Guarantees are released in time 
bound manner 

            

18 
Our processes related to payment / 
account settlement are effective.  

            

19 You get payments on time             

20 
TPCODL Employees follow Ethical 
behaviour  

            

 
 

SECTION – B 

SECTION – B   (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - 

Maximum) 

S. No. Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 

How do you rate courtesy/ empathy/ attitude 

level and warmth of TPCODL employees 

you interact with from following team? 

  

  

1.1 Project Engineering           

1.2 District / Zones           

1.3 Projects/HOG (TS &P)           

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           
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2 

How would you rate TPCODL in comparison 

to your other clients in terms of fairness of 

treatment and transparency with its 

Business Associates? 

            

3 

How would you rate TPCODL in comparison 

to your other clients in terms of processes 

and systems to manage partnership with 

its Business Associates   

            

4 

How would you rate TPCODL in comparison 

to your other clients in terms of building 

long term & mutually relationship with its 

Business Associates 

            

 
SECTION – C  

Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement.  

S. 

No.  
Parameters  

Certainly 

No 

Probably 

No 

Certainly 

Yes 

Probably 

Yes 

Remarks/ 

Suggestion  

1  

Based on your 
experience with 
TPCODL, would you 
like to continue your 
relationship with 
TPCODL?  

   

            

2  

If someone asks you 
about TPCODL, would 
you talk “positively” 
about  
TPCODL?  

   

            

3  

Would you refer 
TPCODL name to 
others in your 
community, fraternity 
and society as a 
professional & 
dynamic organization?   

   

            

 SECTION - D  

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly 
represents your overall satisfaction with us (please tick appropriate box) -  

1  
 

2  
 

3  
 

4  
 

5  
 6   7   8   9   

10  

     

SECTION – E  

Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.  
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Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses, 
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 
and International Organizations, which you recommend TPCODL to adopt. Please give your 
valuable salient recommendations.  

Please spare your thoughts for TPCODL’s improvement in particular areas of major concerns for 
you. We also welcome your suggestions to adopt any best practices, altitudes that you 
 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from TPCODL) 
Timely payment   

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on website for 
tender notification, parties qualified etc. 

  

4 Timely receipt of material at site for execution   

 
Performance Guarantee/EMD released in 
time 

  

5 
Inspection & quality assurance support for 
timely job completion 

  

 
We thank you for your time and courtesy!! 
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ANNEXURE-F  

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT  

(To be signed and stamped by the bidder prior to participation in the auction event)  

In a bid to make our entire procurement process more fair and transparent, TPCODL intends 

to use the reverse auctions through SAP-SRM tool as an integral part of the entire tendering 

process. All the bidders who are found as technically qualified based on the tender 

requirements shall be eligible to participate in the reverse auction event.  

The following terms and conditions are deemed as accepted by the bidder on 

participation in the bid event:  

1. TPCODL shall provide the user id and password to the authorized representative of the 
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed and 
stamped Acceptance Form).  

2. TPCODL will make every effort to make the bid process transparent. However, the award 
decision by TPCODL would be final and binding on the supplier.  

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
TPCODL, bid process, bid technology, bid documentation and bid details.  

4. The bidder is advised to understand the auto bid process to safeguard themselves against 
any possibility of non-participation in the auction event.   

5. In case of bidding through Internet medium, bidders are further advised to ensure availability 
of the entire infrastructure as required at their end to participate in the auction event. Inability 
to bid due to telephone line glitch, internet response issues, software or hardware hangs, 
power failure or any other reason shall not be the responsibility of TPCODL.   

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, 
TPCODL has sole discretion to extend or restart the auction event in case of any glitches in 
infrastructure observed which has restricted the bidders to submit the bids to ensure fair & 
transparent competitive bidding.  In case an auction event is restarted, the best bid as 
already available in the system shall become the start price for the new auction.  

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall 
be presumed that the bidder has no further discounts to offer and the initial bid as submitted 
by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. 
Any offline price bids received from a bidder in lieu of non-participation in the auction event 
shall be out rightly rejected by TPCODL.  

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event.  
9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 

applicable taxes, duties and levies and shall be FOR at TPCODL site.  
10. The prices submitted by a bidder during the auction event shall be binding on the bidder.  
11. No requests for time extension of the auction event shall be considered by TPCODL.  
12. The original price bids of the bidders shall be reduced on pro-rata basis against each line 

item based on the final all inclusive prices offered during conclusion of the auction event for 
arriving at Contract amount.   

 
Signature & Seal of the Bidder 
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ANNEXURE-G 

To, 

DGM (Finance- Resource) 
The TP Central Odisha Distribution Limited 
Bhubaneswar 
 
Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account 
as per the details given below:- 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank 
: 

    

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 

have your account) 

   

Email Address of accounts person:  

(to send payment information) 

:     
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Name of the Authorized Signatory: :     

Contact Person’s Name: 

Official Correspondence Address:                           

 

We confirm that we will bear the charges, if any, levied by our bank for the credit of 

NEFT/RTGS amounts in our account. Any change in above furnished information shall be 

informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any 

loss incurred due to wrong furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorised Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm 
that the account number (specify Bank a/c no.) of (Please mention here name of the account 
holder), the signature of the authorised signatory and the MICR and IFSC Code of our 
branch mentioned above are correct. 
 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE-H 

VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETARY) 
Partnership, Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADDRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS 
STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO. OF DESIGN ENGINEERS (INDICATE NO. OF 
YEARS EXPERIENCE IN RELATED FIELDS) 

: 

 8.2 NO. OF DRAUGHTS MEN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 

  8.3.2 NAME OF COLLABORATOR : 

  8.3.3 RBI APPROVAL DETAILS : 

  8.3.4 EXPERIENCE LIST OF COLLABORATOR : 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 
AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORATOR’S / 

: 
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DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

 8.5 

TECHNICAL SUPPORT, BACK-UP GUARANTEE, 
SUPERVISION, QUALITY CONTROL BY 
COLLABORATOR (WHEREVER ESSENTIAL). 
(THIS CLAUSE IS RELEVANT WHEN VENDOR’S 
EXPERIENCE IS INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, 
VENTILATION, ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILIZED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST 
OF EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  

9.3.6 SURFACE TREATMENT PRIOR TO 
PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, 
PAINTING, ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS 
(MACHINISTS, WELDERS, ETC.) 

: 

 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, 
SS, ETC.) 

 

 9.8 WORKMANSHIP : 

 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO. OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 
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 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 
RELIABILITY/REPUTATION OF SUPPLY 
SOURCES 

: 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND GAUGES 
(WITH TRACEABILITY TO NATIONAL 
STANDARDS) (ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, 
ETC.(AS APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND 
QUALITY CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNIZED LABORATORIES 

: 

  
i) FURNISH LIST OF TESTS CARRIED OUT 

AND THE NAME OF THE LABORATORY 
WHERE THE TESTS WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF CERTIFICATES 

AND REVIEW THESE WHEREVER 
POSSIBLE 

: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION 
/ COMMISSIONING) TO BE FURNISHED IN THE FORMAT 
INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS : 

13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF 
DOCUMENTS) 

: 

14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION ACT 

NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 DOCUMENTS TO BE ENCLOSED:  
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1. FACTORY LICENSE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION 

AT S.NO.16.0 
18. GSTN CERTIFICATE 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from 
SC/ST community. Governing document shall be Proprietorship Deed. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing 
document shall be Partnership Deed. 

 Private Limited Company: Only such firms shall qualify which have SC/ST directors 
holding equal to or more than 50% of the total ownership pattern of the firm. 
Governing document shall be Memorandum of Understanding (MoU) and/or Article of 
Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST 

status of a person. 
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ANNEXURE-I 

MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 

Date:    ……………. 

Tender Enquiry No.:  ………….. 

 

To, 

Chief (Procurement & Stores) 

The TP Central Odisha Distribution Limited, 
Bhubaneswar. 
 
Sir, 

WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having 
factories at [address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in 
relation to the Invitation for Bids indicated above, the purpose of which is to provide the 
following Goods, manufactured by us  

……………………………………………………………………………………………………and 
to subsequently negotiate and sign the Contract.  

We hereby extend our full guarantee and warranty in accordance with the Special 
Conditions of Contract or as mentioned elsewhere in the Tender Document, with respect 
to the Goods offered by the above firm in reply to this Invitation for Bids. 

We hereby confirm that in case, the channel partner fails to provide the necessary 
services as per the Tender Document referred above, M/s [name of OEM] shall provide 
standard warranty on the materials supplied against the contract. The warranty period and 
inclusion / exclusion of parts in the warranty shall remain same as defined in the contract 
issued to their channel partner against this tender enquiry. 

Yours Sincerely, 

 

For …………….. 

 

Authorized Signatory 

 

 

 

 

 

 

 

 

 

 


