
 NIT No.: TPCODL/P&S/1000000266/22-23 
 

Page 1 of 14 
Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 

 

 
 

Open Tender Notification 
 

For 
 

Civil maintenance rate contract for all over 
TPCODL area for two years 

 
Tender Enquiry No.: TPCODL/P&S/1000000266/2022-23 

 
Due Date for Bid Submission: 14 September 2022 [15:00 

Hrs.] 
 
 
 
 
 
 
 

  
 
 
 
 

TP Central Odisha Distribution Limited 
2nd Floor, IDCO Towers, Janpath, Bhubaneswar – 751022 

  



 NIT No.: TPCODL/P&S/1000000266/22-23 
 

Page 2 of 14 
Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 

 

Tender Enquiry No- TPCODL/P&S/1000000266/2022-23 

Tender Enquiry 
No. 

Work Description 
EMD 
(Rs.) 

Tender 
Fee (Rs.) 

Last Date and Time 
for payment of 

Tender Fee 

TPCODL/P&S/ 
1000000266/2022
-23 

Civil maintenance rate 
contract for all over TPCODL 
area for two years. 

1,00,000 5,000 02.09.2022; 17:00 Hrs 

* EMD is exempted for MSMEs registered in the State of Odisha. 
** MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including 
GST. For details of MSME norms, pls refer "Annexure A" below. 
 

Annexure-A 

Preferential norms for procurement from MSMEs registered in the State of Odisha 

1) Tender Fees 
 
To participate in the tender, MSMEs registered in the State of Odisha shall pay Rs.1,000/- 
including GST towards cost of tender paper.  
   
2) Earnest Money Deposit (EMD) 

 
EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder 
shall be barred to participate in the tendering process for a period of 2 years in case it 
backs out post award of the contract. 
   
3) Qualification Requirement for Open Tenders 

 
Qualification Requirement of Financial Turnover for MSME registered in the State of 
Odisha shall be reduced to 20% of the existing criteria.  
 
For past experience, instead of relying on the volumes / value of earlier Supplies / Projects, 
assessment of the Bidder shall be done on the basis of feedback from Customers. Past 
performance experience at Tata Power and its Group Companies shall supersede 
feedback from other Customers. 
     
4) Reservation for MSME 

  
It shall be mandatory to procure at least 20% of the total volume of the procurement from 
MSME registered in the State of Odisha (however, it shall not apply where goods/services 
are not available with the MSME), subject to matching L1 discovered prices and meeting 
technical specifications including quality requirements. 
   
5) Performance Bank Guarantees 

 
Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% 
of the value normally prescribed. 
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INFORMATION TO THE BIDDERS TO PARTICIPATE IN E-OPEN 
TENDER SYSTEM OF TPCODL 

 
-: Steps for E-tender submission:- 

 
Bids are to be submitted only through online e-procurement platform, ARIBA. Any 
other form of bid submission will not be accepted. Online Link for submission of 
bid through ARIBA will be sent only after confirmation of payment of tender fee 
from bidder. 

 
Step 1: The bidder can get primary information about the tender from the Newspaper 
advertisement / TPCODL website <www.tpcentralodisha.com> and can download the 
tender document from the above website. 
 
Step 2: Non-Refundable Tender Participation Fee, as indicated in tender document, to 
be submitted before last date of tender fee payment, in the form of direct 
deposit/NEFT/RTGS in the following bank account. 
 
Account Name: TP Central Odisha Distribution Limited 
Bank Name: State Bank of India,  
IDCO Towers, Bhubaneswar 
Bank Account No. : 10835304915 
IFSC Code : SBIN0007891 
 

Step 3: Eligible and Interested bidder to send an email to TPCODL attaching duly 
signed and stamped letter on Bidder's letterhead, with following details, expressing their 
intend to bid against above tender: 

Sl No Description Bidder’s Response 

i) Tender Enquiry No.  

ii) Description of materials / Works Tendered  

iii) Name and address of the bidding company  

iv) Name of the authorized  contact person  

v) Contact No. authorized person  

vi) E-mail Id of the where online ARIBA link  to be mailed.  

vii) Tender Fee details (Amount / NEFT-RTGS UTR No /  

viii) GST No.of bidder  
ix) MSME Certificate, wherever applicable  
x) Postal address of bidder for return of EMD BG  

 
E-mail has to be sent to <asish.karmakar@tpcentralodisha.com> with copy to 
<sudhakar.behera@tpcentralodisha.com> before “Last date and time for payment of 
Tender Participation Fee”.  
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Step 4: On receipt of the document as mentioned in Step 3 above and after due 
verification of the same, ARIBA link for participation in the tender will be sent to bidder's 
mail address from ARIBA system. 

Step 5: In this mail there will be an online link as Click Here to participate in the tender. 
 
Step 6: Click “Click Here” to access this event. 

Step 7: If bidder is bidding first time for TPCODL through ARIBA site then please "Sign 
UP" by creating User Name and password as mentioned in Sign Up page. Please follow 
the process, as mentioned in the Sign Up page, during creation of User Name and 
password. Also a simple one-page registration screen will open for first time user. All * 
mark mandatory field to be filled in. 
Those who are already having User Name and password for accessing TPCODL events, 
they can LOGIN using same User Name and password. 

If bidder has got User name and password for their other customer, same will not be 
applicable for TPCODL. 

Step 8: You will be able to see the RFQ  
  
Step 9: After review and downloading of all documents click on “Review Pre-requisites” 
 
Step 10: Review and accept “Bidder Agreement”. 
 
Step 11: You can see attached pdf tender document against clause no 1.1.1 
(Introduction). 
 
Step 12: Vendor has to attach pdf version of technical bid in clause no. 2.1 and 2.2. In 
this field do not attach any price document.  
 
Price schedule is attached in clause no.3.2. Same has to be downloaded and price and 
tax details to be filled in as per the format given, print to be taken in vendor's letter head 
and signature and seal to be made by authorised person. PDF version of this price bid to 
be attached in clause 3.2 For Price Bid put all the unit price and taxes and duties in 
provided field. Put "0" (ZERO) in not applicable field. 
 
Step 13: After successfully putting Techno commercial offer and price part then click on 
"Submit Entire Response" 
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CONTENTS OF THE ENQUIRY 
 

S. NO. PARTICULARS 

1. Event Information 

2. Submission of Bid Documents 

3. Bid Opening & Evaluation process 

4. Evaluation Criteria 

5. Award Decision 

6. Order of Preference/Contradiction 

7. Post Award Contract Administration 

8. Specifications and Standards 

9. General Conditions of Contract 

10. Safety 

Annexures 

I Annexure I – Schedule of Items 

II Annexure II – Approved Make of Materials 

III Annexure III – Schedule of Deviations 

IV Annexure IV – Schedule of Commercial Specifications 

V Annexure V – Document Check List 

VI Annexure VI – Acceptance Form for Participation in Reverse Auction Event 

VII Annexure VII – General Condition of Contract 

VIII Annexure VIII – Safety Policy and Safety Terms and Conditions 

IX Annexure IX - Tata Code of Conduct (TCoC) 

X Annexure X – Environment & Sustainability Policy 
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1.0 Event Information 

1.1. Scope of work 

Open Tenders are invited from interested Bidders entering into a Rate Contract valid for two 
years for the following: 

S. 
No. 

Description 
EMD Amount 

(Rs.) 
Tender Fee 

(Rs.) 

1. 
Civil maintenance rate contract for all over 
TPCODL area. Period: Two years 

1,00,000/- 5,000 

Note: Tender Fee is inclusive of GST 

1.2. Availability of Tender Documents 

Please refer “Procedure to participate in the e-tender”. 

1.3. Calendar of Events 

(a) 
Date of sale/ availability of tender documents from TPCODL 
Website 

From 22.08.2022 

(b) 
Date by which Interested and Eligible 
Bidder to pay Tender Fee and confirm 
participation as mentioned in “Procedure to Participate in Tender” 

02.09.2022; 
17:00 Hours 

(c) Date & Time of Pre-Bid Meeting (if any) To be announced. 

(d) Last Date of receipt of pre-bid queries, if any 
06.09.2022; 
17:00 Hours 

(e) 
Last Date of Posting Consolidated replies to all the pre-bid queries 
as received 

09.09.2022 
17:00 Hours 

(f) Last date and time of receipt of Bids 
14.09.2022; 
15:00 Hours 

Note :- In the event of last date specified for submission of bids and date of opening of bids is 
declared as a closed holiday for TPCODL’s office, the last date of submission of bids and date 
of opening of bids will be the day following working day at appointed times. 

1.4 Mandatory documents required along with the Bid 

1.4.1 EMD of requisite value and validity. 
1.4.2 Tender Fee details. 
1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 
1.4.4 List of Make of materials as per Annexure II duly signed and stamped by bidder. 
1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter 

head. 
1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV 

on bidder’s letter head. 
1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 
1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not 

available with the bidder, same to be explicitly mentioned in the ‘Schedule of 
Deviations’) 

Please note that in absence of any of the above documents, the bid submitted by a 
bidder shall be liable for rejection. 
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1.5. Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are 
liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this 
Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders, 
clause by clause in the ‘Annexure III - Schedule of Deviations’ and same shall be submitted 
as a part of the Technical Bid. 

1.6. Right of Acceptance/Rejection 

Bids are liable for rejection in absence of following documents:-  

i. EMD of requisite value and validity 
ii. Tender fee of requisite value 
iii. Price Bid as per the Price Schedule mentioned in Annexure I (BOQ) 
iv. Necessary documents against compliance to Qualification Requirements mentioned at 

Clause 1.7 of this Tender Document 
v. Filled in Schedule of Deviations as per Annexure III 
vi. Filled in Schedule of Commercial Specifications as per Annexure IV 
vii. Receipt of Bid within the due date and time 
viii. Signed and stamped Annexure I & II. 

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason 
thereof. 

1.7 Qualification Criteria 
 
The bidder should meet the following criteria: 

1. The bidder should have average annual financial turnover during last three years i.e. 
not less than at least Rs 100.00 Lac. 
Audited balance sheet, profit and loss account and auditors report from the statutory 
auditors of the company required. 
  

2. The bidder should have experience in similar civil works during last 3 years. Order 
copies /completion certificates to be submitted in this regard. 

3. Bidder must have all Statutory Compliance like Valid PAN, ESI registration, EPF 
registration, GSTN Registration etc. company website & Labor Deptt. Compliances. 
Bidder must submit the copy of all these Registration certificates. 

However TPCODL reserve the right to scrutinize and reject any of such existing vendors 
without assigning reason what so ever may be. 

1.8. Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General 
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to 
other remedies available, TPCODL reserves the right to exclude a bidder from participating in 
future markets due to the bidder’s violation of any of the rules or obligations contained in the 
General Condition of Contracts. A bidder who violates the market place rules or engages in 
behavior that disrupts the fair execution of the marketplace, may result in restriction of a bidder 
from further participation in the marketplace for a length of time, depending upon the 
seriousness of the violation. Examples of violations include, but are not limited to: 

 Failure to honor prices submitted to the marketplace 
 Breach of terms as published in TENDER/NIT 
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1.9. Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published or 
advertised in any manner without written authorization from TPCODL. This includes all bidding 
information submitted to TPCODL. All tender documents remain the property of TPCODL and 
all suppliers are required to return these documents to TPCODL upon request. Suppliers who 
do not honor these confidentiality provisions will be excluded from participating in future 
bidding events. 

2.0 Evaluation Criteria 

 The bids will be evaluated technically on the compliance to tender terms and conditions 

 The bids will be evaluated commercially on the overall all-inclusive lowest cost for 
complete tender BoQ as calculated in Schedule of Items [Annexure I]. TPCODL however, 
reserves right to split the order line item wise and/or quantity wise among more than one 
Bidder. Hence all bidders are advised to quote their most competitive rates against each 
line item. 

 In case, it is observed that the bidders have under quoted the prices against any line items 
w.r.t. applicable market rates of raw materials, labour charges etc. then TPCODL reserves 
the right to out rightly-reject such bids. 

 Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I]. 
Failing to do so, TPCODL may reject the bids. 

NOTE: In case a new bidder is not registered with TPCODL,their job site factory inspection 
and evaluation shall be carried out to ascertain bidder’s manufacturing capability and quality 
procedures. However TPCODL reserves the right to carry out factory inspection and 
evaluation for any bidder prior to technical qualification.  

In case a bidder is found as Disqualified in the above evaluation process, their bid shall not 
be evaluated any further and shall be summarily rejected. The decision of TPCODL shall be 
final and binding on the bidder in this regard. 

3.0 Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document. TPCODL shall 
respond to the clarification raised by various bidders and the replies will be sent to all 
participating bidders through TPCODL website/ e-tender portal/ e-mail. 

Bids shall be submitted in 3 (three) parts: 

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days 
from the due date of bid submission in the form of BG / Bank Draft / Bankers Pay Order (issued 
from a Scheduled Bank) online NEFT/ RTGS transfer favoring ‘TP Central Odisha Distribution 
Limited’ payable at Bhubaneswar. The EMD BG has to be strictly in the format as mentioned 
in General Condition of Contract, failing which it shall not be accepted by TPCODL and the 
bid as submitted shall be liable for rejection. A separate non-refundable tender fee of stipulated 
amount also needs to be transferred online through NEFT/ RTGS to TPCODL. 

TPCODL Bank Details for transferring Tender Fee and EMD is as below: 

Account Name: TP CENTRAL ODISHA DISTRIBUTION LIMITED 
Bank Name: SBI, IDCO Towers, Bhubaneswar 
Bank Account No. : 10835304915 
IFSC Code: SBIN0007891 
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For Tender Fee and EMD submitted via online transfer, bidder to ensure that the same are 
carried out through separate transactions. 

The EMD in the form of Bank Draft / BG /Bankers Pay Order shall be delivered at the following 
address in sealed envelope clearly indicating the tender reference / enquiry number, name of 
tender and bidder name: 

Chief (Procurement & Stores) 
TP Central Odisha Distribution Limited 
2nd Floor, IDCO Towers, Janpath, Bhubaneswar-751022 

SECOND PART: “TECHNICAL BID” shall contain the following documents: 

a) Documentary evidence in support of qualifying criteria as per clause no 1.7 above. 
b) Annexure II duly signed and stamped by bidder. 
c) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
d) Acceptance to Commercial Terms and Conditions viz. Delivery schedule/period, 

payment terms etc. as per the Annexure IV – Schedule of Commercial Specifications. 

The technical bid shall be properly indexed and is to be submitted through TPCODL E-
tender platform (Ariba) only. Hard copy of Technical Bids need not be submitted.   

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid 
exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any 
printed literature furnished by the Bidder may be written in another Language, provided that 
this literature is accompanied by an English translation, in which case, for purposes of 
interpretation of the Bid, the English translation shall govern. 

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as 
mentioned in Annexure I along with explicit break up of basic prices, Taxes & duties, Freight 
etc. In case any discrepancy is observed between the item description stated in Schedule of 
Items mentioned in the tender and the price bid submitted by the bidder, the item description 
as mentioned in the tender document (to the extent modified through Corrigendum issued if 
any) shall prevail. Price Bid is to be submitted in soft copy through TPCODL E-Tendering 
system (Ariba) only. Hard copy of Price Bid not be submitted. 

Price bid are to be submitted both in PDF format duly signed & stamp and in Excel 
Spreadsheet through ARIBA online e-procurement platform. 

 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons 
making the bid and must be signed and sealed by the Bidder with his usual signature. The 
names of all persons signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing 
him to do so, certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the 
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of 
the Company and shall be accompanied by certified true copies of the resolutions, extracts of 
Articles of Association, special or general Power of Attorney etc. to show clearly the title, 
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory 
evidence of authority of the person signing on behalf of the Bidder shall be furnished with bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.  
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The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 

3.2 Contact Information 

All the bidders are requested to send their pre-bid queries (if any) against this tender through 
e-mail within the stipulated timelines. The consolidated reply to all the queries received shall 
be posted on TPCODL website by the stipulated timelines as detailed in calendar of events. 

Communication Details: 

Package Owner  
 
Name:  Asish Karmakar 
Designation: HOG-Procurement  
Contact No.: 8768455566 
E-Mail ID: asish.karmakar@tpcentralodisha.com 

Escalation Matrix 
 

Name:  Mr. Sudhakar Behera, 
Contact No.: 9437282663 
E-Mail ID: sudhakar.behera@tpcentralodisha.com 

 
Bidders are strictly advised to communicate with Package Owner through TPCODL E-tender 
System (Ariba) only. They need to pay Tender Participation Fee to receive the Ariba log-in. 
The above escalation details are for reference purpose only. 

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual 
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included 
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to 
destination at various sites of TPCODL. The all-inclusive prices offered shall be inclusive of 
all costs as well as Duties, Taxes and Levies paid or payable during the execution of the 
supply work, breakup of price constituents.  

Applicable GST to be specified clearly. 

The quantity break up shown else-where other than Price Schedule is tentative. The bidder 
shall ascertain himself regarding material required for completeness of the entire work. Any 
items not indicated in the price schedule but which are required to complete the job as per the 
Technical Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be 
included in prices quoted. 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension 
of the Period of Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not 
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of 
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Bids in the terms and conditions, which are not substantially responsive to the requirements 
of the bidding documents. 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD 
as submitted along with the bid shall be liable for forfeiture in such event. 

3.8 Earnest Money Deposit (EMD) 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The 
EMD is required to protect TPCODL against the risk of bidder’s conduct which would warrant 
forfeiture. 

The EMD shall be denominated in any of the following form: 

 Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha 
Distribution Limited payable at Bhubaneswar. 

 Online transfer of requisite amount through NEFT/ RTGS. 
 Bank Guarantee valid for 210 days after due date of submission. 

The EMD shall be forfeited in case: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The successful Bidder does not 
a) accept the Purchase Order, or 
b) furnish the required Performance Security Bank Guarantee 

4 Bid Opening & Evaluation process  

4.1. Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process. Any effort by a Bidder to influence the 
TPCODL's processing of Bids or award decisions may result in rejection of the Bidder's Bid. 

4.2. Technical Bid Opening 

Bids will be opened at TPCODL Office, Bhubaneswar. All tender bids shall be opened 
internally by TPCODL. Presence of any bidder will not be allowed during bid opening process. 
Technical bid must not contain any cost information whatsoever.  

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if 
applicable) of required amount/ validity in prescribed format, shall be rejected.  

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, 
one by one.  

4.3. Preliminary Examination of Bids/Responsiveness 

TPCODL will examine the Bids to determine whether they are complete, whether any 
computational errors have been made, whether required sureties have been furnished, 
whether the documents have been properly signed, and whether the Bids are generally in 
order. TPCODL may ask for submission of original documents in order to verify the documents 
submitted in support of qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between 
the unit price and the total price per item that is obtained by multiplying the unit price and 
quantity, the unit price shall prevail and the total price per item will be corrected. If there is a 
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discrepancy between the Total Amount and the sum of the total price per item, the sum of the 
total price per item shall prevail and the Total Amount will be corrected. 

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of 
each Bid to the Bidding Documents including production capability and acceptable quality of 
the Goods offered. A substantially responsive Bid is one, which conforms to all the terms and 
conditions of the Bidding Documents without material deviation. 

Bid determined as not substantially responsive will be rejected by the TPCODL and may not 
subsequently be made responsive by the Bidder by correction of the non-conformity. 

4.4. Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist 
in the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask 
the Bidder for a clarification on its Bid for any deviations with respect to the TPCODL 
specifications and attempt will be made to bring all bids on a common footing. All responses 
to requests for clarification shall be in writing and no change in the price or substance of the 
Bid shall be sought, offered or permitted owing to any clarifications sought by TPCODL.  

4.5. Price Bid Opening 

Price bids will be opened internally without the presence of any bidder representative. The 
EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical 
bid opening will be forfeited at the sole discretion of TPCODL without any further 
correspondence in this regard. 

4.6. Reverse Auctions 

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price 
bids) for the products/ services being asked for in the tender. The terms and conditions for 
such reverse auction events shall be as per the Acceptance Form attached as Annexure VI of 
this document. The bidders along with the tender document shall mandatorily submit a duly 
signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for 
the same. 

5 Award Decision 

TPCODL will award the contract to the successful bidder whose bid has been determined to 
be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 
2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder 
in Annexure I (Schedule of Items) subject to any corrections required in line with Clause 4.3 
above. The decision to place purchase order/LOI solely depends on TPCODL on the cost 
competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other 
factors that TPCODL may deem relevant. 

TPCODL reserves the rights to award contract to one or more bidders so as to meet the 
delivery requirement or nullify award decision without assigning any reason thereof. 

In case any supplier is found unsatisfactory during delivery process, the award will be 
cancelled and TPCODL reserves right to award contract to other suppliers who are found fit. 

6 Order of Preference/Contradiction 

In case of contradiction in any part of various documents in tender, following shall prevail in 
order of preference: 

1. Schedule of Items (Annexure I) 
2. Post Award Contract Administration (Clause 7.0) 
3. Submission of Bid Documents (Clause 3.0) 
4. Make of materials (Annexure II)  
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5. Acceptance Form for Participation in Reverse Auction (Annexure VI)  
6. General Conditions of Contract (Annexure VII) 

7 Post Award Contract Administration 

7.1. Special Conditions of Contract 

 Bids are to be submitted in Annexure I format and same rates will be applicable for all 
circles. 

 RC will be considered Circlewise and job has to be executed anywhere in the Circle for 
which RC will be placed. 

 Job will be mostly maintenance type and quantity of the same may be small in places 
considering the requirement and BA will have to carry out all required job, whether small 
or big in nature. 

 After finalization of tender, Rate contract shall be valid for a period of two years from the 
placement of Contract. Release Order (RO) shall be placed as per the requirement of 
TPCODL.  

 Business Associate (BA) shall submit applicable Performance Bank Guarantee as per 
GCC within 30 days of issuance of order. PBG applicable shall be 5% of contract value of 
each year. PBG submitted, shall be released after completion of applicable defect liability 
period plus one month. 

 BA shall deploy resources within 7 days from date of placement of Release Order.  

 Bidder need to use only approved make of materials, as per Annexure II. 

 All rates will remain fixed and firm except for steel and galvanized steel items which will 
vary as per IEEMA formula. 

 All safety precautions as mentioned in attached Safety Policy shall be maintained by 
bidder during work, in case of order. 

 Any change in statutory taxes, duties and levies during the contract period shall be borne 
by TPCODL.  

 All the terms and conditions of TPCODL General Conditions of Contract for Service Orders 
shall be applicable. 

7.2 Drawing Submission and Approval 

Applicable, if required. 
 
7.3 Delivery Timelines  

Delivery timeline will be mentioned in Release Order on case to case basis. 

7.4 Defect Liability Period 

12 months from the date of completion of job. 

7.5 Payment Terms  

100% payment of Running Account(RA) bills(if applicable) shall be released within 15 days 
from the date of submission of certified bills/ invoices. 100% payment of final bill shall be 
released within 30 days from the date of submission of certified bills/ invoices with complete 
details and fulfilment of statutory compliances and other requirements, if any.Frequency of RA 
bill, if applicable, will be mentioned in RO. 
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7.6 Climate Change 

Significant quantities of waste are generated during the execution of job and an integrated 
approach for effective handling, storage, transportation and disposal of the same shall be 
adopted. This would ensure the minimization of environmental and social impact in order to 
combat the climate change. Please refer attached Environment Policy and Sustainability 
Policy, Annexure-X for more details. 

7.7 Ethics 

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical 
practices across its entire domain. Bidder should ensure that they should abide by all the 
ethical norms and in no form either directly or indirectly be involved in unethical practice.  

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the 
following: 

 We shall select our suppliers and service providers fairly and transparently. 
 We seek to work with suppliers and service providers who can demonstrate that they share 

similar values. We expect them to adopt ethical standards comparable to our own. 
 Our suppliers and service providers shall represent our company only with duly authorized 

written permission from our company. They are expected to abide by the Code in their 
interactions with, and on behalf of us, including respecting the confidentiality of information 
shared with them. 

 We shall ensure that any gifts or hospitality received from, or given to, our suppliers or 
service providers comply with our company’s gifts and hospitality policy. 

 We respect our obligations on the use of third party intellectual property and data. 

Bidder is advised to refer Tata Code of Conduct (TCOC) attached at Annexure IX for more 
information. 

Any ethical concerns with respect to this tender can be reported to the following e-mail ID: 

pravin.jain@tpcentralodisha.com 

8 Specification and standards 

As per Annexure I and II. 

9 General Condition of Contract 

Any condition not mentioned above shall be applicable as per GCC attached along with this 
tender, Annexure VII. 

10 Safety 

All jobs are this tender have to be executed strictly in compliance to the Safety terms and 
Conditions of TP Central Odisha Distribution Limited. Please refer attached Safety terms and 
conditions, Annexure-VIII, for details. Violation of Safety norms will result in Penalty as 
mentioned in the above document.  

 



S.No SAP text Description of Item
Approx 

quantity for 2 
years

Unit Rate without 
GST(Rs)

Amount without 
GST (Rs)

GST 
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Total amount 
with GST (Rs)

1
Earth work Excavation- 

Soft soil

Earth work in excavation by mechanical means (Hydraulic excavator) /manual means in
foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including
dressing of sides and ramming of bottoms, lift upto 1.5 m, including getting out the excavated
soil and disposal of surplus excavated soil as directed, within a lead of 50 m. - Soft soil.

12,531.00 M3

2
Earth work Excavation - 

Ordinary rocks

Earth work in excavation by mechanical means (Hydraulic excavator) /manual means in
foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including
dressing of sides and ramming of bottoms, lift upto 1.5 m, including getting out the excavated
soil and disposal of surplus excavated soil as directed, within a lead of 50 m. - Ordinary Hard
Rock

1,838.00 M3

3
Filling Available 
Excavated earth

Filling available excavated earth (excluding rock) trenches, plinth, sides of foundations etc. in
layers not exceeding 20 cm in depth: consolidating each deposited layer by ramming watering,
lead up to 50 m and lift upto 1.5 m

3,660.00 M3

4 Clearing Jungle

Clearing jungle including uprooting of rank vegetation, grass, brush wood, trees and saplings of
girth upto 30 cm measured at a height of 1m above ground level and removal of rubbish upto a
distance of 50 m outside of periphery of the area cleared. 24,990.00 M2

5
Clearing Grass/Rubbish 

Removal

Clearing grass and removal of rubbish upto a distance of 50 m outside the periphery of the area
cleared. 2,000.00 M2

6
Pre Constructional Anti 

Termite

Supplying, diluting and injecting chemical emulsion PRE CONSTRUCTIONAL ANTI- termite
treatment and creating a continuous chemical barrier under and all around the column pits,
wall trenches, basement excavation, top surface of plinth filling, junction of wall and floor, along
the external perimeter of building, expansion joints, over the top surface of consolidated earth
on which apron is to be laid, surrounding of pipes and conduits etc. complete as per IS codes &
specifications (plinth area of the building at ground floor only shall be measured for payment) a)
Chlorphyriphos Emulsifiable concentrate 20% with 1% concentration Note : Contractor shall
have to furnish from the specified agency carrying out the work under anti-termite treatment a
written corporate guarantee of Rupees 50 on non-judicial stamp paper in favour of TPCODL for
the satisfactory performance of the treatment for a period of ten years

9,000.00 M2

7
Post Construction Anti 

Termite

Supplying, diluting and injecting chemical emulsion POST CONSTRUCTIONAL ANTI-termite
treatment creating a continuous chemical barrier i/c all the wood work, door frames, wooden
cabinets, almirahs, wall mounted cabinets, work stations, wooden partitions etc. (floor area
of the building only shall be measured for payment) a) Chlorphyriphos Emulsifiable concentrate
20% with 1% concentration Note : Contractor shall have to furnish from the specified agency
carrying out the work under anti-termite treatment a written corporate guarantee of Rupees 50 
on non-judicial stamp paper in favour of TPCODL for the satisfactory performance of the
treatment for a period of five years

23,870.00 M2

8 CC 1:1.5:3 (coarse sand)
Providing and laying in position cement concrete of specified grade excluding the cost of
centring and shuttering- All work upto plinth level : 1:1.5:3 (1cement : 1.5 coarse sand (zone-
III)  :3 graded stone aggregate 20 mm nominal  size.

80.00 M3

9
CC 1:2:4 (coarse sand)-

20mm

Providing and laying in position cement concrete of specified grade excluding the cost of
centring and shuttering- All work upto plinth level: 1:2:4 (1cement : 2 coarse sand (zone-III) :4
graded stone aggregate 20mm nominal size

672.00 M3

10
CC 1:2:4 (coarse sand)-

40mm

Providing and laying in position cement concrete of specified grade excluding the cost of
centring and shuttering- All work upto plinth level: 1:2:4 (1cement : 2 coarse sand (zone-III) :4
graded stone aggregate 40 mm nominal  size.

332.00 M3

11 CC 1:3:6 (coarse sand)
Providing and laying in position cement concrete of specified grade excluding the cost of
centring and shuttering- All work upto plinth level: 1:3:6 (1 cement : 3 coarse sand (zone-III) :
6 graded stone aggregate 20 mm nominal size )

1,347.63 M3

12 CC 1:4:8 (coarse sand)
Providing and laying in position cement concrete of specified grade excluding the cost of
centring and shuttering- All work upto plinth level: 1:4:8 (1 cement : 4 coarse sand (zone-III) :
8 graded stone aggregate 20 mm nominal size )

240.00 M3

13
Applying residual 

petroleum bitumen

Applying a coat of residual petroleum bitumen of grade of VG-10 of approved quality using 1.7
kg per square metre on damp proof course after cleaning the surface with brushes and finally
with a piece of cloth lightly soaked in kerosene oil.

460.00 M2

14 Plinth Protection

Making plinth protection 50 mm thick of cement concrete 1:3:6 (1 cement : 3 coarse sand
(zone-III) : 6 graded stone aggregate 20 mm nominal size) over 75 mm bed of dry brick ballast
40 mm nominal size well rammed and consolidated and grouted with fine sand including
finishing  with cement punning.

7,840.00 M2

15
RCC 1:1.5:3 upto Plinth 

Level

Providing and laying in position specified grade of reinforced cement concrete excluding the
cost of centring, shuttering, finishing and reinforcement- All work upto plinth level 1:1.5:3 (1
cement: 1.5 coarse sand  (zone-III) : 3 graded stone aggregate 20 mm nominal size). 744.00 M3

16
RCC 1:2:4 upto Plinth 

Level

Providing and laying in position specified grade of reinforced cement concrete excluding the
cost of centring, shuttering, finishing and reinforcement- All work upto plinth level 1:2:4
(1cement : 2 coarse sand  (zone-III)  :4 graded stone aggregate 20 mm nominal  size. 40.00 M3

17
RCC 1:1.5:3 in walls 
above Plinth Level

Reinforced cement concrete work in walls (any thickness), including attached pilasters,
buttresses, plinth and string courses, fillets, columns, pillars, piers, abutments, posts and struts
etc. upto floor five level excluding cost of centring, shuttering, finishing and reinforcement: a)
1:1.5:3 (1 cement: 1.5 coarse sand  (zone-III) : 3 graded stone aggregate 20 mm nominal size).

520.33 M3

18
RCC 1:1.5:3 in Beams, 

suspended floors a

Reinforced cement concrete work in beams, suspended floors, roofs having slope up to 15°
landings, balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and spiral stair
cases above plinth level up to floor five level, excluding the cost of centering,
shuttering,finishing and reinforcement, with 1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) : 3
graded stone aggregate 20 mm nominal size).

170.00 M3

19
Centring and Shuttering 

Foundations

Centring and shuttering including struttting ,propping etc.and removal of form for : Foundations
, footings , bases of columns etc for mass concrete 100.00 M2

20
Centring and Shuttering 

(Walls)

Centring and shuttering including struttting , propping etc.and removal of form for : Walls
(any thickness) including attached plaster, buttresses, plinth and string courses etc. 40.00 M2

21
Centring and Shuttering 

(Lintels, etc)

Centering and shuttering including strutting, propping etc. and removal of form for : Lintels,
beams, plinth beams, girders, bressumers and cantilevers 7,942.66 M2

22
Centring and Shuttering 

(Columns, pillar

Centring and shuttering including struttting , propping etc.and removal of form for : Columns,
Pillars, Piers, Abutments, Posts and Struts. 800.00 M2

Annexure I (CIVIL Rate Contract Tender)
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23
Steel reinforcement for 

R.C.C-upto plint

Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in position
and binding all complete upto plinth level. Cold twisted bars / Thermo-Mechanically Treated
bars. 84,860.71 Kg

24
Steel reinforcement for 

R.C.C-above plinth

Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in position
and binding all complete above plinth level. Cold twisted bars / Thermo-Mechanically Treated
bars.

62,814.00 Kg

25
B/W in CC 1:4 upto 

plinth

Providing all material and constructing brick masonry 230mm. thick and above upto plinth in
cement mortar (1:4) using approved quality class 50 conforming to IS:3102 table moulded
bricks, including leaving inserts / pockets steel scaffolding, curing, raking joints, etc. 6,414.47 M3

26
B/W in CC 1:4 in 
superstructure

Brick work withfirst class fly ash bricks in superstructure above plinth level up to floor V level in
all shapes and sizes in : Cement mortar 1:4 (1 cement : 4 coarse sand) 8,368.33 M3

27 Half Brick Masonry
Half brick masonry with first class fly ash bricks in superstructure above plinth level up to floor V
level. Cement mortar 1:4 (1 cement :4 coarse sand) 240.00 M2

28
Brick bat filling as 
flooring cushion

Providing and filling Brick bats of 40 mm nominal size under flooring etc. i/c compaction by
ramming and levelling top surface complete. 470.00 M3

29
18mm Marble Area of 

slab over 0.50 sqm

Providing and fixing 18mm thick gang saw cut mirror polished (premoulded and prepolished)
machine cut for kitchen platforms, vanity counters ,window sills , facias and similar locations of
required size of approved shade, colour and texture laid over 20mm thick base cement mortar
1:4 (1 cement : 4 coarse sand) with joints treated with white cement, mixed with matching
pigment, epoxy touch ups, including rubbing, curing moulding and polishing to edge to give high
gloss finish etc. complete at all levels. a) Raj Nagar Plain white marble/ Udaipur green marble/
Zebra black marble.  Area of slab over 0.50 sqm. 

20.00 M2

30
18mm Granite Area of 

slab over 0.50 sqm

Providing and fixing 18mm thick gang saw cut mirror polished (premoulded and prepolished)
machine cut for kitchen platforms, vanity counters ,window sills , facias and similar locations of
required size of approved shade, colour and texture laid over 20mm thick base cement mortar 

6.00 M2

31 Kaddappa stone
Providing and fixing 35mm thick machine cut machine polished black kaddappa stone of any
sizes for counter / cooking platform with necessary cement mortar bedding and floating with
matching colour cement, curing, polishing, cleaning etc. or cutting grooves in walls & redoing in 

14.00 M2

32 Moulding in Marble
Providing edge moulding to 18mm thick marble stone counters, Vanities etc. including machine
polishing to edge to give high gloss finish etc. complete as per design approved by Engineer-in-
Charge.  Marble work

20.00 M

33 Moulding in Granite
Providing edge moulding to 18mm thick marble stone counters, Vanities etc. including machine
polishing to edge to give high gloss finish etc. complete as per design approved by Engineer-in-
Charge.  Granite work

6.00 M

34 Mirror polishing
Mirror polishing on marble work/Granite work/stone work where ever required to give high
gloss finish complete. 26.00 M2

35 Rubbing and polishing
Rubbing and grinding of existing terrazo/mosaic flooring i/c polishing complete at all floor
levels 26.00 M2

36
Woodwork- Second class 

teak wood

Providing wood work in frames of doors, windows, clerestory windows and other frames,
wrought framed and fixed in position with hold fast lugs or with dash fasteners of required dia
& length ( hold fast lugs or dash fastener shall be paid for separately).  Second class teak wood 

3.60 M3

37
12 mm Plain particle 
board flat pressed,

Providing and fixing panelling or panelling and glazing in panelled or panelled and glazed
shutters for doors, windows and clerestory windows (Area of opening for panel inserts
excluding portion inside grooves or rebates to be measured). Panelling for panelled or panelled
and glazed shutters 25 mm to 40 mm thick : Particle Board 12 mm thick. Plain particle board flat
pressed, 3 layer or graded wood particle board medium density Grade I, IS : 3087 marked.

1,238.00 M2

38
12 mm Pre-laminated 

particle board with

Providing and fixing panelling or panelling and glazing in panelled or panelled and glazed
shutters for doors, windows and clerestory windows, partition frames with C.P. brass/ stainless
stell screws etc. (Area of opening for panel inserts excluding portion inside grooves or rebates
to be measured). Panelling for panelled or panelled and glazed shutters 25 mm to 40 mm thick :
Particle Board 12 mm thick. Pre-laminated particle board with decorative lamination on both
sides, Grade I, Type II, IS:12823 marked.

30.00 M2

39
12 mm Flat Pressed 

Particle Board

Providing and fixing flat pressed 3 layer particle board medium density exterior grade (Grade I)
or graded wood particle board IS : 3087 marked to frame, backing or studding with screws etc.
complete (Frames, backing or studding to be paid separately). 12 mm thick. 20.00 M2

40
30 mm Flush Door 

Shutters

Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part 1) non
decorative type, core of block board construction with frame of 1st class hard wood and well
matched commercial 3 ply veneering with vertical grains or cross bands and face veneers on
both faces of shutters: 30 mm thick including ISI marked Stainless Steel butt hinges with
necessary screws (tower bolts, handles, locks, sliding door bolts to be paid seperately)

84.00 M2

41 MS Grills with welding
Providing and fixing M.S. grills of required pattern in frames of windows etc. with M.S. flats,
square or round bars etc. including priming coat with approved steel primer all complete. Fixed
to steel windows by welding.

36,014.00 Kg

42 MS Grills with rawl plugs
Providing and fixing M.S. grills of required pattern in frames of windows etc. with M.S. flats,
square or round bars etc. all complete. Fixed to openings /wooden frames with rawl plugs
screws etc.

6,400.00 Kg

43
Butt Hinges-125x65x2.12 

mm

Providing and fixing ISI marked oxidised M.S. pressed butt hinges with necessary screws etc.
complete.(In case of welding , hire charges for welding set will be paid extra) 125x65x2.12 mm., 100.00 EA

44
Butt Hinges-100x58x1.90 

mm

Providing and fixing ISI marked oxidised M.S. pressed butt hinges with necessary screws etc.
complete.(In case of welding , hire charges for welding set will be paid extra) 100x58x1.90 mm. 3,000.00 EA

45 Piano Hinges
Providing M.S. Piano hinges ISI marked IS:3818, finished with nickel plating and fixing with
necessary screws etc. complete.  Overall width 35 mm. 30.00 M

46 MS Aldrop-250x16mm
Providing and fixing ISI marked oxidised M.S. Aldrop with nuts and screws etc. complete:
250x16mm. 40.00 EA

47
MS Tower Bolts-200x10 

mm

Providing and fixing ISI marked oxidised M.S. tower bolt black finish, (Barrel type) with
necessary screws etc. complete  200x10 mm 40.00 EA
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48
MS Tower Bolts-150x10 

mm

Providing and fixing ISI marked oxidised M.S. tower bolt black finish,
(Barrel type) with necessary screws etc. complete : 150x10 mm 30.00 EA

49 MS Handles-125mm
Providing and fixing ISI marked oxidised M.S. handles conforming to IS:4992 with necessary
screws etc. complete:  125 mm 30.00 EA

50 H- Type SS Handle Providing & fixing H-type  SS pair of handle of size 300mm 568.00 EA

51 Mortice Latch & Lock
Providing and fixing bright finished brass 100 mm mortice latch and lock with 6 levers and a pair
of lever handles with necessary screws etc. complete (Dorset make of approved quality). 864.00 EA

52
Die Cast Hydraulic Door 

Closer

Providing and fixing aluminium die cast body tubular type universal hydraulic door closer
(having brand logo with ISI, IS : 3564, embossed on the body, door weight upto 35 kg and door
width upto 700 mm) with necessary accessories and screws etc. complete.

784.00 EA

53
Brass cupboard lock 50 

mm
Providing and fixing special quality chromium plated brass cupboard locks with six levers of
approved quality including necessary screws etc. complete. Size 50 mm 12.00 EA

54 Gypsum board partition

Providing and fixing partition upto ceiling height consisting of G.I. frame and required board,
including providing and fixing of frame work made of special section power pressed/ roll form
G.I. sheet with zinc coating of 120 gms/sqm(both side inclusive), consisting of floor and ceiling
channel 50mm wide having equal flanges of 32 mm and 0.50 mm thick, fixed to the floor and
ceiling at the spacing of 610 mm centre to centre with dash fastener of 12.5 mm dia meter 50 

80.00 M2

55
Mortice Latch & Lock 
without pair of han

Providing and fixing bright finished 100 mm mortice lock with 6 levers without pair of handles of 
approved quality for aluminium door, with necessary screws etc complete as per direction of
Engineer- in-charge.

176.00 EA

56
uPVC door frame-

Extruded section profile

Providing and fixing factory made uPVC door frame made of uPVC extruded sections having an
overall dimension as below (tolerance ±1mm), with wall thickness 2.0 mm (± 0.2 mm), corners
of the door frame to be Jointed with galvanized brackets and stainless steel screws, joints
mitred and Plastic welded. The hinge side vertical of the frames reinforced by galvanized M.S.
tube of size 19 X 19 mm and 1mm (± 0.1mm) wall thickness and 3 nos. stainless steel hinges
fixed to the frame complete as per manufacturer’s specification and direction of Engineerin-
charge. Extruded section profile size 48x40 mm

1,100.00 M

57
WPC solid door-Frame 

size 45 x 85 mm

Providing and fixing factory made single extruded WPC (Wood Polymer Composite) solid
door/window/Ceosetory windows & other Frames/Chowkhat comprising of virgin PVC polymer
of K value 58-60 (Suspension Grade), calcium carbonate and natural fibers (wood powder/ rice
husk/wheat husk) and non toxic additives (maximum toxicity index of 12 for 100 gms)
fabricated with miter joints after applying PVC solvent cement and screwed with full body 

10.00 M

58
WPC solid door-Frame 

size 50 x 100 mm

Providing and fixing factory made single extruded WPC (Wood Polymer Composite) solid
door/window/Ceosetory windows & other Frames/Chowkhat comprising of virgin PVC polymer
of K value 58-60 (Suspension Grade), calcium carbonate and natural fibers (wood powder/ rice
husk/wheat husk) and non toxic additives (maximum toxicity index of 12 for 100 gms)
fabricated with miter joints after applying PVC solvent cement and screwed with full body 

10.00 M

59
Existing door frames-25 

mm thick PVC flu

Providing and fixing to existing door frames. 25 mm thick PVC flush door shutters made out of a
one piece Multi chamber extruded PVC section of the size of 762 mm X 25 mm or less as per
requirement with an average wall thickness of 1 mm (± 0.3 mm). PVC foam end cap of size 

346.00 M2

60
High pressure laminated 

sheet -1.00mm th

Providing & Fixing decorative high pressure laminated sheet of plain / wood grain in gloss /
matt / suede finish with high density protective surface layer and reverse side of adhesive
bonding quality conforming to IS : 2046 Type S including cost of adhesive of approved quality.
1.0 mm thick

20.00 M2

61 Lipping with teak wood
Providing and fixing lipping with second class teak wood 38x12mm thick on edges of door
shutter using nails, adhessive etc. including french polishing complete. (Door area to be
measured for payment).

24.00 M2

62
Aluminium handles-

250mm

Providing and fixing aluminium handles ISI marked anodised (anodic coating not less than grade
AC 10 as per IS : 1868) transparent or dyed to required colour or shade with necessary screws
etc. complete : 250 mm

560.00 EA

63 S S tower bolt-200mm
Providing and fixing stainless steel tower bolts with necessary screws etc. complete. 200 mm

114.00 EA

64 SS Door Aldrop 250mm Providing and fixing SS Door Aldrop 250 x 16 mm 40.00 EA

65 SS Door stopper
Providing & fixing stainless steel Door stopper with necessary screws etc. complete. Twin
rubber stopper. 924.00 EA

66 S S door handle -150 mm
Providing and fixing stainless steel door handle with necessary screws etc. complete 150  mm

1,280.00 EA

67
PVC back rubber - 50 

mm

Providing & fixing PVC back rubber  with necessary screws etc. complete. 50 mm 
640.00 EA

68 Albihari Hinges Providing and fixing ISI marked Albihari hinges with necessary S.S screws etc complete
160.00 EA

69 S S cupboard locks
Providing and fixing 50 mm stainless steel cupboard lock of approved make including stainless
steel screws etc. complete. 10.00 EA

70 St. Steel, Single Section
Structural steel work in single section, fixed with or without connecting plate including cutting,
hoisting, fixing in position and applying a priming coat of approved steel primer all complete. 96,933.76 Kg

71 St. Steel, Built up Section
Structural steel work riveted, bolted or welded in built up sections, trusses and framed work
including cutting, hoisting, fixing inposition and applying a priming coat of approved steel
primer all complete

36,000.00 Kg

72
Rolling shutters-80x0.90 

mm M.S. laths w

Supplying and fixing rolling shutters of approved make, made of required size M.S. laths,
interlocked together through their entire length and jointed together at the end by end locks,
mounted on specially designed pipe shaft with brackets, side guides and arrangements for
inside and outside locking with push and pull operation complete, including the cost of
providing and fixing necessary 27.5 cm long wire springs manufactured from high tensile steel
wire of adequate strength conforming to IS: 4454 - part 1 and M.S. top cover of required
thickness for rolling shutters. 80x0.90 mm M.S. laths with 0.90 mm thick top cover

20.00 M2

73
Steel work in Built up 

Tubular Trusses

Steel work in built up tubular trusses including cutting, hoisting, fixing in position and applying
a priming coat of approved steel primer, welded and bolted including special shaped washers
etc. complete.  Hot finished welded type tubes.

1,48,352.00 Kg

74
Steel work welded in 

Built -Gratings

Steel work welded in built up sections/ framed work including cutting hoisting, fixing in position
and applying a priming coat of approved steel primer using structural steel etc. as required in
gratings frames guard bars, gates and similar works

1,440.00 Kg

75 Handrail
Providing and fixing hand rail of approved size by welding etc. to steel ladder railing, balcony
railing, staircase railing and similar works, including applying priming coat of approved steel
primer. M.S. tube 40 mm nominal bore

50.00 Kg
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76
Dash Fasteners 
10mmx120mm

Providing and fixing carbon steel galvanised ( minimum coating 5 micron) dash fastener of 10
mm dia double threaded 6.8 grade (yield strength 480 N/mm2), counter sunk head, comprising
of 10 m dia polyamide PA 6 grade sleeve, including drilling of hole in frame , concrete/ masonry, 

560.00 EA

77
Reinforced Barbed Wire 

Tape

Providing and fixing reinforced barbed wire tape (RBT) (2.6mm) thick single wire along the
boudary wall / fencing on angle iron post with all necessary fitting such as welding of nuts,
bolts, clips, TSP & labour etc.complete (Cost of angle iron post or any steel member shall be
paid seperately)

39,226.57 M

78
Anchor bolt 12 to 16 mm 

dia

Supply and fixing of 12 to 16 mm anchor bolts of 125-150 mm length as per requirement in door-
window frame to brick masonry/concrete including making pocket for fixing and mending good
with 1:2 cement sand mix as per direction of Engineer-In-charge. All necessary tools,tackles
included for fixing.

20.00 EA

79 Concertina Coil

Providing and fixing punched tape concertina coil (6 kg) 560mm dia after streching to be fixed
on existing Y angle post over fencing / boundary wall streched upto 6mts. opening to be fixed
with rivets, C-clips with all necessary arrangment, scaffolding complete in all respect with all
lead & lift as directed by Engineer in Charge.

7,845.31 M

80 Barbed Wire
Supply and installing barbed wire including Stretching barbed wire (SINGLE row ) on angle posts
including fixing of split pins etc. at any height. (Barbed wire shall shall be procurred by the
contractor at his cost)

100.00 M

81 2mm MS/GI sheet
Providing and Fixing by welding MS sheet 2mm thickness /18 BG GI sheet to the frame of MS
angles, tees etc including a priming coat of approved steel primer complete 8.00 Kg

82 Udaipur Green Marble
Marble stone flooring with 18mm thick marble stone (sample of marble shall be approved by
Engineer-in-charge) over 20 mm (average) thick base of cement mortar 1:4 (1 cement : 4 coarse
sand) laid and jointed with grey cement slurry including rubbing and polishing complete with : 

10.86 M2

83
Kota Stone Slab (20mm 

th), risers, steps

Kota stone slabs 20 mm thick in risers of steps, skirting, dado and pillars laid on 12 mm
(average) thick cement mortar 1:3 (1 cement: 3 coarse sand) and jointed with grey cement
slurry mixed with pigment to match the shade of the slabs, including rubbing and polishing 

10.00 M2

84
Vitrified tiles in 

Skirting,Riser of ste

Providing and laying Vitrified tiles in different sizes (thickness to be specified by manufacturer),
with water absorption less than 0.08 % and conforming to I.S. 15622, of approved make, in all
colours & shade, in skirting, riser of steps, over 12 mm thick bed of cement mortar 1:3 (1
cement: 3 coarse sand), including grouting the joint with white cement & matching pigments
etc. complete. Size of Tile 600x600 mm 

1,098.00 M2

85
Vitrified tiles in floor 

with cement mor

Providing and laying vitrified floor tiles in different sizes (thickness to be specified by the
manufacturer) with water absorption less than 0.08% and conforming to IS: 15622, of approved
make, in all colours and shades, laid on 20mm thick cement mortar 1:4 (1 cement : 4 coarse
sand), jointing with grey cement slurry @ 3.3kg/sqm including grouting the joints with white
cement and matching pigments etc., complete. Size of Tile 600x600 mm

11,594.00 M2

86
Vitrified tiles in floor 

with adhessive

Providing and laying Vitrified tiles in floor with different sizes (thickness to be specified by the
manufacturer), with water absorption less than 0.08% and conforming to IS:15622 , of
approved brand & manufacturer, in all colours and shade, laid with cement based high polymer
modified quick set tile adhesive (water based) conforming to IS : 15477, in average 6 mm
thickness, including grouting of joints (Payment for grouting of joints to be made separately).
Size of Tile 600x600 mm

44.00 M2

87
 Vitrified tiles 

Matt/Antiskid finish of 
size: 600 x 600 mm

Providing and laying Vitrified tiles in floor in different sizes (thickness to be specified by the
manufacturer) with water absorption less than 0.08% and conforming to IS:15622, of approved
brand & manufacturer, in all colours and shade, laid on 20 mm thick cement mortar 1:4 (1
cement: 4 coarse sand) jointing with grey cement slurry @3.3 kg/sqm including grouting the
joints with white cement and matching pigments etc. The tiles must be cut with the zero
chipping diamond cutter only . Laying of tiles will be done with the notch trowel, plier, wedge,
clips of required thickness, leveling system and rubber mallet for placing the tiles gently and
easily. Vitrified tiles Matt/Antiskid finish of size: 600 x 600 mm

20.00 M2

88
Ceramic Glazed Floor 
Tiles in CM-300x300

Providing and laying Ceramic glazed floor tiles of size 300x300 mm (thickness to be specified by
the manufacturer) of 1st quality conforming to IS : 15622 of approved make in colours such as
White, Ivory, Grey, Fume Red Brown, laid on 20 mm thick cement mortar 1:4 (1 Cement : 4
Coarse sand), jointing with grey cement slurry @ 3.3kg/sqm including pointing the joints with
white cement and matching pigment etc., complete.

44.00 M2

89
Ceramic Glazed Wall Tile-

Designer

Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS : 15622 (thickness to
be specified by the manufacturer ) of approved make in all shades of any size as approved by
Engineer-in-Charge, in skirting, risers of steps and dados over 12 mm thick bed of cement
Mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey cement slurry @ 3.3kg per sqm
including pointing in white cement mixed with pigment of matching shade complete. Designer
Tiles

2,500.00 M2

90 Non-skid ceramic tile

Providing and fixing first quality non-skid ceramic tiles (1st Quality) to match existing shade in
floor & dado, laid to line and level on cement mortar 1:6 bedding upto 75mm , floated with
cement etc. complete of size (300mm X 300mm). Rate shall be inclusive of one coat of rough
plaster to receive dado tiles. Designer/Pattern Tiles

950.00 M2

91
Ceramic Glazed Floor 

Tiles-395x395

Providing and laying Ceramic glazed floor tiles 395x395 mm (thickness to be specified by the
manufacturer) of 1st quality conforming to IS : 15622 of approved make colours laid on 20 mm
thick Cement Mortar 1:4 (1 Cement : 4 Coarse sand) or with cement based high polymer
modified quick-set tile adhesive (Water based) conforming to IS: 15477, in average 3mm
thickness including pointing the joints with white cement and matching pigment etc.
complete. Designer/Pattern Tiles

7.90 M2

92 Wind ties of 40x 6mm  Extra for providing and fixing wind ties of 40x 6mm flat iron section 11,080.00 M

93 Gola 75 x 75mm in cc
Providing gola 75 x 75 mm in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 stone
aggregate 10 mm and down gauge) including finishing with cement mortar 1:3 (1 cement : 3
fine sand) as per  standard design:  a) In 75x75mm deep chase

58.00 M

94 R/W Clamps
Providing and fixing M.S. holder bat clamps of approved design to C.I or S.C.I. rain water pipes
embedded in and including cement concrete blocks 10 x 10 x 10 cm of 1:2:4 mix (1 cement : 2
coarse  sand : 4 graded stone aggregate 20 mm nominal size) and cost of cutting holes and 

10.00 EA

95
Unplasticised Rigid PVC 

r/w Pipes-110

Providing and fixing on wall face unplasticised - Rigid PVC rain water pipes confirming to IS:
13592 Type A including jointing with seal ring conforming to IS: 5382 leaving 10 mm gap for
thermal expansion. Single socketed pipes. 110 mm dia

2,260.00 M

96 Flashing over sheet
Providing and fixing of 0.5mm th Zincalume steel sheet of 28mm deep profile flashing of same
approved colour / specification as of profile sheet roofing item, fixed with self tapping screws
etc. complete. 

1,012.00 M2
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97
Single skin 

roofing/cladding

Providing and fixing single skin precoated galvalume iron profile sheet (size, shape and pitch
(175-250mm) and depth (20-30mm) of corrugation as approved by Engg.in Charge) 0.5mm
(+0.05%) total coated thickness with AZ150 as per IS : 277, in 240mpa steel grade, 5-7 microns
epoxy primer on both side of the sheet and polyester top coat 15-18 microns. Sheet should
have protective guard film of 25 microns minimum to avoid scratches during transportation and
should be supplied in suitable length as desired by Engineer in- charge. The sheet shall be fixed
using self drilling /self tapping GI coated screws of size (5.5x 55 mm) with EPDM seal, complete
upto any pitch in horizontal/ vertical or curved surfaces, excluding the cost of purlins, rafters
and trusses and including cutting to size and shape wherever required.

29,983.33 M2

98
Re-fixing the profile 

sheet

Refixing of available profile sheet including dismantalling if required at any floor level with
bracing on top with necessary self tapping screws, all T&P etc. complete 44.00 M2

99 Translucent sheet 2 mm
Providing and fixing Translucent fibre sheet of 2mm thickness inclusive of all fastners, nuts,
bolts etc and inlcusive of labour complete  22.00 M2

100
Re-fixing of available AC 

sheet

Fixing of existing asbestos sheet including all tools and tackles to complete the job.
40.00 M2

101
Replacement of AC 

sheet

Repalcement of available AC sheet including all tools and tackles to complete the job as directed
by EIC. 100.00 M2

102 ACP Sheet

Providing, fabricating and supplying and fixing panels of aluminium composite panel cladding in
pan shape in metalic colour of approved shades made out of 4mm thick aluminium composite
panel material consisting of 3mm thick FR grade mineral core sandwiched between two
Aluminium sheets (each 0.5mm thick). The aluminium composite panel cladding sheet shall be
coil coated, with Kynar 500 based PVDF / Lumiflon based fluoropolymer resin coating of
approved colour and shade on face # 1 and polymer (Service) coating on face # 2 as specified
using stainless steel screws, nuts, bolts, washers, cleats, weather silicone sealant, backer rods etc.

20.00 M2

103 4mm fibre sheet
Providing and fixing fibre sheet of 4mm thickness inclusive of all fastners, nuts, bolts etc and
inlcusive of labour complete  10.00 M2

104 6mm fibre sheet Providing and fixing fibre sheet of 6mm thickness inclusive of all fastners, nuts, bolts etc and
inlcusive of labour complete  

8.00 M2

105 8mm fibre sheet Providing and fixing fibre sheet of 8mm thickness inclusive of all fastners, nuts, bolts etc and
inlcusive of labour complete  

10.00 M2

106 Decorative Glass film
Providing & fixing in position decorative glass film of Make- Garware/3M. Contractor to submit
catalogue of various design and patterns for approval. 22.00 M2

107
False Ceiling of Gypsum 

plain board

Providing and fixing false ceiling at all height including providing and fixing of frame work made
of special sections, power pressed from M.S. sheets and galvanized with zinc coating of 120
gms/sqm (both side inclusive) as per IS : 277 and consisting of angle cleats of size 25 mm wide x 

24.00 M2

108
False Ceiling of Gypsum 

fire resistant b

Providing and fixing false ceiling at all height including providing and fixing of frame work made
of special sections, power pressed from M.S. sheets and galvanized with zinc coating of 120
gms/sqm (both side inclusive) as per IS : 277 and consisting of angle cleats of size 25 mm wide x 

22.00 M2

109
Repair of Gypsum Board 

False Ceiling

Repair to existing Gypsum board false ceiling with 12.5 mm thick tapered edge gypsum plain
board conforming to IS: 2095- Part I including fixing of gypsum board to ceiling section and
perimeter channel with the help of dry wall screws of size 3.5 x 25 mm at 230 mm c/c including
jointing and finishing to a flush finish of tapered and square edges of the board with
recommended jointing compound , jointing tapes , finishing with jointing compound in 3 layers
covering upto 150 mm or both sides of joint and two coats of primer suitable for board, all as
per manufacturer’s specification and also including the cost of making openings for light
fittings, grills, diffusers, cutouts made with frame of perimeter channels suitably fixed, all
complete but excluding the cost of painting as per direction of E-I-C  

14.00 M2

110 AC sheets false ceiling
Providing and Fixing Grid False Ceiling as per specifications made of standard G.I. sections
powder coated and 4 mm thick Asbestos Cement sheets of 2' x 2' size inclusive of all hangers,
edge members and other clips complete, with sheets fixed with proper Philip screws/10 mm 

9,566.00 M2

111 Roller Blind
Providing and Fixing of Roller Blind for window, providing all equipment, material, tools, tackles
etc for fixing blinds for windows of approved make and shade etc complete as directed 120.00 M2

112 Vertical Blind
Providing and Fixing of Vertical Blind, type: vertical, width: 75 mm, providing all equipment,
material, tools, tackles etc for fixing blinds of approved make and shade etc complete as
directed

20.00 M2

113
Repair of Armstrong 

False Ceiling

Repair to existing Armstrong false ceiling with necessary screws, armstrong tiles etc. including
the cost of fixing, making openings for light fittings, grills, diffusers, cutouts made with frame of
perimeter channels suitably fixed, all complete as per direction of E-I-C  4.00 M2

114
12 mm cement 

plaster(1:4)coarse sand

12 mm cement plaster of mix: 1:4 (1 cement :  4 coarse sand).
65,794.18 M2

115
15 mm cement 

plaster(1:4)coarse sand

15 mm cement plaster on the rough side of single or half brick wall of mix: 1:4 (1 cement : 4
coarse sand). 37,402.00 M2

116 6 mm cement plaster
6 mm cement plaster of mix : 1:3 (1 cement : 3 fine sand)

200.00 M2

117 Neat cement punning Neat cement punning 18,676.00 M2

118
Extra for water proofing 

material in cem

Extra for providing and mixing water proofing material in cement plaster work in proportion
recommended by the manufacturers. ( Rate for per 50 kg bag of cement used in cement plaster
work)   

180.00 Lot

119 Flush cement pointing 
Providing all the materials and carrying out raised or flush cement pointing in 1:3 cement
mortar including providing and erecting steel scaffolding, curing, etc. complete to Brick
masonry.

10.00 M2

120
Water thinnable Cement 

primer

Applying one coat of water thinnable cement primer of approved brand and manufacture on
wall surface: Water thinnable cement primer 48,886.00 M2

121
Premium Acrylic Smooth 

exterior paint wi

Finishing walls with Premium Acrylic Smooth exterior weather coat paint with Silicone additives
of required shade New work (Two or more coats applied @ 1.43 ltr/10 sqm over and including
priming coat of exterior primer applied @ 2.20kg/ 10 sqm) 80,098.18 M2

122
Priming Coat-Ready 

mixed red oxide

Applying priming coat: With ready mixed red oxide zinc chromate primer of approved brand
and manufacture on steel galvanised iron/steel works. 1,000.00 M2
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123
Synthetic Enamel Paint 

(New work)

Painting with synthetic enamel paint of approved brand and manufacture to give an even
shade: Two or more coats on new work. 8,248.00 M2

124
Aluminium Paint (New 

work)

Painting with aluminium paint of approved brand and manufacture to give an even shade. Two
or more coats on New Work 18.00 M2

125
Anti Corrosive 

Bitumastic Paint(new 
work

Painting with black anti corrosive bitumastic paint of approved brand and manufacture to give
an even shade: Two or more coats on New Work 18.00 M2

126
Premium acrylic 

emulsion Paint-2 Coats

Wall painting with premium acrylic emulsion paint of interior grade, having VOC (Volatile
Organic Compound ) content less than 50 grams/ litre of approved brand and manufacture,
including applying additional coats wherever required to achieve even shade and colour and
including priming coat of exterior primer applied @ 2.20kg/ 10 sqm).  Two coats

52,844.00 M2

127 Damp-proof putty
Providing and applying damp-proof putty @ 3.0 kg/10sqm Birla or JK make on surface of wall,
column,beam and slab etc. i/c removing damp surface for receiving putty and sand papering
the existing finished surface for making the surface smooth complete as per direction of EIC. 

222.00 M2

128
White cement putty 

3.0kg/10sqm

Providing and Applying white cement putty @ 3.0 kg/10sqm Birla or JK make on surface of
wall, column and beam etc. i/c hacking and sand papering the existing finished surface for
making the surface smooth complete as per direction of EIC. 

27,014.00 M2

129
Repair to 

Plaster(1:4)Coarse sand

Repairs to plaster of thickness 12mm to 20mm in patches of area 2.5sq. metres and under
including cutting the patch in proper shape,rakingout joints and preparing and plastering the
surface of the walls complete including disposal of rubbish to the dumping ground within 50
metres lead: With cement mortar 1:4 (1 cement : 4 coarse sand)

4,892.00 M2

130 Re-fixing Door Chowkhat

Fixing chowkhats in existing opening including embedding chowkhats in floors or walls cutting
masonry for holdfasts, embedding hold fasts in cement concrete blocks of size 15 x 10 x 10 cm
with cement concrete 1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 20 mm
nominal size), painting two coats of approved wood preservative to sides of chowkhats and
making good the damages to walls and floors as required complete including disposal of rubbish 
to the dumping ground within 50 meters lead :  Door chowkhats

4.00 EA

131
Re-fixing Window 

Chowkhat

Fixing chowkhats in existing opening including embedding chowkhats in floors or walls cutting
masonry for holdfasts, embedding hold fasts in cement concrete blocks of size 15 x 10 x 10 cm
with cement concrete 1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 20 mm
nominal size), painting two coats of approved wood preservative to sides of chowkhats and
making good the damages to walls and floors as required complete including disposal of rubbish 
to the dumping ground within 50 meters lead : Window chowkhats

4.00 EA

132
Renewing glass 

panes,wooden fillet-
5mm

Renewing glass panes, with wooden fillets wherever necessary : Float glass panes of thickness
5 mm 10.00 M2

133
Synthetic Enamel Paint 

(Old work)

Painting with synthetic enamel paint of approved brand and manufacture of required colour to
give an even shade: One or more coats on old work. 7,790.00 M2

134 Wire mesh 100x100mm
Providing fixing GI wire mesh of size 100x100mm in slab with necessary nails etc. as directed by
E.I.C (10 Gauge) 36.00 Kg

135 Demolishing CC-1:4:8
Demolishing cement concrete manually/ by mechanical means including disposal of material
within 50 metres lead as per direction of Engineer-in-charge. Nominal concrete 1:4:8 or leaner
mix (i/c equivalent design mix)

170.00 M3

136 Demolishing R.C.C.
Demolishing R.C.C. work manually/by mechanical means including stacking of steel bars and
disposal of unserviceable material with in 50 met res lead as per direction of Engineer-in-charge 70.00 M3

137
Extra for cutting 
reinforcement

Extra for cutting reinforcement bars manually/ by mechanical means in R.C.C. or R.B. work
(Payment shall be made on the cross sectional area of R.C.C. or R.B. work) as per direction of
Engineer -in -charge.

25.00 M2

138
Extra for scrapping 

reinforcement

Extra for scrapping, cleaning and straightening reinforcement from R.C.C. or R.B. work.
12.00 Kg

139 Demolishing B/W
Demolishing brick work manually/mechanical means including stackingof serviceable material
and disposal of unserviceable material within50 metres lead as per direction of Engineer-in-
charge.  In cementmortar

680.00 M3

140
Dismantling & taking out 

doors upto 3m2

Dismantling and taking out doors, windows and clerestory window shutters (steel or wood)
including chowkhats, architrave, holdfasts etc. complete and stacking within 50 metres lead. Of
area 3 sq. metres and below.

2,604.00 EA

141 Dismantling Steelwork 
Dismantling steel work in single/built-up sections including dismembering and stacking within
50 metres lead 1,400.00 Kg

142
Dismantling Tile work-

10mm to 25mm

Dismantling tile work in floors and roofs laid in cement mortar including stacking material
within 50 metres lead. For thickness of tiles 10 mm to 25 mm 300.00 M2

143
Dismantling Asbestos/GI 

Roofing

Dismantling roofing included ridges, hips valleys and gutters etc. and stacking the material
within 50 metres lead of:  Asbestos/GI sheet 13,754.00 M2

144
Dismantling of Old 

Plaster

Dismantling old plaster or skirting raking out joints and cleaning the surface for plaster
including disposal of rubbish to the dumping ground within 50 metres lead. 1,600.00 M2

145
Dismantling 

Aluminium/Gypsum 
Partitions

Dismantling aluminium/ Gypsum partitions, doors windows, fixed glazing and false ceiling
including disposal of unserviceable surplus material and stacking of serviceable material with in
50m lead as directed by Engineer-in- Charge.

700.00 M2

146
Disposal of building 

rubbish/malba

Disposal of building rubbish / malba / similar unserviceable, dismantled or waste materials by
mechanical means, including loading, transporting, unloading to approved municipal dumping
ground or as approved by Engineer-in-charge, beyond 50 m initial lead, for all leads including all 

140.00 M3

147
Dismantling damaged 
wash basin/WC/Urinal

Dismantling damaged wash basin/orissa wc pan/pedestal type wc/urinal stall etc. i/c removing
fittings to be reused and disposal of malba to dumping ground  complete. 34.00 EA

148 Removing waterproofing
Removing of existing waterproofing material from the roof surface or shade including all tools
and tackles to complete the work. 30.00 M2

149
Prep. & Consolidation of 

Subgrade

Preparation and consolidation of subgrade with power road roller of 8 to 12 tonne capacity
after excavating earth to an average of 22.5 cm depth, dressing to camber and consolidating
with road roller i/c making good the undulations etc. and re-rolling the sub grade and disposal
of surplus earth lead upto 50 metres.

20.00 M2
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150
Construction of granular 

sub-base: Grade-II

Construction of granular sub-base by providing close graded Material
conforming to specifications, mixing in a mechanical mix plant at
OMC, carriage of mixed material by tippers to work site, for all leads
& lifts, spreading in uniform layers of specified thickness with motor
grader on prepared surface and compacting with vibratory power roller
to achieve the desired density, complete as per specifications and
directions of Engineer-in-Charge.

With material conforming to Grade-II (size range 53 mm
to 0.075 mm ) having CBR Value-25

6.00 M3

151 S/L of good earth Supplying and levelling at site.  Good earth 20.00 M3

152 S/L of crusher dust Supplying and levelling at site.  crusher dust 20.00 M3

153 Concertina Coil with RBT

Providing and fixing concertina coil fencing with punched tape concertina coil 600 mm dia 10
metre openable length ( total length 90 m), having 50 nos rounds per 6 metre length, upto 3 m
height of wall with existing angle iron ‘Y’ shaped placed 2.4m or 3.00 m apart and with 2
horizontal R.B.T. and 5 barbed wire, stud tied with G.I. staples and G.I. clips to retain
horizontal, including necessary bolts or G.I. barbed wire tied to angle iron, all complete as per
direction of Engineer-in-charge, with reinforced barbed tape(R.B.T.) / Spring core (2.5mm thick)
wire of high tensile strength of 165 kg/ sq.mm with tape (0.52 mm thick) and weight 43.478
gm/ metre (cost of M.S. angle, C.C. blocks shall be paid separately)

20.00 M

154
60mm Th Interlocking 

Paver Block

Providing and laying 60 mm thick factory made cement concrete interlocking paver block of M-
30 grade made by block making machine with strong vibratory compaction and of approved
size and design / shape laid in required colour and pattern over and including 50mm thick
compacted bed of course sand, filling the joints with course sand etc. all complete as per the
direction of Engineer - in - charge.

2,400.00 M2

155
Kerb stones of strength 

M25

Providing all necessary material, tools, tackles & services for supplying & fixing the concrete 
Kerb stones of strength M25 & size as length 600 mm, outer vertical face 300 mm, height in 
slope 150 mm, bottom thickness 150 mm & top thickness 100 mm, including fixing the kerb 
stones in line & level with cement mortar jointing with proper finishing etc. 

6.00 M3

156
GI chain link fencing  

80X80 mm

Providing and fixing galvanized steel chain link fencing with 80x80 mm mesh size, 2.5 mm dia
mesh wire conforming to IS:2721, MS stirrups wire 2.5 mm dia with tying wire 1.6 mm dia mild
steel including providing 25 mm x 4.75 mm MS stretcher bars, eye bolt strainers, ring nuts, hair
pins, staples of 3.5 mm wire, cleats of MS angle 75 x 60 x 6 mm, MS droppers 25 mm x 4.75 mm
with 38 mm x 4.85 mm half round staples etc., completed as per drawings and specified as
directed. (Flat, angle etc will be paid separately).

10.00 M2

157 Single Half stall Urinal

Providing and fixing white vitreous china flat back or half stall urinal of size 580x380x350 mm
with white PVC automatic flushing cistern, with fittings, standard size C.P. brass flush pipe,
spreaders with unions and clamps (all in C.P. brass) with waste fitting as per IS:2556 C.I. trap
with outlet grating and other couplings in C.P. brass including painting of fittings and cutting
and making good the walls and floors wherever required. a) Single half stall urinals with 5 litres
P.V.C. automatic flushing cistern          

40.00 EA

158 Orrisa pan WC
Providing and fixing white vitreous china water closet squatting pan (Indian type) : Orissa
pattern W.C. pan of size 580x440 mm 16.00 EA

159 European WC
Providing and fixing white vitreous china pedestal type (European type/ wash down type) water
closet pan. 208.00 EA

160 PVC Flushing Cistern
Providing and fixing PVC low level flushing cistern with manually controlled device (handle
lever) conforming to IS-7231 with all fittings and fixtures complete.  10 Ltr. Capacity-White 208.00 EA

161
PVC Waste Pipe for sink 

or WB-32mm

Providing and fixing PVC waste pipe for sink or wash basin including PVC waste fittings
complete. Flexible pipe 32mm dia 4.00 EA

162
Vitreous china Urinal 

partition

Providing and fixing Vitreous china Urinal partition of standard design and required color, of
Parryware or eq. make using screws etc complete 14.00 EA

163 Wash Basin, Oval Type

Providing and fixing washbasin with C.I. brackets, 15mm CP brass pillar taps, 32mm CP brass
waste of standard pattern, including painting of fittings and brackets, cutting and making good
the walls wherever required : Oval type washbasin for mounting under the counter (Oval basin
make Parryware CAT No. 0419, Waste coupling : Parko/Volga Bottle Trap: Parko/Volga with a
15 mm C.P. brass pillar tap. 

240.00 EA

164
W.C. wall mounted 

(Make Hindware, Cat N

Providing and fixing white vitreous china wall mounted Europen water closet (Make Hindware,
Cat No 2006) with seat and lid ,10 litres flushing cistern & manually controlled device with all
fittings and fixtures complete including cutting and making good the walls and floors wherever
required WC pan with ISI markd with solid plastic seat & lid. 

8.00 EA

165 Kitchen sink

Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen sink as per IS 13983 with C.I.
brackets and stainless steel plug 40 mm including painting of fittings and brackets, cutting and
making good the walls wherever required : Kitchen sink without drain board in Salem stainless
steel 610X460 mm bowl depth 250mm with waste pipe, bracket fittings etc complete 

4.00 EA

166 Jet Spray
Providing and fixing CP brass Jet and accessories to english type WC of approved quality and
make complete. 244.00 EA

167 CP Bottle Trap
Providing and fixing CP brass bottle trap of approved quality. 

24.00 EA

168
CPVC pipe 15 mm 

Internal work

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot
& cold water supply, including all CPVC plain & brass threaded fittings, including fixing the pipe
with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step CPVC
solvent cement and testing of joints complete as per direction of Engineer in Charge. Internal
work - Exposed on wall. 15 mm nominal outer dia Pipes

80.00 M

169
CPVC pipe 20 mm 

Internal work

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot
& cold water supply, including all CPVC plain & brass threaded fittings, including fixing the pipe
with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step CPVC
solvent cement and testing of joints complete as per direction of Engineer in Charge. Internal
work - Exposed on wall. 20 mm nominal outer dia Pipes

1,120.00 M
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170
CPVC pipe 15 mm 
Concealed work

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot
& cold water supply, including all CPVC plain & brass threaded fittings, i/c fixing the pipe with
clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step CPVC solvent
cement and the cost of cutting chases and making good the same including testing of joints
complete as per direction of Engineer in Charge. Concealed work, including cutting chases and
making good the walls etc.     15 mm nominal outer dia Pipes 

80.00 M

171
CPVC pipe 20 mm 
Concealed work

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot
& cold water supply, including all CPVC plain & brass threaded fittings, i/c fixing the pipe with
clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step CPVC solvent
cement and the cost of cutting chases and making good the same including testing of joints
complete as per direction of Engineer in Charge. Concealed work, including cutting chases and
making good the walls etc.   20 mm nominal outer dia Pipes 

580.00 M

172
CPVC pipe 15 mm 

External work

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot
& cold water supply including all CPVC plain &brass threaded fittings This includes jointing of
pipes & fittings with one step CPVC solvent cement ,trenching ,refilling & testing of joints
complete as per direction of Engineer in Charge. External work 15 mm nominal outer dia Pipes

160.00 M

173
CPVC pipe 20 mm 

External work

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot
& cold water supply including all CPVC plain & brass threaded fittings This includes jointing of
pipes & fittings with one step CPVC solvent cement ,trenching ,refilling & testing of joints
complete as per direction of Engineer in Charge. External work 20 mm nominal outer dia Pipes

360.00 M

174
CPVC pipe 25 mm 

External work

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes 25mm dia, having thermal
stability for hot & cold water supply including all CPVC plain & brass threaded fittings This
includes jointing of pipes & fittings with one step CPVC solvent cement ,trenching ,refilling &
testing of joints complete as per direction of Engineer in Charge. External work 25 mm nominal
outer dia Pipes

40.00 M

175
GI Pipes with GI Fittings 

EW (15mm dia N

Providing and fixing medium class GI pipes complete with GI fittings including trenching &
refilling etc. (external work).15mm dia, nominal bore. 10.00 M

176 Bib Cock 12mm Dia Providing and fixing CP concealed bib cock size 12mm dia of jaquar make 10.00 EA

177 Bib Cock 19mm Dia Providing and fixing CP brass Short body bib cock 19mm nominal bore 10.00 EA

178 2- Way Bib Cock Providing and fixing of two way bib cock sicko, including all tools & tackles 10.00 EA

179
Concealed bib cock 

19mm
Providing and fixing CP concealed bib cock size 19mm dia of jaquar make

10.00 EA

180 32mm CPVC Pipe

Providing and fixing 32mm CPVC pipe to correct line and level including providing all materials
such as C class pipes and required fittings, carrying out necessary excavation, backfilling &
ramming after testing  etc. complete. Make: astral/prince/supreme

14.00 M

181
20mm Heavy Class GI 

Pipe
Providing and fixing heavy class GI pipes complete with GI fittings including trenching & refilling
etc. (external work) 20mm dia, nominal bore.

40.00 M

182
25mm Heavy Class GI 

Pipe
Providing and fixing heavy class GI pipes complete with GI fittings including trenching & refilling
etc. (external work) 25mm dia, nominal bore.

40.00 M

183 PVC pipe 40 mm

Providing and fixing 40 mm dia PVC pipe of approved make with necessary bends, unions, tees,
clamps etc. complete as per specifications and as directed by Engineer Incharge. The rates shall
be inclusive of providing chase for concealed piping wherever required and making the surface
complete

20.00 M

184 PVC pipe 50 mm

Providing and fixing 50 mm dia PVC pipe of approved make with necessary bends, unions, tees,
clamps etc. complete as per specifications and as directed by Engineer Incharge. The rates shall
be inclusive of providing chase for concealed piping wherever required and making the surface
complete

64.00 M

185 PVC Pipe 75mm

Providing and fixing PVC pipe of approved make with necessary bends, unions, tees, clamps etc.
complete as per specifications and as directed by Engineer Incharge. The rates shall be inclusive
of providing chase for concealed piping wherever required and making the surface complete.

28.00 M

186 PVC Pipe 100mm

Providing and fixing PVC pipe of approved make with necessary bends, unions, tees, clamps etc.
complete as per specifications and as directed by Engineer Incharge. The rates shall be inclusive
of providing chase for concealed piping wherever required and making the surface complete 

32.00 M

187 PVC pipe 150 mm

Providing and fixing PVC pipe of approved make with necessary bends, unions, tees, clamps etc.
complete as per specifications and as directed by Engineer Incharge. The rates shall be inclusive
of providing chase for concealed piping wherever required and making the surface complete 

20.00 M

188
Unplasticised PVC 
Connection Pipe

Providing and fixing unplasticised P.V.C. connection pipe with brass unions: 45 cm length-15
mm nominal bore 8.00 EA

189
Making Chases 

7.5x7.5cm in walls

Making chases upto 7.5x7.5 cm in walls including making good and finishing with matching
surface after housing G.I. Pipe etc. 12.00 M

190  CP Jali Providing and fixing CP Jali for nahni trap as directed of size 100mm dia. 44.00 EA
191  Gully Trap Providing  stone ware gully traps of 9"x9" size  . 40.00 EA
192 Ball valve 19mm Providing and fixing 19 mm Ball valve including all tools and tackles 26.00 EA
193 Ball valve 25mm Providing and fixing 25 mm Ball valve including all tools and tackles 32.00 EA

194 25mm HDPE pipe Providing and fixing HDPE pipe including all fittings, 25 mm nominal outer dia Pipes inside
bore well

14.00 M

195 32 mm HDPE pipe Providing and fixing 32 mm OD PE-63 PNG HDPE pipe with approved make including all
fittings.

25.00 M

196 Towel Ring
Providing & Fixing PTMT towel ring trapezoidal shape 215 mm long, 200 mm wide with
minimum distance of 37 mm from wall face with concelead fitting arrangements of approve
quality & colour.

6.00 EA

197 Towel Rod

Providing and fixing PTMT towel rail complete with brackets fixed to. wooden cleats with CP
brass screws with concealed| fitings arrange ment of approved quality and colour. 600 mm long
towel rail with total length of 645 mm, width 78 mm and effective height of 88 mm, weighing not
less than 190 gms

18.00 EA

198 Nahani Trap Providing and fixing 100 x 80mm PVC deep seal Nahani Trap of insect proof type with PVC
heavy grating and frame as directed

50.00 EA

199 Angle cock Providing and fixing of Angle cock of approved make, including all tools and tackles 20.00 EA
200 Stop cock 20mm Providing and fixing Stop cock  of size 20 mm dia. Including all tools and tackles. 38.00 EA

201 20mm UPVC Pipe

Providing & fixing 20mm UPVC pipe to correct line and level including providing all materials
such as C class pipes and required fittings, carrying out necessary excavation, backfilling &
ramming after testing  etc. complete. Make: astral/prince/supreme. Of size 20mm

14.00 M



S.No SAP text Description of Item
Approx 

quantity for 2 
years

Unit Rate without 
GST(Rs)

Amount without 
GST (Rs)

GST 
amount(Rs)

Total amount 
with GST (Rs)

202 25mm UPVC Pipe

Providing & fixing 25mm UPVC pipe to correct line and level including providing all materials
such as C class pipes and required fittings, carrying out necessary excavation, backfilling &
ramming after testing  etc. complete. Make: astral/prince/supreme. Of size 25mm

34.00 M

203 32mm UPVC Pipe
Providing and fixing 32mm UPVC pipe to correct line and level including providing all materials
such as C class pipes and required fittings, carrying out necessary excavation, backfilling &
ramming after testing  etc. complete. Make: astral/prince/supreme

64.00 M

204
Taking out and lowering 

submersible

Taking out the existing defective submersible pump & motor from the existing bore and
lowering the same in existing bore after necessary repairs i/c arrangement for all T & P, labour
required for the job per direction of  E-in-charge

4.00 EA

205
Repair to Submersible 

pump upto 1.5 HP

Repair and Rewinding of submersible pump / motor up to 1.5 HP of any make i/c taking to
workshop and back and rewinding, changing bearings / bushes, alignment of shaft, oiling,
greasing, changing packings/seals as per requirement complete. 

4.00 EA

206
Repair of Jet Pump upto 

1HP

Repair and rewinding of Jet Pumpset up to 1.00 HP including rewinding, changing
bearings/bushes, alignment of shaft, oiling, greasing, changing packings/seals, to & fro carriage
of workshop and dismantaling/refixing at site complete as per requirement.

4.00 EA

207
3 core 2.5 Sqmm flat 

cable

Providing and fixing 3 core 2.5 Sqmm flat cable for Submersible pump of Finolex / Havells /
Polycab make. 8.00 M

208
S/I submersible pump-

1.50HP

Supplying Installation, lowering, commissioning & testing of KSB make submersible pump to be
lowered in 100 mm dia casing pipe complete with submersible Motor of 1.50 HP suitable for
operation on 400/415 Volt Single phase 50 cycle with following performance: A) Discharge: 0.56
Ltrs./Second. B) Max. Head: 73.00 M. C) RPM: 2900. D) Head discharge: 39.00 to 98.00 M. E)
Volt: 220

14.00 EA

209 Starter-1.50HP
Providing and fixing single phase starter for 1.50 HP submersible pump/motor including making
connection complete. 14.00 EA

210
S/I submersible pump-

1.00HP

Supplying Installation & testing of KSB make submersible pump to be lowered in 100 mm dia
casing pipe complete with submersible Motor of 1.00 HP,CORA 2C/15, suitable for operation on
400/415 Volt Single phase 50 cycle with following performance: A) Discharge: 0.56 Ltrs./Second.
B) Max. Head: 73.00 M.  C) RPM: 2900.  D) Head discharge: 39.00 to 98.00 M.  E) Volt: 220

14.00 EA

211 Starter-1.00HP
Providing and fixing single phase starter for 1.00 HP submersible pump/motor including making
connection complete. 14.00 EA

212
Nylon Rope for lifting of 

S/s Pump
Providing 8mm dia Nylon rope for lifting and hanging of submersible pump.

40.00 M

213
Monoblock pump 1.00 

HP
Providing and fixing monoblock pump of crompton greaves or eq. make i/c necessary fittings,
testing etc. complete. 1.00 HP

4.00 EA

214 Monoblock pump-0.5 HP Providing and fixing monoblock pump of crompton greaves or eq. make i/c necessary fittings,
testing etc. complete. 0.5 HP

4.00 EA

215
Boring(125mm)(18m -

24m)

Boring with 125 mm dia casing pipe for hand pump/ tube well in all soils except ordinary hard
rocks requiring blasting including removing the casing pipe after the hand pipe/tube well is
lowered and tested : Beyond 18 m and upto 24 m depth.

10.00 M

216
Boring(125mm)(24m -

30m)

Boring with 125 mm dia casing pipe for hand pump/ tube well in all soils except ordinary hard
rocks requiring blasting including removing the casing pipe after the hand pipe/tube well is
lowered and tested :  Beyond 24 m and upto 30 m depth.

10.00 M

217
Boring (125mm) beyond 

30m depth

Boring with 125 mm dia casing pipe for hand pump/ tube well in all soils except ordinary hard
rocks requiring blasting including removing the casing pipe after the hand pipe/tube well is
lowered and tested :  Beyond 30 m depth.

10.00 M

218
uPVC Casing pipe 100 

mm

Supplying, assembling, lowering and fixing in vertical position in bore well, unplasticized PVC
medium well casing (CM) pipe of required dia, conforming to IS: 12818, including required hire
and labour charges, fittings & accessories etc. all complete, for all depths, as per direction of
Engineer -in-charge.

10.00 M

219
Cleaning of O/H Water 

Storage Tanks

Cleaning of O/H water storage tank up to 1000 ltrs. i/c cleaning with potassium permanganate /
bleaing powder and finally with clear water complete. 4.00 EA

220
NP2 Class RCC 

Pipes(150mm dia)

Providing and laying non-pressure NP2 class (light duty) R.C.C. pipes with collars jointed with
stiff mixture of cement mortar in the proportion of 1:2 (1 cement : 2 fine sand) including testing
of joints etc. complete:  150 mm dia. R.C.C. pipe 4.00 M

221
NP2 Class RCC 

Pipes(200mm dia)

Providing and laying non-pressure NP2 class (light duty) R.C.C. pipes with collars jointed with
stiff mixture of cement mortar in the proportion of 1:2 (1 cement : 2 fine sand) including testing
of joints etc. complete:  200 mm dia. R.C.C. pipe 4.00 M

222
NP2 Class RCC 

Pipes(250mm dia)

Providing and laying non-pressure NP2 class (light duty) R.C.C. pipes with collars jointed with
stiff mixture of cement mortar in the proportion of 1:2 (1 cement : 2 fine sand) including testing
of joints etc. complete:  250 mm dia. R.C.C. pipe

4.00 M

223
Making sewer 

connection with existing 
ma

Making connection of drain or sewer line with existing manhole including breaking into and
making good the walls, floors with cement concrete 1:2:4 mix (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm nominal size) cement plastered on both sides with cement 

4.00 EA

224 Soak Pit

Making soak pit 2.5 m diameter 3.0 metre deep with 45 x 45 cm dry brick honey comb shaft
with bricks and S.W. drain pipe 100 mm diameter, 1.8 m long complete as per standard design.
With common burnt clay F.P.S. (non modular) bricks of class designation 7.5 

4.00 EA

225
CC 1:5:10 SW /PVC 
Pipes(75mm dia)

Providing and laying cement concrete 1:5:10 (1 cement : 5 coarse sand : 10 graded stone
aggregate 40 mm nominal size) alround S.W./PVC pipes including bed concrete as per standard
design: 75mm dia SW/PVC pipe

80.00 M

226 Cleaning of Septic Tank
Cleaning of septic tank of any size including digging out all the silt and disposing the same to the
dumping ground. 4.00 EA

227
Pre-laminated Board-

Decorative

Providing and fixing 12 mm thick prelaminated particle board flat pressed three layer or graded
wood particle board conforming to IS: 12823 Grade l Type ll, in panelling fixed in aluminum
doors, windows shutters and partition frames with C.P. brass / stainless steel screws etc. 

8.00 M2

228
Glazing in Aluminium 

works-5.0mm

Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions etc.
with PVC/EPDM/ neoprene gasket etc. complete as per the architectural drawings and the
directions of engineer-in-charge . (Cost of aluminium snap beading shall be paid in basic item)
With float glass panes of 5.0 mm thickness

1,824.00 M2

229
Glazing in Aluminium 

works-8.0mm

Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions etc.
with PVC/ neoprene gasket etc. complete as per the architectural drawings and the directions
of engineer-in-charge . (Cost of aluminium snap beading shall be paid in basic item) With float
glass panes of 8.0 mm thickness

12.00 M2

230
SS Windows Stays 

255x19mm

Providing and fixing stainless steel (SS 304 grade) adjustable friction windows stays of approved
quality with necessary stainless steel screws etc. to the side hung windows as per direction of
Engineerin- charge complete. 255 X 19 mm

24.00 EA
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231
Aluminium door repair 

upto 3 leaf

Repairing of aluminum doors/windows/ventilators by changing damaged butt hinges, screws i/c
dismantling and refixing the leaf, tightening of corner screws etc. complete job. For repairing
up to three leafs at one location (Rate per leaf of any size).

8.00 EA

232
Fixing of available 

aluminium partition
Fixing of available aluminium partition with glass and board including screws, transportation to
site etc. complete in all respect as directed by EIC

10.00 M2

233
Aluminium hinges upto 

150 mm

Providing and fixing aluminium hinges upto 150 mm in aluminium doors / windows /
ventilators i/c screws etc. complete 210.00 EA

234
Powder coated 

Aluminium Work(fixed 
portion)

Providing and fixing aluminium work for doors, windows, ventilators and partitions with
extruded built up standard tubular sections/ appropriate Z sections and other sections of
approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required dia
and size, including necessary filling up the gaps at junctions, i.e. at top, bottom and sides with
required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be smooth, rust free,
straight, mitred and jointed mechanically wherever required including cleat angle, Aluminium
snap beading for glazing / paneling, C.P. brass / stainless steel screws, all complete as per
architectural drawings and the directions of Engineer-in-charge. (Glazing, paneling and dash
fasteners to be paid for separately) : b) For fixed portion Powder Coated 50 microns with colour
as approved.

6,620.00 Kg

235
Powder coated 

Aluminium 
Work(Shutters)

Providing and fixing aluminium work for doors, windows, ventilators and partitions with
extruded built up standard tubular sections/appropriate Z sections and other sections of
approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required dia
and size, including necessary filling up the gaps at junctions, i.e. at top, bottom and sides with
required EPDM rubber/neoprene gasket etc. Aluminium sections shall be smooth, rust free,
straight, mitred and jointed mechanically wherever required including cleat angle, Aluminium
snap beading for glazing / paneling, C.P. brass / stainless steel screws, all complete as per
architectural drawings and the directions of Engineer-in-charge. (Glazing, paneling and dash
fasteners to be paid for separately) : For shutters of doors, windows & ventilators including
providing and fixing hinges/ pivots and making provision for fixing of fittings wherever required
including the cost of EPDM rubber / neoprene gasket required (Fittings shall be paid for
separately) Powder Coated 50 microns with colour as approved.

11,804.00 Kg

236
Aluminium Handle for 

RHS/LHS

Providing and fixing aluminium Handle for RHS/LHS aluminium windows of similar finish as for
window including cleats, screws etc complete 300.00 EA

237
Aluminium American 

handle 200mm

Providing and fixing aluminium American handle 200mm long including necessary screws etc.
complete with similar finish as of door. 24.00 EA

238
Integral cement based 

water proofing 
treatment

Providing and laying integral cement based water proofing treatment including preparation of
surface as required for treatment of roofs, balconies, terraces etc consisting of following
operations: a) Applying a slurry coat of neat cement using 2.75 kg/ sqm of cement admixed
with water proofing compound conforming to IS. 2645 and approved by Engineer-in-Charge
over the RCC slab including adjoining walls upto 300 mm height including cleaning the surface
before treatment. b) Laying brick bats with mortar using broken bricks/brick bats 25 mm to 115
mm size with 50% of cement mortar 1:5 (1 cement : 5 coarse sand) admixed with water
proofing compound conforming to IS : 2645 and approved by Engineer-in-Charge over 20 mm
thick layer of cement mortar of mix 1:5 (1 cement : 5 coarse sand) admixed with water proofing
compound conforming to IS : 2645 and approved by Engineer-in-Charge to required slope and
treating similarly the adjoining walls upto 300 mm height including rounding of junctions of
walls and slabs c) After two days of proper curing applying a second coat of cement slurry using
2.75 kg/ sqm of cement admixed with water proofing compound conforming to IS : 2645 and
approved by Engineer-in-Charge. d) Finishing the surface with 20 mm thick jointless cement
mortar of mix 1:4 (1 cement : 4 coarse sand) admixed with water proofing compound
conforming to IS: 2645 and approved by Engineer-in-Charge including laying glass fibre cloth of
approved quality in top layer of plaster and finally finishing the surface with trowel with neat
cement slurry and making pattern of 300x300 mm square 3mm deep. e) The whole terrace so
finished shall be flooded with water for a minimum period of two weeks for curing and for final
be flooded with water for a minimum period of two weeks for curing and for final test. All
above operations to be done in order and as directed and specified by the Engineer-in-Charge:
With average thickness of 120 mm and minimum thickness at khurra as 65 mm

2.50 M2

239
3mm thk STP membrane 

for Water proofing

Providing all material, cleaning the roof surface and carring out 3mm thick membrane
(approved make) water proofing treatment as under below
1) Filling the cracks, Holes etc, with Tar Plastic (Cold Water Proofing Compound)                                                                                             

1,200.00 M2

240
Integral cement based 

water proofing w/o brick 
agg. layer

Providing and laying integral cement based water proofing treatment including preparation of
surface as required for treatment of roofs, balconies, terraces etc consisting of following
operations: a) Applying a slurry coat of neat cement using 2.75 kg/ sqm of cement admixed
with water proofing compound conforming to IS. 2645 and approved by Engineer-in-Charge 

44.00 M2

241 Prunning Tree Branches
Prunning the branches of tree as required including arrangement of ladder, axe, saw etc to
complete the job including removing of vegetation from site to the dumping yard upto any lead
and lift.

50.00 EA

242 Cleaning of manhole
Cleaning of manhole and connected sewerlines of any size manually / mechanically with in the
premises including labour, khappachi, rope, all T&P and disposal of garbage/malba outside the
periphery of bldg to nearest dumping ground. (Rate per manhole)

4.00 EA

243 Cleaning the terrace

Cleaning the terrace including clearing the blockages of rain water pipes / spouts and removal
of garbage, vegetation etc. from terrace and sunshades and disposal of the same to nearest
dumping ground with all sand-paper,scrapping blades, T & P, ladder etc.

6.00 EA

244
Supply & filling malba 

under floor
Supplying and filling malba under floor/any other location including watering , ramming,
consolidation, levelling , dressing  etc. complete.

12.00 M3

245
Making arrangement 
Electrician/Carpenter

Making arrangement of Electrician / Carpenter / Plumber along with helper for minor repairs i/c
providing washers, thread, m seal, screws, nails, fevicol, fuse wire, insulation tape and T & P as
per requirement at site complete.(The unit of per day is meant for 8 hours and it shall be paid 

8.00 Day

246
Making opening for 

exhaust fan

Making round opening in wall for exhaust fan upto 450 mm including making good the wall,
jambs with cement mortar 1:4 (1 cement : 4 coarse sand) and finishing complete. 10.00 EA

247 Dewatering
Dewatering at locations of water logged areas like cable trenches, taxi track, floors etc. using
required pump and motor irrespective of source of incoming water including all T&P, labour ,
etc. complete. (The unit of per day is meant for 8 hours and it shall be paid judicially on pro-

10.00 Day

248 River Sand
Supplying and filling in plinth with River sand under floors including, watering, ramming,
consolidating and dressing complete. 3,616.00 M3

249 Pressing of MS sheet Extra for pressing of MS sheet for making grooves in New pattern MS gates. 6,338.00 Kg

250 JCB on Hire Providing on hire JCB with fuel, operator and carrying out work as directed( one shift is of 8 hrs)
2.00 shift
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251 Cleaning of Sewer Line
Cleaning of all sewer lines between manholes at one location I/c all T&P and disposal of
sewager/malba outside the periphery of bldg to nearest dumping ground 4.00 Lot

252 Roof grouting Roof grouting with cement mortar (1:3) i/c mixing water proofing compound and hacking the
joints,roughening the surface with brushes etc. complete. 

7.60 M2

253 SS Locking bolt 100mm Providing fixing SS locking bolt 100mm
10.00 EA

254 RCC ring water tank

Providing and Fixing Precast RCC ring water tank, of depth 300mm, minimum 40 mm thickness
of approved dia including plastering of joints form outside, complete plastering form inside, top
and bottom cover, cannecting to new/existing inleat and outlet water line, complete and
directed bby EIC

3,43,120.00 Ltr

255 Sintex water tank

Providing, erecting & Fixing of 1000 liter capacity Sintex water tank with all fixtures like inlet /
outlet / overflow float valves etc. complete as directed including transporting to site and along
with Scaffolding and Supplying all the Materials, Tools, Tackles & Labors for replacing approved
Sintex Over Head 1000 Liter. Water Tank & C.I. lockable Over Head Water Tank Covers etc.
Scaffolding/Crane to lift the tank at any height shall be under Agency Scope"

2,12,000.00 Ltr

256
Hire charges of Water 

Tanker 5 to 6 KL
Hire charges of Water Tanker 5 to 6 KL capacity Tipper 10 tonne capacity (Taken 10km average 
lead) for cleaning/ washing of area. 4.00 TRP

257
Protection of RCC 

Structures by 
Rehabilitation ( 25mm)

"Providing all materials, tools, tackels & services for Rehabilitation of RCC Structures as
following a. ) Repair damaged concrete members including stripping dilapidated and loose
concrete, scrapping reinforcement with wire brush and cleaning the same with speciality
chemicals( Rusticide SS ) in one or more coats as per manufacturer's specifications. b.)
Providing and applying speciality chemicals ( Polyalk Fixoprime ) in recommended proportions
to steel bars & exposed concrete in one or more coats as per manufacturer's specifications. c.)
Providing and applying speciality chemicals ( Polyalk EP ) in recommended proportions with 1:4
mortar with quartz sand in one or more coats up to 25mm thickness as per manufacturer's
specifications etc. complete as directed.

260.00 M2

258
Protection of RCC 

Structures by 
Rehabilitation ( 50mm)

Protection of RCC Structures by Rehabilitation
a)Providing all necessary materials & services to repair damaged concrete members including
stripping dilapidated and loose concrete, scrapping reinforcement with wire brush and cleaning
the same with specialty chemicals (Rusticide SS) in one or more coats as per manufacturer's
specifications. b.) Providing and applying specialty chemicals (Polyalk Fixoprime ) in
recommended proportions to steel bars & exposed concrete in one or more coats as per
manufacturer's specifications. c.) Providing and applying specialty chemicals (Polyalk EP) in
recommended proportions with 1:4 mortar with quartz sand in one or more coats up to 50 mm
thickness as per manufacturer's specifications"  

8.00 M2

259
Structural steel work 
(Steel form Company 

stores)

Fabricating and erecting all types of structural steel work at all heights including steel
scaffolding, welding and gas cutting, drilling of holes etc Contractor shall use his own welding
set, gas cutting set, gas, approved quality of welding electrodes, drill machine and other
accessories, required for carrying out the entire work. The rate shall include supply and fixing of
MS bolts, and nuts , and washers and applying one coat of Shalimar or any other approved
make red oxide (primer) paint to all the exposed surfaces of steel. (Rates shall include
transportation from TPCODL stores, up to 1.00 KM, including loading and unloading and
returning scrap to stores)

137.00 MT

260
 Laterite stone masonry 

available at site

Constructing Laterite stone masonry available at site in Cement mortar 1:5 (1 cement :5 coarse
sand) as directed by EIC 1.80 M3

261
Repair to window 

sunshades upto 1 sqm 
area 

Repairs to window sunshades of size upto 1 sqm area including including chiseling/removing
the loose concrete, plastering the RCC surface with cement mortar 1:4 (1 cement: 4 fine sand
{50% jamuna sand and 50% coarse sand}) of thickness from 12 mm to 20mm up to floor V level
complete. (Scaffolding shall be paid extra if required)

4.00 EA

262
Suspended Gypsum 

board ceiling

Providing and fixing suspended Gypsum board ceiling (straight, vertical & curved) consisting of
fixing GI perimeter channels of 27mm x0.5mm thick having one flange of 20mm and another
flange of 30mm along with perimeter of the ceiling, screws fixed to RCC/ Brick/foam block
walls/ gypsum board partitions with the help of rawl plugs and screws. The suspending GI
Intermediate channels of size 45x0.55mm th. With two flanges of each from the soffit
@1200mm centre with GI hangers of 25mm x 0.5mm thick Fixed to soffit with GI cleat and steel
Expansion fasteners and to intermediate channel with GI nut and bolt. Ceiling section of 0.5mm
thickness having knurled wedge of 51.5 mm and two flanges of 26mm each with lips of 10.5mm
then fixed to the intermediate channel with the help of connecting clips and in direction
perpendicular to the intermediate channel at 450mm centers, 12.5mm th. Tapered edge
gypsum plaster board (confirming to IS 2095-1982) is then fixed with screws to ceiling section
with 25mm dry screws at 230mm centers at the underside of ceiling section framing. Screws to
be fixed mechanically either with screw driver or drilling machine with suitable attachment,
providing angle beads and edging beads wherever necessary, finishing even appearance. P/f
trap doors made of laminated boards with wooden frames, p/f wooden shadow battens (holloc
wood, black enamel painted - 25x40mm) at wall peripheries and ends, extra frame work for
fixing lights, making cutouts for electrical / HVAC / plumbing works etc. complete.

6.00 M2

263
False ceiling tiles-Dune 

Armstrong 600x6

Providing and fixing false ceiling tiles of approved materials of size 600x600 mm in true
horizontal level suspended on inter locking metal grid of hot dipped galvanized steel sections
(galvanized @ 120 gsm/sqm) consisting of main "T" runner suitably spaced at joints to get
required length and of size 24x35 mm made of 0.30 mm thick (minimum) sheet spaced at
1200mm center to center and cross "T" of size 24x25 mm made of 0.30 mm thick (minimum)
sheet, 1200 mm long spaced between main "T" at 600 mm center to center to form a grid of
1200 x 600 mm and secondary cross "T" of length 600mm and size 24x25mm made of 0.30mm
thick(minimum) sheeet to be interlocked at middle of the 1200 * 600 mm pane; to form grids
of 600 x 600 mm laying false ceiling tiles of approved texture in the grid including wherever
required cutting/making opeing of services like diffusers, grills, light fittings, fixtures, smoke
decetors etc. Main "T" runners to be suspended from ceiling using GI slotted cleats fixed to
ceiling with 6 mm dia and 50mm long dash fastners, 2.8 mm GI adjustable rods with galvanised
level clips spaced at 1200 m center to center main T, bottom exposed width of 24 mm of all T-
sections shall be pre-painted with polyester paint, all complete at all heights as per
specifications drawings and as directed by Engineer - in - Charge. a) with Dune 600x600x16 RH-
99 tiles (Tegular Edge./Board edge/Microlook Edge.) of Armstrong make 

4.00 M2
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264
False ceiling tiles-Ultima 

Armstrong 600

Providing and fixing false ceiling tiles of approved materials of size 600x600 mm in true
horizontal level suspended on inter locking metal grid of hot dipped galvanized steel sections
(galvanized @ 120 gsm/sqm) consisting of main "T" runner suitably spaced at joints to get
required length and of size 24x35 mm made of 0.30 mm thick (minimum) sheet spaced at
1200mm center to center and cross "T" of size 24x25 mm made of 0.30 mm thick (minimum)
sheet, 1200 mm long spaced between main "T" at 600 mm center to center to form a grid of
1200 x 600 mm and secondary cross "T" of length 600mm and size 24x25mm made of 0.30mm
thick(minimum) sheeet to be interlocked at middle of the 1200 * 600 mm pane; to form grids
of 600 x 600 mm laying false ceiling tiles of approved texture in the grid including wherever
required cutting/making opeing of services like diffusers, grills, light fittings, fixtures, smoke
decetors etc. Main "T" runners to be suspended from ceiling using GI slotted cleats fixed to
ceiling with 6 mm dia and 50mm long dash fastners, 2.8 mm GI adjustable rods with galvanised
level clips spaced at 1200 m center to center main T, bottom exposed width of 24 mm of all T-
sections shall be pre-painted with polyester paint, all complete at all heights as per
specifications drawings and as directed by Engineer - in - Charge. b) with Ultima 600x600x19 RH-
95 tiles (Tegular Edge./Board edge/Microlook Edge) Of Armstrong make

4.00 M2

265
False Ceiling Laminated 

Gypsum tiles 595

Providing and fixing tiled false ceiling of 9mm thick square edge laminated Gypsum tile of size
595x595mm made of Gypsum Plaster board, manufactured from Natural Gypsum as per IS
2095 part I and laminated with white 0.16mm thick fibre retardant PVC filon on the face side 

4.00 M2

266
Looking mirror-

modiguard AC sheet 
base

Providing and fixing 6.0mm th modiguard make mirror to wall space with base of plain asbestos
sheet, with peripherial moulded frame of second class teak wood of size 32mm x 20mm,
stained spirit polished.

46.00 M2

267
Repairing/Alignment of 

toughned glass do

Taking out and Repairing the toughned glass door (single leaf of any size) and refixing the same
after necessary repairs with proper alignment including all T&P complete. 4.00 EA

268
Supply of unskilled 

workman

Supply of unskilled workman i/c all T&P for miscellaneous works at site as per direction of E in
charge. 2,480.00 EA

269
WIRING:SHORT 
POINT(GroupA)

Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 sq.mm FRLS PVC
insulated copper conductor single core cable in surface / recessed medium class PVC conduit,
with modular switch, modular plate, suitable GI box and earthing the point with 1.5 sq.mm.
FRLS PVC insulated copper conductor single core cable etc as required.- Group A

1,854.00 Point

270
WIRING:SHORT 
POINT(GroupB)

Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 sq.mm FRLS PVC
insulated copper conductor single core cable in surface / recessed medium class PVC conduit,
with modular switch, modular plate, suitable GI box and earthing the point with 1.5 sq.mm.
FRLS PVC insulated copper conductor single core cable etc as required.-Group B

288.00 Point

271
WIRING:SHORT 
POINT(GroupC)

Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 sq.mm FRLS PVC
insulated copper conductor single core cable in surface / recessed medium class PVC conduit,
with modular switch, modular plate, suitable GI box and earthing the point with 1.5 sq.mm.
FRLS PVC insulated copper conductor single core cable etc as required-Group C

184.00 Point

272
WIRING:(THREE LIGHT 

POINTS)

Wiring for light point /fanpoint/exhaust fan/call bell point with 1.5 Sq mm PVC insulated copper
conductor wires in recessed/surface PVC conduite,with modular switch,modular plate,suitable
G.I box and earthing the point with 1.5 sq mm copper conductor wire etc as required.
(Excluding of Ckt wiring from D.B to switch boards)Single light point controlled by a 6Amps
modular type switch.(e) Three light points controlled by a 6Amps modular type switch.

200.00 EA

273
WIRING:(FOUR LIGHT 

POINTS)

Wiring for light point /fanpoint/exhaust fan/call bell point with 1.5 Sq mm PVC insulated copper
conductor wires in recessed/surface PVC conduite,with modular switch,modular plate,suitable
G.I box and earthing the point with 1.5 sq mm copper conductor wire etc as required. 

4.00 EA

274
Cu conducter-1X 1.5 

Sqmm

Supplying and drawing following sizes of FRLS PVC insulated copper conductor, single core cable
in the existing surface/ recessed steel / PVC conduit as required. 1X 1.5 Sqmm 6.00 M

275
Cu conducter-3X 1.5 

Sqmm

Supplying and drawing following sizes of FRLS PVC insulated copper conductor, single core cable
in the existing surface/ recessed steel / PVC conduit as required. 3 X 1.5 Sqmm 1,840.00 M

276
Cu conducter-3X 2.5 

Sqmm

Supplying and drawing following sizes of FRLS PVC insulated copper conductor, single core cable
in the existing surface/ recessed steel / PVC conduit as required. 3X 2.5 Sqmm 19,821.60 M

277
Cu conducter-3X 4 

Sqmm

Supplying and drawing following sizes of FRLS PVC insulated copper conductor, single core cable
in the existing surface/ recessed steel / PVC conduit as required. 3X 4 Sqmm 5,838.00 M

278 Cu conducter-3X6 Sqmm
Supplying and drawing following sizes of FRLS PVC insulated copper conductor, single core cable
in the existing surface/ recessed steel / PVC conduit as required. 3X 6 Sqmm 280.00 M

279
WIRING 4x10+2x10 sq 

mm

WIRING 4x10+2x10 sq mm Supply and drawing of following sizes of PVC insulated stranded
copper conductor wires of 1100 Volts grade in existing conduit, pipe including
connection/termination etc as required.(e) 4x10+2x10 sq mm

428.00 M

280
WIRING For 4X16 +2X6 

Sqmm 

Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC
insulated copper conductor, single core cable in surface/ recessed medium class PVC conduit as
required. 4 X 16 sq. mm + 2 X 6 sq. mm earth wire

10.00 M

281 PVC CONDUIT: (20 mm)
Supplying and fixing of following sizes of medium class PVC conduit along with accessories in
surface/recess including cutting the wall and making good the same in case of recessed conduit
as required. 20 mm

160.00 M

282 PVC CONDUIT: (25 mm)
Supplying and fixing of following sizes of medium class PVC conduit along with accessories in
surface/recess including cutting the wall and making good the same in case of recessed conduit
as required. 25 mm

1,900.00 M

283 PVC CONDUIT: (32 mm)
Supplying and fixing of following sizes of medium class PVC conduit along with accessories in
surface/recess including cutting the wall and making good the same in case of recessed conduit
as required.   32 mm 

8.00 M

284 PVC CONDUIT: (40 mm)
Supplying and fixing of following sizes of medium class PVC conduit along with accessories in
surface/recess including cutting the wall and making good the same in case of recessed conduit
as required. 40 mm

12.00 M

285 PVC CONDUIT: (50 mm)
Supplying and fixing of following sizes of medium class PVC conduit along with accessories in
surface/recess including cutting the wall and making good the same in case of recessed conduit
as required. 50 mm 

16.00 M

286
S.P 5/6 amps, one way 

modular switch

Supplying and fixing following modular switch/ socket on the existing modular plate & switch
box including connections but excluding modular plate etc. as required. 5/6 amps switch 896.00 EA

287
S.P 5/6 amps, two way 

modular switch

Supplying and fixing following modular switch/ socket on the existing modular plate & switch
box including connections but excluding modular plate etc. as required. 2 way 5/6 amps switch 6.00 EA
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288
S.P 15/16 amps, one way 

modular switch

Supplying and fixing following modular switch/ socket on the existing modular plate & switch
box including connections but excluding modular plate etc. as required. 15/16 amp switch 160.00 EA

289
3 pin 5/6 amps, modular 

socket outlet

Supplying and fixing following modular switch/ socket on the existing modular plate & switch
box including connections but excluding modular plate etc. as required. 3 pin 5/6 amp socket
outlet

900.00 EA

290
6 pin 15/16 amps, 

modular socket outlet

Supplying and fixing following modular switch/ socket on the existing modular plate & switch
box including connections but excluding modular plate etc. as required. 6 pin 15/16 amp socket
outlet

160.00 EA

291
Modular base & cover 

plate 1-2 Module

Supplying and fixing following Modular base & cover plate on existing modular metal boxes etc.
as required. 1 -2 Module 400.00 EA

292
SWITCH ,SOCKETS MK 

MAKE(6/16A)

Supply and fixing of 6/16 Amp switch, sockets of MK make modular type in PVC/GI box
complete in all respects with testing & commissioning. 516.00 EA

293
SWITHCHED SOCKET 
OUTLETS (6 A & 16 A)

SWITHCHED SOCKET OUTLETS (6 A AND 16 A) Supplying and fixing of a set of 2 Nos 6 A Socket
outlets and one no 16 A Socket controlled by 16 A Master Switch of MK make including GI/PVC
box, connections complete in all respect

324.00 ST

294
SWITHCHED SOCKET 

OUTLETS (6 A)

SWITHCHED SOCKET OUTLETS (6 A) A set of 2 Nos. 6 A switched socket outlets (FOR UPS )in a
box, with providing & fixing 2 nos. 2/3 pin 6 A switches & socket outlets( But switch& socket
should be at defferent possition or as required)..

796.00 ST

295 SWITCH & SOCKET (6A)
Supply & fixing of a set of one 6 amp switch & socket of modular type with suitable size G.I
box. 1,838.00 EA

296
Batten typ lamp holder 

& one no 11 watt

Supply & fixing of anchor make batten typ lamp holder & one no 11 watt CFL 
10.00 EA

297 FAN REGULATOR
Supplying and fixing two module stepped type electronic fan regulator on the existing modular
plate switch box including connections but excluding modular plate etc. as requireds 274.00 EA

298
INDUSTRIAL SOCKET 

OUTLETS (25/32A 
DPMCB)

INDUSTRIAL SOCKET OUTLETS (25/32A DPMCB) Supply, installation, testing & commissioning of
industrial type plug and socket outlet with SP/TPN MCB (10 KA motor duty) mounted on a sheet 
steel enclosure including termination, earthing etc as required . (b) Supply and fising of 25/32
Amp DP MCB (C series) of approved make in MS enclouser

510.00 EA

299
Single pole blanking 

plate

Supplying and fixing single pole blanking plate in the existing MCB DB complete etc. as required.
2,932.00 EA

300 MCB-Single pole
Supplying and fixing 5 amps to 32 amps rating, 240/415 volts, “C” curve, miniature circuit
breaker suitable for inductive load of following poles in the existing MCB DB omplete with
connections, testing and commissioning etc. as required.  Single pole

2,400.00 EA

301
MCB-Single pole and 

neutral

Supplying and fixing 5 amps to 32 amps rating, 240/415 volts, “C” curve, miniature circuit
breaker suitable for inductive load of following poles in the existing MCB DB complete with
connections, testing and commissioning etc. as required.  Single pole and neutral

240.00 EA

302 MCB-Triple pole
Supplying and fixing 5 amps to 32 amps rating, 240/415 volts, “C” curve, miniature circuit
breaker suitable for inductive load of following poles in the existing MCB DB complete with
connections, testing and commissioning etc. as required.  Triple pole

4.00 EA

303 RCCB-25 amp
Supplying and fixing following rating, four pole, (three phase and neutral), 415 volts, residual
current circuit breaker (RCCB), having a sensitivity current upto 300 milliamperes in the existing
MCB DB complete with connections, testing and commissioning etc. as required. 25 amps

8.00 EA

304 RCCB-40amp
Supplying and fixing following rating, four pole, (three phase and neutral), 415 volts, residual
current circuit breaker (RCCB), having a sensitivity current upto 300 milliamperes in the existing
MCB DB complete with connections, testing and commissioning etc. as required. 40 amps

6.00 EA

305 RCCB-63 amp
Supplying and fixing following rating, four pole, (three phase and neutral), 415 volts, residual
current circuit breaker (RCCB), having a sensitivity current upto 300 milliamperes in the existing
MCB DB complete with connections, testing and commissioning etc. as required. 63 amps

10.00 EA

306 63 MCB 4 Pole
Supplying and fixing following rating, four pole, (three phase and neutral), 415 volts, in the
existing MCB DB complete with connections, testing and commissioning etc. as required. 63
amps MCB four pole.

456.00 EA

307
Double 

Pole,RCCB,25Amp

Supplying and fixing following rating, double pole, (single phase  and neutral), 240 volts, residual 
current circuit breaker (RCCB), having a sensitivity current upto 300 milliamperes in the existing
MCB DB complete with connections, testing and commissioning etc. as required. 25 amps

4.00 EA

308
Double 

Pole,RCCB,40Amp

Supplying and fixing following rating, double pole, (single phase  and neutral), 240 volts, residual 
current circuit breaker (RCCB), having a sensitivity current upto 300 milliamperes in the existing
MCB DB complete with connections, testing and commissioning etc. as required. 40 amps

2.00 EA

309
Double Pole,RCCB, 63 

Amp

Supplying and fixing following rating, double pole, (single phase  and neutral), 240 volts, residual 
current circuit breaker (RCCB), having a sensitivity current upto 300 milliamperes in the existing
MCB DB complete with connections, testing and commissioning etc. as required. 63 amps

2.00 EA

310 DP sheet steel enclosure
Supplying and fixing DP sheet steel enclosure on surface/ recess along with 25/32amps 240
volts “C” curve DP MCB complete with connections, testing and commissioning etc. as required. 16.00 EA

311 TP sheet steel enclosure
Supplying and fixing TP sheet steel enclosure on surface/ recessed along with 16/25/32amps
415 volts “C” curve TP MCB complete with connections, testing and commissioning etc. as
required. 

4.00 EA

312
3-pin 32 Amp ratting 

floor mounted industrial 
sockets

Supply & fixing of single phase 3-pin 32 Amp ratting floor mounted industrial sockets weather
proof IP 67 of Legrand/Neptune /Balls make complete pair with male & female type plug &
socket arrangement.

4.00 EA

313
63 Amp  3 phase 5 pin IP 

65  industrial socket 

Supply & fixing of 63 Amp 3 phase 5 pin IP 65 industrial socket with top & complete with
enclouser & 3 phase MCB of 63 amp ratting  of  HAGER / Legrand /L&T /Merlingerin make 8.00 ST

314
30 A, 415 V, TPN 

Industrial type socket 
outlet

Supplying and fixing 30 A, 415 V, TPN Industrial type socket outlet, with 4 pole and earth, metal
enclosed plug top alongwith 30 A, “C” curve, TPMCB, in sheet steel enclosure, on surface or in
recess, with chained metal cover for the socket out let and complete with connections, testing 

4.00 EA

315
TP&N MCB distribution 

board- 4way (4+12)

Supplying and fixing following way prewired TP&N MCB distribution board of steel sheet for
415 volts on surface/ recess complete with loose wire box, terminal connectors for all incoming
and outgoing circuits, duly prewired with suitable size FRLS PVC insulated copper conductor up
to terminal blocks, tinned copper bus bar, neutral link, EArth bar, din bar, detachable gland
plate, interconnections, powder painted including EArthing etc. as required.(But without MCB/
RCCB/ Isolator) 4 way (4 + 12), Double door

216.00 EA

316
TP&N MCB distribution 

board-6way (4+18)

Supplying and fixing following way prewired TP&N MCB distribution board of steel sheet for
415 volts on surface/ recess complete with loose wire box, terminal connectors for all incoming
and outgoing circuits, duly prewired with suitable size FRLS PVC  insulated copper conductor up 

200.00 EA
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317
TP&N MCB distribution 

board-8way (4+24)

Supplying and fixing following way prewired TP&N MCB distribution board of steel sheet for
415 volts on surface/ recess complete with loose wire box, terminal connectors for all incoming
and outgoing circuits, duly prewired with suitable size FRLS PVC  insulated copper conductor up 

4.00 EA

318
TPN MCB distribution 
board-12way (4+36)

Supplying and fixing of following ways surface/ recess mounting, vertical type, 415 volts, TPN
MCB distribution board of sheet steel, dust protected, duly powder painted, inclusive of 200
amps tinned copper bus bar, common neutral link, EArth bar, din bar for mounting MCB’s (but
without MCB’s and incomer ) as required . (Note : Vertical type MCB TPDB is normally used 

20.00 EA

319 100 Amp, 16 KA,TPMCCB
Providing and fixing following rating and braking capacity and 3 pole MCCB in existing cubicle
panel board including drilling holes in cubicle panel, making connections, etc. as required.100
Amp, 16 KA,TPMCCB

2.00 EA 

320 125 Amp, 16 KA,TPMCCB
Providing and fixing following rating and braking capacity and 3 pole MCCB in existing cubicle
panel board including drilling holes in cubicle panel, making connections, etc. as required.125
Amp, 16 KA,TPMCCB

2.00 EA 

321
SP&N MCB-12 way, 

Double door

Supplying and fixing following way, single pole and neutral, sheet steel, MCB distribution board,
240 volts, on surface/ recess, complete with tinned copper bus bar, neutral bus bar, earth bar,
din bar, interconnections, powder painted including earthing etc. as required. (But without 

2.00 ST

322
SP&N MCB-8 way, 

Double door

Supplying and fixing following way prewired SP&N MCB distribution board of steel sheet for 240
volts on surface/ recess complete with loose wire box, terminal connectors for all incoming and
outgoing circuits, duly prewired with suitable size FRLS PVC insulated copper conductor up to 

2.00 EA

323
Prewired SP&N MCB- 16 

way, Double door

Supplying and fixing following way prewired SP&N MCB distribution board of steel sheet for 240
volts on surface/ recess complete with loose wire box, terminal connectors for all incoming and
outgoing circuits, duly prewired with suitable size FRLS PVC insulated copper conductor up to 

2.00 EA

324
AIR CON DB (ACDB): 6W 

TPN

AIR CON DB (ACDB): 6W TPN Supply, installation, testing and commissioning of following double 
door type distribution boards fabricated out of 16 SWG, CRCA sheet steel recessed in wall or
surface mounted.  6-way TPN AC DB double door type (IP 43),consisting of one no100 Amp TP 

2.00 ST

325 8 SWG G.I Wire
Supply, laying & fixing of following sizes of Cu/GI strip/wire clamped to walls, cable trays etc for
equipment/ System earthing complete as required including inter connection between length
at joints, all fixing accessories saddles, clamps etc and other fixing hardware material as 

30.00 M

326 GI Pipe earthing
Earthing with G.I. earth pipe 4.5 metre long, 40 mm dia including accessories, and providing
masonry enclosure with cover plate having locking arrangement and watering pipe etc. with
charcoal/ coke and salt as required.

4.00 EA

327
Earthing with G.I. earth 

plate

Earthing with G.I. earth plate 600 mm X 600 mm X 6 mm thick including accessories, and
providing masonry enclosure with cover plate having locking arrangement and watering pipe of
2.7 metre long etc. with charcoal/ coke and salt as required. 

26.00 ST

328
Earthing with copper 

earth plate

Earthing with copper earth plate 600 mm X 600 mm X 3 mm thick including accessories, and
providing masonry enclosure with cover plate having locking arrangement and watering pipe of
2.7 metre long etc. with charcoal/ coke and salt as required.

2.00 ST

329 Copper earth strip
Providing and fixing 25 mm X 5 mm copper strip on surface or in recess for connections etc. as
required. 6.00 M

330 G.I. earth strip
Providing and fixing 25 mm X 5 mm G.I. strip on surface or in recess for connections etc. as
required. 200.00 M

331
3 core 2.5 Sq mm Copper 

armoured XLPE cable

Supply, laying, testing and commissioning of following sizes of PVC sheathed PVC insulated
copper conductor armoured cable 1.1 KV grade on wall, or in existing cable tray / wall /hume
pipe with fixing hardwareetc as required. c ) 3 core 2.5 Sq mm Copper armoured XLPE cable

24.00 M

332
3 core 4 Sq mm Copper 
armoured XLPE cable

Supply, laying, testing and commissioning of following sizes of PVC sheathed PVC insulated
copper conductor armoured cable 1.1 KV grade on wall, or in existing cable tray / wall /hume
pipe with fixing hardwareetc as required. c ) 3 core 4 Sq mm Copper armoured XLPE cable

4.00 M

333
3 core 6 Sq mm Copper 
armoured XLPE cable

Supply, laying, testing and commissioning of following sizes of PVC sheathed PVC insulated
copper conductor armoured cable 1.1 KV grade on wall, or in existing cable tray / wall /hume
pipe with fixing hardwareetc as required. c ) 3 core 6 Sq mm Copper armoured XLPE cable

4.00 M

334
2C x 10 sqmm 

Aluminium

Supply, laying, testing and commissioning of following sizes of PVC sheathed PVC insulated
Aluminium conductor armoured cable 1.1 KV grade on wall, or in existing cable tray / wall
/hume pipe with fixing hardware etc as required.

10.00 M

335
3C x 10 sqmm armoured 

cable

Supplying and laying of following sizes of 1.1 KV grade multicore aluminium conductor XLPE
insulated armoured cable conforming to IS:7098 (Part - I) complete with all amendments etc. as
required. 3 C x 10 Sq.mm 

20.00 M

336
Straight through cable 

jointing kit
Straight through cable jointing kit with cast resin compound with ferrules for 6 sq. mm 1.1 KV 
grade cable

14.00 M 

337 36 watt T8 or 28 watt T5
Supply and fixing of 36 watt T8 or 28 watt T5  lamps in existing light fixtures.

8.00 EA

338 LED out door light fitting

Supplying and Fixing of Flood light of philips Out door type BRP 022 LED - 21 watt LED street
light fittings of Philips including GI pipe for mounting the light and accessories like clamps, bolt,
nut etc with testing and commissioning in all respect. 4.00 EA

339 1x 18 Watt LED wall light

Supply, storing, fixing, assembling, testing and commissioning of following light fixtures
(Recessed/ surface/ceiling/Wall mounted) and fans complete with down rods, chain hangers,
lamps, power factor improvement capacitors, ballasts etc and all necessary accessories
complete as required. b) 1x 18 Watt LED wall light model type 31081 4 feet long Fixture of
philips surface mounted type ,

2,638.00 EA

340 1x 9 Watt LED wall light
Supply, storing, fixing, assembling, testing and commissioning of following light fixtures
(Recessed/ surface/ceiling/Wall mounted) and all necessary accessories complete as required.
b)  1x 9 Watt LED wall light model type 31081 2feet long Fixture  of philips surface mounted 

24.00 EA

341
Sereno LED /SP 824 P 
LED 29S-5000 GR OD,

Supply, storing, fixing, assembling, testing and commissioning of following light fixtures
(Recessed/ surface/ceiling/Wall mounted) and all necessary accessories complete as required.
surface mounted. LED philips lighting Sereno LED /SP 824 P LED 29S-5000 GR OD,                                                                                               6.00 EA

342
FXC 101 including 11 

watt CFL  lamp

Supply, storing, fixing, assembling, testing and commissioning of following light fixtures
(Recessed/ surface/ceiling/Wall mounted) and all necessary accessories complete as
required.e) Supply, Installation of philips bulk head light fittings of CAT no FXC 101 including 11
watt CFL  lamp

4.00 EA

343
1 x 12 

Watt,LED(Philips:DN192
B-LED9S-650

Supplying & Installation of lighting fittings/ fixtures complete with special electronics low loss
ballast/ lumilux tube/ lamp/ condenser/ starter /louvers/ reflector/cover etc. complete as
required:- Recessed mounted fitting with 1 x 12 Watt, LED Light (Make:-Philips CAT No.
DN192B-LED9S-6500 PSU WH)  or equivalent.

4.00 EA

344
1 x 12 

Watt,LED(Philips:DN193
B-LED12S-65

Supplying & Installation of lighting fittings/ fixtures complete with special electronics low loss
ballast/ lumilux tube/ lamp/ condenser/ starter /louvers/ reflector/cover etc. complete as
required:-Recessed mounted fitting with 1 x 12 Watt, LED Light (Make:-Philips CAT No. DN193B-
LED12S-6500 PSU WH)  or equivalent.

80.00 EA
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345
1 x 13 

Watt,LED(Philips:BBS313 
1xDLED-50

Supplying & Installation of lighting fittings/ fixtures complete with special electronics low loss
ballast/ lumilux tube/ lamp/ condenser/ starter /louvers/ reflector/cover etc. complete as
required:-Surface mounted circular fitting with 1 x 13 Watt LED Light (Make:-Philips CAT No. 

26.00 EA

346
4 x 14 

Watt,LED(Philips:2' x 
2'LED-RC380

Supplying & Installation of lighting fittings/ fixtures complete with special electronics low loss
ballast/ lumilux tube/ lamp/ condenser/ starter /louvers/ reflector/cover etc. complete as
required:- Recessed mounted fitting with 4 x 14 Watt, LED Light, direct-indirect lighting
luminaire with special seamlessly integrated frame and full Opal Acrylic Diffuser (OAD) (Make:-
Philips CAT No. 2' x 2' LED-RC380B LED-25-6500 PSE OD WH (40W))  or equivalent

160.00 EA

347
Recessed TBS088 4XTL5 

14 W EBP M2 (4xTL5

Supply, storing, fixing, assembling, testing and commissioning of following light fixtures
complete with down rods, chain hangers, lamps, power factor improvement capacitors, ballasts
etc and all necessary accessories complete as required.b) Recessed TBS088 4XTL5 14 W EBP
M2 (4xTL5 14W ) of Philips with lamp

4.00 EA

348

Surface mounted fitting 
with 1 x 12 Watt, LED 
surface Light Square 

(CW)

Supplying & Installation of lighting fittings/ fixtures complete with special electronics low loss
ballast/ lumilux tube/ lamp/ condenser/ starter /louvers/ reflector/cover etc. complete as
required:- Surface mounted fitting with 1 x 12 Watt, LED surface Light Square (CW) (Make:-
Philips Square panel LED Light)

4.00 EA

349
Philips Out door type 
BVP161 30 watt LED 

Supplying and Fixing of Flood light of philips Out door type BVP161 30 watt LED street light
fittings of Philips including fixing clamp ,accessories like clamps, bolt, nut etc with testing and
commissioningin all respect.

4.00 EA

350 LED out door light fitting

Supplying and Fixing of Flood light of philips Out door type BRP 022 LED - 21 watt LED street
light fittings of Philips including GI pipe for mounting the light and accessories like clamps, bolt,
nut etc with testing and commissioning in all respect. 4.00 EA

351 LED lamps of 2 X 18
Retrofitting of existing recessed type light fixtures T8/T5 2X36 /40 watt by LED lamps of 2 X 18
watts of philips  complete with retrofitt arrangement. 4.00 EA

352 LED lamps of 1 X 18
Retrofitting of existing recessed type light fixtures T8/T5 1 X36 /40 watt by LED lamps of 1 X 18
watts of philips  complete with retrofitt arrangement. 4.00 EA

353
Exhaust fan of 250  mm 
dia PVC  body at 1400 

RPM 

Supplying and fixing of 250 mm dia exhaust fan with louvers and bird screen of PVC body in
existing opening  with 900 rpm (Approved make) of 250 mm dia . 200.00 EA

354
Exhaust fan with louvers 

and bird-305mm

Supplying and fixing of exhaust fan with louvers and bird screen of PVC body in existing
opening  with 900 rpm (Approved make)  b) 305 mm dia 32.00 EA

355
Exhaust fan of 305 mm 

dia heavy duty M.S  
body at 1400 RPM 

Supplying and fixing of 305 mm dia exhaust fan with louvers and bird screen of MS body in
existing opening  with 1400 rpm (Approved make) of 305 mm dia

8.00 EA

356
GI box-A) 200 x 200 x 50-

75 mm

Stainless Steel cover-Supplying and installation of following sizes 2.0 mm thick 4 way GI boxes
with 2.0 mm thick Stainless Steel cover and fixing SS hardware in recess/ on surface including
chasing the wall/floor complete as required. A) 200 x 200 x 50-75 mm

4.00 EA

357
2 to 3 mm thick SS plates 

of size 300 X300 

Supply & fixing of 2 to 3 mm thick SS plates of size 300 X300 mm complete drilling the holes
finishing & polishing the same 4.00 EA

358
Perforated pre-painted 

M.S.cable trays-1

Supplying and installing following size of perforated pre-painted M.S. cable trays with
perforation not more than 17.5%, in convenient sections, joined with connectors, suspended
from the ceiling with M.S.  suspenders including bolts & nuts, painting suspenders etc as 

4.00 M

359
Providing and Fixing fan 

hook

Providing and fixing of Fan Hook in existing Slab including cutting cement concrete and making
good the same. 4.00 EA

360
Providing & installation 

of PVC insulate

Providing & installation (laying) of PVC insulated un armoured cable of 1.5 Sq mm 2 core
including termination connection etc 44.00 M

361 Pole Box
Supplying and fixing Testing & commissioning with cable connection / termination of 200 mm x
160 mm x 98 mm (inner size) Pole Box made of polysterene thermoplastic having shock proof,
bweather proof, rust proof, water proof (conforming to IP-65) enclosure having suitablesize 

8.00 EA

362
25 mm Dia PVC flexible 

conduites

Supply and laying of 25 mm Dia PVC flexible conduits complete with dressing and fixing etc,
20.00 M

363
PVC Insulated copper 

Arm. Cable 1.5 SQ.MM. 
2 Core

PVC Insulated copper Arm. Cable 1.5 SQ.MM. 2 Core Providing & Installation of PVC insulated
Copper armored cable 1.5 sq. mm 2 core including termination connections etc. as required. 20.00 M

364 Auto transfer switch
Supply & fixing of MINILEC make single phase suitable up to 32 Amp auto transfer switch
complete with auto / adjustable timer for auto ON/OFF one by one each AC units as per timer
setting , suitable for server rooms  AC units 

4.00 EA

365 Electrical main panel

Providing and fixing Electrical LT Pannel box with necessary arrangment of LIGHT & AC
LOAD MCB, CUPPER BUS BAR, 100AMP CHANGER, 100AMP MCCB, KIT KAT FUSE
63AMP with metal encloser & RYB indicator.

8.00 ST

Total Amount



 

 

ANNEXURE II 
Approved Make of Materials 

 
 

 

Civil, Sanitary Items 
S.No 

. 
Material Description Make 

1 Cement (OPC-43 grade / PPC) Ultratech/ Birla Uttam/ Binani/ Gujrat Ambuja/ 
ACC / JK Super/ Nuvoco/ Konark/JSW 

NOTE: OPC cement should be used for qty. of 
cement more than 100 bags at single location. 

2 White Cement Birla/ JK 
 
 

3 

Structural Steel TATA/ SAIL/ RINL/ IISCO/Kamdhenu/ 
SCAN/VIZAG/Jindal 

NOTE: For Locations where required quantity 
is more than 10 tonnes at single location and 
can be brought in one lot, only TATA/ SAIL/ 
RINL/ IISCO make is to be used. 

 

 
4 

Reinforcement Steel TATATiscon/SAIL/RNIL/IISCO/SCAN/Kamdhenu/
VIZAG/Jindal 
NOTE: For Locations where required quantity 

is more than 10 tonnes at single location and 
can be brought in one lot, only 
Tisco/SAIL/RINL/IISCO make is to be used. 

5 Acid Resistant Tiles Corromandel, Palicon 

6 Floatglass/ Mirror Modi guard/ Saint Gobain/Asahi 

 
7 

Plastic paint / Apex paint / Enamel 

Paint/ Primer 

Premium quality of Asian/ Berger/ Nerolac/ 

Dulux 

 
8 

Premium acylic smooth paint / Cement 

Paint / Primer 
 

 Asian Paints / Nerolac/Dulux/Berger 

9 Interlocking Tiles KK / ACME / Dalal / HPI / Recycled 

10 Aluminum Hindalco / Jindal / Nalco/ Alom 

11 PVC Water Tank (white 3 layer) Sintex / Supreme 

12 Wash Basin, IWC, EWC etc. Parryware / Hindware / Somany/Cera/Jaquar 

13 Kitchen Sink Neelkanth/Jindal/Parryware/Nirali 

14 PVC Pipes and Fittings Supreme/Finolex/Astral 

15 CI Soil Pipes / Waste / Rainwater Pipes S.I.F , R.I.F 

 
16 

CP Brass Bib Cock, Stop Cock etc. 
(Base model) 

Parko/Chilli/Hindware/Parryware/Cera 

Jaguar (For Distt. Offices and other major 
buildings like Corporate, Scada, KPM, Cenpeid) 

17 GI Pipe Jindal/ Hisar/TATA 

18 GI Fittings Unik 

19 U-PVC/C-PVC pipes and fittings Astral/Supreme/Finolex 



 

20 Laminates Formica/Greenlam/Merino/ Sunmica/Archid 

21 Flush doors Duro/ National/Kitply/Century 

22 Board / Ply National/ Kitply/ Durian/ 
Greenlam/Century/Austin 

23 MDF Board - Exterior / Interior Grade Nuwud, Duratuff, Bajaj Echotech, Action Tesa 

24 Particle Board Bajaj, Action tesa, Novapan 
 

25 

Door Closer / Floor Spring Everite , Doorking, Dorset, Godrej 

(Ozone, Dorma) (For Distt. Offices and other 
Major buildings like Corporate, Scada, KPM, 
Cenpeid) 

26 Door Locks and Handles Godrej , Hettich, Dorset 

27 Adhesive Fevicol, Vamicol 

28 Melamine Polish Asian Paints, MRF, Touchwood, Wemblay 

 
29 

Fire Retardent Paint (For all frame 
works) 

 
Viper FR.881 or Approved Equivalent 

30 Textured Paint Unitex, Dulux, Asian 

31 Wood for Framing Jammu Kail, Marandi, African Hard Wood, Sal,  

32 Veneered Ply United Veneers, Donear, Duro, Greenlam 

33 Glazed / Vitrified Tiles Kajaria, Somany, Marbonite, Nitco 

34 PTMT Fittings Prayag India 

35 Exhaust Fan Crompton Greaves, Bajaj, Usha, Havells 

36 Monoblock Pump Sets Kirloskar, Crompton Greaves 

37 Submersible Pump KSB, Kirloskar, Crompton 

38 Brass Bib Cock / Stop Cock Benson, Pace 

39 Brass Ferrule, Gunmetal Valves DRP 

40 Starter for Submersible L&T or compatible equivalent make 

41 GI corrugared Sheets Jindal, Tisco, SAIL, TATA, Bhusan 

42 AC Corrugated Sheet Everest, Charminar, Visakha 

43 Profile sheet Jindal, TATA, SAIL, Essar, JSW, Bhusan 
44 Epoxy paint Pidilite, Asian 

   

   

Electrical items 
S. No 
. 

Material Description Make 

1 M.S. Conduit Pipe (ISI Marked-ERW) BEC / SENCO(CALCUTTA) /AKG/ Polycab 

2 M.S. Conduit Accessories SHARMA/RAMA/PEI/AKG/Polycab 

3. a) PVC Insulated Copper Stranded 
Conductor 1.1 KV Grade Cable 

NATIONAL / SKYLINE / FINOLEX / BATRA- 
HENALY / RR KABEL 

b) PVC Insulated PVC Sheathed Aluminum 
/Copper Conductor armored L.T Cable 
(1.1 KV) 

GLOSTER / UNIVERSAL / ICC / INCAB / POLYCAB 
/ HAVELLS 



 

4 Moulded Plate Switch Socket with 
Switch Boxes & accessories / As per 
Item : Telephone/Music / Sockets 

MK / HAVELLS / North West/Anchor Roma 

5 Lugs/Ferrules DOWELLS/JAINSON 

6 Brass Compression Gland (Heavy Duty) COMMEX/GRIPWELL 

7 MCCB Thermal Magnetic O/C,S/C, E/F 

(Variable type) 

SIEMENS / L&T / ABB 
/Schneider/Legrand/Havells 

8 RCCB / MCB (10 KA) HAGER / MDS (Legrand ) / MERLIN GERIN 

9 Distributions Board (Double Door & 
Metal Clad Socket Outlet) 

HAGER / MDS (Legrand ) / MERLIN 
GERIN/L&T/Siemens 

10 Telephone Cable DELTON / NATIONAL / SKYLINE / FINOLEX / 
HAVELLS 

11 Telephone Tag Block with Boxes KRONE/POUYET 

12 Cable Trays BHARATI / SLOTCO / STEEL WAYS / RICO STEEL 

13 Selector Switch L&T / SIEMENS / BCH / SALZER 

14 L.T. Switch by M.V. Switch Boards 
(Powder Coated) 

TRICOLITE / ELECTRO CONTROL SYSTEM / 

MADHU ELECTRICAL./ ACE Electricals / KMG 
ATOZ ( NOIDA )/RISHA control 

15 PVC Conduit (ISI) BEC / POLYPACK / PRECISION / 
AKG/Polycab/Finolex/Supreme 

16 Measuring Meters DUCATI / ENERCON / L&T / AE 

17 Control Fuses SIEMENS / GE/ L&T 

18 CT’S (Cast Resin) AEI / KAPPA / PRAGATI / C & S 

19 MCCB’S SIEMENS / L&T / SCHNEIDER / LEGRAND (MDS) 

20 GICU. Strip & Earthing Material BHARATI / INDIANA 

21 Ceiling Fan (High Breeze) CROMPTON / GEC/Bajaj/Usha 

22 Braket Fan ALMONARD / CROMPTON / GEC /USHA 

23 G.I. Pipe & Accessories (ISI) TATA/JINDAL/PRAKASH/HISSAR 

24 Light Fixture PHILIPS / DECON / WIPRO/Bajaj/Crompton, OR 
APPROVED MAKE/ As per specs if mentioned in 
BOQ 

25 Smoke/Heat Defector APOLLO/EST (EDWARD), TATA HONEWELL 

26 Fire Alarm Panel with SMF Battery & 
Battery Charger 

MCE / MINIMAX /STYLUSS / AGNI SURAKSHA 

27 Response Indicator APOLLO /EDWARDS /TAT HONEYWELL / AGNI 

28 Speaker/ Hooter PHILIPS/EDWARD/TAT HONEYWELL / AGNI 

29 M.S. Conduit ISI BEC / SENCO 

30 Conduit Accessories Heavy Duty (ISI) SHARMA /PIE EQUIVALENT 

31 FRLS PVC Insulated Copper Wire 1.1 KV 
Grade (ISI) 

 NATIONAL /FINOLEX BATRA  HANELY/ 
RR KABLES/Havells/KEI/Polycab 

32 Manual Call Station APOLLO/EDWARD/TAT HONEYWELL / AGNI 

33 Exhaust fans CROMPTON / Newtec / Alsthom/Havells 

34 Ceiling Rose, Piano type Switches/ 
Sockets & lamp holders 

ANCHOR 

35 Changeover Switch / Main switch L & T / SCHNEIDER / ABB / Siemens 
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NOTE on Annexure I 
 
 Bidders are advised to quote prices strictly in the format attached.  

 Quoted rates will be considered same for all five Circles i.e. BBSR I, BBSR II, Cuttack, 

Dhenkanal and Paradeep. 

 If bidder is not interested for any Circle, same should be mentioned in Annexure III 

(Deviation Sheet). 

 The bidder must fill each and every column of the format attached. Mentioning 

“extra/inclusive” in any of the column may lead for rejection of the price bid. 

 No cutting/ overwriting in the prices is permissible. 

 The bids will be evaluated commercially on the overall lowest cost in line item basis.   

 The prices shall be on Delivered basis at TPCODL Locations with application, fixing and 

erection charges. 

 The bidders shall quote against each of the line items as indicated above. The quantity as 

mentioned above neither implies nor guarantees any minimum deployment thereunder. 

The above quantity is indicative only based on TPCODL estimates and it is not binding on 

us for fulfillment. Actual quantities may vary as per TPCODL’s requirements. 

 BA should also fill up enclosed EXCEL spreadsheet with same price details as above and 

same should be uploaded on ARIBA. 
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ANNEXURE III 

Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any 
deviations, all such deviations from this tender document shall be set out by the Bidders, 
Clause by Clause in this schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm 
the TPCODL’s specifications: 

 

S. 
No. 

Clause No. Tender Clause Details 
Details of deviation with 

justifications 

    

    

    

    

By signing this document we hereby withdraw all the deviations whatsoever taken 
anywhere in this bid document and comply to all the terms and conditions, technical 
specifications, scope of work etc. as mentioned in the standard document except those 
as mentioned above.  

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: 
Technical Bid. In the absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars          

     Remarks 

 

1. Prices firm or subject to variation      Firm / 
Variable 

 (If variable indicate the price variation  

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given   Yes / No 

1b. Ceiling          
     --------- % 

1c.      Inclusive of GST                    
  Yes / No (If Yes, indicate % rate) 

1d. Inclusive of transit insurance       
 Yes / No 

2. Delivery          
 Weeks / months 

3. Guarantee clause acceptable      Yes / No 

4. Terms of payment acceptable      Yes / No 

5. Performance Bank Guarantee acceptable      Yes / No 

6. Liquidated damages clause acceptable                                                     Yes / No 

7. Validity (180 days)          
  Yes / No 

 (From the date of opening of bid) 

8. Inspection during stage of manufacture    Yes / No 

9. Rebate for increased quantity   Yes / No (If Yes, indicate value) 

10. Change in price for reduced quantity  Yes / No (If Yes, indicate value) 

11. Covered under Small Scale and Ancillary   Yes / No 

Industrial Undertaking Act 1992    (If Yes, indicate, SSI Reg’n No.) 

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE V 

Checklist of all the documents to be submitted with the Bid 

Bidder has to mandatorily fill in the checklist mentioned below:- 

S. No. Documents attached 
Yes / No /  

Not 
Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this tender   

3 Signed copy of this tender as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/technical deviation if any (Annexure III)   

7 
Balance sheet for the last completed three financial years; 
mandatorily enclosing Profit & loss account statement 

  

8 
Acknowledgement for Testing facilities if available (duly mentioned 
on bidder letter head) 

  

9 
List of Machine/tools with updated calibration certificates if 
applicable 

  

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 
Details of Type Tests if applicable (duly mentioned on bidder letter 
head) 

  

13 
All the relevant Type test certificates as per relevant IS/IEC 
(CPRI/ERDA/other certified agency) if applicable 

  

14 Project/supply Completion certificates   

15 Performance certificates   

16 Client Testimonial/Performance Certificates   

17 Credit rating/solvency certificate   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/untrained Manpower   

 

Seal of the Bidder: 

      

Signature:                                         

Name 
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1.0 ORGANIZATIONAL VALUES 

The Tata Group has always been a value driven organization. These values continue to 

direct the Group’s growth and businesses. The Six core Tata Values underpinning the way 

we do business are:  

Integrity - We must conduct our business fairly, with honesty and transparency. Everything 

we do must stand the test of public scrutiny.  

Understanding - We must be caring, respectful, compassionate and humanitarian towards 

our colleagues and customers around the world and always work for the benefit of India.  

Excellence - We must constantly strive to achieve the highest possible standards in our day 

to day work and in the quality of goods and services we provide.  

Unity - We must work cohesively with our colleagues across the group and with our 

customers and partners around the world to build strong relationships based on tolerance, 

understanding and mutual co-operation.  

Responsibility - We must continue to be responsible and sensitive to the countries, 

communities and environments in which we work, always ensuring that what comes from the 

people goes back to the people many times over.  

Agility - We must work in a speedy and responsive manner and be proactive and innovative 

in our approach. 

2.0 ETHICS 

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an 

Ethics Management Team is constituted. 

The main objective of the Ethics Management Team is to: 

1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, vendors, Associates etc. by initiating 

immediate corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through prominent 

displays at all offices of TPCODL and through printed declarations in all concerned 

documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics 

violation recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions 

on monthly basis to the top management for their information. 

All members of Team TPCODL, Associates and Stakeholders are requested to submit any 

grievance on ethics violation to Mr. Rajeev Kharyal, Chief Ethics Counselor.  

3.0 CONTRACT PARAMETERS 

3.1 Issue/Award of Contract 

TPCODL awards the contract to the Associate in writing in the form of Purchase order or 

Rate Contract (RC) hereafter referred as Contract, through in any or all of following modes-

physical handover / post / e-mail / web document / fax with all the attachments/enclosures 

which shall be part of the contract document 
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On receipt of the contract, the associate shall return to TPCODL copy of the contract 

document duly signed by legally authorized representative of associate, within two days of 

Effective Date of Contract for contracts having contract execution time less than 30 days and 

within five days for all other contracts. 

3.2 Contract Commencement Date 

The date of issue/award of contract shall be the Effective Date of Contract or Contract 

Commencement date.  

3.3 Contract Completion Date 

The date of expiry of Guarantee Period (detailed in section 12 of this document) shall be 

deemed as the Contract Completion Date. 

3.4 Contract Period/Time 

The period from Contract Commencement Date to Contract Completion Date shall be 

deemed as the Contract Period/Time. 

3.5 Contract Execution Completion Date 

The stipulated date for completing the execution of all items in the schedule of quantities 

(Supply, Service and or both as applicable) shall be deemed as the Contract Execution 

Completion Date. 

3.6 Contract Execution Period/Time 

The Period from Contract Commencement Date to Contract Execution Completion Date 

shall be the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of 

Materials is the essence of the contract. The period from effective date of contract to the 

date stipulated for completion of delivery of all items/completion of all the works/services, as 

per schedule of quantities of the contract is defined as contract execution completion time. 

The Delivery of Materials /The Completion of Works, as applicable, should be achieved in all 

respects as per schedules of quantities and all the terms and conditions of the contract, in 

the contract execution time. 

                       Any revision/amendment in the originally stipulated contract execution time has to be 

approved by authorized representative of TPCODL.  

3.7 Contract Price /Value 

The total all inclusive price/value mentioned in the LOI/PO/RC of the contract document is 

the Contract Price/Value and is based on the quantity, unit rates and prices quoted and 

awarded and shall be subject to adjustment based on actual quantities supplied/actual 

measurement of work done and accepted and certified by the authorized representative of 

the company unless otherwise specified in schedule of quantities or in contract documents. 

3.8 Contract Document 

The Contract Document shall mean and include but not limited to the following: 

 NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 

attachments). 

 Bids & Proposals Received from Associate including relevant annexure/attachments. 
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 Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   

 All the Inspection and Test reports, Detailed Engineering Drawings. 

 Material Dispatch Clearance Certificate (MDCC). 

 Minutes of Meeting (MoM) 

3.9 Contract Language 

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 

calculations, drawings, operation, maintenance and safety manuals, reports, labels, on 

deliveries and any other data shall be in English Language. 

The Contract documents and all correspondence between the TPCODL, Third Parties 

associated with the contract, and the Associate shall be in English language. 

However, all signboards required indicating "Danger" and/or security at site and otherwise 

statutory required shall be in English, Hindi, and local languages. 

3.10 Reverse Auction 

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products / services being asked for in the tender. The terms and conditions for 

such reverse auction events shall be as per the Acceptance Form attached in Annexure J. 

The bidders along with the tender document shall mandatorily submit a duly signed copy of 

the Acceptance Form as mentioned in the Annexure J as a token of acceptance for the 

same. 

4.0 SCOPE OF WORK   

All the activities that are to be undertaken by the Associate to realize the contractual 

deliverables in completeness form Scope of Work. Following clauses list, but not limited to, 

major requirements of the scope of work.               

The associate shall satisfy himself and undertake fully the technical/commercial 

requirements of items to be supplied as listed in the Schedule of Quantities together with the 

tests to be performed /test reports to be furnished before dispatch, arrangement of stage and 

final inspections during manufacturing as per terms and conditions of contract, technical 

parameters & delivery terms and conditions including transit insurance to be met in order to 

fully meet TPCODL’s requirements.  

Completeness: Any supplies and services which might have not been specifically mentioned 

in the Contract but are necessary for the scope mentioned in Special Terms & Conditions 

and/or completeness of the works at the highest possible level, including any royalties, 

license fees & compensation to be paid, whether incurred by the associates or by a third 

party for the work covered in the scope, regardless of  when incurred, shall be 

supplied/provided by the associate without any extra cost and within the time schedule for 

efficient , smooth and satisfactory operation and maintenance of the works at the highest 

possible  level under Indian conditions (but according to international standards for facility of 

this type), unless expressly excluded from the scope of supplies and services in this 

Contract. 

TPCODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the 
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Contract by submitting a request in writing to the Associate. The Associate shall, within 

fifteen days of receipt of such request from the TPCODL, provide Purchaser with a 

reasonably detailed estimate of the cost of the change outlined in the request. 

In the event, TPCODL requests a change, the Contract price and time shall be adjusted 

upwards or downwards, as the case may be and shall be mutually agreed to.  The associate 

shall not be entitled to any extension of time unless such changes adversely affect the time 

schedule. 

The Associate shall not proceed with the changes as requested till adjustment of contract 

price and time schedule where so applicable in terms of or otherwise directed by the 

TPCODL. 

4.1 Technical Evaluation 

TPCODL reserves the right to assign scores to different parameters including but not limited 

to the following while evaluating the bids. TPCODL reserves the right to change the 

parameters and score without prior information to the associates: 

S. 
No. 

Evaluation Parameter 
Max. 
Score 

A Bidders already Registered with TPCODL 100 

A.1. 

Quality of the Products & Services 
a. For Supply Part: 

No Material Rejections in last 2 years 
Deduction of 3 marks for each PO/ RO (for same product category) 
with major rejections in last 2 years. (Major rejection shall be 
considered when material is taken back by the vendor for rectification 
and the quantity of rejected material is more than 10%). 

b. For Service Part: 
No violation of statutory compliances in last 1 year. 
Deduction of 2 marks for each instance of violation in last 1 year.  

c. Safety 
Deduction of 2 marks for each instance of safety violation in last 1 
year. 
Deduction of 4 marks for each reported Non-Fatal Accident in last 1 
year. In case of any reported fatal accident: ZERO MARKS 

12 
 
 
    12 

 
 

16 

A.2. 
Timely Execution of Contracts 
Total Achieved Score = {30 – 3 x (Avg. %age LD deductions in last 2 
years)} 

30 

A.3. 
Legal Issues with TPCODL 
Zero instances of Arbitration procedures / Court Cases / PBG forfeitures 
in last 2 years: 30 marks else ‘Zero’ marks 

30 

B Bidders new to TPCODL 100 

B.1. 

Visits 
For Supply Part: Factory Visit and Evaluation. 
For Service Part: Client Site Visit where the bidder is providing similar 
services. 
The visits as above shall be arranged by the bidder. However all costs 
towards conveyance, lodging, boarding etc. shall be borne by TPCODL. 
The score assigned by TPCODL based on the above visits shall be final 
and binding on the bidder. 
Safety: 

30 
 
 
 
 
 
 

20 
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S. 
No. 

Evaluation Parameter 
Max. 
Score 

Score achieved against the BA safety Management System 
questionnaire. 

B.2. 

Client Referrals 
At least 3 nos. Customer References for similar products/ services in last 
3 years. All customer references shall be either of the following: 
 Govt. Organizations/ PSUs/ Power Distribution Utilities.  
 Private Organizations with an annual turnover of >= 500 cr.  
PO copies or Completion Certificates are admissible. 

Each reference: 10 marks 

30 

B.3. 
Blacklisting Information 
Not blacklisted by any reputed organization / utility in last 2 years: 20 
marks else ‘Zero’ marks.  

20 

 Bidder shall be considered as technically qualified if they are able to achieve a technical 

score of >70 marks on the above parameters.  ‘A’ or ‘B’. 

 The bidder must have the PF and ESI registration. In case it is not there (provided the 

bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above 

parameters and will be considered as disqualified. 

4.2 Indemnity 

Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in 

the GCC) against all kinds of liabilities or damages, of whatsoever nature, including 

compensation arising from any accident to the person or property of those in Associate’s 

employment or to any other person or properties including those of TPCODL, arising due to 

reasons attributable to any, act, omission or negligence of the Associate the Associates, for 

the entire period of contract including period of guarantee. 

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as 

per Annexure-E to Order Issuing Authority. 

Contract having value more than Rs 2 Cr per Annum, Associates shall submit Indemnity 

Bond on Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- E to Order 

Issuing Authority. 

4.3 Display of Notice Boards at Work Sites 

The Associate shall put up display notice board at each project site where the works are in 

progress indicating the information given below: 

 Name of the Project. 

 Estimated Cost of Project. 

 Date of Commencement. 

 Expected date of completion. 

 Name of Associate and his telephone number. 

 Name of Engineer-in-Charge and his telephone number. 

4.4 Disposal of Waste at Site 

Significant quantities of waste are generated during the execution of project and an 

integrated approach for effective handling, storage, transportation and disposal of the same 

shall be adopted. This would ensure the minimization of environmental and social impact in 

order to combat the climate change.  
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The associates shall follow the below criteria for disposal of waste at site during the 

execution of project. 

 Associate shall ensure that the detailed project plan include the waste management,      

segregation of all designated waste material (Recyclable/ Non-Recyclable), collecting, 

storing, disposing and transferring the same to pre-arranged facility/destination in timely 

and safe manner as per environmental legislations during the execution of project. The 

project plan shall also include the innovative construction practice to eliminate or 

minimize waste, protect surface/ground water, control dust and other emissions to air 

and control    noise during the execution of project. The copy of same shall be given to 

EIC before the commencement of project. 

 The purchase policy of BA shall encourage the procurement of material with recycled 

and minimum packaging of goods during delivery. Associate shall provide the 

appropriate means for site to site transportation of materials to avoid damage and litter 

generation. 

 Associate shall educate and inform to its project team about the requirement and 

responsibilities for waste minimization and disposal in general and provide training of 

practices that support this. Waste management should be treated like a safety program.  

 In the event that area of contaminated or biological hazard is identified, Associate shall 

ensure that plant, equipment, personnel and any activity associated with the work is 

carried out in consultation with EIC of TPCODL. 

 Associate shall ensure that the residents living near the site are kept informed about 

proposed working schedule and shall informed timings and duration of any abnormal 

noise full activity that is likely to happen.  

 Associate shall ensure the regular maintenance and monitoring of vehicles and 

equipment for efficient fuel use so that emissions and noise are within acceptable limits 

to avoid air pollution. 

4.5 Deployment of Work Force 

Associate shall deploy adequate labour, as considered necessary by TPCODL for execution 

of the contract including Sundays and Holidays whenever required to do so with no extra 

cost to TPCODL. However, prior permission shall be taken from the site Engineer to carry 

out the work beyond normal working hours or on Sundays and Holidays. Female employees 

shall not be deployed beyond normal working hours/days and no child labour shall ever be 

deployed. Associate shall depute full time qualified and experienced engineers to supervise 

the work at site. All such staff shall be maintained from commencement to completion of all 

works to the entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed 

for the works under this contract will not be considered in Company’s employment at any 

time. Associate shall continue to be responsible for all such employees, their safety, all types 

of statutory compliances related thereto and in any other manner whatsoever. The company 

will stand indemnified by the Associate in respect of all the above. At the same time 

Company upon noticing any breach or default on any statutory compliances, may at their 

sole discretion, decide to act in a manner as deemed fit at the risks and costs of the 

Associate. 
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TPCODL shall have the right to instruct the Associate to change the Sub- Associates or 

skilled /unskilled workers in case the conduct, the workmanship or speed of the work is not 

satisfactory. 

Associates shall submit duly signed undertaking regarding engagement of competent staff / 

employee commensurate to the nature of job to Engineer–in–charge in the format attached 

as Annexure – H. 

4.6 Damages to Properties 

The Associates shall take necessary steps to ensure that the equipment and installations of 

the Company, Third parties, including other utility services like water supply pipelines; open 

drains telephone cables etc. are not damaged during execution of the works. The Associates 

shall be responsible for all such damages and shall have to repair/ replace and/or 

compensate for the entire claims in respect of such damages at its own cost. 

4.7 Issuance of Material 

The material issued to the Associate shall be in the custody of the Associates who shall be 

fully responsible for the same. After completion of the works, the Associates will reconcile 

the material. Any cost of material which is short or damaged/lost will be deducted from 

Associate bill/ deposits. 

4.8 Company’s Right To Use Works 

If Taking Over Certificate is delayed for any reason, for which TPCODL’s decision shall be 

final and binding upon the Associate, the Company shall be entitled to use the works or 

portion thereof without affecting Associate’s responsibility and liability to complete the 

balance works as per company’s directives from time to time, though Associate shall be 

afforded reasonable opportunity by the company to enable Associates to complete all 

balance works required for issuance of ‘Taking Over Certificate’ by the company. 

4.9 Rights of TPCODL to vary the scope work 

TPCODL shall have the right, during the performance of the Contract, to change the scope 

and/or technical character of the Project and/or of the supplies and services stipulated in the 

Contract by communicating the intent to do so in writing to the Associate. On receipt of such 

communication the Associate shall, within the time frame specified in the contract shall 

provide TPCODL with a reasonably detailed estimate of the cost of the change in scope 

outlined in the TPCODL communication. The change in the Contract price and time shall be 

revised upwards or downwards, as the case may be, and shall be mutually agreed to. The 

Associate shall not be entitled to any extension of time unless such changes adversely affect 

the time schedule. 

The Associate shall not proceed with the changes in the scope of work till such time revision 

of Contract price and time schedule are approved and communicated to the associate by 

TPCODL. 

Any change in the Scope of Work and/or Terms & Conditions of the order shall be   intimated 

by TPCODL through an amendment to the contract. The amendment shall be treated valid 

only if signed by the authorized signatory of the original contract. 

5.0 PRICES/ RATES/ TAXES           

5.1 For Supply part of Contract 
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Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of 

finished product for which MDCC will be issued by TPCODL, packaging and forwarding 

charges, freight and transit insurance charges covering loading at Associate’s works, 

transportation to TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site, 

cost of documentation including all the relevant test certificates and other supportive 

documents to be furnished.    

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 

is submitted according to the relevant act. 

The prices/rates shall remain firm till actual completion of entire supply of 

goods/material/equipment as per contract is achieved and shall remain valid till the 

completion of the contract. 

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in 

all or any of the schedules of items of contract. 

5.2 For Service part of Contract 

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and 

for which MDCC is issued by TPCODL and to the extent required for completion of works, 

cost of service executed as per schedule of quantities, cost of testing as per contract terms, 

cost of documentations including all relevant test certificates and other supportive 

documents to be furnished as per contract terms. The rates shall remain firm till actual 

completion of contract.  

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 

is submitted according to the relevant act. 

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in 

all or any of the schedules of items of contract. 

5.3 Changes in Statutory Tax Structure 

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution 

time and shall be applicable if the contract is executed by the Associate within the Contract 

Execution Time. 

For execution of contracts beyond contract execution time, where the delay is not 

attributable to TPCODL no upward revision in tax /duties shall be considered irrespective of 

changes in the statutory tax structure either within the contract execution time or beyond. 

However, in such cases, benefits due to any downward revisions in statutory tax rates shall 

be passed on to TPCODL. 

6.0 TERMS OF PAYMENT 

A. 5% of the Release Order/ Purchase Order price  shall be paid as initial interest free 

advance on fulfillment of the following by the Associate: 

a) Acceptance of PO/ LOI. 

b) Submission of advance payment BG of 15% of the Release Order/ Purchase 

Order price which shall remain valid till the advance is fully adjusted. 
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c) Submission of Contract Performance Bank Guarantee of 5/10% of the RC/ 

PO price valid till 30 days after taking over of the works. 

B. 10% of the Release Order/ Purchase Order price shall be paid as interest free 

advance against approval of drawings under Category-1 of major drawings, Quality 

Plans, Pert Chart, Field Quality Plan, posting of Project Manager 

and commencement of the first mile stone of the work mutually agreed including C-3 

Form, and submission of a true copy of ‘Erection All Risk Insurance Policy’ taken for 

the awarded jobs. The drawing list shall be mutually agreed at the time of award of 

work. 

C. 50% on account payment of the total of item wise cost of material Release Order/ 

Purchase Order shall be paid against receipt of material at site in good condition and 

certification by TPCODL along with bills complete in all respects viz. MDCCs etc.  

D. 20% on account payment of the actual executed value shall be paid against 

mechanical completion of erection on prorate basis against monthly bills and 70% on 

account of the actual executed value shall be paid against the service line item 

including composite line item. In case this milestone is not completed beyond 120 

days for reasons attributable to TPCODL, the payment corresponding to supply part 

shall be released subject to submission of BG of equivalent amount by the BA valid 

for a period of further 12 months. If required, it shall be extended by the BA on 

request of TPCODL. 

E. 15% payment of the actual executed Release Order/ Purchase Order shall be paid 

after completion of acceptance test and Taking Over of the complete systems 

specified in the enquiry, including clearance of Electrical Inspection, compliance of 

final punch point and after reconciliation & adjustment of payments, if any, towards 

Quantities of materials issued from purchaser’s stock and consumed by the 

contractor for expeditious completion of the job. In case this milestone is not 

completed beyond 120 days beyond schedule for reasons attributable to TPCODL, 

the payment corresponding to supply part shall be released subject to submission of 

BG of equivalent amount by the BA valid for a period of further 12 months. If 

required, it shall be extended by the BA on request of TPCODL. 

The Contractor shall submit all Operation & Maintenance manuals and “As Built 

Drawings” etc. and shall also submit Equipment Warranty Bank Guarantee (EWBG) 

equivalent to 5/10% of actual executed contract price before the release of this last 

payment and return of CPBG.  The validity of EWBG shall be for a period of 15 

months from the date of taking over of the works or specified guarantee period in 

drawing/tender/technical specification documents etc. whichever is later.    The 

associate shall also submit ‘No Demand Certificate’ at the time of receipt of full and 

final payment. 

6.1 Pre-Requisites for Payment 

 Associate should have completed execution of that part of contract, for which payment is 

sought, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract 

and obtained certification for execution of the work. 

 Associate has undertaken joint measurement of the work executed along with TPCODL’s 

Engineer-in-charge  
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 Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 

6.2 Bills & Invoices 

Unless specified otherwise in the special conditions of contract, Associate shall raise not 

more than one invoice/contract per month for the services rendered in the prescribed Tax 

Format and the invoice shall be submitted within 15 days of the following month at Bill 

Inward Receipt Desk (BIRD) located at IDCO Towers, Janpath, Bubaneswar. 

All Bills shall be supported by joint measurement of work done, quality test report and a copy 

of wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) 

and a copy of statement substantiating that statutory payments having been affected. 

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, 

PAN number as applicable. 

Final bill submission after completion of project or execution of job must be within 30 days 

from the actual date of completion/execution of work awarded. 

6.3 Payment & Statutory Deductions 

Payment shall be released within 30 days from the submission of the bills. The associate 

shall submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt 

of full and final payment. In case any non-compliance to contract conditions comes to 

TPCODL’s notice, TPCODL will be entitled to deduct 30% of estimated wages plus 20% of 

wages as TPCODL’s overheads. Associates would be obliged to provide the copy of monthly 

wage sheet in any case, failing which no payment shall be made. TPCODL at their sole 

discretion may deposit the PF etc. with statutory authorities. TPCODL will deduct the 

amounts of TDS as per statutory requirement under the income tax act and the DVAT Act 

and certificates (wherever applicable) will be issued to associate accordingly.  

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable 

amounts for which no TDS certificate shall be issued. TDS once deducted as above shall not 

be revised in any condition. 

6.3.1 Statutory Deductions 

TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the 

income tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act 

and certificates (wherever applicable) will be issued to associate accordingly. For 

consumption of TPCODL’s Water and Electricity by Associate for execution of Contract, 

Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from 

the running bills. The Engineer-in-Charge as stated in the Order shall be responsible for 

certification of the work executed and the bills. Bills (including original) shall be submitted in 

triplicate at Bill Inward Receipt Desk (BIRD) located at IDCO Towers, Janpath, 

Bhubaneswar. 

6.4 Guidelines for Raising Running/Final Bills 

Contract Value Up to 5 Lakhs One Final Bill 

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill 

All Bills shall be processed only when all bank Guarantees are in place and before payments 

of Final Bill Associate have to furnish NDC. 
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6.5 Quantity Variation 

Payment will be made on the basis of actual quantity of supplies/actual measurement of 

works accepted by TPCODL and not on the basis of contract quantity.  

6.6 Full and Final Payment 

Full & Final Payment in all contracts shall be made subject to the associate submitting “No 

Demand Certificate” in the format as per Annexure-D.       

7.0 MODE OF PAYMENT 

Payment shall be made through RTGS mode for which Business Associated shall submit the 

details of Bank Account and other details as per annexure K. Further, for any payments 

made, TPCODL is not responsible for any consequences/disputes Associate have among 

the owners channel partners, sub-Associates and all such dispute/concerns shall be settled 

solely by the Associate. 

The quantities of items indicated are estimated and preliminary. However, payments shall be 

made on the basis of actual quantity of work carried out and measured jointly by the 

Company and the Associate. Associates shall be responsible to organize joint 

measurements of works with TPCODL Engineer-in-Charge before raising any bill of work 

done. In the event Associate fails to do so, TPCODL at their sole discretion, may take 

measurements of work done and proceed as deemed fit and in such an event Associate’s 

right to lodge any subsequent claim shall stand forfeited. 

8.0 SECURITY CUM PERFORMANCE DEPOSIT 

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security 

cum Performance Guarantee (SPBG) in the format as per Annexure B of this document from 

banks acceptable to TPCODL for:  

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores. 

(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.  

This shall remain valid till the end of the Guarantee Period of contract, plus one month.  

(c)  5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee 

period plus one month. 

 For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by 

TPCODL while processing the invoice and shall be released after completion of 

Guarantee Period plus one month. 

 For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance 

Bank Guarantee (SPBG) shall not be applicable. 

 In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to 

submit SPBG. However, the Associate has the option to re-submit the SPBG as per 

actual RO (Release Order) value issued against the RC, valid for Guarantee Period plus 

one month. The Guarantee Period shall be considered as per the last RO issued against 

the said RC. The original SPBG as submitted against the RC shall be released on 

submission of the new SPBG to TPCODL. Alternatively, Associate may extend the 
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validity of original SPBG only till the requisite period, i.e. Guarantee Period plus one 

month. 

9.0 STATUTORY COMPLIANCE  

9.1 Compliance to Various Acts 

Associate should ensure adherence to all applicable laws, rules and regulation applicable 

under this contract from time to time. In case of violation any risk, costs etc shall be in 

associates account and keep TPCODL indemnified always till completion of contracts. 

9.2 Social Accountability 

TPCODL expects its Associates to follow guidelines of best practices on the following 

aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.3 Affirmative Action 

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST 

community or any other deprived section of society by their business associates. 

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 

Associates** 

TPCODL believes that inclusive growth is the key to sustainable development, and to 

promote the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe 

Communities has been adopted across the company. 

Under the same pre-text, and to promote entrepreneurship among SC/ST community 

TPCODL has taken initiative by proposing relaxations in contract clauses as per below: 

S. 
No. 

Initiative for SC/ ST BA’s 
Guideline 
Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest Money 
Deposit 

50 % relaxation of estimated EMD 
value 

All limited and Open 
Tenders 

3 
Performance Bank 
Guarantee 

25% relaxation in PBG for order 
value above 50 lacs else 50% 
relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company turnover 
under qualifying requirement criteria 

All Open Tenders 
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**Classification of BAs under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited balance Sheet for the last FY 

bearing the name of proprietor. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal 

to or more than 50% of the total ownership pattern of the firm. Governing document shall 

be Partnership Deed and audited balance sheet/ ITR for last FY. 

 Private limited company: Only such firms shall qualify which have SC/ST directors 

holding equal to or more than 50% of the total ownership pattern of the firm. Governing 

document shall be Memorandum of Understanding (MoU) and/or Article of Association 

(AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of 

a person. 

9.4 Compliance to Labour Laws 

Bidder needs to ensure compliance to applicable labour laws including timely disbursement 

of wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL 

shall pay the wages to BA employees on behalf of BA. Apart from deducting the amount of 

wages paid, TPCODL shall deduct an additional service charge equivalent to 25% of the 

wages paid from the payment due to BA. 

9.5 Compliance to Construction and Demolition Waste Management Rules & 

Environment (Protection) Amendment Rules  

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016, 

Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation 

measures in handling construction material and C&D wastes issued by CPCB. 

Following are some main points of above Rules/Guidelines for Construction work, cable 

laying jobs etc. 

1. Barricading to be provided at site to cover complete area. 
2. Construction material and waste should be inside the closed area made by using 

barricading. 
3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing 

with required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of 

either jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and 

preferably barricaded particularly those materials that have potential to be dust 
borne. 

8. Grinding and cutting of building materials in open area shall be prohibited. 
9. Construction material and waste should be stored only within earmarked area and 

road side storage of construction material and waste shall be prohibited. 
10. No uncovered vehicles carrying construction material and waste shall be permitted. 
11. Construction and demolition waste processing and disposal site shall be identified 

and required dust mitigation measures to be notified at the site. 
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10.0 QUALITY 

10.1 Knowledge of Requirements 

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. 

forming part of the Contract and also to have satisfied himself as to the nature and character 

of the work to be executed and the type of the equipment and duties required including 

wherever necessary of the site conditions and relevant matters and details. Any information 

thus procured or otherwise obtained from TPCODL/Consultants shall not in any way relieve 

the Associate from his responsibility and executing the works in accordance with the terms 

of contract. 

10.2 Material/Equipment/Works Quality 

The items / works under the scope of the Associate shall be of the best quality and 

workmanship according to the latest engineering practice and shall be manufactured from 

materials of best quality considering strength and durability for their best performance and, in 

any case, in accordance with the specifications set forth in this Contract. All material shall be 

new. Substitution of specified material or variation from the process of 

fabrication/construction/manufacture may be permitted but only with the prior written 

approval of the TPCODL. 

10.3 Adherence to Rules & Regulations 

The Associate shall procure and/or fabricate/erect all materials and equipment in 

accordance with all requirements of Central and State enactment, rules and regulations 

governing such work in India and at site. This shall not be construed as relieving the 

Associate from complying with any requirement of TPCODL as enumerated in the Contract 

which may be more rigid than and not contrary to the above mentioned rules, nor providing 

such construction as may be required by the above mentioned rules and regulations.  In 

case of variance of the Technical Specification from the laws, ordinance, rules and 

regulations governing the work, the Associate shall immediately notify the same to the 

TPCODL. It is the sole responsibility of the Associate, however, to determine that such 

variance exists.  Wherever required by rules and regulations, the Associate shall also obtain 

the statutory authorities' approval for the plant, machinery and equipment to be supplied by 

the Associate. 

10.4 Specifications and Standards 

The Associate shall follow all codes and standards referred in the Contract Document.  

Codes and standards of other may be followed by the Associate with the prior written 

approval of TPCODL, provided materials, supplies and equipment according to the standard 

are equal to or better than the corresponding standards specified in the Contract. 

 Brand names mentioned in the Contract documents are for the purpose of establishing the 

type and quality of products to be used.  The Associate shall not change the brand name 

and qualities of the bought out items without the prior written approval of the TPCODL. All 

such products and equipment shall be used or installed in strict accordance with original 

manufacturer's recommendations, unless otherwise directed by the TPCODL. In any 
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circumstances the codes, specimen and standards prescribed by any government agency 

should not be violated. 

11.0 SAFETY 

All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety 

Management System (CSMS) as applicable at all stages during the contract period. 

Associate shall execute the contracts ensuring the following in and as order of priority: 

 Safety of Human Beings. 

 Safety of equipment/Assets. 

 Timely Completion of Contract. 

Safety related requirements as mentioned in our Contractor Safety Management System is 

attached as annexure L and is an integral part of this GCC. 

12.0 INSPECTION/PARTICIPATION 

12.1 Right to Carry Out Inspection 

TPCODL reserves the right to send its representatives for inspection or participation at 

various stages of contract execution listed below, applicable as per contract construction. 

 During basic design and detail engineering of material/ Equipment carried out by 

Associate /Outsourced Agencies. 

 During manufacturing stages of the product at Associate’s/Associate’s Outsourced 

Agency’s Plant/Facility. 

 During Pre-dispatch Inspection and Testing of finished/manufactured product at 

Associate’s/Associate’s outsourced Agency’s Plant/Facility. 

 During Installation & Commissioning Activities/Stages. 

 Prior to Clearing of the completed installation for commissioning. 

 Any other stage as find appropriate by TPCODL during contract execution time. 

All inspections and participations shall be carried out within maximum of two weeks of 

TPCODL giving written intimation to the Associate or receiving appropriate advance written 

inspection call from the Associate, unless otherwise specified elsewhere in the contract 

document. 

12.2 Facilitating Inspection 

The Associate shall provide all opportunities and information to TPCODL’s engineers to get 

acquainted with the technical know-how and the methods and practices adopted by the 

Associate in basic and detail engineering. The Associate shall provide documents, drawings, 

calculations etc. as may be required by TPCODL’s Engineers. 

The Associate shall provide free of charge office accommodation, office facilities, secretarial 

services, communication facilities, general and drawing office stationary, etc. as may be 

reasonably required by the TPCODL’s engineers. Similarly, facilities shall also be provided 

by Associate's outsource agencies/partners/authorized dealers (collectively termed as sub-

associates) if such basic and detail engineering activities are carried out in the design offices 

of sub-Associates. 
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The Associate shall be responsible for the safety of employees of TPCODL/Third Party 

Agency when they are at the Associate’s /Associate’s outsource agency’s plant or facility for 

carrying out/witnessing inspection/testing. All statutory safety precautions as applicable shall 

be followed by the Associate during Inspection Testing. If TPCODL inspectors are not 

satisfied with the safety arrangements at the plant, TPCODL have the right to call off 

inspection till such time corrective action is taken by the Associate. 

Before raising the call for pre-dispatch final inspection and testing, the Associate shall 

conduct all the tests—type tests, routine tests etc-as specified in the contract document and 

submit copies of the test certificates to TPCODL along with the inspection call, for scrutiny of 

TPCODL. 

The Associate and TPCODL shall jointly document all the observations, comments and 

action points after completion of inspection and it shall be binding on the Associate to 

provide compliance on all the points requiring compliance and furnish the compliance report 

to the designated authority of TPCODL for receiving clearance for dispatch of materials. 

12.3 Third Party Nomination 

TPCODL also may nominate a third party for the purpose of carrying out the inspection and 

such an agency shall be entitled to all the rights and privileges of TPCODL as far as 

conducting the inspection. 

12.4 Waiver of Inspections 

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate 

to submit all the test reports as applicable as per contract specifications, related to 

inspection and testing of the goods ordered for scrutiny and clearance for dispatch. 

12.5 Incorrect Inspection Call 

In case it is observed that the material offered for inspection is not ready at the time of 
TPCODL inspection visit rendering it as futile, all costs towards such inspection shall be 
recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.  

13.0 MDCC & DELIVERY OF MATERIALS 

13.1 Material Dispatch Clearance Certificate 

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of 

Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate 

(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered 

at TPCODL stores or at project site without a valid MDCC issued by the designated official of 

TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report 

on the action points documented during pre-dispatch inspection and testing at Associate’s/ 

Sub-Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of 

TPCODL, then, MDCC shall be issued on receiving all the test reports-routine& type-from 

the Associate and finding them in order. 

The associate shall include and provide for securely protecting and packing the materials so 

as to avoid loss or damage during handling and transport by air, sea, rail and road or any 

other means. 

All such packing shall allow to the extent possible for easy removal and checking at Site. 

The associate shall take special precautions to prevent rusting of steel and iron parts during 
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transit by sea. Gas seals or other materials shall be utilised by the associate for protection 

against moisture during transit of all Plant and Equipment. 

Each Equipment or parts of Equipment shall be tagged with reference to the assembly 

drawings and corresponding part numbers. Each bale or package shall contain a packing 

note quoting specifically the name of the associate, item description, quantity, item / package 

identification. 

All packing cases, containers, packing and other similar materials shall be new and supplied 

free by the associate and it shall not be required to be returned to the associate. 

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for 

loss, damage or depreciation or deterioration to the materials and supplies due to faulty 

and/or insecure packing or otherwise during transportation to the Site until otherwise 

provided herein. 

In case of the consignments dispatched by road, the associate shall ensure that it or its sub-

contractors: 

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of 

consignments to be dispatched. 

ii) Take such actions as may be necessary to avoid all possible chances of damages during 

transit and to ensure that all packages are firmly secured. 

Timelines for inspection and MDCC is as below: 

S. 
No. 

Inspection 
MDCC issuance time including 

inspection time (max.) 

1 Outside Bhubaneswar 12 days 

2 Within Bhubaneswar 5 days 

3 Waiver* 3 working days 

* Associate is expected to raise the inspection call assuming that Inspection shall be carried 

out by TPCODL. The decision for waiver of inspection shall be on sole discretion of 

TPCODL.  

13.2 Right to Rejection on Receipt 

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a 

product ordered, or not packed and transported as per the terms and conditions of the 

contract is liable to be rejected. Such item shall be lifted back by Associates within 15 days 

from receipt of rejection note from TPCODL and have to supply back the material within next 

30 days or within the timeframe mutually decided by Associate and TPCODL. 

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned 

in this GCC separately shall be applicable; but the period for levy of LD shall be considered 

as per the original delivery schedule and not from the agreed timelines for material 

rectification. 

13.3 Consignee 

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be 

consigned to “Stores-In-Charge”, TPCODL Bhubaneswar.  

13.4 Submission of mandatory documents on Delivery 
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Following documents shall be mandatorily submitted by BA along with supply of material to 

TPCODL stores/site: 

S. No. Documents Requisite 

1 Invoice copy in original With all consignments 

2 LR copy Wherever required 

3 Packing list With all consignments 

4 MDCC With all consignments 

5 Purchase order / Release order Signed copy 

6 Test certificates With all consignments 

7 Inspection/JVR report 
In case pre-dispatch inspection is 
conducted 

8 
Device data in CD as per template 
for metering items 

Wherever applicable 

13.5 Dispatch and Delivery Instructions 

 S. No. Instructions 

1 Purchase order/ Release order no. shall be mentioned on invoice and on material 

2 
TPCODL material code and material description shall be mentioned in invoice and 
on material. 

3 “Property of TPCODL” shall be embossed on material. 

4 
The material shall be properly sealed and packed in standard packing as per 
purchase order terms & conditions. 

5 The weight and quantity of material shall be mentioned wherever applicable 

6 The material supplied shall be co-related with the packing list. 

7 

The name plate detail on equipment shall include Material code, Material 
description, specification detail of material [as applicable], Serial No. Year of 
manufacturing, PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”, 
Guarantee period and Associate’s name. 

8 

In case of manual unloading, supplier / transporter shall deploy sufficient Labour 
for unloading the material at TPCODL central store. 
For heavy item(s), crane will be provided by TPCODL [unloading cost will be 
recovered from the associate]. 

9 
The driver should have valid License and one helper in truck. All the documents of 
truck like registration papers, PUC etc. should be available in Truck. 

10 
BA representative should accompany the material and get it unloaded / stacked in 
his presence wherever possible. 

14.0 GUARANTEE  

14.1 Guarantee of Performance 

Associates shall stand guarantee that the equipment and material supplied/service or work 

rendered under the contract is free from design, manufacturing, material, construction, 

erection & installation and workmanship & quality defects and is capable of its due, rated 

and intended quality performance, as an integrated product delivered under the contract. for 

a specific period termed as Guarantee Period(as elaborated elsewhere in this clause) The 
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Associate should also guarantee that the equipment/material is new and unused except for 

the usage required for the tests and checks required as part of quality assurance. 

14.2 Guarantee Period 

The Guarantee Period will be equipment/service/work specific and shall be as specified in 

the Standard Specifications of TPCODL for the equipment/material/service/work and where 

standard specifications are not part of contract documents or guarantee period is not 

specified in the standard specifications,, the guarantee period shall be as per the Special 

Terms and Conditions of the Contract. In case of no mention of the guarantee period in 

standard specifications or SCC, Guarantee Period will be 15 Months from the Date of 

Commissioning or 24 months from the date of delivery of final lot of supplies made, 

whichever is earlier.   

14.3 Failure in Guarantee Period (GP) 

If the equipment and material supplied/service or work rendered under the contract fails to 

perform its due, rated & intended quality performance, during the Guarantee period, the 

associate is liable to undertake repair/rectify/replace the equipment and material 

supplied/service or work rendered under the contract within time frame specified in the SCC 

or elsewhere in the contract documents at associate’s cost to make the equipment and 

material supplied/service or work rendered under the contract of performing its due, rated 

and intended quality performance. If Associate fails to repair/rectify/replace the equipment or 

material supplied/service or work rendered under the contract, failed in Guarantee Period, 

TPCODL will be at liberty to get the same done at Associate’s risks and costs and recover all 

such expenses plus the TPCODL’s own charges (@ 20% of expenses incurred), from the 

Associate or from the “Security cum Performance Deposit” as the case may be. 

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to 

the defects/ damages under the Warranty, the Warranty period for such replaced parts shall 

be until the expiry of twelve months from the date of such replacement or renewal or until the 

end of original Guarantee period, whichever is later. 

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days 

of reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is 

required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by 

TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to 

the original delivery period of that equipment/ material as specified in the Contract. In case 

the Associate is not able to rectify/ replace the faulty equipment/ material within the 

stipulated timelines as mentioned above, penalty shall be levied as per the Liquidated 

Damages clause mentioned in this document. The penalty amount shall be recovered from 

the payment due to the vendor or by encashment of the SPBG as the case may be. 

14.4 Cost of repairs on failure in GP 

The cost of repairs/rectification /replacement, apart from the actual cost of 

repairs/rectification/replacement is also inclusive of all associate costs of required 

transportation, site inspection /mobilization/dismantling and re-installation  costs as 

applicable, to be borne by the Associate. The Associate has to ensure that the interruption in 

the usage of intended purpose of the equipment is minimized to the maximum extent In lieu 

of the time taken for repairs/rectification/replacement.  
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14.5 Guarantee period for Goods Outsourced 

If the Associate outsources partly equipment/materials/services from third party as mutually 

agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any 

additional guarantee period if provided by the third party for the part supplied/executed by 

them. 

14.6 Latent Defect 

Hidden defects in manufacturing or design of the product supplied and which could not be 

identified by the tests conducted but later manifested during operation of the equipment are 

termed as latent defects. Associates shall further be responsible for ‘free replacement’ for 

another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ 

if noticed and reported by the Company. 

14.7 Support beyond the Guarantee Period 

The Associate shall ensure availability of spares and necessary support for a period of at 

least 10 years post completion of guarantee period of equipment supplied against the 

contract. 

15.0 LIQUIDATED DAMAGES 

Liquidated damages @1% of the total executed contract value per week or part thereof, for 

the period of delay in integrated completion, subject to maximum 10% of the value of the 

contract shall become leviable without prejudice to other rights of the TPCODL. This amount 

shall be recoverable from any amount due or becoming due to the Business Associates 

under this or any other contract. In specific cases, TPCODL reserves the right to apply LD 

only on the unexecuted portion of the supply and works for standalone use, provided full 

quantity is executed within a maximum 30% additional time. Deduction of LD shall be on 

landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST 

would be applicable at the stipulated rate and the same shall be borne by Business 

Associate. In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of 

deduction/ recovery. 

15.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 

15.2 Material Recovery 

In case of any recoveries for materials or services (for material free issued by TPCODL and 
not reconciled by BA or for services claimed and paid in excess at the time of running bills), 
the total cost which shall be recovered from the BA, shall be the gross amount of material or 
services (i.e. including taxes) plus applicable taxes as prevailing at the time of such 
recoveries. 

16.0 ASSIGNMENT OR SUBCONTRACTING 

Associates shall not assign/subcontract/outsource the schedule of activities of contract 

TPCODL enters with the associate, in part or full, without TPCODL’s prior written approval. 
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However outsourcing of materials/equipment/services by Associate to make the integrated 

product for which TPCODL’s has placed the contract with the associate from suppliers, 

makes and agencies which have been mutually agreed upon during contract pre-award 

stage is permitted subject to following conditions. 

In such cases where outsourcing is done by the Associate 

 Shall ensure that outsourced suppliers comply with the technical and financial 

qualification requirements specified by TPCODL in the contract document   

 Shall furnish all particulars about the proposed outsourcing agencies and the details of 

the goods/services/work outsourced to the Associate while seeking approval of TPCODL 

for inclusion for outsourcing. The Associate shall give approval or shall refuse approval 

in writing within thirty (30) days of receipt of such request. However the Associate shall 

not be entitled for any additional contract execution time whatsoever in lieu of the 

process for approval for outsourcing agencies, and shall be held responsible for any 

delay in the project execution time. 

 Shall remain jointly and severally liable for any action, deficiency, and/or negligence on 

the part of his outsourcing agencies. The approval extended by the Associate to 

outsourcing agencies recommended by the Associate shall not discharge the later from 

his Contract obligations.   

Shall submit to the Associate unpriced copies of purchase orders with technical 

specifications included in the orders, placed on outsourcing agencies as soon as the 

respective orders have been placed by the Associate. 

17.0 UNLAWFUL ACTIVITIES 

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the 

TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against 

the Associate by the TPCODL, in accordance with the terms of the present GCC. 

18.0 CONFIDENTIALITY 

Associate and its employees or representatives thereof shall strictly maintain the 

confidentiality of various information they come across while executing the contract as 

detailed below. 

18.1 Documents 

All maps, plans, drawings, specifications, schemes and other documents or information 

related to the Contract/Project  and the subject matter contained therein and all other 

information given to the Associate by the TPCODL in connection with the performance of the 

contract shall be held confidential by the Associate and shall remain the property of the 

TPCODL and shall not be used or disclosed to third parties by the Associate for any purpose 

other than for which they have been supplied or prepared.  The Associate may disclose to 

third parties, upon execution of confidentiality agreements, such part of the drawings, 

specifications or information if such disclosure is necessary for the performance of the Work 

provided such third parties agree in writing to keep such information confidential to the same 

extent and degree as provided herein, for the benefit of the TPCODL. 

18.2 Geographical Data 
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 Maps, layouts and photographs of the unit/plant including its surrounding regions showing 

vital installation for national security of country or those of TPCODL shall not be published or 

disclosed to the third parties or taken out of the country without prior written approval of the 

TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with 

such third parties prior to disclosure. 

18.3 Associate’s Processes 

Title to secret processes if any developed by the Associate on an exclusive basis and 

employed in the design of the equipment shall remain with the Associate.  TPCODL shall 

hold in confidence such processes and shall not disclose such processes to the third parties 

without prior approval of the Associate and execution by such third parties of secrecy 

agreements satisfactory to the Associate prior to disclosure. Upon completion of contract, 

such processes shall become the property of the TPCODL. Title to technical specifications, 

drawings, flow sheets, norms, calculations, diagrams, interpretations of test results, 

schematics, layouts and such other information, which the Associate has supplied to the 

TPCODL under the Contract shall be passed on to the TPCODL.  The TPCODL shall have 

the right to use these for construction, erection, start-up, Trial Run, operation, maintenance, 

modifications and/or expansion of the works including for the manufacture of spare parts. 

18.4 Exclusions 

The provision of Clauses 16.1 to 16.3 shall not apply to information: 

 Which at the time of disclosure are in the public domain which later on become part of 

public domain through no fault of the party concerned, or 

 Which were in the possession of the party concerned prior to disclosure to him by the   

other party, or 

 Which were received by the party concerned after the time of disclosure without 

restriction on disclosure or use, from a third party who did not acquire such information 

directly or indirectly from the other party or has no obligation of confidentiality for such 

information. 

18.5 Violation 

In case of violation of this clause, the Associate is liable to pay compensation and damages 

as may be determined by the competent authority of TPCODL. 

19.0 INTELLECTUAL PROPERTY RIGHTS 

If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Associate acquires or develops, any unique knowledge or information 

which would be covered, or, is likely to be covered within the definition of a trademark, 

copyright, patent, business secret, geographical indication or any other form of intellectual 

property right, it shall be obliged, under the terms of this present GCC, to share such 

knowledge or information with the TPCODL. All rights, with respect to, or arising from such 

intellectual property, as afore mentioned, shall solely vest in TPCODL.  

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a 

third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the 

event of any such breach, the Associate shall be wholly liable to compensate, indemnify or 

make good any loss suffered by such third party/parties, or any compensation/damages 
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arising from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this 

respect, and any costs, damages, expenses, compensation payable by TPCODL in this 

regard to a third party/parties, arising from a legal proceeding/s or otherwise, shall be 

recoverable from the Associate. 

 

20.0 INDEMNITY 

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL 

and its officers, directors, employees, affiliates, agents, successors and assigns against all 

actions, claims, demands, costs, charges and expenses arising from or incurred by reason 

of any infringement of patent, trade mark, registered design, copy rights and/or industrial 

property rights by manufacture, sale or use of the equipment supplied by the Associate 

whether or not the TPCODL is held liable for by any court judgement.  In this connection, the 

TPCODL shall pass on all claims made against him to the Associate for settlement. 

The Associate assumes responsibility for and shall indemnify and save harmless the 

TPCODL from all liability, claims, costs, expenses, taxes and assessments including 

penalties, punitive damages, attorney's fees and court costs which are or may be required to 

be paid by the TPCODL and its officers, directors, employees, affiliates, agents, successors 

and assigns arising from any breach of the Associate’s obligations under the Contract or for 

which the Associate has assumed responsibilities under the Contract including those 

imposed under any local or national law or laws, or in respect to all salaries, wages or other 

compensation for all persons employed by the Associate or his Sub-Associates or suppliers 

in connection with the performance of any work covered by the Contract.  The Associate 

shall execute, deliver and shall cause his Sub-Associate and suppliers to execute and 

deliver, such other further instruments and to comply with all the requirements of such laws 

and regulation as may be necessary there under to conform and effectuate the Contract and 

to protect the TPCODL. 

The TPCODL shall not be held responsible for any accident or damages incurred or claims 

arising, due to the Associate’s error there from prior to completion of work. The Associate 

shall be liable for such accidents and after completion of work for such accidents as the case 

may be due to negligence on his part to carry out Work in accordance with Indian laws and 

regulations and the specifications set forth herein. 

21.0   LIABILITY & LIMITATIONS 

21.1 Liability 

Except for any specific liability which may be identified in the Contract and which may be 

payable hereunder, Associate shall not be liable for any special, incidental, indirect, or 

consequential Damages or any loss of business Contracts, revenues or other financial loss 

(or equivalents thereof no matter how claimed, computed or characterized) arising out of or 

in connection with the Performance of the Work or supply of Goods unless caused by 

Associate’s negligence, willful misconduct or breach of contract.  

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages 

for any loss of Business Contracts, revenues or other financial loss arising out of this 

Contract. 

21.2 Limitation of Liability 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 28 of 104 

   
The total liability of Associate against any contract shall be limited to the Total All Inclusive 

Contract Value.  

22.0 FORCE MAJEURE 

Force Majeure applies if the performance by either Party ("the Affected Party") of its 

obligations under Contract is materially and adversely affected. 

“Force Majeure” shall mean any event or circumstance or combination of events or 

circumstances referred below and their consequences that wholly or partly prevents or 

unavoidably delays any Party in the performance of its obligations under this Agreement, but 

only and to the extent that such events and circumstances are not within the reasonable 

control, directly or indirectly, of the Affected Party and could not have been avoided even if 

the Affected Party had taken reasonable care: 

 Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, 

etc. 

 Politically motivated sabotage, or terrorism, etc. 

 Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties. 

 Any act of God. 

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under 

Force Majeure. 

Time being the essence of the Contract, if either party is prevented from the performance of 

its obligations in whole or in part due to an event of Force Majeure, then provided Notice of 

happening of any event by the Affected Party is given to the other party within seven (7) 

days from the date of occurrence of such event, which DIRECTLY has impact on works and 

submitted details and quantum of resulting effect, but at the same time had made all 

possible efforts to mitigate and overcome effects thereof, the Affected Party’s performance 

under this Contract shall be suspended until such event ceases and the Scheduled 

Completion shall be delayed accordingly. 

If Force Majeure event(s) continue for a period of more than three months, the parties shall 

hold consultation to discuss the further course of action. 

Neither party shall be considered to be in default or in breach of its obligation under the 

Contract to the extent that performance of such obligation by either party is prevented by any 

circumstances of Force Majeure which arise after effective date of Contract. 

Neither party can claim any compensation from the other party on account of Force Majeure. 

23.0 SUSPENSION Of CONTRACT 

23.1     Suspension for Convenience 

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of 

the schedule of items of contract to be supplied/work to executed by Associate under the 

contract by providing to the Associate at least two business days written notice for contracts 

having contract completion period less than sixty days and at least seven business days’ 

notice for all other contracts. 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 29 of 104 

   
Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction. 

 Immediately discontinue further supply of material/goods specified in the suspension 

notice for supply contracts 

 Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite 

contract 

 Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that 

they relate to performance of the portion of Work suspended by the notice. 

 Protect and maintain the portion of the service/Work already completed, including the 

portion of the Work suspended hereunder, unless otherwise specifically stated in the 

notice.  

 Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice. 

      On receipt of resumption notice from TPCODL, the Associate shall resume execution of 

contract as specified in the resumption notice, within the time frame specified in the 

resumption notice, 

23.2 Suspension for Breach of Contract conditions.   

TPCODL shall suspend execution of whole/or part thereof the contract till such time 

Associate complies with the conditions stipulated under section clause 27 for breach/default 

of contract conditions. 

23.3 Compensation in lieu of Suspension 

If the suspension of the contract in whole or in part is for convenience of TPCODL and not 

due to any breach of contract conditions by the associate, TPCODL at its discretion shall 

consider compensating all reasonable additional costs incurred by Associate in lieu of 

suspension of whole or part of contract, on representation of the Associate providing justified 

estimates of such additional costs and such estimates are found acceptable and approved 

by competent authority of TPCODL. 

If the suspension of contract in whole or part thereof is due to breach of contract conditions 

(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for 

any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for 

compensating all the losses arising to TPCODL in lieu of suspension of contract. 

Resumption notice shall be subject to the Associate taking corrective action for the breach of 

contract conditions within the time frame and as per the terms specified in the suspension 

notice. 

24 TERMINATION OF CONTRACTS 

24.1 Termination for Default/Breach of Contract 

The contract / PO shall be subject to termination by TPCODL in case of breach of the 

contract by the Associate which shall include but not be limited to the following: 
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a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence to 

any delivery schedules, in deviation of the contract/ PO.  

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity 

or quality as specified by TPCODL and within the timeframe as specified in the contract 

document or refusal or neglect to execute the services/work in terms of the agreed 

standards of quantity or quality and/or within the timeframe specified in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms 

thereof. 

e. Failure to furnish such relevant documents or information within the time specified which 

may be necessary for due execution / completion of the works and documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition 

or compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPCODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract 

/PO or at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract or 

failure to comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPCODL. 

If the default or breach as specified under clause 24 (except sub clause g thereof) be 

committed by the associate for the first time, TPCODL shall issue, along the with notice of 

default or breach, a warning notice instructing the associate to take remedial/corrective 

action within the time frame stipulated in the warning notice and not to repeat the same in 

future. The timeframe for corrective action by the associate shall be specific to the nature of 

breach of contract and the same shall not be objected to by the Associate. If the Associate 

fails to comply with the instructions in the warning notice or in taking corrective action to the 

satisfaction of TPCODL then TPCODL may terminate the entire or part of contract at its 

discretion by issuing termination notice without incurring any liability on this ground. 

In case the contract is terminated for any breach of the nature specified in clause 24 g stated 

above, TPCODL shall have the right to terminate all the contracts TPCODL is having with 

the Associate by issuing termination notice which shall be without prejudice to the other 

rights of TPCODL available to it under law.  

Without prejudice to its right to terminate for breach of contract, TPCODL may, without 

assigning any reason, terminate the Contract in whole or in part at any time at its discretion 

while the contract is in force by serving a written notice of two weeks to the Associate.  

In the event of TPCODL having proceeded with termination of the contract the associate 

shall comply and proceed further in the following manner:  

i) Associate shall discontinue the supply, on the expiry of the said period of two weeks. 
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ii) Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include initiation 

of actions not  limited to discontinuation of other allied and associated arrangements which 

the associate might have entered into with third parties for due discharge of its obligations 

under the contract with TPCODL. 

iii) The Associate shall perform thereafter such tasks as may be necessary to preserve and 

protect the terminated portion of the material/service/work in progress and the materials and 

equipment at TPCODL sites or in transit thereto. However the associate shall continue to 

fulfill its contractual obligations with regard to the part of contract not terminated. 

iv) It shall be open for TPCODL to conduct a joint assessment with the associate  of the 

material ,supplies, equipment ,works or in general as to the subject matter of the contract  in 

regard to which the associate claims having completed its obligations  before or during such 

termination.   

v) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any 

other guarantee or other security deposit by whatever name called submitted by the 

associate, which shall not be objected to or protested against by the associate. 

In case of termination of the contract the parties agree to be governed inter alia by the 

following:  

a) In case TPCODL exercises its right of termination as stated above the associate shall not 

dispute or object to the same.   

b) The Associate shall be entitled to receive and claim only such payments OR sums of 

money from TPCODL as may be found payable to it in regard to works executed by it under 

the terms of the contract and no other claim of any nature whatsoever shall be made by the 

Associate.  

c) All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.  

In the event of such termination, TPCODL may finish the Work by whatever method it may 

deem expedient, including the hiring of services and /or purchase of material equipment from 

such   third parties as TPCODL may deem fit or may itself provide any labor or materials and 

perform any part of the Work.   The associate undertakes to bear the incremental costs if 

any paid by TPCODL in such a case attributable to failure on the part of the associate. The 

Associate in such a case shall not be entitled to receive any further payments and any sums 

found payable to it may be adjusted by TPCODL against the amount recoverable from him 

on this ground. The same shall be without prejudice to other rights available to TPCODL 

under law against the associate.  

Upon the termination of any of the contract due to occurrence of any circumstances provided 

in clauses stated above and constituting  repeated breach or misconduct , TPCODL shall be 

entitled to bar the associates its agents , affiliates from undertaking any negotiation / 

tendering, bidding, participation activities concerning TPCODL for a period of two years from 

date of such termination. The same shall be without prejudice to other rights available to 

TPCODL.  

24.2 Termination for convenience of Associate  
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Associate at its convenience may request for termination of contract, clearly assigning the 

reason for such request. TPCODL has full right to accept, reject or partially accept such 

request. This convenience will be available to associate only after one year from the contract 

effective date. For this purpose, associate will provide a notice period of 90 days to 

TPCODL, Associate will have to pay TPCODL a ‘termination convenience fee’ equivalent to 

5% of unexecuted contract value. 

24.3 Termination for Convenience of TPCODL 

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in 

writing or through email to the Associate. TPCODL shall pay the Associate for all the 

supplies/ services rendered till the actual date of contract termination against submission of 

invoice by the Associate to that effect. 

25.0 DISPUTE RESOLUTION & ARBITRATION 

In case of any dispute or difference the parties shall endeavor to resolve the same through 

conciliatory and amicable measures within 15 Days failing which the matter may be referred 

by either party for resolution by the sole arbitrator to be appointed mutually by both the 

parties.  The arbitral proceedings shall be conducted in accordance with Arbitration and 

Conciliation Act 1996 and the place of arbitration shall be Bhubaneswar. The language to be 

used at proceedings shall be English and the award of the arbitrator shall be final and 

binding on the parties. The parties shall bear their respective costs of arbitration. The 

associate shall continue to discharge its obligations towards due performance of the works 

as per the terms of the contract during the arbitration proceedings unless otherwise directed 

in writing by TPCODL or suspended by the arbitrator. Further, TPCODL shall continue 

making such payments as may be found due and payable to the associate for such works.    

25.1     Governing law and jurisdiction  

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any 

matter arising here from shall be subject to applicable law in force in India.  

26.0 ATTRIBUTES OF GCC 

26.1 Cancellation 

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms 

of this GCC or any contract, order or terms agreed between the parties in pursuance without 

assigning any reasons and without any compensation to the Associates. 

26.2 Severability 

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or 

part, the remaining portions of this GCC shall remain in effect. 

26.3 Order of Priority 

In case of any discrepancies between the stipulations in General Conditions of the Contract 

(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the 

SCC to the extent stipulated hereinabove while balance portion of respective clauses of 

GCC shall continue to be applicable. 

27.0 INSURANCE 
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The Associate shall arrange accident insurance policy for his foreign 

experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' 

manufacturing works as well as for his Indian engineers and supervisory staff. The Associate 

shall also take out for his Indian workmen, where applicable, a separate policy as required 

under Workmen's Compensation Act. 

Associates shall be responsible to suitably insure their entire work-force (to the extent of at 

least meeting requirements under Workmen Compensation Act) Tools, Plant, Third party 

liability at the project site, All Risk comprehensive insurance for the entire works (insurance 

for free issue items will be in TPCODL scope) for total contract (PO/RO) value or any other 

such risks during execution of works, till the works are handed over to the company, in 

consultation with TPCODL and shall submit copies of such insurances to the Engineer-in-

Charge for review / acceptance before commencing the work. Engineer-in-charge must 

ensure compliance to insurance requirement by Associate before commencement of works. 

TPCODL shall stand fully indemnified in this respect. 

28.0 ERRORS AND OMISSIONS 

The Associate shall be responsible for all discrepancies, errors and omissions in the 

drawings, documents or other information submitted by him, irrespective of whether these 

have been approved, reviewed or otherwise accepted by the TPCODL or not. However any 

error in design/drawing arising out of any incorrect data/written information from TPCODL 

will not be considered as error and omissions on part of the Associate.  

29.0 TRANSFER OF TITLES 

The title of ownership and property to all equipment, installations, erections, constructions 

materials, drawings & documents shall pass to the TPCODL after Commissioning and 

complete handing over-taking over. 

However, such passing of title of ownership and property to the TPCODL shall not in any 

way absolve, dilute or diminish the responsibility and obligations of the Associate under this 

Contract including loss or damages and all risks, which shall vest with the Associate. 

The Associate shall take all corrective measures arising out of discrepancies, errors and 

omissions in drawings and other information within the time schedule and without extra cost 

to the TPCODL. 

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out 

engineering, and site works by other agencies arising out of discrepancies, errors and 

omissions stated in as well as of any late revision/s of drawings and information submitted 

by the Associate. 

30.0 SUGGESTIONS & FEEDBACK  

We welcome all our Business Associates to write to us about their experience with TPCODL; 

be it our Company, our services or our people. Each and every concern, issue, query and 

suggestion from you will help us to become a better company to work with and shall help us 

develop a strong bonding of trust and a long term relationship with you.  

You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-I. You can also log on to our website www.tpcentralodisha.com  to 

provide your feedback according to the guidelines mentioned below:  

http://www.tpcentralodisha.com/
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31.0 CONTACT POINTS 

In case Business Associate needs information with respect to payments or has any 

grievances, same may be lodged by log on to our website www.tpcentralodisha.com  

32.0 LIST OF ANNEXURES 

S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 

2. Performa for Advance Payment Bank Guarantee B 

3. Performa for Performance Bank Guarantee (CP cum EP) C 

4. Performa for No Demand Certificate by Associate D 

5. Performa for Indemnification on Statutory Compliance E 

6. 
Performa For Application For Issuance of Consolidated TDS 

Certificate 
F 

7. HR Service Level Agreement  G 

8. Under taking for competence of workmen H 

9. Business Associate Feedback Form  I 

10. Acceptance Form For Participation In Reverse Auction Event J 

11. NEFT or RTGS payment request form K 

12 Contractor Safety Management System L 

13 Vendor Appraisal Form M 

14 Manufacturers Authorization Form N 
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ANNEXURE-A 

PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Central Odisha Distribution Limited  

Bhubaneswar 

 

WHEREAS, (Name of the Bidder) ____________________ (hereinafter called “the 

BIDDER”) has submitted his bid dated______________ for the (Name of Contract) 

__________________________________ (hereinafter called “the BID”). 

KNOW ALL men by these presents we (Name of the Bank) 

_______________________________ of (Name of the Country) _______________ having 

our registered office at_______________________(hereinafter called “the BANK) are bound 

unto TP Central Odisha Distribution Limited (TPCODL) in the sum of 

______________________ for which payment well and truly to be made to the TPCODL the 

Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _______ day of _________ 20_____. 

The CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma 

of Bid   

or 

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the 

period of  bid validity fails or refuses to furnish the Contract Performance Bank 

Guarantee, in accordance with the Instructions to Bidders. 

We undertake to pay the TPCODL upto the above amount upon receipt of its first written 

demand, provided that in its demand the TPCODL will note that amount claimed by it is due 

to it owing to the occurrence of one or both conditions, specifying the occurred condition or 

conditions. 

This Guarantee will remain in force upto and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to 

Bid or as extended by you at any time prior to this date, notice of which extension to the 

Bank being hereby waived, and any demand in respect thereof should reach the Bank not 

later than the above date. 

DATE………………      SIGNATURE OF THE 

BANK……………………….. 

WITNESS…………………………….   SEAL………………………... 

(Signature, Name & Address) 

(At least 2 witnesses) 
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ANNEXURE-B 

PROFORMA FOR ADVANCE PAYMENT BANK GUARANTEE 

(On Rs.100/- Stamp Paper) 

Note:  

(a)  Format shall be followed in toto 

(b) Claim period of six months must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature  to the guarantee 

---------------------------------------------------------------------------------------------------------------------------

--------- 

TP Central Odisha Distribution Limited  

Bhubaneswar 

                                          Advance Payment B.G.No…………………… 

    Contract No…………………dated…………… 

1. You have entered into a Contract 

No________________________________________ with 

M/s._________________________________________ (hereinafter referred to as “the 

Vendor”) for the supply and delivery of ________________________________ 

 (hereinafter referred to as" the said Equipment”) for the price and on the terms and 

conditions contained in the said contract. 

2. In accordance with the terms of the said contract, you have agreed to make an advance 

payment of Rs._______________ 

(Rupees_____________________________________ only) being _______% 

(________percent) of the total value of the contract on “the Vendor” furnishing you with 

an irrevocable, unconditional and acceptable bank guarantee to be valid till the date of 

receipt of “the said equipment” covered by your above mentioned contract.  For this 

purpose you have agreed to accept our guarantee. 

3. In consideration thereof, we, __________________________________________ 

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 

case before the end of five working days from the date of the claim and without demur 

and without reference to “the Vendor” such amount or amounts not exceeding the sum 

of Rs.___________ (Rupees ___________________________________ only) being 

______% (______percent) of the total value of the contract on receipt of your intimating 

that “the Vendor” has not fulfilled his contractual obligations.  You shall be the sole 

judge for such non-fulfillment and “the Vendor” shall have no right to question such 

judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of three  months from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 

by your granting time or any other indulgence to “the Vendor”, which shall include but 
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not be limited to, postponement from time to time of the exercise the same in you or any 

right which you may have against “the Vendor” and to exercise the same in any 

covenant contained or implied in the said contract or any other course or remedy or 

security available to you, and our Bank shall not be released from its obligations under 

this guarantee by your exercising any of your rights with reference to matters aforesaid 

or any of them or by reasons of any other act or forbearance or other acts of omission 

or commission on your part or any other indulgence shown by you or by any other 

matter or thing whatsoever which under the law would, but for this provision have the 

effect of relieving our  bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 

our bank as a principal debtor, in the first instance, notwithstanding any other security or 

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 

premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or 

“the Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 

Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be 

confirmed by Bhubaneswar Branch by a letter to that effect) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ 

(Rupees___________________________________________ only) and the guarantee 

will remain in force upto and including _________(Date) and shall be  extended from 

time to time for such period or period as may be desired by “the Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 

month from____________ (expiry date) i.e. on or before _____________ (claim period 

end date), we shall be discharged from all liabilities under this guarantee thereafter. 

Dated at ___________________this _______________ day of ___________ 200_____ 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE- C 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 

(On Rs.100/- Stamp Paper) 

Note:  

(a) Format shall be followed in toto 

(b) Claim period of one month must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature to the guarantee 

---------------------------------------------------------------------------------------------------------------------------

-------- 

TP Central Odisha Distribution Limited  

Bhubaneswar 

                                     CP cum EP BG No.……………………………. 

                    Order/Contract No…………………dated…………… 

1. You have entered into a Contract No _____________________________________ with       
M/s._____________________________________________ (hereinafter referred to as 
“the Vendor”) for the supply cum erection / civil work of 
___________________________________  (hereinafter referred to as" the said 
Equipment”) for the price and on the terms and conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with 
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of 
contract and to be valid till the end of Guarantee period plus one month towards 
“Contract cum Equipment performance”.  For this purpose you have agreed to accept the 
guarantee.  

3. In consideration thereof, we, ______________________________________________ 
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 
case before the end of five working days from the date of the claim and without demur 
and without reference to “the Vendor” such amount or amounts not exceeding the sum of 
Rs.___________ (Rupees 
_______________________________________________________ only) being 
_______% (_______ percent) of the total value of the contract on receipt of your 
intimating that “the Vendor” has not fulfilled his contractual obligations.  You shall be the 
sole judge for such non-fulfillment and “the Vendor” shall have no right to question such 
judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 
period of three month from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 
by your granting time or any other indulgence to “the Vendor”, which shall include but not 
be limited to, postponement from time to time of the exercise the same in you or any 
right which you may have against “the Vendor” and to exercise the same in any covenant 
contained or implied in the said contract or any other course or remedy or security 
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available to you, and our Bank shall not be released from its obligations under this 
guarantee by your exercising any of your rights with reference to matters aforesaid or 
any of them or by reasons of any other act or forbearance or other acts of omission or 
commission on your part or any other indulgence shown by you or by any other matter or 
thing whatsoever which under the law would, but for this provision have the effect of 
relieving our bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 
our bank as a principal debtor, in the first instance, notwithstanding any other security or 
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 
premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 
Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be 
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the 
branch outside Bhubaneswar) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 
Rs.___________________ (Rupees________________________________________ 
only and the guarantee will remain in force upto and including _________(Date) and 
shall be extended from time to time for such period or period as may be desired by “the 
Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 
months from____________ (expiry date) i.e. on or before _____________ (claim period 
end date), we shall be discharged from all liabilities under this guarantee thereafter. 

 

Dated at___________________ this_______________ day of ___________ 200__ 

 

 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE-D 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 

(On Company’s Letter head or with Company Seal) 

               (To be submitted by the Associate to TPCODL Accounts Department at the time of 

receipt of full and final payment) 

 (Certificate No. CCP/002) 

 

Name of the Project 

Order/ Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

 

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable 

to us from TPCODL, in respect of our aforesaid Order No _____________ 

dated___________ including amendments, if any, issued by TPCODL to our entire 

satisfaction and we further confirm that we have no claim whatsoever pending with TPCODL 

under the said contract / W.O. 

Notwithstanding any protest recorded by us in any correspondence, documents, 

measurement books and / or final bills etc., we waive all our rights to lodge any claim or 

protest in future under this contract. 

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge 

and with our free consent without any undue influence, misrepresentation, coercion etc. 

 

Dated         Signature 

 

Place         Name 

         

Designation 

         (Company Seal) 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 41 of 104 

   
 

ANNEXURE – E 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 

(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 

Name of the Project 

Letter of Award / Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

By this confirmation we, ___________________________________________________ 

(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed, 

levied or hereinafter recovered by the Provident Fund Organization under the provisions of 

the Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of 

employees employed by us. 

We well and truly bind ourselves and our heirs executors administrators and representatives 

jointly severely and respectively for the above payment only to be paid to M/s. TPCODL. 

AND WHEREAS we, _______________________________________________ (Associate) 

is making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 

1952, have entered into the above written bond for the indemnity to M/s. TPCODL against all 

losses from the acts or default of the said Associate in respect of compliance of the 

Provident Fund Act. 

Similarly we hereby confirm that we have complied with all statutory and local laws and 

nothing is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues, 

Electricity dues etc.  We have entered into the above written bond for the indemnity to M/s. 

TPCODL against all losses from the acts or default of the said Associate in respect of 

compliance of the Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues, 

Electricity dues etc. 

NOW THE CONDITION, of the above written bond is as such that if the Associate during the 

period of this contract commits any default or fails to make payment of  Contributions in 

respect of his employees to the Employees Provident Fund Organization, he shall indemnify 

the Principal Employer M/s. TPCODL from all and every loss and damage caused to them 

from any act, omissions or negligence of the said Associate in respect of compliances under 

the Employees Provident Fund and Miscellaneous Provisions Act, 1952. 

IN WITNESS to the above written bond we have here to set our hands, with our free 

consent. 

Dated        Signature 

Place        Name 

        Designation    (Company Seal) 
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ANNEXURE-F 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS 

CERTIFICATE  

To be printed on the letterhead 

To, 

TP Central Odisha Distribution Limited, 

Bhubaneswar 

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,  

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 

financial year _______ against tax deducted at source by you from my / our payments / bills 

during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of  

Signature 

Name 

Address 

Contact No.   (Land Line)     

             (Mobile) 

PAN # 

Assessing authority 

 

ATTACH THE COPY OF PAN CARD 
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ANNEXURE - G 

SERVICE LEVEL AGREEMENT  

 (To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues) 

1.0  The following shall be adhered to by the Business Associates during his / its 

association with TPCODL:  

Shall Abide by Tata Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and transparency.  Everything 

we do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to our 

colleagues and customers and always work for the benefit of the communities we serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in our day 

to day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our 

customers and partners to build strong relationships based on tolerance, understanding and 

mutual co-operation.  

e) Responsibility – We must continue to be responsible and sensitive to the communities and 

environments in which we work and always ensuring that what comes from the people; goes 

back to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and innovative 

in our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for managing 

the project site / performance contract etc.  in TPCODL would also ensure adherence 

of these values by his employees / persons deployed by him in connection with his 

works undertaken in TPCODL.  

3.0  The Business Associates are required to: 

a) Support and respect the protection of human rights and make sure that they are not 

complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to collective 

bargaining. 

c) Not to resort to any form of forced and compulsory labour.  

d) Shall ensure abolition of child labour in his area of work.  

e) There is no discrimination in respect of employment and occupation in respect of his 

employees.  

f) Support precautionary approach to environmental challenges.  

g) Promote greater environmental responsibility by himself and his employees in his 

areas of work.  

h) Deploy and defuse environmental friendly technologies while carrying out the works.  

i) Work against corruptions in all its form including extortion and bribery by himself and 

his employees.   

4.0  The Business Associates are required to adhere to all applicable Labour Laws with 

special reference to the following:  
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a) No person below the age of 18 years and no child labour will be engaged directly or 

indirectly for executing the work connected with the business of TPCODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the 

workers shall be made within the prescribed period of 7th / 10th day of the following month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF Act 

1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be 

adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the 

relevant statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of 

the workers engaged for TPCODL work. The work will be commenced only after completing 

necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification by 

Statutory / TPCODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of authorized 

representative of TPCODL or shall be made in the form of cheque / bank transfer to the 

employee. 

h) During the period of contract, the Business Associate will arrange for deployment of his 

supervisor / manager for total supervision and control of the work and their manpower.  All 

the activities related to their manpower e.g. attendance, leave, wage disbursement etc. will 

be done under the supervision & control of  Business Associates, While adhering to the 

prescribed standard / norms of production / productivity & quality.  During execution of the 

work, Business Associate shall engage only such qualified / skilled manpower as may be 

envisaged / required for ensuring level of production / service into the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 

i. Clearance for commencement (before start of the work). 

ii. No Objection Certificate (after completion / before final settlement). 

iii. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every month 

j) The Business Associate shall indemnify TPCODL from any liabilities under applicable 

Labour Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall also 

maintain hygienic working environment / condition in his area of work. 

l) The Business Associate and his employee shall abide by Laws of Land and shall not 

violate any applicable provisions. 

m) The Business Associate appreciates with and acquiesces to the right of TPCODL as 

principal employer to fulfil any of his legal obligations, if he fails to do so under applicable 

labour laws and deduct the same from his running bills / final payments / enchasing security 

deposit / Bank Guarantee as the case may be. If there is any further shortfall TPCODL has 

the right to recover the same from the Business Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral and 

legal conduct and shall not violate any standard conduct envisaged in the premise of 
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TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc.  The Business 

Associate or his employees should refrain from corrupt practices, giving or taking bribe in 

connection with any TPCODL business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for 

adherence by all concerned. Business Associate Cell (BA Cell) will be the process 

owner for implementation of the system with the help of concerned Engineer I/c or 

Officer I/c. 

a) Statutory Compliance being a professed value in TPCODL Code of Conduct, the concerned 

Engineer / Officer in charges are requested to adhere to the provisions and advise 

respective Business Associates in their domain to comply in letter and spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the Business 

Associate will report to BA Cell for completion of statutory requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work (CCW) 

is issued by BA Cell to the Business associate. However in exceptional exigencies in 

engineer I/c / Officer I/c may direct the Business Associate to start the work and inform BA 

Cell about the same. Statutory requirements in this case may be completed in parallel.  

d) First monthly bill will be released only after producing CCW to the finance department. 

Similarly closure of work and final settlement will be affected after issuance of no objection 

certificate from BA Cell group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 

a) Submission of filled up Form ‘A’ for database (Annexure-1).  

b) Copy of PF Code allocation letter.  

c) Copy of ESI Code allocation letter.  

d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 

workers during the period of contract).  

e) Submission of duly filled up Form VI A (Notice of Commencement).  

f) Copy of insurance cover note under WC Act 1923 (if applicable).  

g) Copy of Contract Agreement.  

h) Copy of indemnity bond (if applicable).  

i) Affidavit with regard to payment of wages through cheque / bank transfer only. 

7.0  Requirements during execution of work: 

a) Copy of receipt of application for license / license (if applicable).  

b) Copy of PF Challan (latest by 26th day of every Month).  

c) Copy of ESI Challan (latest by 26th day of every Month).  

d) Copy of Wage disbursement sheet / Bank statement.  

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by Statutory/ 

TPCODL authorities.  

f) Certification of wage disbursement by authorized representative of TPCODL.  

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 

h) Insuring safe working practices at the work place.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  

a) Submission of duly filled up Form VI A (Notice of Completion).  

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  
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c) Consolidated copy of wage sheet of last month indicating full & final settlement of all dues 

like retrenchment benefit, bonus, leave encashment etc. Copy of individual declaration by 

employees in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the 

concerned workers.  

In case any of the above are deviated / not complied with the Letter of Award/Order 

shall be liable to be withdrawn / cancelled. 

Enclosure: 

1) Form A 

2) Form X 

3) Form XI 

4) Form VI A 

5) Form XXIV 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 47 of 104 

   
FORM (A) 

[To be submitted by the Business Associate to the Principal Employer within a week from LoA 

issuance] 

 

A. Details of the Agency 

1. Name of Agency : 

2. Nature of work  : 

3.    Local Address with Ph.No.      : 

        (With Father’s name)       : 

4. Permanent Address (Full)       : 

5.     PF code no. & Place        : 

6. ESI Code no. & Place       : 

7. Name and address of         : 

 Sub-contractor (if any)    

B. Details of Work 

 8. Name of work (as specified in LOI/LOA) : 

 9. LOI/LOA Nos. & Dates    : 

10. Period of contract (Specify Dates)  :  

   [Including Extension period, if any]  : 

11. Work Area [Department / Location]  : 

12. Name / Cell no. of Officer I/c   : 

13. Maximum No. of workers and staff to be engaged on any day during the year.  

 Supervisory Staff      : 

 Workers                 : 

14. Do you have any other contract in TPCODL  : Yes/No 

      If yes, furnish details:  
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15. Details of Workmen’s compensation Policy, if applicable 

Name of Insurance Company ……………………………………………………………………………... 

………………………………………Policy No ……………………………… Number of persons 

covered …………… Period of coverage:  From ……………………. To …………………….….. 

If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules made 
there under. 

 

C. Details of workers to be engaged 

No. of Workers 

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 

  

 

   

 

* Number to be indicated 

I/We shall fulfill all obligations arising from and under all relevant law in force from time to time. I/We 

undertake to keep the TPCODL indemnified against any loss or liability arising out of failure of my / 

our abiding the relevant laws. 

The name of my / our representatives is …………………………………………… to enter the 

TPCODL Premises on my behalf. 

Date:     

 

 (Signature of the Business Associate 

 or his Authorized Representative) 

 

This Business Associate is / will be engaged in TPCODL. 

 

(Signature and seal of   

Officer I/c of the Work)  
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Form X 

Undertaking 

 

I _________________________________________________ hereby undertake that all the dues in 

respect of my employment with M/s ____________________________________ for the period of 

_______________________________ to __________________________have been settled and 

final payments including retrenchment benefit have been made to me in full. 

 

 

 

(                                                        ) 

______________________________ 

 

Date: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 50 of 104 

   
Form XI 

Undertaking 

 

With reference to the contract job awarded by M/s TP Central Odisha Distribution Limited to 

M/s__________________________________________________________________ vide work 

order No.______________________________________________ dated__________________  

I _______________________on behalf of  

M/s _________________________________________________hereby undertake: 

 

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract, 

payable as per the provisions of relevant statute pertaining to  

i. wages/ salary 

ii. PF &  ESI, Bhubaneswar Labour Fund  

iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 

  

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / payments, 

M/s ____________________________________ will settle the same on it’s own and such 

liability will be borne by M/s  ____________________________________________________   

 

3. That M/s _________________________________________ hereby indemnify M/s TPCODL 

from any future liability i.r.o. any statutory obligation in respect of said contract. 

 

Date:        

                  ________________________ 

        (                         ) 

Authorized Signatory 

 

For M/s _____________________ 
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FORM- VI A 

Notice for Commencement /Completion of contract work 

 

 

I/We, Sh. / M/s ____________________________________________________ (Name 

and Address of the Contractor) hereby intimate that the contract work 

_______________________________________________ (name of work) in establishment 

of the ________________________________________ (name and address of the 

Principal Employer) for which License 

No.___________________________________________dated_____________________ha

s been issued to me/us by the Licensing Officer _______________________(name of the 

Headquarters), has been commenced / completed with effect from 

______________________date / on date. 

 

 

 

                                                                                                    

Signature of Contractor 

                                         With Office Seal 

 

 

 

 

The Inspector 

__________________________ 

__________________________    
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FORM XXIV 

[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 

Half -Yearly Ending_______ 

1.  Name and address of the Contractor 

2.  Name and address of the Establishment 

3.  Name and address of the Principal Employer 

4.  Duration of Contract: From _______________to _________________ 

5.  No. of days during the half year on which  

      (a) the establishment of the principal employer had worked 

      (b) the contractor’s establishment had worked 

6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

    

7. (i)  Daily hours of work and spread over 

    (ii)  (a) whether weekly holiday observed and on what day 

           (b) if so, whether it was paid for 

    (iii)  No. of man – hours of overtime worked  

8.  No. of man days worked by 

Men Women Children Total 

    

9.  Amount of wages paid  

Men Women Children Total 

    

10.  Amount of deductions from wages, if any 

Men Women Children Total 

    

 

Whether the following have been provided – 

(i)    Canteen   : _____________  

(ii)   Rest rooms  : _____________ 
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(iii)  Drinking water : _____________ 

(iv)  Crèches  : _____________ 

(v)  First Aid   : _____________     

                                                                                                          Signature of contractor 

Place _________________ 

Date __________________ 
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ANNEXURE – H 

UNDERTAKING FOR COMPETENCE OF WORKMEN 

 

Name of Associate :  

Tender No.  : 

Item   : 

 

With reference to the tender mentioned above, I/We _______________________________, 

hereby undertake that the workmen/ employee(s) engaged by M/s 

__________________________ for the job against said tender shall be competent in all 

respect, commensurate to the nature of job.  

 

 

 

 

Date:       _____________________________ 

       (     ) 

         

       Authorized Signatory   

       For M/s 

        

       Seal 
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ANNEXURE-I 

BUSINESS ASSOCIATE FEEDBACK FORM 

With an objective to improve our internal processes and systems, and serve you better, we 

solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes 

to complete this survey.  We assure you that your feedback shall be kept confidential. 

Please send the duly filled feedback form in the "TPCODL addressed - attached envelop" 

 
You are associated with us as  
 OEMs    Service Contractor   Material Suppliers    Material & Manpower 
Supplier   
 
You are associated with us for   
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years    
 
Your office is located at   
 Bhubaneswar    Within 200 kms from Bhubaneswar  More than 200 kms from 
Bhubaneswar 
 
Your nearly turnover with TPCODL   
 Less than 25 Lacs    25 Lacs to 1 Crore     More than 1 Cr.    

Additional information  

Your Name 

 

 

Your Designation  

Your Organization 

 

 

Contact Nos. 

 

 

Email  

 

 

 
                 We once again thank you for your participation in this survey. Please spare 10 minutes to 

give your feedback on following pages (Section A to E) 
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SECTION - A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
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n
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t 

F
u
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y
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g
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e
 

1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time 
to respond to our queries / 
tenders. 

            

3 

We provide you adequate support 
(drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are 
rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts 
are simple, specific & easy to 
understand 

            

6 

TPCODL demonstrate  
willingness to be flexible in 
administration of Contract / 
Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPCODL representative you 
interact / coordinate with is 
adequately empowered to 
support you in meeting 
contractual obligations 

            

9 

TPCODL provide you all 
necessary infrastructure support 
for timely and quality completion 
of work (including AMC) 

            

10 
TPCODL Engineer-in-Charge 
timely certifies the jobs executed/ 
material supplied 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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11 

TPCODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of 
job 

            

12 
BIRD (Bill Inward Receipt Desk)  
initiative has improved payment 
disbursement process 

            

13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 
TPCODL never defaults on 
contractual terms 

            

15 
In TPCODL Contracts closure is 
done within set time limit 

            

16 

Our material receiving procedures 
are well defined and efficiently 
deployed to reduce mutual 
inconvenience 

            

17 
Bank Guarantees are released in 
time bound manner 

            

18 
Our processes related to payment 
/ account settlement are effective.  

            

19 You get payments on time             

20 
TPCODL Employees follow 
Ethical behaviour  
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SECTION - B 
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum) 

 

SN Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 

How do you rate courtesy/ 

empathy/ attitude level and 

warmth of TPCODL employees 

you interact with from following 

team? 

  

  

1.1 Project Engineering           

1.2 Division / Sub-Division           

1.3 Projects/HOG            

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPCODL in 

comparison to your other clients 

in terms of fairness of 

treatment and transparency 

with its Business Associates? 

            

3 

How would you rate TPCODL in 

comparison to your other clients 

in terms of processes and 

systems to manage 

partnership with its Business 

Associates   

            

4 

How would you rate TPCODL in 

comparison to your other clients 

in terms of building long term & 

mutually relationship with its 

Business Associates 
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SECTION–C 

          Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

SNo Parameters 

C
e
rt

a
in

ly
 N

O
 

P
ro

b
a
b

ly
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O
 

P
ro

b
a
b

ly
 Y

E
S

 

C
e
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a
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ly
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E
S

 

Remarks/ 
Suggestion 

1 
Based on your experience with 
TPCODL, would you like to continue 
your relationship with TPCODL? 

  
        

2 
If someone asks you about TPCODL, 
would you talk “positively” about 
TPCODL? 

  
        

3 

Would you refer TPCODL name to 
others in your community, fraternity and 
society as a professional & dynamic 
organization?  

  

        

SECTION - D 

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly 

represents your overall satisfaction with us (please tick appropriate box) - 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 2 3 4 5 6 7 8 9 10 
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SECTION – E 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement. 

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses, 

particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 

and International Organizations, which you recommend TPCODL to adopt. Please give your 

valuable salient recommendations. 

Please spare your thoughts for TPCODL’s improvement in particular areas of major 

concerns for you. We also welcome your suggestions to adopt any best practices, altitudes 

that you have observed / experienced elsewhere in Indian/ International organization. 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from 
TPCODL) 

Timely payment 

  

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on website 
for tender notification, parties qualified etc.   

4 
Timely receipt of material at site for 
execution   

 
Performance Guarantee/EMD released in 
time   

5 
Inspection & quality assurance support for 
timely job completion   

We thank you for your time and courtesy!! 
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ANNEXURE-J 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use 

the reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the 

bidders who are found as technically qualified based on the tender requirements shall be eligible to 

participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in 

the bid event: 

1. TPCODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 

Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award 

decision by TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 

TPCODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 

possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 

the entire infrastructure as required at their end to participate in the auction event. Inability to bid 

due to telephone line glitch, internet response issues, software or hardware hangs, power failure 

or any other reason shall not be the responsibility of TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL 

has sole discretion to extend or restart the auction event in case of any glitches in infrastructure 

observed which has restricted the bidders to submit the bids to ensure fair & transparent 

competitive bidding.  In case an auction event is restarted, the best bid as already available in the 

system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 

presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 

bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 

price bids received from a bidder in lieu of non-participation in the auction event shall be outrightly 

rejected by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPCODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPCODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 

based on the final all inclusive prices offered during conclusion of the auction event for arriving at 

Contract amount.  

Signature & Seal of the Bidder 
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ANNEXURE-K 

To, 

DGM (Finance) 

The TP Central Odisha Distribution Limited 

Bhubaneswar 

 

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank 
Account as per the details given below:- 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank 

: 

    

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 

have your account) 

   

 

Email Address of accounts person  (to 

:     
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send payment information) 

Name of the Authorized Signatory :     

Contact Person’s Name 

Official Correspondence Address                            

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of 

NEFT/RTGS amounts in our account. Any change in above furnished information shall be 

informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any 

loss incurred due to wrong furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorized  Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm 

that the account number (specify Bank a/c no.) of (Please mention here name of the account 

holder), the signature of the authorized  signatory and the MICR and IFSC Code of our 

branch mentioned above are correct. 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE-L 

CONTRACTOR SAFETY MANAGEMENT SYSTEM 

1. OBJECTIVE 
The objective of the Contractor Safety Management System is to lay down clear 

guidelines for all Business Associates (including their associates, staff and agents) which 

would facilitate them to observe all statutory rules and regulations, comply with 

applicable standards of  Central Electricity Authority (Measures relating to safety and 

electric supply) Regulations, 2010 & (safety requirements for construction, operation and 

maintenance of electrical plants and electric lines) Regulations,2011, TPCODL Safety 

Manual and Guidelines and thus, ensure creation of safe working environment for all 

stakeholders of our network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor 

Contracts”.  

Major Contracts: Contracts which satisfy any two or more criteria listed under the head 

“Major Contracts”  

Criteria Minor Contracts  Major Contracts 

Value of Contract < Rs. 1500000/- (less than 

Rs. Fifteen Lac) 

 >= Rs. 1500000/- 

(Equal or more than 

Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 

Working on energized 

electrical equipment No Yes 

Working on height (above 

1.8 Mtrs from ground) No Yes 

Work involving construction 

activity No Yes 

Working with hazardous 

goods or chemicals No Yes 

Work involving danger to 

general public No Yes 

Note: Exceptions for major and minor contract are – in house software development, 

supply of material or equipment but no direct or indirect installation of the same 

material, administration contracts (courier, water supply, printing, security, transport, 

etc.), minor civil work like plastering at ground level or flooring, etc. The facility 

management (housekeeping) contract will always be treated as a minor contract.  

ANNEXURE VIII
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3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE 

COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System Questionnaire 

as per annexure 1 and submit along with the vendor registration process / bid / 
tender document. The filled questionnaire will be scrutinized by Engineer In-charge / 
indenting group and recommend suitability of the BA with respect to safety 
requirements. The fulfilment of statutory requirements for vendor registration 
pertaining to labour laws etc. shall be done by BA Cell on being referred to it.  

3.2 Business Associate is required to take suitable risk control measures mentioned 
against the identified Hazards and Risk document provided for all contracts as per 
annexure 2. The primary objective of this is to evaluate the understanding of the BA 
towards risk mitigation and employment of safe work procedures. BA is required to 
conduct the Hazard identification and Risk Assessment study as per the procedure 
and deploy more or other measures if deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to Safety   
and Occupational Health and submit the “Safety Undertaking” as per annexure 4. 
 

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY 
BUSINESS ASSOCIATES 

The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), 

Energy Auditing Group, AMI, MRG, etc. – Annex3.6 
4.7   Maintenance and Operation of Street Light. – Annexure 3.7 

1. Please note that hydra cranes used by any dept should be ACE Model No. FX  150 ACE 
SX  150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra 
cranes like ACE 14XW or ACE 12 XW, etc are prohibited. 

(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the 

Work Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety 

Supervisor as detailed in this document.  

The Business Associate (BA) having major contract will appointing Safety supervisor, 
engineer / manager for the TPCODL work. The BA shall make all necessary arrangements 
for getting their workforce safety trained and competency checked from the concerned 
official of TPCODL before deployment in the field. BA Cell shall recommend the suitability 
after competency checked by Engineer In-charge and SAFETY group (or his representative) 
of TPCODL. After getting the clearance from concerned official, BA cell and receiving 
temporary I-card issued by TPCODL, Business Associate shall commence the working.  

Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any 
of the safety representatives appointed for TPCODL work site. BA needs to ensure 

Type text here
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that Safety representative is available at all points of time; failing which the work 
being carried out in the interim (period when Safety representative is not available) 
shall be treated as working under improper supervision and due penal provisions 
shall be initiated against the BA. BA will be required to provide all applicable infrastructure 
and power to ensure smooth working of the safety representative to maintain a sound safety 
management system. In all contracts safety representative will not be assigned any 
other activity at site apart from the works related to safety management. The duties 
are detailed in clause 5.5 of this document. TPCODL will be auditing the facilities 
provided to the BA`s safety team time to time.  

The Safety Representative of the BA shall be required to meet and follow the instructions of 
the Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for 
providing the MIS and/or any other relevant information, as and when desired, within the 
stipulated time frame as per the requirements of TPCODL. Any non-conformance to safety 
will lead to the negative marking or issue of safety violation challan/ tokens which shall affect 
the monthly evaluation and performance of BA.  

All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances 
and requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy 
and are in good & safe state of working.  

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE 
PERSONNEL 

Qualification and experience required for the safety and site personnel are as following: 

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be 
ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working 
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years 
for Diploma holder. Having formal experience of the safety systems will be an added 
advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at 
least Diploma (relevant branch) and he has working experience on electrical system of at 
least 3 yrs. Having the formal experience of the safety systems will be an added 
advantage.  

5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 
years on electrical network.  

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, 
BA shall assign the duties of Safety Representative to the Work Supervisor. Work 
Supervisor will deliver required duties of Safety Representative (as per clause 5.5) in 
addition to other duties without diluting the importance of safety.  

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the 
BA shall employ only qualified and skilled persons and shall comply the provisions of 
section 19 & 29 of Central Electricity Authority (Measures relating to safety and electric 
supply) Regulations, 2010. Persons holding valid approvals only by any Government 
approved agency or a competency assessment panel or a team set up by TPCODL 
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shall be allowed to perform the High Risk / High Hazard activities (refer page 1). The 
skill / qualification required for the electrician and electrical supervisor are given in 
annexure 5. The contracts related to maintenance of Distribution Network, Distribution 
Projects, EHV Projects, maintenance of Sub-Transmission Network, MMG & EAG, 
maintenance and operation of street lights, shall preferably have at least 20 per cent of 
ITI qualified electricians in the first year of the contract. This figure shall preferably be 
incremented by 15 per cent every subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  

5.5 Requirements from the Safety Representative(s) of the Business Associate: 
5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training 

to all new employees joining the BA will be conducted by the BA as per Safety 
training modules of TPCODL.   

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 

10% buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as 

mentioned in TPCODL Safety standard and O & M and concerned function’s 
manual. 

5.5.6 Safety inspections / audits as per the process of TPCODL  
5.5.7 Working in close coordination SAFETY Group of TPCODL. 
5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 

Engineer In-Charge and SAFETY Group of TPCODL immediately after its 
occurrence.  

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed 
HIRA as per the annexure 2. Also deployment of JSA based checklist shall be 
ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and 
providing for safety assurance.  

5.6 Training and Syllabus:  The BA shall not deploy any person at work place / site or 
send newly recruited personnel directly to concerned official for competency 
assessment without Safety Induction Training.  

5.6.1 All new BA employees have to necessarily undergo one and half days Safety 
training and Competency assessment at training centre of BA cell. This training will be 
conducted once in a week. After the completion of Safety training & Competency 
assessment I-card will be issued to all competent BA employees 

5.6.2 BA is expected to initially train and judge the capability of the workman at his 
own end before further recommending the workmen for Competency assessment. If 
any BA workman sent for competency assessment. In case any BA workman fails in 
the Competency test at concerned official, it will be deemed that BA has not imparted 
sufficient training at his end and actual cost of training ₹ 7500/ BA employee/ failed 
attempt will be recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of 
TPCODL, are not deployed at TPCODL worksites/ voluntarily left the job by workers/ 
used somewhere else other than TPCODL by the BA, in that case Management 
reserves the rights to intervene and recover the actual cost of training i.e. ₹ 7500/BA 
employee. (Exempted for attrition rate of BA workers less than or equal to 10% of total 
workforce deployed at TPCODL) 
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5.7 It is desired that Safety representative of the BA to impart the general safety training to 

each employee of duration 2  hrs per month. The training will be organized at BA level 
and the record to be sent to engineer in-charge and SAFETY group of TPCODL every 
month. Please refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the 
team of employees involved in the work. Each PPE of BA shall be checked / inspected by 
the safety representative / supervisor at zone before the work start or as prescribed in the 
list. Safety representative shall regularly check the healthiness of each PPE allocated to 
lineman. Suitable record shall be maintained at zone. Defective PPE shall be immediately 
replaced or within 24 hours by the BA. In no case linemen or any other official of BA may be 
allowed to work with defective PPE. It is preferred that BA ensures minimum stock of each 
PPE at zone for immediate replacement with defective one. The PPE shall be IS / BS / CE 
marked and exactly as per the standard or specification mentioned in the annexure 7. 
Working without PPE / non-standard PPE shall be treated as safety violation and penalty as 
stated in section 6.0 of this document. If TPCODL finds that BA has not provided the 
adequate / appropriate PPE to their staff, TPCODL reserves the rights to stop the work and 
call the BA to provide appropriate PPEs at the risk. If the BA fails to provide the required 
PPEs at the risk then the same shall be provided by TPCODL at the actual cost of the PPE. 
The amount shall be charged to BA and same shall be first recovered from the current bill of 
BA or any future payment to be made to BA.  In the event of any balance amount still left for 
recovery, the same shall be adjusted against retention amount or by invoking bank 
guarantee submitted by BA. 

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / 
audit conducted by his technical team comprising of safety representative as per the 
annexure 8. The safety representative will be required to conduct the HIRA (Hazard 
Identification and Risk Assessment) as per annexure 2 of the process and work 
undertaken at least two times in a year or every time if a new process / activity / 
machine is introduced or whenever an accident take place. The risk identified to be 
addressed suitably with –  

 Engineering Control 

 Management Control, and 

 Personal Protective Equipment.  

   The safety representative of BA shall inform and educate for the identified risk 
and hazard control methods to employees, supervisor and engineer as well as 
the engineer in-charge and SAFETY group of TPCODL.  

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety 
all through the contract duration. Safety shall always be of paramount importance 
during the contract period. Safety performance will be monitored on yearly basis 
throughout the period and no relaxation will be given for bad performance. BA with 
good track record and excellent performance will be rewarded suitably as per clause 
6.0 of this document. The BA has to provide monthly “Performance Report – Safety” 
to engineer in-charge and SAFETY group TPCODL this shall be part of monthly bill 
along with training details. Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the 

critical works: The BA shall submit the health fitness certificate for all those workers 
involved in climbing the pole or working at height for following diseases:  

5.10.2 Epilepsy 
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5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be 
submitted to BA Cell before issue of temporary identity card. The records shall be 
maintained at BA Cell. All such medical check-ups shall be repeated once in a year for all 
workers involved in climbing the pole or working on electrical network.  

6. REWARD AND PUNITIVE MEASURES 

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and 
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive 
measures shall be made. Each unsafe act or violation of the safety guidelines as described 
in the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the 
measures identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, 
Incompetent driver/ Helper 

6.1.3 Working without creation of effective safety zone 
6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 

competency 
6.1.5 Working without adherence to PTW process or authorization/ not 

adherence to SOPs / W.I. of TPCODL. 
6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking 

proper fall protection measures/ Poor condition of Ladder 

6.2 Measures of Reward and Punitive Measures 

The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will 
conduct the surprise audits of the work / project and if any non-conformance is found 
the same will be booked and entered in the format “Safety Violation Record” 
annexure 10. The flow of the information is given below: 

Safety Violation Escalation & Monitoring process 

Action Responsibility 

Safety Violation form has been filled and counter foil sent to 

SAFETY team for information. The main form is to be given 

to BA supervisor / Engineer in-charge. (Automatically 

generated if Site audit done through Mobile App.) 

Engineer In-charge/ NSO / 

SC / SAFETY Group /CSI/ 

ASO/ Any authorised 

TPCODL official.  

           ↓ 

Entry of the violation in the master record and sending the 

information to concerned Manager, HoG, HoD, Head and 

Chief (O &S). (Automatically generated if Site audit done 

through Mobile App.). 

SAFETY Group 

           ↓ 

Forwarding the information Centralized Account Payable 

(CAPS) for amount deduction from the current bill of the BA, 

Engineer In-charge 
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if any.   

            ↓ 

HoG (Safety – II) & HoG (Safety & Quality – Commercial) 

and CAPS to generate the MIS of the violations and the 

amount deducted. 

SAFETY Group 

            ↓ 

The pool of the amount generated after the deduction to be 

utilized in safety welfare of BA employees. 

SAFETY Group with 

approval of CFO/Chief (O & 

S) /CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the 

violation. If the same violation is repeated it may escalate into a higher penalty. If a particular 

Business Associate employee violates safety norms three times, he shall not be allowed to 

work in TPCODL for a period of one year from the date of the 3rd violation. 

6.3 Safety Violation Escalation Matrix 
6.3.1  

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
A B C D

2 Improper Working at Height A B C D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
A B C D

5 Violation of SOP/ WI B C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Warning letter

B Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000

Head of Department 1,00,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.)
The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge Nil

Engineer Incharge 2,000

Head of Group 4,000

Head of Department

 

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
B C D E

5 Violation of SOP/ WI C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Levy of Penalty

B Memo to BA & Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000

Head of Group 25,000

Head of Department 50,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000
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Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety violation, 

“Termination” notice to BA will be issued from the office of the Head of Department 

(equivalent to GM/ Sr. GM level) and further, if required, continuation / extension of contract 

will only be initiated by Functional Chief / Head of the department (equivalent to Sr. GM / 

Chief level) and approved by CEO & MD. Till the extension, the contract will remain 

suspended.  

TPCODL encourages the reportage of the safety violation during the contract work by BA. 

Any TPCODL employee can register a safety violation against the BA in the “Safety Violation 

Form” annexure 10. Initially the observer has to fill the form and handover the counterfoil 

(lower portion) of the document to the supervisor of the BA, inform the site engineer of 

TPCODL and send the top portion of the Safety Violation Form to SAFETY group for the 

further necessary action against the BA. The cumulative nos. of Safety Violations 

pertaining to any particular BA shall be calculated on yearly basis. 

Safety violations resulting in incident / accident will be treated as per gravity of the injury / 

fatality and its impact as well as type i.e. minor or Major. Consequences of incident / 

accident are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case 

of any accident, findings and recommendations of Accident Enquiry Committee will be final 

and binding and will supersede the arbitration clause of GCC.   

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
F G G H

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
G G H I

4 Single fatality J K

5
Multiple fatalities (Two or more fatalities 

during one event)
K

Legend Action to be taken Penalty (in Rs.)

F Memo to BA and levy of penalty 5,000/-

G Memo to BA and levy of penalty 20,000/- 

H Memo to BA and levy of penalty 50,000/-

I Memo to BA and levy of penalty 2,00,000/-

J Memo to BA and levy of penalty 5,00,000/-.

K
Memo to BA, levy of penalty, termination of 

contract and black listing of  BA 
10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Engineer Incharge

Head of Group

Head of Group

Head of Department

Head of Department

Functional Head

Consequence Of an Incident / Accident 

(In case of MAJOR contract) Incident / Accident

A
ctio

n
 

R
eq

u
ired

F
(Strengthening of process through continuous improvement in the w ork procedure)

T
ake risk red

u
ctio

n
 

m
easu

res
In

to
lerab

le

 

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) 

where worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/-  will be 

deducted from the current bill produced for the payment. This penalty will be similar for first two 

incidents. However, it will increment to next higher category i.e. Rs. 50,000/- on subsequent incidents 

as per the above matrix) 
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Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
L M M N

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
M M N O

4 Single fatality P Q

5
Multiple fatalities (Two or more fatalities 

during one event)
Q

Legend Action to be taken Penalty (in Rs.)

L Memo to BA and levy of penalty 5,000/-

M Memo to BA and levy of penalty 10,000/- 

N Memo to BA and levy of penalty 25,000/-

O Memo to BA and levy of penalty 1,00,000/-

P Memo to BA and levy of penalty 3,00,000/-.

Q
Memo to BA, levy of penalty, termination of 

contract and black listing of the BA 
5,00,000/-

Engineer Incharge

Engineer Incharge

Head of Group

Head of Department

Head of Department

Functional Head

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Responsibility

Intolerable
Take risk reduction 

m
easures

Consequence Of an Incident / Accident 

(In case of MINOR contract) Incident / Accident

A
ction 

R
equired

L
(Strengthening of process through continuous improvement in the w ork procedure)

 

(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3) 

where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be 

charged from the current bill produced for the payment. This penalty will be similar for first two 

incidents. However, it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents 

as per the above matrix.) 

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 

6.3(3), the concerned BA may be debarred from extension of contract or participate in new 

contract. In such event the approval of Chief (O & S) will be necessary for extension or 

award of new contract to concerned BA. 

6.3.2 COMPENSATION FOR BA PERSONNEL 

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt 
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as 
per the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as 
applicable. Also, the BA will be required to take adequate measures for compensating the 
victim(s) or his/her/their kin as follows: 

 
I. For Death or Permanent / Total Disablement 

The BA shall take an insurance coverage of at least Rs. 15 lakhs for each engaged 

employee, to cover any incidence of Death or Permanent / Total Disablement 

(Permanent/Total Disability shall be considered as defined under Employees’ Compensation 

Act, 1923). In the event of any such unfortunate incident, the BA would ensure that adequate 

compensation is paid immediately to the family of the victim(s) from his own resources. This 

compensation shall be covered under the insurance policy subscribed by the BA mentioned 

earlier and the arrangement should be such that it would get reimbursed to the BA by the 

insurance agency subsequently. 
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II. For Permanent Partial Disablement and Temporary Total Disablement  

The compensation in this case will be as per provisions of the Employees’ Compensation 

Act, 1923 or Employees’ State Insurance Act, 1948, as applicable. 

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit 

documentary evidence of the policy to the BA Cell before commencement of work. The BA 

shall ensure that the Insurance policy is active at all times and all employees are covered in 

all respects till the conclusion of contract period or till working with TPCODL. The BA shall 

submit a copy of the policy after periodic renewals to the BA Cell.  

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not 

covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10 

lakhs from his own resources.  

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on 

duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory 

provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made 

available to the employees’ nominee(s) as per the stipulated timelines. 

6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed 

that BA complying with Contractors Safety Management, Safety Manual and Safety process 

will be rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any 

case major accident is reported during an assessment period BA will not be eligible for this 

reward scheme. Assessment of contracts will be once in year. Generally the assessment 

cycle is calendar year and guidelines will be declared time to time.   

Abbreviations Used in the Document 

TPCODL TP Central Odisha Distribution Limited 

BA Business Associate 

HIRA Hazard Identification & Risk Assessment 

JSA Job Safety Analysis 

EHV Extra High Voltage 

SAFETY Safety, Occupation Health, Environment & Disaster 

Management 

MMG Meter Management Group 

EAG Energy Audit Group 

PPE Personal Protective Equipment 

SOP Standard Operating Procedures 

CSI/SI Circle Safety In-charge / Safety In-charge 

ASO Area Safety Officer 

NSO Nodal Safety Officer 

SC Safety Coordinator 

HoG / HoD Head of Group / Head of Department 

AGM / GM / VP Assistant General Manager / General Manager / Vice 

President 
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CFO / Chief (O & S)/ 

CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / Chief 

Executive Officer & Managing Director 

COS Corporate Operation Services 

CAP Centralized Account Payable System 

PTW Permit To Work  

GCC General Conditions of Contract.  

 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 

 Certification  

 The information provided in this questionnaire is a summary of the 
company's occupational health and safety management system. 

 

 Company Name:  

Turnover and experience:  Name of top officer:  

Date:  Position  

 Contract Details  

Contract Name  Contract Number:  

Business Associates Safety Management System 
Questionnaire 

Marks Yes No Score 
achieved 

Safety Policy and Management       

- Is there a written company Safety policy? 

- If yes provide a copy of the policy, if No please refer 
Note 1.  

1      

 

      

- Does the company have an Safety Management 
system  

- If yes provide details, if No please refer Note 1. 

1      

        

- Is there a company Safety Management System 
manual or plan? 

- If yes provide a copy of the content page(s), if No 
please refer Note 1. 

2      

        

- Are Safety and occupational health 
responsibilities clearly identified for all levels of 
Management and staff? 

- If yes provide details, if No please refer Note 1. 

2      

        

Safe Work Practices and Procedures       

- Has the company prepared safe operating 
procedures or specific safety instructions relevant 
to its operations and relevant work as per contract? 

- If yes provide a summary listing of procedures or 
instructions, if No please refer Note 2. 

1      
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 Certification  

- Comments 

        

- Is there a register of injury or accident? 
- If yes provide a copy (format) 

1      

        

- Is there a documented incident or accident 
investigation procedure? 

- If yes provide a copy of a standard incident report 
form, if No please refer Note 2. 

- Comments 

1      

        

     

Safety Training       

- Describe how occupational health and safety 
training is conducted in your company 

If No please refer Note 1. 

2      

        

- Is a record maintained of all training and induction 
programs undertaken for employees in your 
company? 

- If yes provide examples of safety training records, if 
No please refer Note 2. 

1      

        

     

- Are regular safety inspections / audits are 
undertaken at worksites? 

-If yes provide details (formats), if No please refer Note 
3.        

1      

        

- Is there a procedure by which employees can 
report hazards at workplaces? 

- If yes provide details if No please refer Note 1.  

1      

        

Safety Monitoring       

- Is there an officer / supervisor responsible for 
monitoring workplace / worksite safety? 

1      
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 Certification  

- If yes provide details           

        

Safety Performance Monitoring       

        

- Are employees regularly provided with information 
on company health and safety performance? 

- If yes provide details 

1      

        

- Has the company ever been convicted of an 
occupational health and safety offence? 

- If yes provide details 

NO Marks 
(Negative 
mark ONE  
for each 

case) 

     

- Has there been any major accident of employee at 
TPCODL site in past 

NO Marks 
(Negative 
mark ONE  
for each 

case 

     

- Has there been any fatal accident of employee at 
TPCODL site in past.  

- (Note: Bid evaluation committee has to take 
cognizance of the incident and shall evaluate the 
bid only after formal approval of competent 
authority i.e. CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 
mark FIVE 
for each 

case) 

   

Minimum of 75% marks is required for qualification.   Total Marks achieved  

Company Reference       

1. Name of company 
2. Name of company 

    

 

Note  

1: If company does not have formal procedure on Safety Management System than vendor 

may submit proposed Safety road map along with safety action plan and brief safety policy 

on his letter head signed by head of the organization. 

2: The vendor may submit the same in the Safety Action Plan.  

3: The vendor may utilize the same format of TPCODL or on request SAFETY group will 

assist the vendor in developing the audit system. For other points also vendor may take the 

assistance of SAFETY group for development of Safety management system.  
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4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his 

employees based on following points.  

i. Action plan for enhancing safety awareness 

ii. Action plan for safety training of employee 

iii. Action plan for increasing safety audit in field 

iv. Action plan for provision and utilization of safety PPE. 

v. Action plan for fatality reduction. 

vi. Action plan for enhanced supervision at site 

vii. Action plan for making employee more responsible and accountable for 

safety.  

viii. Action plan for availability and utilization of all required tool and equipment. 

ix. Safety Improvement done in last two years, specially highlighting those which 

have been taken after the fatal accident along with results.  

x. Safety initiatives planed or started recently.  

xi. Any other point.  

Based on above points and documentary evidences vendor will be required to submit a 

detailed report in support of his bid. The bid evaluation committee and competent authority 

will scrutinize the facts and the evidence submitted. If found satisfactory competent authority 

i.e. CTO may accord his approval for bid opening otherwise his tender shall be disqualified.  



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 79 of 104 

   

Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use appropriate ladder 

3. Use full body safety harness 
having double lanyard.  

4. Use Electrical Safety Shoes if 
working on electrical network 
otherwise use safety shoes.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Refer Work instruction related to 
Working at Height for other details 

8. Use of metal scaffold to be 
ensured in height work (cup lock 
type) 

9. Deploy competent workforce who 
are medically fit 

Business Associate: 

Scope of the work: 

BA’s Representative: 

Telephone:     

Signature:     

Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working on electrical 
equipment / network 

 

Electric flash / 
electrocution 

3 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use Electrical Safety Shoes while 
working on electrical network. 

3. Use Electrical Safety gloves of 
appropriate voltage rating.  

4. Use face shield / visor attached 
with helmet.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Mandatory usage of Insulated 
tools & tackles on electrical 
system 

8. Mandatory compliance for Lock 
Out & Tag out system. Refer Work 
instruction related to  Working on 
electrical equipment / network for 
other details 

Excavation / Civil 
work 

 

Collapse of soil, Fall 
in excavated pit 
leading to Injury 

2 

1. Use safety shoes.  

2. Use Safety helmet.  

3. Use PPE as per the annexure 7 of 
this CSM document 

4. Hard Barricading of the worksite.  

5. Refer Work instruction related to 
excavation / civil work for other 
details 

Material lifting & 
Mechanical Erection 
work 

Fall of 
material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane 
checklist 

2. Visual condition check of lifting 
tools and tackles such as wire 
rope sling,belt sling, chain, pulley 
block, D-shackles, etc. shall be 
ensured. 

3. The operator’s physical fitness 
and alertness should be judged by 
sup. / EIC. 

4. Use PPE as per the annexure 7 of 
this CSM document 

5. Refer Work instruction related to  
Material lifting & Mechanical 
Erection work 

Road Safety Road Accidents 
3 

1. Mandatory compliance of 
TPCODL Road Safety policy 
W07(COR-P-12) 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Note: This information for the general indication purpose. The detailed risk assessment shall be 
conducted before start of the work by the authorized representative of the BA. The report of same 
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.  

 

Guidelines for filling the Risk Assessment Form 

 Specific Task/Activity - The documentation of each major task associated with the 
contract.  

 Potential Hazards - The identification of hazards associated with each activity or task 
to be carried out.  

 Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk 
Class 1, 2 or 3 defined above.  

 Control Measure - The identification and documentation of actions required to 
eliminate or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 

 Class 1: Potential to cause injury treatable with first aid  
 Class 2: Potential to cause death or permanent injury  
 Class 3: Potential to cause more than one or more lost time injuries.  
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Annexure 3.1 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Distribution Network 

Contracts:  

A BA awarded a contract (O&M) work of maintenance of distribution network will be required 

to fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1 

 BA shall conduct a job risk assessment and provide information as per Annexure 2 

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.  

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in a district. In case the BA has been awarded work in more than 
one district, then the following safety structure will be adopted. 
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Annexure 3.2 (Refer Para 4.0) 

General Safety Conditions for the Distribution Projects Major Contracts:  

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the 

following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1. 

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 
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Annexure 3.3 (Refer Para 4.0) 

General Safety Conditions for the major EHV Projects Contracts:  

A BA awarded a major contract work of EHV projects will be required to fulfil the following 

conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 

 BA shall refer Construction Safety Manual in TPCODL Safety Manual for details. 
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Annexure 3.4 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Sub – Transmission Network 

Contracts:  

A BA awarded a major contract work of maintenance of sub – transmission network in area 

of a power system will be required to fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Coordinator for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one area power system, then the following safety structure will be adopted. 
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Annexure 3.5 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Civil / Generation Projects:  

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil 

the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety 
engineer (for workforce upto 250 at site) / safety manager (for more than two safety 
engineers) for managing a complete safety management system at the project site. In 
case the BA has been awarded more than one major contracts, then the following 
safety structure will be adopted. 

 BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.  
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Annexure 3.6 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Commercial Department like 

- MMG, RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group 

will be required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work as per the following safety structure. 

 The BA for the RRG work shall depute one Safety supervisor.  
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Annexure 3.7 (Refer Para 4.0) 

General Safety Conditions for the major contract work in O&M of street light group:   

A BA awarded a major contract work in operation and maintenance of street light group will 

be required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment PPE as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 Each BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work awarded as per the below structure.  
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Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Contractor [or Business Associate (BA)] which expression shall, unless it 

be repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  

 

1. The present undertaking shall remain in force from the date of execution of contract 

awarded by TPCODL and shall be valid till the date of termination of the said contract 

by either parties. The undertaking is binding on me (contractor) as well as my sub-

contractor and its employees, representatives etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all the 

safety rules, instructions and regulations as may be specified and laid down by The 

TP Central Odisha Distribution Limited (TPCODL) so as enable TPCODL to   achieve 

its goal of Zero On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 

safety of its employees, representatives, agents as well as of its subcontractor’s 

employees, at all times during the discharge of their respective obligations under the 

contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by TPCODL specifically. , failing which TPCODL shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the 

Contractor’s payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  

6. That the Contractor shall  engage the competent Site – Supervisor with each group 

of workers for safe and correct workmanship, proper co-ordination of material and 

site work as per contract.  
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7. That the Contractor shall immediately replace supervisor in case it is found to be not 

up to the level of skill and experience required as in skill and experience required in 

annexure 5 of this document, but any such replacement shall be only with the prior 

concurrence of TPCODL  .  

8.  That the Contractor and its subcontractors shall  abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from 

time to time by TPCODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep and 

hold TPCODL / its directors / officers / employees indemnified against any / all losses 

/ damage / expense / liability / fines / compensation / claims / action / prosecutions or 

the like which might be suffered by TPCODL or to which TPCODL might get exposed 

to as a result of any breach /wilful negligence /deliberate default on the part of the 

Contractor /Subcontractor in complying with the same. Contractor shall also furnish 

any press release, clarification etc. if sought by TPCODL for any near miss or safety 

violations, accidents, which are attributable to fault of Contractor. 

 

  DEPONENT  

VERIFICATION  

 

Verified at Bhubaneswar on this _Day of _______20__ that the contents of the above 
affidavit are true and correct and nothing material has been concealed therefrom  

 

 

DEPONENT 

 

 

 

 

 

 

 

 

 

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 91 of 104 

   

Annexure 5 (Refer Para 5.4) 

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 

SUPERVISOR 

Skill / Qualifications Required for Electrician (Certificate of Competency Class-II):  

1. Formal education in ITI – Wireman/ Electrician trade.  

OR 

2. Working experience of minimum three years of practical wiring. 

OR 
3. Have completed three years apprenticeship course through Apprenticeship 

Advisor, Govt. of Odisha / other state Govt. in the trade of Lineman / Wireman / 

Electrician.   

4. A candidate must have attained the age of Eighteen years. 

 

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency 

Class-I):  

1. Have at least five years’ experience of practical wiring after passing the 

certificate of competency class-II i.e. electrician.  

OR 
2. Recognized Degree or Diploma or equivalent qualification in Electrical 

Engineering from any Technical institute / College or University recognized by 

the Board.  

AND 
Must have completed the training/job in rectifying the common defects in 
electrical line and power installation for a period of one and three years after 
passing Degree or Diploma respectively 

OR 
3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 

Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  

Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 

Session: 1                   

Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  
2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance :  

 Planning of the maintenance job 

 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor of the TPCODL 

 Identification of Risks associated with the maintenance work and planning for 
controlling measures by TPCODL supervisor 

 Creation of safety zone by TPCODL supervisor and satisfying that the network 
is dead – Use of Neon Tester, Shorting Chain and Safety Tagging 

 Start of the work – Right person for the right job 

 Alert supervision 

 Completion of the job – Check points 

 Energization of network 

 Actions to be taken in case of some accident 
 

Session: 2 
 

Topic:         Use of Electrical Testing Equipment   

Methodology:  Lecture and Practical Demonstration 

Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 

Session: 3         

Topic:         Awareness of Electrical Safety Aspects   
A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  
C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  
E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:  

 Planning of the job 

 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor 

 Permit to Work 

 Safety Tagging  and Lock Out Tag out 
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 Identification of Risks associated with the work to be carried out  and planning 
for controlling measures by proper supervision 

 Concept of “Safety Zone”  

 Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot, 
Meggar etc. 

 Completion of the job – Check points 

 Accident Theory & Incident Reporting 

 Actions to be taken in case of some accident 
 

Session: 4   

Topic:  Identification, Demonstration and Usages of Tools, PPEs and other Safety 

Gears and demonstration of working on HT pole 

 

Session:  5   

Topic:  Practical demonstration of Safety Zone creation 

 

FREQUENCY  

Regular Safety Training Program  

 It will be conducted for all field & supervisor staff of BA in such a manner that all BA 
Personnel attend at least two hours safety training during every month. 
 

One Day Induction Safety Training Programs:  

 This training will be for the new BA’s personnel, who have been cleared by the Cross 
Functional Panel to undergo Safety training and who are likely to be deployed at 
various work sites of TPCODL by the BA, as a part of AMC / Work Contract. 
 

Duration / Periodicity: 

 Duration and periodicity has been defined above. However, this is subject to change 
at the discretion of TPCODL.   
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Annexure 7 (Refer Para 5.7) 

LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Testing Frequency Remarks 

Ref Brand & 

Model 

01 

Leather Safety 

Shoes (Color – 

Black) with PU toe 

cap.  

IS:15298 

(Part-2) 

Monthly and visual 

check every day for any 

crack or damage in the 

leather or sole. 

 

BATA  (Model 

No.- Endura L/C)  

Liberty (Model 

No. – 7198-01 

HT Barton Black 

– Warrior) 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

Monthly and visual 

check every day for any 

crack in shell.  

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

Honeywell 

03 Full body harness 

(Safety belt) 
EN 361 

Monthly and visual 

check every day of the 

bends and the harness. 

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

04 
Electrical Safety 

Gloves 

EN: 60903 

CE marked 

Weekly and visual 

check for any crack and 

blow test before every 

work. 

Manufactured 

not beyond 12 

months.   

Make Sparian / 

Sumitech / CATU 

supplied with 

inner cotton 

glove with over 

glove of split 

leather.  

05 
Full face visor with 

safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual 

check every day for any 

crack in shell. 

Clear acrylic 

visor attached 

with safety 

helmet.  

Karam (PN 

Safetech )   

Joseph Leslie 

Accent Industries 

Honeywell 

06 

Fire Proof jacket 

for chest 

protection  

 
Monthly and visual 

check every day. 
  

07 

Safety Chain for 

shorting cum 

earthing.   

As per 

TPCODL 

standard 

Weekly and visual 

check before every 

work. 

Made of brass, 

Total length – 

5.5 meters and 

made of 12 

SWG.  

 

 

Note:  



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 95 of 104 

   
1. Any other Personal Protection Equipment required beyond above list will be 

according to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of TPCODL.  

3. Safety Representative of the BA has to maintain the record of the availability, 

condition and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. TPCODL may revise or add the above list of PPE and their specifications as and 

when feel necessary. The information about new specifications /models will be 

circulated by the Engineer In-charge (EIC), which shall adhere by the business 

associated in the shortest possible time. The EIC shall issue a memo / instruction to 

BA with timeline for implementation. Any delay will be treated as non- compliance / 

safety violations. Refer picture of each PPE given in next page.  

Pictures of PPE for reference purpose. 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety 

Shoes (Color – 

Black) with PU 

toe cap.  

IS:15298(Part-

2) and with test 

report of 

electrical 

resistance.  
 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

 

03 

Full body harness 

(Safety belt) 

The straps at 

shoulder and 

thigh shall have 

full pad for 

comfort. The back 

shall be so 

designed that 

harness straps do 

not tangle with 

each other. 

EN 361:2002 

EN 358 : 2000 

IS: 

3521:1991/2002 
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04 

Electrical Safety 

Gloves – 

Composite type 

Soft electrical 

gloves as per size 

of individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor 

with safety helmet 

EN: 166 CE 
marked 
(Visor) 

 

06 

Fire Proof jacket 

for chest 

protection  

  

07 

Safety Chain for 

shorting cum 

earthing.   

As per TPCODL 

standard 

                                                                    

08 
Reflective jacket 

to each workmen 

As per TPCODL 

standard 

 

Note : Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8)  LIST OF AUDITS TO BE CONDUCTED 

 

 

Note:  

1. (BA Safety Representative has to use the formats as per Safety process COR – 

P – 12 of TPCODL) 

 

 

Audits Responsibility Freq. Ref. Doc. 

Permit to Work & Field Audit 

BA Safety 
Representative 

 

Weekly 
F04 (COR P -

12) 

Tool Bag & PPE’s Audit Weekly 
F06 (COR P -

12) 

First Aid Box Maintenance 
Record 

Fortnightly 
F08 (COR P -

12) 

Fire Extinguisher Record 

(Applicable for the BA 
involved in major 

construction works and 
have storage of flammable 

material at worksite) 

Monthly 
F09 (COR P -

12) 

Safety Talk Register Weekly 
F18 (COR P -

12) 

Site Safety Audit Daily 
F29A (COR P -

12) 
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Annexure 9 (Refer Para 5.9) 

PERFORMANCE REPORT – SAFETY 

FOR THE MONTH OF………………… 

Name of BA : ………………………………………………………………………………………...... 

Name of the Project and Purchase order No: ……………………………………………………… 

Date of commencement of work: ……………………………………………………………………. 

 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): …………………… 

Cumulative Man Hour worked: ……………………………………………………………………… 

Total Number of Minor Injury (this month): …………  Minor Injury (Total) …………………. 

Major Injury (this month): ………..        Major Injury (Total): …………… 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity 
This 

Month 

Cumulative 

(Total) 

Day Lost (this 

month) 

Days Lost 

(Cumulative) 

No. of the Incident     

No. of lost time injuries     

No. of dangerous 

occurrences 
    

No. of near miss reported      

Substandard Act/Conditions 

observed 
  

Attach details of observation 

of this month 

Safety Violation Notice 

received (from TPCODL) 

(both in numbers and in Rs.) 

No. No. No. of violation letter received 

and compliance report for the 

TPCODL. Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the 

contract.   

Detail of the Accident / Near Miss Incidents: 

Date and 

Time 

Type of the 

incident 

Name of 

Employee 

Brief 

Description 

Corrective and 

Preventive actions 

recommended 

     

Details of the Safety Violations: 
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Date and Location Brief Description Name of employee involved Action Taken 

    

Detail of the Safety Talk / Tool Box Talk / Safety Training 

Date and 

Location 
Topic (s) 

Total Number of employees 

(Worker / Supervisor) 

Number of 

participants (Worker / 

Supervisor) 

    

Detail of the Safety Meeting 

Date and 

Location 

Number of 

participants 
Topics discussed 

Major Observations / 

Innovation 

    

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12) 

Date 
Area  / 

Location 
Major Observations Recommendations Action Taken 

     

Any other Safety, Occupational Health, Environment & Disaster Management Promotional 

Activity (During this month): 

Date Location Activity 
Level of 

Participation 
Number of participation 

     

Signature of the BA Safety Representative    Signature of ZM / 

HoG 

Name, E. No. and Date      Name, E. No. Date. 

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY 

group on or before 5th of every month along with bill. List of training of the current month 

and status of PPE to be also mentioned individual wise.  

BA may include additional lines if required. The TPCODL may revise the format as and 

when deemed required.  
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ANNEXURE-M 

VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETORY) 
Partnership, Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS 
STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO.OF DESIGN ENGINEERS (INDICATE 
NO.OF YEARS EXPERIENCE IN RELATED 
FIELDS) 

: 

 8.2 NO.OF DRAUGHTSMEN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 

  8.3.2 NAME OF COLLABORATOR : 
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  8.3.3 RBI APPROVAL DETAILS : 

  
8.3.4 EXPERIENCE LIST OF 

COLLABORATOR 
: 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 

AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / 
DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

: 

 8.5 

TECHNICAL SUPPORT, BACK-UP 
GUARANTEE, SUPERVISION, QUALITY 
CONTROL BY COLLABORATOR (WHEREVER 
ESSENTIAL). (THIS CLAUSE IS RELEVANT 
WHEN VENDOR’S EXPERIENCE IS 
INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, 
VENTILATION, ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILISED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST 
OF EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  

9.3.6 SURFACE TREATMENT PRIOR TO 
PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, 
ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS 
(MACHINISTS, WELDERS, ETC.) 

: 

 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, 
SS, ETC.) 
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 9.8 WORKMANSHIP : 

 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO.OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 

 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 
RELIABILITY/REPUTATION OF SUPPLY 
SOURCES 

: 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND 
GAUGES (WITH TRACEABILITY TO NATIONAL 
STANDARDS) (ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, 
ETC.(AS APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND 
QUALITY CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNISED 
LABORATORIES 

: 

  

i) FURNISH LIST OF TESTS CARRIED 
OUT AND THE NAME OF THE 
LABORATORY WHERE THE TESTS 
WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF 

CERTIFICATES AND REVIEW THESE 
WHEREVER POSSIBLE 

: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / 
ERECTION / COMMISSIONING) TO BE FURNISHED IN 
THE FORMAT INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORANISATIONAL DETAILS : 
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13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES 
OF DOCUMENTS) 

: 

14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION 

ACT NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENSE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST 

RELAXATION AT S.NO.16.0 
18. GST Registration No 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 
community. Governing document shall be Proprietorship Deed. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to 
or more than 50% of the total ownership pattern of the firm. Governing document shall be 
Partnership Deed. 

 Private Limited Company: Only such firms shall qualify which have SC/ST directors holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing document 
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status 
of a person. 

 

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 104 of 104 

   

ANNEXURE-N 

MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 

Date:    ……………. 

Tender Enquiry No.:  ………….. 

 

To, 

Chief (Procurement & Stores) 

TP Central Odisha Distribution Limited, 
Bhubaneswar 
 
Sir, 

WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having factories 
at [address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in relation to 
the Invitation for Bids indicated above, the purpose of which is to provide the following 
Goods, manufactured by us  

…………………………………………………………………………………………………………. 

and to subsequently negotiate and sign the Contract.  

We hereby extend our full guarantee and warranty in accordance with the Special Conditions 
of Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods 
offered by the above firm in reply to this Invitation for Bids. 

We hereby confirm that in case, the channel partner fails to provide the necessary services 
as per the Tender Document referred above, M/s [name of OEM] shall provide standard 
warranty on the materials supplied against the contract. The warranty period and inclusion / 
exclusion of parts in the warranty shall remain same as defined in the contract issued to their 
channel partner against this tender enquiry. 

Yours Sincerely, 

 

For …………….. 

 

Authorized Signatory 
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For over 100 years, the Tata group has been led by visionaries who have stayed 

true to the vision of the founder, Jamsetji Tata.

A vision that placed the greater good of society at par with business growth.

A vision that put into practice pioneering social initiatives that changed the 

way responsible business was run.

And a vision that brought into the group a strong social conscience.  

LEADERSHIP THAT INSPIRES
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1

We do not claim to be more unselfish, more generous or more philanthropic  

than other people. But we think we started on sound and straightforward 

business principles, considering the interests of the shareholders our own, and 

the health and welfare of the employees, the sure foundation of our success.

Jamsetji Tata 
Founder of the Tata group 

Chairman (1868 – 1904)
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FOREWORD
 
Tata companies have consistently adhered to the values and ideals articulated by the Founder 
for over 150 years. The Tata Code of Conduct was first formalized by Mr Ratan Tata. It articulates 
the Group’s values and ideals that guide and govern the conduct of our companies as well as our 
colleagues in all matters relating to business. Today, the Code is a bedrock on which we base our 
individual, as well as leadership commitments to core Tata values. 

The Tata Code of Conduct outlines our commitment to each of our stakeholders, including the 
communities in which we operate, and is our guiding light when we are sometimes faced with 
business dilemmas that leave us at ethical crossroads. The Code is also dynamic in that it has 
been periodically refreshed in order to remain contemporary and contextual to the changes in 
law and regulations. However it remains unaltered at its core. 

Our stellar reputation and success as a business entity has been defined by the powerful 
commitment and adherence to the core values and principles expressed in this Code, by all our 
employees, directors and partners. I trust every Tata colleague and Tata company will continue 
to not only comply with the laws and regulations that govern our business interests around the 
world, but will continue to set new standards of ethical conduct that will generate deep respect 
and inspire emulation by others.   

N. Chandrasekaran
21st February, 2017
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TCOC 2015

TATA has always been values-driven. The five core values that underpin the way  
we conduct our business activities are:

These universal values serve as the foundation for the Tata Code of Conduct.  
They find expression within the value system of every Tata company. 

INTEGRITY 
We will be fair, honest, 

transparent and ethical in our 
conduct; everything we do 

must stand the test of 
public scrutiny.

EXCELLENCE
We will be passionate about 

achieving the highest 
standards of quality, always 

promoting meritocracy.

PIONEERING
We will be bold and agile, 

courageously taking on challenges, 
using deep customer insight to 
develop innovative solutions.

We will invest in our  
people and partners, enable 

continuous learning, and 
build caring and collaborative 
relationships based on trust 

and mutual respect.

UNITY

A. OUR VALUES

RESPONSIBILITY
We will integrate environmental 

and social principles in our 
businesses, ensuring that what 

comes from the people goes back 
to the people many times over.
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1.	 This Code sets out how we behave with:

	 •	� our employees, or those who work  
with us;

	 •	 our customers;

	 •	� the communities and the environment 
in which we operate; 

	 •	� our value-chain partners, including 
suppliers and service providers,  
distributors, sales representatives, 
contractors, channel partners, 
consultants, intermediaries and agents; 

	 •	� our joint-venture partners or other 
business associates;

	 •	 our financial stakeholders; 

	 •	� the governments of the countries in 
which we operate; and

	 •	 our group companies.

2.	 In this Code, “we or us” means our company, 
our executive directors, officers, employees 
and those who work with us, as the context 
may require.

3.	 The term “our group companies” in this Code 
typically means companies Tata Sons intends 
for this Code to apply to, and / or to whom 
Tata Sons has issued this Code.

4.	 This Code sets out our expectations of all 
those who work with us. We also expect those 
who deal with us to be aware that this Code 
underpins everything we do, and in order to 
work with us they need to act in a manner 
consistent with it.

B. scope and purpose of this Code

remember…
It is our commitment to protect our reputation and our brand equity by adhering to the values 
and principles set out in this Code. By doing so, we strengthen our unique culture and identity. 
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OUR CORE PRINCIPLES

The Tata philosophy of management has always been, and is today more than 

ever, that corporate enterprises must be managed not merely in the interests 

of their owners, but equally in those of their employees, of the consumers of 

their products, of the local community and finally of the country as a whole.

J.R.D. Tata 
Chairman, Tata Sons (1938 – 1991)
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1.	 We are committed to operating our businesses 
conforming to the highest moral and ethical 
standards. We do not tolerate bribery or 
corruption in any form. This commitment 
underpins everything that we do.

2.	 We are committed to good corporate 
citizenship. We treat social development 
activities which benefit the communities in 
which we operate as an integral part of our 
business plan.

3.	 We seek to contribute to the economic 
development of the communities of the 
countries and regions we operate in, while 
respecting their culture, norms and heritage. 
We seek to avoid any project or activity that 
is detrimental to the wider interests of the 
communities in which we operate.

4.	 We shall not compromise safety in the pursuit 
of commercial advantage. We shall strive to 
provide a safe, healthy and clean working 
environment for our employees and all those 
who work with us.  

5.	 When representing our company, we shall act 
with professionalism, honesty and integrity, 
and conform to the highest moral and ethical 
standards. In the countries we operate in, we 
shall exhibit culturally appropriate behaviour. 
Our conduct shall be fair and transparent  
and be perceived as fair and transparent by 
third parties. 

6.	 We shall respect the human rights and dignity 
of all our stakeholders. 

7.	 We shall strive to balance the interests of our 
stakeholders, treating each of them fairly and 
avoiding unfair discrimination of any kind. 

8.	 The statements that we make to our 
stakeholders shall be truthful and made  
in good faith. 

9.	 We shall not engage in any restrictive or 
unfair trade practices.

10.	 We shall provide avenues for our stakeholders 
to raise concerns or queries in good faith, 
or report instances of actual or perceived 
violations of our Code. 

11.	 We shall strive to create an environment free 
from fear of retribution to deal with concerns 
that are raised or cases reported in good faith. 
No one shall be punished or made to suffer 
for raising concerns or making disclosures in 
good faith or in the public interest. 

12.	 We expect the leaders of our businesses 
to demonstrate their commitment to the 
ethical standards set out in this Code through 
their own behaviour and by establishing 
appropriate processes within their companies.

13.	 We shall comply with the laws of the 
countries in which we operate and any other 
laws which apply to us. With regard to those 
provisions of the Code that are explicitly dealt 
with under an applicable law or employment 
terms, the law and those terms shall take 
precedence. In the event that the standards 
prescribed under any applicable law are 
lower than that of the Code, we shall conduct 
ourselves as per the provisions of the Code.

C. OUR CORE PRINCIPLES

remember…
“Good faith” means having a reasonable belief that the information you have provided is truthful.  
It does not mean having ‘all the evidence’ about the potential violation or case reported.
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OUR Employees

Once you got the best people, the people who shared our values and ideals,  

we left them free to act on their own. We do not fetter them. We encourage 

them and give them opportunities for leadership.

J.R.D. Tata 
Chairman, Tata Sons (1938 – 1991)
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D. OUR Employees

Equal opportunity employer 
1.	 We provide equal opportunities to all our 

employees and to all eligible applicants 
for employment in our company. We do 
not unfairly discriminate on any ground, 
including race, caste, religion, colour, 
ancestry, marital status, gender, sexual 
orientation, age, nationality, ethnic origin, 
disability or any other category protected  
by applicable law. 

2.	 When recruiting, developing and promoting 
our employees, our decisions will be based 
solely on performance, merit, competence 
and potential. 

3.	 We shall have fair, transparent and clear 
employee policies which promote diversity 
and equality, in accordance with applicable 
law and other provisions of this Code. These 
policies shall provide for clear terms of 
employment, training, development and 
performance management. 

	� A job requirement entails extensive travel. One of the candidates has excellent relevant 
experience and qualifications. However, this candidate is a single parent. As a result, I feel 
such a situation would significantly hinder this candidate’s ability to cope with the job 
requirement.  What should I do?

	� In accordance with the Code, the decision to recruit an employee should be based upon merit. We 
cannot make a presumption that the candidate would not be able to meet the travel requirements of 
the job. All eligible candidates should be provided with equal opportunity to demonstrate or justify 
that they can cope with the travel requirements of the job. Being a single parent cannot be a ground 
to be discriminated against at any stage of recruitment or ongoing employment in our company. 

AQ&

remember…
We do not tolerate harassment in any form and therefore we expect every employee to 
discourage such misdemeanours in the workplace.
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remember…
Violation by even a single employee of any law relating to anti-bribery, anti-corruption, 
anti-competition, data privacy, etc. could result in severe financial penalties and cause 
irreparable reputational damage to the company.

Dignity and respect
4.	 Our leaders shall be responsible for creating 

a conducive work environment built on 
tolerance, understanding, mutual cooperation 
and respect for individual privacy. 

5.	 Everyone in our work environment must be 
treated with dignity and respect. We do not 
tolerate any form of harassment, whether 
sexual, physical, verbal or psychological. 

6.	 We have clear and fair disciplinary 
procedures, which necessarily include an 
employee’s right to be heard. 

7.	 We respect our employees’ right to privacy. 
We have no concern with their conduct 
outside our work environment, unless such 
conduct impairs their work performance, 
creates conflicts of interest or adversely 
affects our reputation or business interests. 

Human rights
8.	 We do not employ children at our workplaces.  

9.	 We do not use forced labour in any form.  
We do not confiscate personal documents 
of our employees, or force them to make any 
payment to us or to anyone else in order to 
secure employment with us, or to work with us. 

Bribery and corruption
10.	 Our employees and those representing us, 

including agents and intermediaries, shall 
not, directly or indirectly, offer or receive any 
illegal or improper payments or comparable 
benefits that are intended or perceived to 
obtain undue favours for the conduct of  
our business.
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remember…
As a general rule, we may accept gifts or hospitality from a business associate, only if such a gift:

•	 �has modest value and does not create a perception (or an implied obligation) that the giver 
is entitled to preferential treatment of any kind;  

•	 would not influence, or appear to influence, our ability to act in the best interest of our company;

•	 would not embarrass our company or the giver if disclosed publicly.

The following gifts are never appropriate and should never be given or accepted:

•	 gifts of cash or gold or other precious metals, gems or stones;

•	 gifts that are prohibited under applicable law;

•	 gifts in the nature of a bribe, payoff, kickback or facilitation payment*;

•	 gifts that are prohibited by the gift giver’s or recipient’s organisation; and

•	 gifts in the form of services or other non-cash benefits (e.g. a promise of employment).

(*‘Facilitation’ payment is a payment made to secure or speed up routine legal government 
actions, such as issuing permits or releasing goods held in customs.)

Gifts and hospitality 
11.	 Business gifts and hospitality are sometimes 

used in the normal course of business 
activity. However, if offers of gifts or 
hospitality (including entertainment or 
travel) are frequent or of substantial value, 
they may create the perception of, or 
an actual conflict of interest or an ‘illicit 
payment’. Therefore, gifts and hospitality 
given or received should be modest in value 
and appropriate, and in compliance with our 
company’s gifts and hospitality policy.

Freedom of association
12.	 We recognise that employees may be 

interested in joining associations or involving 
themselves in civic or public affairs in their 
personal capacities, provided such activities do 
not create an actual or potential conflict with 
the interests of our company.  Our employees 
must notify and seek prior approval for any 
such activity as per the ‘Conflicts of Interest’ 
clause of this Code and in accordance with 
applicable company policies and law. 
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Working outside employment with us
13.	 Taking employment, accepting a position of 

responsibility or running a business outside 
employment with our company, in your own 
time, with or without remuneration, could 
interfere with your ability to work effectively 
at our company or create conflicts of interest. 
Any such activity must not be with any 
customer, supplier, distributor or competitor 
of our company. Our employees must notify 
and seek prior approval for any such activity 
as per the ‘Conflicts of Interest’ clause of this 
Code and in accordance with applicable 
company policies and law.

Integrity of information and assets
14.	 Our employees shall not make any wilful 

omissions or material misrepresentation 
that would compromise the integrity of our 
records, internal or external communications 
and reports, including the financial 
statements. 

15.	 Our employees and directors shall seek 
proper authorisation prior to disclosing 
company or business-related information, 
and such disclosures shall be made in 

	� I am an accountant in the finance department of my company. Due to my artistic skills, 
I received an offer to pen cartoons for a children’s publication for which I would receive 
compensation. I plan to undertake this activity during week-ends. What should I do before 
accepting this offer? 

	� Before accepting the offer, you should ascertain whether the company policies and rules require 
you to make a disclosure to your supervisor so that the company may determine whether your 
undertaking this activity adversely affects our company’s interests. On confirmation from the 
company that it does not do so, you would be free to take up the activity. It is also your duty to bring 
to the attention of the company whenever there is any change in the situation you have disclosed.

AQ&

accordance with our company’s media 
and communication policy. This includes 
disclosures through any forum or media, 
including through social media.

16.		 Our employees shall ensure the integrity of 
personal data or information provided by 
them to our company. We shall safeguard the 
privacy of all such data or information given 
to us in accordance with applicable company 
policies or law. 

17.	 Our employees shall respect and protect 
all confidential information and intellectual 
property of our company. 

18.	 Our employees shall safeguard the 
confidentiality of all third party intellectual 
property and data. Our employees shall 
not misuse such intellectual property and 
data that comes into their possession 
and shall not share it with anyone, except 
in accordance with applicable company 
policies or law. 

19.	 Our employees shall promptly report the 
loss, theft or destruction of any confidential 
information or intellectual property and data 
of our company or that of any third party.
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20.	 Our employees shall use all company assets, 
tangible and intangible, including computer 
and communication equipment, for the 
purpose for which they are provided and in 
order to conduct our business. Such assets 
shall not be misused. We shall establish 
processes to minimise the risk of fraud, and 
misappropriation or misuse of our assets.

21.	 We shall comply with all applicable  
anti-money laundering, anti-fraud and 
anti-corruption laws and we shall establish 
processes to check for and prevent any 
breaches of such laws. 

Insider trading
22.	 Our employees must not indulge in any form 

of insider trading nor assist others, including 
immediate family, friends or business 
associates, to derive any benefit from 
access to and possession of price sensitive 
information that is not in the public domain. 
Such information would include information 
about our company, our group companies, 
our clients and our suppliers. 

	� Our company has recently announced the launch of a new business initiative. In connection 
with this, your friend who is a journalist with a leading business newspaper has asked you 
to provide some information that he could cover in his forthcoming article. He has promised 
not to quote you, or reveal your identity. Should you be giving him this information?

	� No. You should not be sharing information of this nature with the media, even if it is assured that the 
source would remain anonymous. Only authorised personnel in the company are permitted to speak 
to the media and provide information of this nature. 

	� Our company has a “Use of Social Media” policy that lays down the “dos and don’ts” for use of 
social media even if you may access such media on your own time. Why is there such a policy?

	� External communication is a serious matter. It must be carefully managed because information put 
out with reference to our company or its businesses needs to be clear, truthful and not violate any 
undertakings we have given to other parties. In each business there are managers nominated to authorise 
and make different types of statements to the outside world. These managers should be consulted about 
any request for information you may receive or information you think we should give out.

	� In using social media, in particular blogs or social networking sites, you should exercise great caution 
while talking about our company or the business we do. It may feel like you are chatting with 
friends or expressing a personal opinion but even while doing so you cannot share any confidential 
information of our company. 

AQ&

remember…
We must respect the property rights of others by never misusing their assets, intellectual property 
or trade secrets, including the copying or downloading of unauthorised software, trademarks, 
copyrighted material or logos.  We should never make unauthorised copies of computer software 
programs or use unlicensed personal software on company computers. 
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Prohibited drugs and substances
23.	 Use of prohibited drugs and substances 

creates genuine safety and other risks at our 
workplaces. We do not tolerate prohibited 
drugs and substances from being possessed, 
consumed or distributed at our workplaces, 
or in the course of company duties.  

Conflicts of interest
24.	 Our employees and executive directors 

shall always act in the interest of our 
company and ensure that any business or 
personal association including close personal 
relationships which they may have, does not 
create a conflict of interest with their roles 
and duties in our company or the operations 
of our company. Further, our employees and 
executive directors shall not engage in any 
business, relationship or activity, which might 
conflict with the interest of our company or 
our group companies.

25.	 Should any actual or potential conflicts of 
interest arise, the concerned person must 
immediately report such conflicts and seek 
approvals as required by applicable law and 
company policy. The competent authority 
shall revert to the employee within a 
reasonable time as defined in our company’s 
policy, so as to enable the concerned 
employee to take necessary action as  
advised to resolve or avoid the conflict in  
an expeditious manner. 

26.	 In the case of all employees other than 
executive directors, the Chief Executive 
Officer / Managing Director shall be the 
competent authority, who in turn shall report 
such cases to the Board of Directors on a 
quarterly basis. In case of the Chief Executive 
Officer / Managing Director and executive 
directors, the Board of Directors of our 
company shall be the competent authority. 

	�Y ou are responsible for maintaining our company’s customer database. One of your friends 
is starting a business venture and requests you to share a few particulars from this database 
for marketing purposes of his business. He assures you that he would keep the data as well 
as his source confidential. Should you do so?

	 �No. You should respect the confidentiality of customer information and not share any part of the 
database with any person without due authorisation.

	�Y ou have access to revenue numbers of different business units of our company. While 
having a conversation with you over evening drinks, your friend enquires about the 
financial performance of our company. You do not share detailed information with your 
friend, but share approximate revenue figures. Is this conduct of yours correct?

	� No, it is not. You are not permitted to share financial information of our company with others who 
do not need to know this information. Financial information should always be safeguarded and 
disclosed only on a need-to-know basis after obtaining requisite approvals. Sharing of any price 
sensitive information that is not generally available with the public could also lead to violation of 
applicable insider trading laws.

AQ&
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27.	 Notwithstanding such or any other instance 
of conflict of interest that exists due to 
historical reasons, adequate and full 
disclosure by interested employees shall be 
made to our company’s management. At 
the time of appointment in our company, 
our employees and executive directors 
shall make full disclosure to the competent 
authority, of any interest leading to an 

actual or potential conflict that such 
persons or their immediate family (including 
parents, siblings, spouse, partner, children) 
or persons with whom they enjoy close 
personal relationships, may have in a family 
business or a company or firm that is a 
competitor, supplier, customer or distributor 
of, or has other business dealings with,  
our company.

Examples of Potential Conflicts of Interest
A conflict of interest, actual or potential, arises where, directly or indirectly, an employee or 
executive director:

(a)	 engages in a business, activity or relationship with anyone who is party to a transaction with 
our company;

(b)	 is in a position to derive an improper benefit, personally or for any family member or for any 
person in a close personal relationship, by making or influencing decisions relating to any 
transaction;

(c)	 conducts business on behalf of our company or is in a position to influence a decision with 
regard to our company’s business with a supplier or customer where a relative of, or a person 
in close personal relationship with, an employee or executive director is a principal officer or 
representative, resulting in a personal benefit or a benefit to the relative;

(d)	 is in a position to influence decisions with regard to award of benefits such as increase in 
salary or other remuneration, posting, promotion or recruitment of a relative or a person in 
close personal relationship employed in our company or any of our group companies; 

(e)	 undertakes an activity by which the interest of our company or our group companies can be 
compromised or defeated; or

(f )	 does anything by which an independent judgement of our company’s or our group 
companies’ best interest cannot be exercised.

remember…
A conflict of interest could be any known activity, transaction, relationship or service engaged 
in by an employee, his/her immediate family (including parents, siblings, spouse, partner, and 
children), relatives or a close personal relationship, which may cause concern (based upon an 
objective determination) that the employee could not or might not be able to fairly perform  
his/her duties to our company.
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28.	 If there is a failure to make the required 
disclosure and our management becomes 
aware of an instance of conflict of interest 
that ought to have been disclosed by 
an employee or executive director, our 
management shall take a serious view of the 

matter and consider suitable disciplinary 
action as per the terms of employment. In 
all such matters, we shall follow clear and 
fair disciplinary procedures, respecting the 
employee’s right to be heard.

Examples of activities normally approved (post-disclosure) as per applicable 
company policy

Acceptance of a position of responsibility (whether for remuneration or otherwise) in the following 
cases would typically be permitted, provided the time commitments these demand do not disturb 
or distract from the employee’s primary duties and responsibilities in our company, and are promptly 
disclosed to the relevant competent authority:

(a)	� Directorships on the Boards of any of our group companies, joint ventures or associate companies.

(b)	� Memberships/positions of responsibility in educational/professional bodies, where such 
association will promote the interests of our company. 

(c)	� Memberships or participation in government committees/bodies or organisations.

	�Y ou are in a relationship with a colleague who has been recently moved into your team and 
would now be reporting to you. What should you do?

	� Romantic or close personal relationships with another employee where a reporting relationship 
exists and one is responsible for evaluating the other’s performance, is likely to create a conflict of 
interest. In such a situation, you would need to report the potential conflict to your supervisor.

	�Y our company is submitting a proposal to a company in which you were previously employed. 
You have confidential information pertaining to your previous employer, which you believe 
will help your present employer in winning the contract. Should you share this information?

	 �No. You should not share this information with your company since it relates to confidential 
information of a third party. Your company respects its employees’ duty to protect confidential 
information that they may have relating to their previous employers.

	�Y ou are the purchasing manager in the procurement department of your company. You 
receive an invitation from a supplier to attend a premier sporting event as her guest. This 
particular supplier is one of the vendors who has submitted a proposal for an open tender 
issued by your company. Should you accept the invitation?

	� No. You should not accept the invitation in this instance. Since you are in a key decision-making role 
for the tender, any unusual benefit that you receive could be perceived as an inducement that could 
compromise your objectivity.

AQ&
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OUR CUSTOMERS

We have continued to enjoy prosperity, even with adverse times to fight against. 

Our relations with all concerned are the most friendly. We have maintained the 

same character for straight-forward dealing with our constituents and customers. 

Our productions have continued to be of the same high quality, and therefore 

command the best reputation and realise the highest prices. … I mention these 

facts only to point out that with honest and straight-forward business principles, 

close and careful attention to details, and the ability to take advantage of 

favourable opportunities and circumstances, there is a scope for success.

Jamsetji Tata 
Founder of the Tata group

Chairman, Tata Sons (1868 – 1904)
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E. OUR Customers

Products and services 
1.	 We are committed to supplying products and 

services of world-class quality that meet all 
applicable standards.

2.	 The products and services we offer shall 
comply with applicable laws, including 
product packaging, labelling and after-sales 
service obligations. 

3.	 We shall market our products and services 
on their own merits and not make unfair or 
misleading statements about the products 
and services of our competitors. 

Export controls and trade sanctions
4.	 We shall comply with all relevant export 

controls or trade sanctions in the course  
of our business.

Fair competition
5.	 We support the development and operation 

of competitive open markets and the 
liberalisation of trade and investment in each 
country and market in which we operate.

6.	 We shall not enter into any activity 
constituting anti-competitive behaviour such 
as abuse of market dominance, collusion, 
participation in cartels or inappropriate 
exchange of information with competitors.

7.	 We collect competitive information only in 
the normal course of business and obtain  
the same through legally permitted sources 
and means.

Dealings with customers
8.	 Our dealings with our customers shall be 

professional, fair and transparent. 

9.	 We respect our customers’ right to privacy 
in relation to their personal data. We shall 
safeguard our customers’ personal data, in 
accordance with applicable law. 
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	�Y ou are the Regional Sales Manager of our company. You have become a member of an 
“informal group”, on an instant messaging service, whose members are the regional sales 
heads of our company’s competitors. The administrator of the group has requested an 
in-person meeting to informally discuss market conditions and brainstorm on “pricing 
strategy” from an industry perspective. What should you do?

	 �Any meeting with competitors, especially to discuss “pricing strategy”, could be an attempt to 
promote an anti-competitive practice or manipulate prices. You should respond by declining this 
invitation and exiting the “informal group”. You should also report this incident to your supervisor 
and your Legal department.

	 �You are attending a customer meeting with a colleague, and your colleague makes an 
untruthful statement about the company’s services. What should you do?

	 �You should assist your colleague in correcting the inaccuracy during the meeting if possible. If this is 
not possible, raise the issue with your colleague after the meeting to enable him/her or the company 
to correct any misrepresentation made to the customer.

	 �While working on a customer project, you receive a call from your colleague. He used  
to manage that customer account before you took over his role. He recalls that he had 
worked with the customer on developing a new ordering system which he thinks would  
be beneficial for another customer and requests you to send him the project details.  
What should you do?

	� You must not share this information without specific approval of the customer; you are not permitted 
to use a customer’s assets, including software, for another customer or for any personal use.

AQ&

remember…
Striving for excellence in the standards of our work and in the quality of our goods and services is 
a core Tata value. It is the unwavering practice of this value that builds and sustains customer trust 
in our brand.  
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OUR Communities 
and the environment

In a free enterprise, the community is not just another shareholder  

in business but is in fact the very purpose of its existence.

Jamsetji Tata 
Founder of the Tata group 

Chairman, Tata Sons (1868 – 1904)
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F. OUR Communities and the environment

Communities
1.	 We are committed to good corporate 

citizenship, and shall actively assist in the 
improvement of the quality of life of the 
people in the communities in which  
we operate.

2.	 We engage with the community and other 
stakeholders to minimise any adverse impact 
that our business operations may have on the 
local community and the environment.   

3.	 We encourage our workforce to volunteer 
on projects that benefit the communities in 
which we operate, provided the principles of 
this Code, where applicable, and in particular 
the ‘Conflicts of Interest’ clause are followed.

The environment
4.	 In the production and sale of our products 

and services, we strive for environmental 
sustainability and comply with all applicable 
laws and regulations.

5.	 We seek to prevent the wasteful use of 
natural resources and are committed to 
improving the environment, particularly 
with regard to the emission of greenhouse 
gases, consumption of water and energy, and 
the management of waste and hazardous 
materials. We shall endeavour to offset the 
effect of climate change in our activities.
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Our value-chain 
partners

J.R.D. Tata 
Chairman, Tata Sons (1938 – 1991)  

(on the pace of expansion of the Tata group in the 1960s and 70s)

If we had done some of the things that some other groups have 

done, we would have been twice as big as we are today.  

But we didn’t, and I would not have it any other way.

TCOC_Booklet_Revised 27Mar2017 Final.indd   22 3/27/17   2:28 PM



23

G. Our value-chain partners

	�Y ou head the procurement function in our company. You have tight budgetary constraints for 
a project that you are working on. In order to complete the project within the targeted costs, 
you intend to request your supplier to provide you an exceptional discount on this project 
order on the understanding that you would “make it up to him” in future orders. Would you 
be violating the Code?

	� Yes, you would. Inducement in any form, including future benefits to the supplier, could compromise 
your ability to act objectively and in the best interests of the company and therefore must be avoided.

AQ&

remember…
Our value-chain partners would include our suppliers and service providers, distributors, sales 
representatives, contractors, channel partners, consultants, intermediaries and agents; joint-venture 
partners and other business associates.  

1.	 We shall select our suppliers and service 
providers fairly and transparently.

2.	 We seek to work with suppliers and service 
providers who can demonstrate that they 
share similar values. We expect them to adopt 
ethical standards comparable to our own.

3.	 Our suppliers and service providers shall 
represent our company only with duly 
authorised written permission from our 
company. They are expected to abide by  

the Code in their interactions with, and 
on behalf of us, including respecting the 
confidentiality of information shared  
with them.

4.	 We shall ensure that any gifts or hospitality 
received from, or given to, our suppliers or 
service providers comply with our company’s 
gifts and hospitality policy.

5.	 We respect our obligations on the use of third 
party intellectual property and data. 
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OUR Financial 
Stakeholders

Ethical behaviour in business – in every sphere and with all  

constituents – has been the bedrock on which the Tata group 

has built, and operates, its enterprises. This has been an article of 

faith for the group ever since its inception, a fundamental element 

of our cherished heritage and the essence of our way of life.

Ratan Tata  
Chairman, Tata Sons (1991 – 2012)
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H. OUR Financial Stakeholders

1.	 We are committed to enhancing shareholder 
value and complying with laws and 
regulations that govern shareholder rights.

2.	 We shall inform our financial stakeholders 
about relevant aspects of our business in a 
fair, accurate and timely manner and shall 
disclose such information in accordance with 
applicable law and agreements.

3.	 We shall keep accurate records of our 
activities and shall adhere to disclosure 
standards in accordance with applicable  
law and industry standards.
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Governments

Business, as I have seen it, places one great demand on you;  

it needs you to impose a framework of ethics, values, fairness  

and objectivity on yourself at all times. It is not easy to do this;  

you cannot impose it on yourself forcibly because it has to 

become an integral part of you.

Ratan Tata  
Chairman, Tata Sons (1991 – 2012)

TCOC_Booklet_Revised 27Mar2017 Final.indd   26 3/27/17   2:28 PM



27

I. Governments

Political non-alignment
1.	 We shall act in accordance with the 

constitution and governance systems of 
the countries in which we operate. We do 
not seek to influence the outcome of public 
elections, nor to undermine or alter any 
system of government. We do not support 
any specific political party or candidate for 
political office. Our conduct must preclude 
any activity that could be interpreted as 
mutual dependence/favour with any political 
body or person, and we do not offer or give 
any company funds or property or other 
resources as donations to any specific political 
party, candidate or campaign.

	 Any financial contributions considered by 
our Board of Directors in order to strengthen 
democratic forces through a clean electoral 
process shall be extended only through the 
Progressive Electoral Trust in India, or by a 
similar transparent, duly-authorised, non-
discriminatory and non-discretionary vehicle 
outside India.

Government engagement
2.	 We engage with the government and 

regulators in a constructive manner in order 
to promote good governance. We conduct 
our interactions with them in a manner 
consistent with our Code.

3.	 We do not impede, obstruct or improperly 
influence the conclusions of, or affect the 
integrity or availability of data or documents 
for any government review or investigation.
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OUR Group companies

I do not think anyone was on par with Jamsetji as an industrial visionary. 

But that is not the sole reason why I have been an admirer of Jamsetji. 

The major reason was his sense of values, sterling values, which he 

imparted to this group. If someone were to ask me, what holds the 

Tata companies together, more than anything else, I would say it is our 

shared ideals and values which we have inherited from Jamsetji Tata.

J.R.D. Tata 
Chairman, Tata Sons (1938 – 1991)
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J. OUR Group companies

3.	 We shall have processes in place to ensure 
that no third party or joint venture uses the 
TATA name/brand to further its interests 
without proper authorisation.

4.	 Our Board of Directors shall consider for 
adoption policies and guidelines periodically 
formulated by Tata Sons and circulated to 
group companies.

	�Y ou are in the process of selecting potential vendors for an IT project in our company. In the 
final shortlist of two companies, one is a new start-up with limited references and a lower 
price-quotation, while the other is a Tata company with thirty years of implementation 
experience and good references, but a marginally higher quote for the same job.  With all 
other parameters of choice being nearly equal, which company should you select for the job?  

	� While price is undoubtedly an important criterion for decision making, it is clearly not the only one 
to be evaluated. You may also need to consider good customer references, proven track record and 
shared value systems in order to decide on your IT partner. 

	 �You are in the process of selecting potential vendors for a project. One of the three finalists  
is a group company. In reviewing the final proposals, you rank the group company second 
out of the three proposals based on pricing and total cost of ownership, and select the  
first-ranked vendor. Is this the right decision?  

	� Yes. You should select the vendor that, on its own merits, is the vendor that is most appropriate for 
your company’s requirements.  You should not select a group company only because of its affiliation. 

AQ&

1.	 We seek to cooperate with our group 
companies, including joint ventures, by 
sharing knowledge, physical resources, 
human and management resources and 
adopting leading governance policies and 
practices in accordance with applicable law 
including adherence to competition law, 
where relevant.  

2.	 We shall strive to achieve amicable resolution 
of any dispute between us and any of our 
group companies, through an appropriate 
dispute resolution mechanism so that it does 
not adversely affect our business interests 
and stakeholder value.  
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	�M y supervisor has asked me to do something which I believe may be illegal. I am afraid if  
I do not do what I am told, I could lose my job. Should I do it? 

	 �No. Breaking the law is never an option. Discuss the situation with your supervisor to be certain that  
you both understand the facts. If your concerns are not resolved, contact a higher level supervisor, 
the Ethics Counsellor, the Legal department or report them via the company’s confidential reporting 
system, if available. 

	 �I feel that my supervisor is treating me unfairly for reporting a concern to the Ethics 
Counsellor. What should I do?

	 �Retaliation against anyone who raises a concern is a violation of the Code. You should therefore 
promptly report this action of your supervisor to the Ethics Counsellor or the MD/CEO of your 
company or via the company’s confidential reporting system, if available.

AQ&

Raising Concerns

We encourage our employees, customers, suppliers 
and other stakeholders to raise concerns or make 
disclosures when they become aware of any actual 
or potential violation of our Code, policies or law. 
We also encourage reporting of any event (actual 
or potential) of misconduct that is not reflective of 
our values and principles. 

Avenues available for raising concerns or queries or 
reporting cases could include:

•	� immediate line manager or the Human 
Resources department of our company

•	� designated ethics officials of our company

•	� the ‘confidential reporting’ third party ethics 
helpline (if available)

•	� any other reporting channel set out in our 
company’s ‘Whistleblower’ policy.

We do not tolerate any form of retaliation against 
anyone reporting legitimate concerns. Anyone 
involved in targeting such a person will be subject 
to disciplinary action. 

If you suspect that you or someone you know 
has been subjected to retaliation for raising a 
concern or for reporting a case, we encourage 
you to promptly contact your line manager, the 
company’s Ethics Counsellor, the Human Resources 
department, the MD/CEO or the office of the 
group’s Chief Ethics Officer. 
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Accountability

This Code is more than a set of prescriptive 
guidelines issued solely for the purpose of 
formal compliance. It represents our collective 
commitment to our value system and to our core 
principles. 

Every person employed by us, directly or indirectly, 
should expect to be held accountable for his/her 
behaviour. Should such behaviour violate this Code, 

SPEAK UP…
If you are unsure whether a particular action you are about to take is consistent with the principles 
set forth in the Code, ask yourself:

•	 Could it directly or indirectly endanger someone or cause them injury?

•	 Is it illegal/unlawful or out of line with our policies and procedures?

•	 Does my conscience reject it? Does it conflict with my personal values?

•	 �Would I feel uncomfortable if the story appeared in the media? Would it shame my company, 
spouse, partner, parent or child?

•	 Does it ‘feel’ wrong?

If the answer to any of these questions is “Yes”, please stop and consult your reporting manager, 
the Ethics Counsellor, the Human Resource department, the Legal department or any member of 
the senior management team, to assist you in making the decision.

When faced with a dilemma: Stop, Think, Act Responsibly

they may be subject to action according to their 
employment terms and relevant company policies.

When followed in letter and in spirit, this Code is 
‘lived’ by our employees as well as those who work  
with us. It represents our shared responsibility to all 
our stakeholders, and our mutual commitment to 
each other.
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Note

The Code does not provide a comprehensive and complete explanation of all expectations from a 
company standpoint or obligations from a stakeholder standpoint. 

Our employees have a continuing obligation to familiarise themselves with all applicable law, group-level 
advisories and policies, company-level policies, procedures and work rules as relevant. For any guidance 
on interpretation of the Code, we may seek support from our company’s Ethics Counsellor or from the 
group’s Chief Ethics Officer, as appropriate. 

All joint ventures are encouraged to adopt the Tata Code of Conduct (TCOC) or a code of conduct that 
incorporates all elements of the TCOC. 

This version of the Tata Code of Conduct supersedes all earlier versions and associated documents and 
stands effective from 29th July, 2015.

For any query or clarification on the Code, please contact the office of the group’s Chief Ethics Officer via  
email at: ethicsoffice@tata.com.
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Tata Code of Conduct – 2015

I acknowledge that I have received the Tata Code of Conduct.

I have read the Tata Code of Conduct and I acknowledge that as a Tata employee, I am required to 
comply with the guidelines described therein and failure to do so may subject me to action as per my 
employment terms and relevant company policies.

If I have a concern about a violation, or a potential violation of the Tata Code of Conduct, I understand 
that there are channels available to me in my company to report such concerns. By making use of these 
channels when necessary, I will play my part in maintaining the high ethical standards to which we  
hold ourselves.

Signature: _________________________________

Date: _____________________________________

Name: _________________________________________________________________________________

Department: ____________________________________________________________________________

Address: ________________________________________________________________________________

 _______________________________________________________________________________________

 _______________________________________________________________________________________

(Please submit this declaration to your Ethics Counsellor or the Human Resource department of your company.)

"
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NoteS
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NoteS
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For further information on the Code please contact:
The Ethics Office,
Tata Sons Ltd.,
Bombay House,
24, Homi Mody Street,
Mumbai – 400001, India.
Email: ethicsoffice@tata.com
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