TPCODL

Procedure to Participate in Tender

Tender )
. EMD Participati Last Date and Time for
Tender Enquiry No Work Description Ra)* on Fee payment of Tender
(Rs.) (Rs.)** Participation Fee
Open tender for Annual Rate contract of
Service for New Installation & Repair work
TPCODL/ for Cable Termination & Jointing Kit.
ILot-A- New installation for Cable :
P&S/1000000320/ 22-23 |Termination & Jointing Kit 2,00,000/- 5,000/- 15.12.2022, Till 17.00 Hs.
ILot-B- Repair Work for Cable Termination
& Jointing Kit

* EMD is exempted for MSMESs registered in the State of Odisha.
** MSMEs registered in the State of Odisha shall pay the tender fee of Rs. 1,000/- including GST.
For details of MSME norms, please refer "Annexure-VII (a)"

Please note that corresponding details mentioned in this document will supersede anyother details
mentioned anywhere else in the Tender Document.

Procedure to Participate in Tender.
Following steps to be done before “Last date and time for Payment of Tender Participation Fee as
mentioned above

1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's letterhead
indicating
a. Tender Enquiry number
b. Name of authorized person
c. Contact number
d. e-mail id
€. Name of Firm
f. Address of Firm
g. GST Registration Number
h. Details of submission of Tender Participation Fee
i. MSME Certificate, wherever applicable
j- Details of Bank Account for a refund of EMD
k. Postal Address for a refund of EMD
2. Non-Refundable Tender Participation Fee, as indicated in the table above, to be submitted in
the form of

Direct deposit in the following bank account and submit the receipt along with a coveringletter
clearly indicating the Tender Reference/ Enquiry Number —

Beneficiary Name — TP Central Odisha Distribution Ltd.Bank
Name — STATE BANK OF INDIA

Branch Name — IDCO Towers, Bhubaneshwar

Address — PO- Sahidnagar, Janpath, Bhubaneswar.

Branch Code 7891

Account No — 10835304915

IFSC Code — SBIN0007891

TP CENTRAL ODISHA DISTRIBUTION LIMITED
[ A Tata Power and Odisha Govermment Joint Ventura)
Corporate Office : 1IDCO Towers, 2nd Floor, lanpath, Bhubaneshwar - 751022,

wwwitpcentralodisha.com




TPCODL

E-mail with the necessary attachment of 1 and 2 above to be sent to
Sujit.Patra@tpcentralodisha.com with copy to sudhakar.behera@tpcentralodisha.com before last
date and time for payment of Tender Participation Fee.

Interested bidders to submit Tender Participation Fee and Authorization Letter before Lastdate
and time as indicated above after which link from TPCODL E-Tender system (Ariba) will be
shared for further communication and bid submission.

Please note all future correspondence regarding the tender, bid submission, bid submission date
extension, Pre-bid query etc. will happen only through TPCODL E-Tender system (Ariba). User
manual to guide the bidders to submit the bid through E-Tender system (Ariba) also enclosed.

All communication will be done strictly with the bidders who have done the above step to
participate in the Tender.

In addition, it may be strictly noted that once date of “Last date and time for Payment of Tender
Participation Fee is lapsed no Bidder will be sent link from TPCODL E-Tender System (Ariba).
Without this link vendor will not be able to participate in the tender. Any last moment request to
participate in tender will not be entertained.

Also all future corrigendum’s to the said tender will be informed on Tender section on website
https://www.tpcentralodisha.com.

TP CENTRAL ODISHA DISTRIBUTION LIMITED
[ A Tata Power and Odisha Government Joint Venture)
Corporate Office : IDCO Towers, 2nid Floor, Janpath, Bhubaneshwar - 751022,
www.ipcentralodisha.com




TPCODL

NIT No.: TPCODL/P&S/1000000320/22-23

OPEN TENDER NOTIFICATION FOR

RATE CONTRACT FOR

SERVICE OF NEW INSTALLATION &
REPAIR WORK FOR CABLE TERMINATION & JOINTING KIT.

Tender Enquiry No.: TPCODL/ P&S/ 1000000320/ 22-23

Due Date for Bid Submission: 15.12.2022 [up to 17:00 Hrs.]

TP Central Odisha Distribution Limited
2" Floor, IDCO Towers, Janpath, Bhubaneswar-751022
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TPCODL

NIT No.: TPCODL/P&S/1000000320/22-23

CONTENTS OF THE ENOUIRY

S. NO. PARTICULARS
1. Event Information
2. Evaluation Criteria
3. Submission of Bid Documents
4. Bid Opening & Evaluation process
5. Award Decision
6. Order of Preference/Contradiction
7. Post Award Contract Administration
8. Specifications and Standards
9. General Conditions of Contract
10. Safety
Annexures
L Annexure I — Schedule of Items
1L Annexure-II — Technical Specifications
1I1. Annexure IIT — Schedule of Deviations
Iv. Annexure-IV — Schedule of Commercial Specifications
V. Annexure V — Document Checklist
VI Annexure VI — Acceptance Form for Participation in Reverse Auction Event
VIL Annexure-VII- General Condition of Contract
VII (a). | Annexure-VII(a) - Preferential Procurement norms for Local MSMEs
VIII. Annexure VIII - Safety Policy and Safety Terms and Conditions
IX. Annexure IX — Tata Code of Conduct (TCOC)
X. Annexure X - Environment & Sustainability Policy
XI. Annexure XI — Technical specification of 11KV & 33KV Power cable

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL

Page 2 of 23




TPCODL

NIT No.: TPCODL/P&S/1000000320/22-23

1.0 Event Information

1.1

Scope of work

Open Tenders are invited through the e-tender bidding process from interested Bidders for entering
into a contract valid for a period of 1 Year as defined below:

SL. Description EMD Tender Fee
No Amount (Rs.)**
(Rs.)*
Open tender for Annual Rate contract of Service for New
Installation & Repair work for Cable Termination & Jointing Kit.
L lLot-A- New installation for Cable Termination & J ointing Kit 2,00,000/- 5,000/~
Lot-B- Repair Work for Cable Termination & Jointing Kit

* EMD is exempted for MSMEs registered in the State of Odisha.
** MSME:s registered in the State of Odisha shall pay the tender fee of Rs. 1,000/- including GST.

1.2 Availability of Tender Documents

Please Refer “Procedure to participate to in the e-Tender”.

1.3 Calendar of Events

Date of sale/ availability of tender
@) documents from TPCODL Website From 30.11.2022 onwards
Date by which Interested and Eligible
(b) | Bidder to pay Tender Fee and confirm |, 5 5055 1 16 17:00 Hirs.
participation as mentioned in “Procedure
to Participate in Tender”
(c) | Date & Time of Pre-Bid Meeting (If any) To be announced
) Last.Da‘Fe and time of receipt of pre-bid 09.12.2022 up to 17:00 Hrs.
queries, if any
Last Date of Posting Consolidated replies
©) to all the pre-bid queries as received 11.12.2022
) Last date and time of receipt of Bids 15.12.2022 up to 17:00 Hrs.
(@) Date & Time of opening technical bids & | Participating Bidders will get mail intimation
£ EMD (Envelope-1 & 2) from the TPCODL E-Tender system (Ariba)
when their Technical Bids are opened. Refer
to Section (4.2 for details)
(h) Date & Time of opening of Price of Bidders will get mail intimation from the
qualified bids TPCODL E-Tender system (Ariba) when their
Price Bids are opened (Refer to section 4.5)
Note:- In the event of the last date specified for submission of bids and date of opening of bids is
declared as a closed holiday for TPCODL, Bhubaneswar office the last date of submission of bids
and date of opening of bids will be the following working day at appointed times
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NIT No.: TPCODL/P&S/1000000320/22-23

1.4 Mandatory documents required along with the Bid

1.4.1 EMD of requisite value and validity

1.4.2 Tender Fee in case the tender is downloaded from the website

1.4.3  Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7.

1.4.4 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s
letterhead.

1.4.5 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV
onbidder’s letter head.

1.4.6  Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder.

1.4.7 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not
availablewith the bidder, same to be explicitly mentioned in the ‘Schedule of Deviations”)

Please note that in absence of any of the above documents, the bid submitted by a bidder shall be
liable for rejection.

1.5 Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for
rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in
case of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the
‘Annexure III - Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid.

1.6 Right of Acceptance/ Rejection
Bids are liable for rejection in absence of the following documents:-

1.6.1 EMD of requisite value and validity

1.6.2 Tender fee of requisite value

1.6.3  Price Bid as per the Price Schedule mentioned in Annexure-I

1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at
Clause 1.7 of this Tender Document.

1.6.5 Filled in Schedule of Deviations as per Annexure 111

1.6.6  Filled in Schedule of Commercial Specifications as per Annexure IV

1.6.7 Receipt of Bid within the due date and time

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason thereof.
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TPCODL

NIT No.: TPCODL/P&S/1000000320/22-23

1.7 Qualification Criteria

1. The bidder should have an average annual turnover of Rs.1.0 Crore in the last three years.
Copy of Audited balance sheet, profit and loss account, and auditors report from the statutory
auditors of the company required.

2. Work Experience: The bidder should have executed a single purchase order of a minimum of
Rs. 20 Lac. Or three numbers of Purchase orders of minimum Rs. 10 Lac each Total value of 1
Cr. within the last 05 years related to HT cable erection & jointing works. Copy of work
order/completion certificate to be submitted in this regard. The bidder should have minimum
one years’ experience in executing cable repair services job either directly in a distribution
utility or as a sub vendor of TPCODL approved cable joint kit manufacturer who has been
engaged by a distribution utility.

3. The bidder must submit minimum Ten number of satisfactory  performance certificate from
distribution utilities for the job of cable repair up to 33 KV.

4. The bidder should have its own team on direct payroll for execution of cable repair services.
Documentary proof for availability of sufficient staffs as per service level agreement should be
submitted along the bid.

v

. The bidder must submit list of trained & certified cable jointers up to 33 KV voltage rating
working directly on their payroll. Certification should be from TPCODL approved cable joint
kit manufacturers. Minimum four such certificate must be submitted along the bid.

6. Bidder must be a manufacturer of cable joint kits or their authorized service partner of TPCODL
approved cable joint kit OEM.

7. Bidder must have all statutory compliance like valid PAN, MSME cert., ESI registration,
EPF registration and GSTN registration.

1.8 Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to other
remedies available, TPCODL reserves the right to exclude a bidder from participating in future
markets due to the bidder’s violation of any of the rules or obligations contained in the General
Condition of Contracts. A bidder who violates the market place rules or engages in behavior that
disrupts the fair execution of the marketplace, may result in restriction of a bidder from further
participation in the marketplace for a length of time, depending upon the seriousness of the
violation. Examples of violations include, but are not limited to:

Failure to honor prices submitted to the marketplace
Breach of terms as published in TENDER/NIT

1.9 Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or
advertised in any manner without written authorization from TPCODL. This includes all bidding
information submitted to TPCODL. All tender documents remain the property of TPCODL and all
suppliers are required to return these documents to TPCODL upon request. Suppliers who do not
honor these confidentiality provisions will be excluded from participating in future bidding events.

2.0 Evaluation Criteria

The bids will be evaluated technically on compliance to tender terms and conditions.

The bids will be evaluated commercially on overall the 1 lowest cost in BOQ Basis as
calculated in Schedule of Items [Annexure I]. TPCODL reserves the right to split the order
line item wise and / or quantity wise, among more than one Bidder. Hence all bidders are

advised to quote their most competitive rates.
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TPCODL
NIT No.: TPCODL/P&S/1000000320/22-23

In case of Reverse Auction, if any change arises in overall BOQ price, it shall be
applicable proportionately in each line item in the complete tender BOQ.

Bidder has to mandatorily quote as per schedule of item [Annexure-I]. Failing to do so
TPCODL may reject the bid.

NOTE: In case of a new bidder not registered, factory inspection and evaluation shall be carried
out to ascertain bidder’s manufacturing capability and quality procedures. However TPCODL
reserves the right to carry out factory inspection and evaluation for any bidder prior to technical
qualification.In case a bidder is found as Disqualified in the factory evaluation, their bid shall not
be evaluated any further and shall be summarily rejected. The decision of TPCODL shall be final
and binding on the bidder in this regard.

2.1 Price Variation Clause: The prices shall remain FIRM during the entire contract period.

3.0 Submission of Bid Documents
3.1 Bid Submission

Bidders are requested to submit their offer in line with this Tender document through e-tendering
process. Please note all future correspondence regarding the tender, bid submission, bid
submission dateextension, Pre-bid query etc will happen only through TPCODL E-Tender system
(Ariba). No e-mail or verbal correspondence will be responded. All communication will be done
strictly withthe bidder who have done the above step to participate in the Tender.

Bids shall be submitted in 2 (Two) parts:

FIRST PART: “EMD?” as applicable for the line item(s) shall be submitted. The EMD shall be
valid for 210 days from the due date of bid submission in the form of Bank Guarantee / Bank Draft
/ Bankers Pay Order (issued from a Scheduled Bank) favoring ‘TP Central Odisha Distribution
Limited” payable at Bhubaneswar. The EMD (BG) has to be strictly in the format as mentioned in
General Condition of Contract, failing which it shall not be accepted and the bid as submitted
shall be liable for rejection. A separate non-refundable tender fee of stipulated amount also needs
to be transferred online through NEFT/ RTGS in case the tender document is downloaded from our
website.

TPCODL/ TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP Central Odisha Distribution Limited
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No. 10835304915

IFSC Code: SBIN0007891

EMD is strictly preferred in form of Bank Guarantee and to be delivered at the following address.
However, in view of present situation if Bidder is finding it difficult to make and submit BG for
EMD amount, they can do online transfer of EMD amount in the above mentioned Account and
submit proof of the same as part of Bid Submission. Please note that in such case, Tender Fee and
EMD should be strictly 2 separate transactions. Please note as return of EMD from Bank Account
is non standard practice the same may take moretime than return of EMD BG.

EMD Original Hard Copy shall be delivered at the following address in Envelope clearly
indicatingTender Reference/ Enquiry Number, Name of Tender and Bidder Name

Chief (Procurement & Stores)

TP CENTRAL ODISHA DISTRIBUTION LIMITED

2P FLOOR, IDCO TOWERS, JANAPATH, BHUBANESWAR- 751022
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NIT No.: TPCODL/P&S/1000000320/22-23

SECOND PART: “TECHNICAL BID?” shall contain the following documents:

a) Documentary evidence in support of qualifying criteria

b) Technical literature/GTP/Type test report etc. (if applicable)

¢) Qualified manpower (if available)

d) Testing facilities (if applicable)

e) No Deviation Certificate as per the Annexure III — Schedule of Deviations

f) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment terms
etc. as per the Annexure IV — Schedule of Commercial Specifications.

g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable)

The technical bid shall be properly indexed and is to be submitted through TPCODL E-tender
System (Ariba) only. Hard Copy of Technical Bids need not be submitted.

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged
by the Bidder and the TPCODL, shall be written in the English Language. Any printed literature
furnished by the Bidder may be written in another Language, provided that this literature is
accompanied by an English translation, in which case, for purposes of interpretation of the Bid, the
English translation shall govern

SIGNING OF BID DOCUMENTS:

The bid must contain the name, residence and place of business of the person or persons making the
bid and must be signed and sealed by the Bidder with his usual signature. The names of all persons
signing should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to
do so, certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time
being in force, shall be signed by persons duly authorized to submit the Bid on behalf of the
Company and shall be accompanied by certified true copies of the resolutions, extracts of Articles of
Association, special or general Power of Attorney etc. to show clearly the title, authority and
designation of persons signing the Bid on behalf of the Company. Satisfactory evidence of authority
of the person signing on behalf of the Bidder shall be furnished with the bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’,
‘Agent’ or other designation without disclosing his principal will be rejected.

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm.
3.2 Contact Information

Please note all correspondence regarding the tender, bid submission, bid submission date extension,
Pre-bid query etc will happen only through TPCODL E-Tender system (Ariba).

No e-mail or verbal correspondence will be responded. All communication will be done strictly with
the bidder who have done the above step to participate in the Tender.
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NIT No.: TPCODL/P&S/1000000320/22-23

Communication Details:

Package Owner
Name: Mr. Sujit Patra
Designation: Lead Engineer- Procurement

Contact No.: 7008941254
E-Mail ID: Sujit.patra@tpcentralodisha.com

Bidders are strictly advised to communicate with Package Owner through TPCODL E-tender
System (Ariba) only. They need to pay Tender Participation Fee and receive the Ariba log-in.
Aboveescalation details are for reference purpose only.

3.3 Bid Prices

Bidders shall quote for the entire Scope of Supply / work with a break up of prices for individual
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules includedherein,
stating the Unit Price for each item & total price with taxes, duties & freight up to destination at
various sites of TPCODL. The all-inclusive prices offered shall be inclusive of all costs as well as
Duties, Taxes and Levies paid or payable during the execution of the supply work, breakup of price
constituents.

The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall
ascertain himself regarding material required for completeness of the entire work. Any items not
indicated in the price schedule but which are required to complete the job as per the Technical
Specifications / Scope of Work mentioned in the tender, shall be deemed to be included in prices
quoted.

3.4 Bid Currencies

Prices shall be quoted in Indian Rupees Only.

3.5 Period of Validity of Bids

Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of the
Period of Bid Validity. The request and responses thereto shall be made in writing.

3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the
terms and conditions, which are not substantially responsive to the requirements of the bidding
documents.
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NIT No.: TPCODL/P&S/1000000320/22-23

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as
submitted along with the bid shall be liable for forfeiture in such event.

3.8 Earnest Money Deposit (EMD)

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is
required to protect the TPCODL against the risk of bidder’s conduct which would warrant forfeiture.
The EMD shall be denominate in any of the following form:
Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of “TP Central Odisha
Distribution Limited”, payable at Bhubaneswar.
Online transfer of requisite amount through NEFT/ RTGS.
Bank Guarantee valid for 210 days after due date of submission.
The EMD shall be forfeited in case of:

a) The bidder withdraws its bid during the period of specified bid validity.

Or
b) The case of a successful bidder, if the Bidder does not
i) accept the purchase order, or
ii) furnish the required performance security BG

3.9 Type Tests (if applicable)

The type tests specified in TPCODL specifications should have been carried out within five years
priorto the date of opening of technical bids and test reports are to be submitted along with the bids. If
type tests carried out are not within the five years prior to the date of bidding, the bidder will arrange
to carry out type tests specified, at his cost. The decision to accept/ reject such bids rests with
TPCODL.

4.0 Bid Opening & Evaluation process
4.1 Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons
not officially concerned with such process. Any effort by a Bidder to influence the TPCODL's
processing of Bids or award decisions may result in the rejection of the Bidder's Bid.

4.2 Technical Bid Opening

The bids shall be opened internally by TPCODL. Participating Bidders will get mail intimation from
TPCODL E-Tender system (Ariba) when their Technical Bids are opened.

First the envelope marked “EMD” will be opened. Bids without EMD/ cost of tender (if applicable) of
required amount/ validity in prescribed format, shall be rejected.

4.3 Preliminary Examination of Bids/ Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any computational
errors have been made, whether required sureties have been furnished, whether the documents have
been properly signed, and whether the Bids are generally in order. TPCODL may ask forsubmission
of original documents in order to verify the documents submitted in support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit
price and the total price per item that is obtained by multiplying the unit price and quantity, the unit
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price shall prevail and the total price per item will be corrected. If there is a discrepancy between the
Total Amount and the sum of the total price per item, the sum of the total price per item shall
prevail and the Total Amount will be corrected.

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each Bid to
the Bidding Documents including production capability and acceptable quality of the Goods offered.
A substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding
Documents without material deviation.

Bid determined as not substantially responsive will be rejected by the TPCODL and/or the TPCODL
and may not subsequently be made responsive by the Bidder by correction of the non-conformity.

4.4 Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the
examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the Bidder for a
clarification on its Bid for any deviations with respect to the TPCODL specifications and attempt will
be made to bring all bids on a common footing. All responses to requests for clarification shall be in
writing and no change in the price or substance of the Bid shall be sought, offered or permitted owing
to any clarifications sought by TPCODL.

4.5 Price Bid Opening

Price Bid of only Technically and / or safety qualified Bidders shall be considered and open internally
by TPCODL. Bidders will get mail intimation from TPCODL E-Tender system (Ariba) when their
Price Bids are opened.

The EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical
bid opening will be forfeited at the sole discretion of TPCODL without any further correspondence in
this regard.

4.7 Reverse Auctions

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price bids) for
the products/ services being asked for in the tender. The terms and conditions for such reverse auction
events shall be as per the Acceptance Form attached as Annexure VI of this document. The bidders
along with the tender document shall mandatorily submit a duly signed copy of the Acceptance Form
attached as Annexure VI as a token of acceptance for the same.

5.0 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to be the
lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost
for the said calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure I
(Schedule of Items) subject to any corrections required in line with Clause 4.3 above. The decision to
place rate contract / purchase order / LOI solely depends on TPCODL on the cost competitiveness
across multiple lots, quality, delivery and bidder’s capacity, in addition to other factors that TPCODL
may deem relevant.

TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the delivery
requirement or nullify the award decision without assigning any reason thereof.

In case any supplier is found unsatisfactory during the delivery process, the award will be cancelled
and TPCODL reserves the right to award other suppliers who are found fit.
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6.0 Order of Preference/Contradiction:

In case of contradiction in any part of various documents in tender, following shall prevail in order of
preference:
1. Schedule of Items (Annexure I)
Post Award Contract Administration (Clause 7.0)
Submission of Bid Documents (Clause 3.0)
Scope of Work and SLA (if any)
Technical Specifications (Annexure II)
Inspection Test Plan (if any)
Acceptance Form for Participation in Reverse Auction (Annexure VI)
General Conditions of Contract (Annexure VII)

PNk~ WN

7.0 Post Award Contract Administration
7.1 Special Conditions of Contract

e After finalization of tender, Rate Contract shall be issued on successful bidder with a validity
period of One Year. Prices shall remain firm till validity of issued rate contract. Within the
validity of rate contract and as per requirement of material, release order shall be issued time to
time.

e Business Associate (BA) shall submit applicable Performance Bank Guarantee as per GCC within
30 days of issuance of rate contract. PBG applicable shall 5% of Rate Contract Value. PBG
submitted, shall be released after completion of applicable guarantee period plus one month.

e QGuarantee applicable shall be as per technical specifications.

e Within 30 days of Rate Contract issuance by TPCODL, it is the responsibility of BA to get
manufacturing clearance and CAT-A issued from TPCODL. In case BA does not get
necessary approvals for issuance of CAT-A within mentioned / mutually agreed timelines, then
TPCODL reserve the right to cancel issued rate contract / release order and also reserve the
right toforfeit EMD / PBG.

e Delivery period shall be 60 days from date of receipt of release order / CAT-A issuance,
whichever is later.

e TPCODL shall short close the issued Release Order / Rate contract, in case of any quality issues.

e Any change in statutory taxes, duties and levies shall be borne by TPCODL.

e All other terms and conditions of TPCODL GCC shall be applicable.

7.2 Guarantee Period

The guarantee Period of the supplied material shall be as per technical specification attached
separatelywith this tender.

7.3 Payment Terms
30 days from the date of submission of certified bills/invoices.
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7.4 Climate Change

Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be adopted.
This would ensure the minimization of environmental and social impact in order to combat the
climate change

7.5 Ethics

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical practices
acrossits entire domain. Bidder should ensure that they should abide by all the ethical norms and in no
form either directly or indirectly be involved in unethical practice.

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the
following:

o  We shall select our suppliers and service providers fairly and transparently.

e We seek to work with suppliers and service providers who can demonstrate that they share
similar values. We expect them to adopt ethical standards comparable to our own.

e  Our suppliers and service providers shall represent our company only with duly authorized
written permission from our company. They are expected to abide by the Code in their
interactions with, and on behalf of us, including respecting the confidentiality of information
shared with them.

e We shall ensure that any gifts or hospitality received from, or given to, our suppliers or
service providers comply with our company’s gifts and hospitality policy.

e  We respect our obligations on the use of third-party intellectual property and data.

Bidder is advised to refer to GCC attached for more information.

Any ethical concerns with respect to this tender can be reported to the following e-mail ID:
ethics@tpcentralodisha.com.

8.0 Specification and standards:
Attached separately with tender.
9.0 General Condition of Contract

Any condition not mentioned above shall be applicable as per GCC for the Supply attached along with
this tender.

10.0 Liquidated damages (LD):

LD will be applicable @1.0% of the total executed contract value per week or part thereof, for the period of
delay in integrated completion a subject to a maximum 10% of the value of the contract shall become livable
without prejudice to other rights of TPCODL. For details, please refer clause number 15.0 of GCC of tender
reference TPCODL/P&S/1000000320/2022-2023 of accident at the t site shall be to the contractor’s account.

11.0  Contract Performance Bank Guarantee (CPBG):

Business Associate (BA) shall submit applicable Performance Bank Guarantee as per GCC within 30 days
of issuance of rate contract. PBG applicable shall be 5% of Rate Contract Value. Validity of BG shall be
worked out as delivery period of 15 days plus warranty period from expiry date of RC.BG claim period
will be one month.

12.0  Safety

Safety related requirements as mentioned in our safety Manual is put in the Company’s website and
same shall be strictly followed.

http://www.tpcentralodisha.com

All Associates shall strictly abide by the guidelines provided in the safety manual at all relevant

stages during the contract per
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TPCODL

NIT No.: TPCODL/P&S/ 1000000320/22-23

Schedule of Items

Lot - A New installation for Cable Termination & Jointing Kit. (ANNEXURE - 1)

SI No. |Voltage Level Services UOM | Qty|Per Unit Rate| GST U?It Rate To'tal Ra'te
with GST | (Allinclusive)
1 1.1kV Jointing of ST.TH.1.1 kV XLPE 4X150 HS EA |55
2 1.1kV Jointing of O/D 1.1 kV XLPE 4X150 HS EA 528
3 1.1kV Jointing of I/D 1.1 kV XLPE 4X150 HS EA  |528
4 1.1kV Jointing of ST.TH.1.1 kV XLPE 4X300 HS EA 22
5 1.1kV Jointing of I/D 1.1 kV XLPE 4X300 HS EA 22
6 1.1kV Jointing of O/D 1.1 kV XLPE 4X300 HS EA |22
7 11 kV Jointing of ST.TH. 11 kV XLPE 3 X95 HS EA 6
8 11 kV Jointing of O/D 11 kV XLPE 3X95 HS EA |6
9 11 kV Jointing of I/D 11 kV XLPE 3X95 HS EA |6
10 11 kV Jointing of ST.TH. 11 kV XLPE 3 X120 HS EA 11
11 11 kV Jointing of O/D 11KV XLPE 3X120 HS EA |11
12 11 kv Jointing of I/D 11KV XLPE 3X120 HS EA 11
13 11 kv Jointing of ST.TH. 11KV XLPE 3 X150 HS EA 22
14 11 kV Jointing of O/D 11KV XLPE 3X150 HS EA |22
15 11 kV Jointing of I/D 11 KV XLPE 3X150 HS EA 22
16 11 kV Jointing of ST.TH. 11 KV XLPE 3X185 HS EA |22
17 11 kV Jointing of O/D 11 KV XLPE 3X185 HS EA |22
18 11 kv Jointing of I/D 11 KV XLPE 3X185 HS EA 22
19 11 kV Jointing of ST. TH. 11 KV XLPE 3X240 HS EA |6
20 11 kv Jointing of O/D 11 KV XLPE 3X240 HS EA 6
21 11 kV Jointing of I/D 11 KV XLPE 3X240 HS EA 6
22 11 kV Jointing of ST.TH.11KV XLPE 3X300 HS EA |22
23 11 kv Jointing of O/D 11KV XLPE 3X300 HS EA 22
24 11 kV Jointing of I/D 11KV XLPE 3X300 HS EA |22
25 11 kV Jointing of I/D 11KV XLPE 3CX400 HS EA  |110
26 11 kv Jointing of O/D 11KV XLPE 3CX400 HS EA 440
27 11 kV Jointing of ST.TH.11KV XLPE 3CX400 HS EA |275
28 11 kv Jointing of I/D 11KV XLPE 1CX630 HS EA 22
29 11 kv Jointing of O/D 11KV XLPE 1CX630 HS EA 22
30 11 kV Jointing of ST.TH.11KV XLPE 1CX630 HS EA |22
31 11 kv Jointing of I/D 11KV XLPE 1CX630 HS (RMU) Mechanical connector EA |22
32 11 kv Jointing of I/D 11KV XLPE 3CX185/240/300/400 HS (RMU) Mechanical |EA  |330
connector
33 11 kv Jointing of I/D 11KV XLPE 3CX120 HS (RMU) Mechanical connector EA |22
34 33kV Jointing of O/D 33KV XLPE 3X95 HS EA |6
35 33 kV Jointing of I/D 33KV XLPE 3X95 HS EA 6
36 33 kV Jointing of ST.TH.33KV XLPE 3X95 HS EA 6
37 33kV Jointing of O/D 33KV XLPE 3X150 HS EA |6
38 33kV Jointing of I/D 33KV XLPE 3X150 HS EA 6
39 33kV Jointing of ST.TH.33KV XLPE 3X150 HS EA |6
40 33kV Jointing of O/D 33KV XLPE 3X185 HS MC EA |6
41 33 kV Jointing of I/D 33KV XLPE 3X185 HS MC EA 6
42 33kV Jointing of ST.TH.33KV XLPE 3X185 HS MC EA |6
43 33kV Jointing of O/D 33KV XLPE 3X240 HS MC EA 6
44 33kV Jointing of I/D 33KV XLPE 3X240 HS MC EA 6
45 33kV Jointing of ST.TH.33KV XLPE 3X240 HS MC EA |6
46 33kV Jointing of O/D 33KV XLPE 3X300 HS MC EA 17
47 33kV Jointing of I/D 33KV XLPE 3X300 HS MC EA |17
48 33kV Jointing of ST.TH.33KV XLPE 3X 300 HS MC EA |17
49 33 kV Jointing of ST.TH.33KV XLPE 3X 400 HS MC EA 66
50 33kV Jointing of O/D 33KV XLPE 3X400 HS MC EA  |132
51 33kV Jointing of I/D 33 KV XLPE 3X400 HS MC EA 33
52 33 kV Jointing of O/D 33KV XLPE 1X400 HS(Suitable for both type) MC EA |110
53 33 kv Jointing of I/D 33KV XLPE 1X400 HS(Suitable for both type) MC EA |33
54 33kV Jointing of ST.TH.33KV XLPE 1X 400 HS(Suitable for both type) MC EA |44
55 33kV Jointing of ST.TH.33KV XLPE 1X 630 HS MC EA |55
56 33kV Jointing of O/D 33KV XLPE 1X630 HS MC EA  |165
57 33 kV Jointing of I/D 33 KV XLPE 1X630 HS MC EA 33
58 33kV Jointing of TRM. /D 33KV XLPE 3X400 MC Touch proof EA |33
59 33kV Jointing of TRM. I/D 33KV XLPE 1X400 MC Touch proof RMU EA |44
60 33 kV Jointing of I/D Screened 33 KV XLPE 1CX630 HS MC Touch proof RMU |[EA |33
Total
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TPCODL

NIT No.: TPCODL/P&S/ 1000000320/22-23

Note :-
» The bidders are advised to quote prices strictly in the format attached.

» The bidder must fill each and every column of the format attached. Mentioning “extra/inclusive” in any of the
column may lead for rejection of the price bid.
» No cutting/ overwriting in the prices is permissible.
» The bids will be evaluated commercially on the overall lowest cost in line item basis.
» The prices shall be inclusive of all over TPCODL Locations including loading, unloading & transportation charges.
» The bidders shall quote against each of the line items as indicated above. The quantity as mentioned above neither
implies nor guarantees any minimum deployment thereunder. The above quantity is indicative only based on TPCODL
estimates and it is not binding onus for fulfillment. Actual quantities may vary as per TPCODL’s requirements.

» Kindly submit also in excel sheet as per above same format and upload in ariba site price bid 3.2 point.

Signature & Seal of the Bidder
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TPCODL

NIT No.: TPCODL/P&S/ 1000000320/22-23

Schedule of Ite

ms

Lot - B Repair Work for Cable Termination & Jointing Kit (ANNEXURE - 1)

Sl No. Voltage |Services UOM | Qty |Per Unit Rate| GsT Urrlt Rate To.tal Ra.te
Level with GST | (Allinclusive)
1 11kV__ |Termination Digging EA | 11
2 1.1kV  |Single straight through Digging EA [100
3 1.1kV__ |Two straight through Digging EA | 50
4 1.1kV  |Cable laying in excess of 6m in open trench EA | 300
5 1.1kV |Cable laying in excess of 6m in trench with back filling EA | 800
6 1.1kV _ |Jointing of ST.TH 1.1 kV XLPE 4X95 HS EA | 5
7 1.1kV  |Jointing of I/D 1.1 kV XLPE 4X95 HS EA 5
8 1.1kV__ |Jointing of O/D 1.1 kV XLPE 4X95 HS EA | 5
9 1.1kV  |Jointing of ST.TH.1.1 kV XLPE 4X150 HS EA 5
10 1.1kV  |Jointing of O/D 1.1 kV XLPE 4X150 HS EA 5
11 1.1kV _ |Jointing of I/D 1.1 kV XLPE 4X150 HS EA | 5
12 1.1kV  |Jointing of ST.TH.1.1KV XLPE 4X240 HS EA [100
13 1.1kV__ |Jointing of O/D 1.1 kV XLPE 4X240 HS EA | 5
14 1.1kV  |Jointing of IID 1.1 kV XLPE 4X240 HS EA 5
15 1.1kV _ |Jointing of ST.TH.1.1 kV XLPE 4X300 HS EA | 5
16 1.1kV  |Jointing of IID 1.1 kV XLPE 4X300 HS EA 5
17 1.1kV__ |Jointing of O/D 1.1 kV XLPE 4X300 HS EA | 100
18 1.1kV  |Jointing of ST.TH.1.1 kV XLPE 4X400 HS EA | 22
19 1.1kV__ |Jointing of I/D 1.1 kV XLPE 4X400 HS EA | 5
20 1.1kV  |Jointing of O/D 1.1 kV XLPE 4X400 HS EA 5
21 1.1kV _ |Jointing of ST.TH.1.1 kV LT ABC XLPE 1X150 HS EA | 5
22 1.1kV  |Jointing of O/D 1.1 kV LT ABC XLPE 1X150 HS EA | 10
23 11kV  |Termination Digging EA | 22
24 11kV _ |Single straight through Digging EA | 50
25 11kV  |Two straight through Digging EA | 25
26 11kV  |Cable laying in excess of 8m in open trench EA | 200
27 11kV  |Cable laying in excess of 8m in trench with back filling EA | 500
28 11 kV__ |Jointing of O/D HT ABC 1Cx55 HS 11KV EA | 5
29 11kV  |Jointing of ST.TH FOR HT ABC 1CX55 HS EA | 10
30 11 kV__ |Jointing of O/D HT ABC 1Cx95 HS 11KV EA | 20
31 11kV  |Jointing of O/D HT ABC 1Cx150 HS 11KV EA 5
32 11 kV__ |Jointing of ST.TH. FOR HT ABC 1CX95 HS 11 kV EA | 7
33 11kV  |Jointing of ST.TH. FOR HT ABC 1CX150 HS 11 kV EA 5
34 11 kV__ |Jointing of O/D 11 kV XLPE 3X35 HS EA | 5
35 11kV  |Jointing of ST.TH. 11 kV XLPE 3X35 HS EA 5
36 11 kV__ |Jointing of O/D 11 kV XLPE 3X70 HS EA | 5
37 11kV  |Jointing of ST.TH 11 kV XLPE 3X70 HS EA 5
38 11 kV__ |Jointing of ST.TH. 11 kV XLPE 3 X95 HS EA | 7
39 11kV  |Jointing of O/D 11 kV XLPE 3X95 HS EA | 20
40 11 kV__ |Jointing of I/D 11 kV XLPE 3X95 HS EA | 5
41 11kV  |Jointing of ST.TH. 11 kV XLPE 3 X120 HS EA 5
42 11 kV__ |Jointing of O/D 11KV XLPE 3X120 HS EA | 5
43 11 kV__ |Jointing of I/D 11KV XLPE 3X120 HS EA | 5
44 11kV  |Jointing of ST.TH. 11KV XLPE 3 X150 HS EA 5
45 11 kV__ |Jointing of O/D 11KV XLPE 3X150 HS EA | 5
46 11kV  |Jointing of I/D 11 KV XLPE 3X150 HS EA 5
47 11 kV__ |Jointing of ST.TH. 11 KV XLPE 3X185 HS EA | 5
48 11kV  |Jointing of O/D 11 KV XLPE 3X185 HS EA 5
49 11 kV__ |Jointing of I/D 11 KV XLPE 3X185 HS EA | 5
50 11kV  |Jointing of ST. TH. 11 KV XLPE 3X240 HS EA 5
51 11 kV__ |Jointing of O/D 11 KV XLPE 3X240 HS EA | 5
52 11kV  |Jointing of I/D 11 KV XLPE 3X240 HS EA 5
53 11 kV__ |Jointing of ST.TH.11KV XLPE 3X300 HS EA | 40
54 11kV  |Jointing of O/D 11KV XLPE 3X300 HS EA | 50
55 11 kV__ |Jointing of I/D 11KV XLPE 3X300 HS EA | 10
56 11kV _ |Jointing of /D 11KV XLPE 3CX400 HS EA 5
57 11 kV__ |Jointing of O/D 11KV XLPE 3CX400 HS EA | 30
58 11kV  |Jointing of ST.TH.11KV XLPE 3CX400 HS EA 5
59 11 kV__ |Jointing of ST.TH.11KV XLPE 1X1000 HS EA | 5
60 11kV__ |Jointing of I/D 11KV XLPE 1X1000 HS EA | 5
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TPCODL

Lot - B Repair Work for Cable Termination & Jointing Kit (ANNEXURE - 1)

NIT No.: TPCODL/P&S/ 1000000320/22-23

SINo. Voltage |Services UOM | Qty |Per Unit Rate| GST Urrlt Rate To.tal Ra.te
Level with GST | (All inclusive)
61 11 kV Jointing of O/D 11KV XLPE 1X1000 HS EA 5
62 11 kV Jointing of ST.TH.11KV XLPE 1X400 HS EA 5
63 11 kV Jointing of I/D 11KV XLPE 1X400 HS EA 5
64 11 kV Jointing of O/D 11KV XLPE 1X400 HS EA 5
65 11 kV Jointing of I/D 11KV XLPE 1CX630 HS EA 5
66 11 kV Jointing of O/D 11KV XLPE 1CX630 HS EA 5
67 11 kV Jointing of ST.TH.11KV XLPE 1CX630 HS EA 5
68 11 kV JT.KIT ST.TH.11KV XLPE 3X300 TO 3X150 HS EA 5
69 11 kV JTKIT ST.TH.llKV XLPE 3X185/240/300/400 TO 3X185/240/300/400 XLPE HS EA 5
Mechanical connector
70 11 kV__ |Jointing of /D 11KV XLPE 1CX630 HS (RMU) Mechanical connector EA 5
71 11 kV Jointing of I/D 11KV XLPE 3CX185/240/300/400 HS (RMU) Mechanical EA 5
connector
72 11 kV__ |Jointing of I/D 11KV XLPE 3CX120 HS (RMU) Mechanical connector EA 5
73 33kV__ [Termination Digging EA | 10
74 33 kV__ [Single straight through Digging EA | 50
75 33 kV__ [Two straight through Digging EA | 50
76 33 kv [Cable laying in excess of 10m in open trench EA | 200
77 33 kv [Cable laying in excess of 10m in trench with back filling EA | 200
78 33 kv [Jointing of O/D 33KV XLPE 3X35 HS EA 5
79 33kV__ [Jointing of I/D 33KV XLPE 3X35 HS EA | 5
80 33kV__ [Jointing of ST.TH.33KV XLPE 3X35 HS EA | 5
81 33kV__ [Jointing of O/D 33KV XLPE 3X70 HS EA | 5
82 33kV__ [Jointing of I/D 33KV XLPE 3X70 HS EA | 5
83 33kV__ [Jointing of ST.TH.33KV XLPE 3X70 HS EA | 5
84 33 kV__ [Jointing of O/D 33KV XLPE 3X95 HS EA | 5
85 33kV__ [Jointing of I/D 33KV XLPE 3X95 HS EA | 5
86 33kV__ [Jointing of ST.TH.33KV XLPE 3X95 HS EA | 5
87 33kV__ [Jointing of O/D 33KV XLPE 3X150 HS EA | 5
88 33kV__ [Jointing of I/D 33KV XLPE 3X150 HS EA | 5
89 33kV__ [Jointing of ST.TH.33KV XLPE 3X150 HS EA | 5
90 33kV__ [Jointing of O/D 33KV XLPE 3X185 HS MC EA | 5
91 33 kV__ [Jointing of I/D 33KV XLPE 3X185 HS MC EA | 5
92 33kV__ [Jointing of ST.TH.33KV XLPE 3X185 HS MC EA | 5
93 33 kV__ [Jointing of O/D 33KV XLPE 3X240 HS MC EA | 5
94 33 kV__[Jointing of IID 33KV XLPE 3X240 HS MC EA | 5
95 33 kV__ [Jointing of ST.TH.33KV XLPE 3X240 HS MC EA | 5
96 33 kV___[Jointing of O/D 33KV XLPE 3X300 HS MC EA | 5
97 33 kV__[Jointing of I/D 33KV XLPE 3X300 HS MC EA | 5
98 33 kV__ [Jointing of ST.TH.33KV XLPE 3X 300 HS MC EA | 20
99 33 kV__[Jointing of ST.TH.33KV XLPE 3X 400 HS MC EA | 80
100 33 kV__ [Jointing of O/D 33KV XLPE 3X400 HS MC EA | 20
101 33 kV__ [Jointing of I/D 33 KV XLPE 3X400 HS MC EA 5
102 33kV__ |Jointing of O/D 33KV XLPE 1X400 HS(Suitable for both type) MC EA | 20
103 33 kV__ |Jointing of I/D 33KV XLPE 1X400 HS(Suitable for both type) MC EA 8
104 33 kV__ [Jointing of ST.TH.33KV XLPE 1X 400 HS(Suitable for both type) MC EA | 50
105 33 kV__ [Jointing of ST.TH.33KV XLPE 1X 630 HS MC EA 5
106 33 kV__ [Jointing of O/D 33KV XLPE 1X630 HS MC EA 5
107 33 kV__ [Jointing of I/D 33 KV XLPE 1X630 HS MC EA 5
108 33 kV__|Jointing of TRM. inner cone type plug in plug out 33KV 1X 400 SQMM XLPE MC | EA 5
109 33 kV__ [Jointing of TRM. I/D 33KV XLPE 3X400 MC Touch proof EA 5
110 33 kV__ [Jointing of TRM. I/D 33KV XLPE 1X400 MC Touch proof RMU EA 5
111 33 kV__ |Jointing of I/D Screened 33 KV XLPE 1CX630 HS MC Touch proof RMU EA 5
112 Use of JCB Hours | 700
113 Use of Poclain Excavator Day | 1
114 Service of pneumatic hammer Hours | 1400
115 Usage of dewatering pump Hours | 400
116 Laying PCC M20 for road repair M3 | 50
117 Supply & installation of cable/joint protective covering slab. Dimension 0.6m x eA | 900
0.35m x50mm. Grade M20
118 Driver for FLC van at Bhubaneswar Month| 12
119 Driver for FLC van at Cuttack Month| 12
Vermin proofing of RMU & CSS cable compartment (For complete RMU 3way to
120 6way) BA will provide necessary Mseal, glass putty, bakelite sheet for vermin EA | 750
proofing
121 Thermal scanning EA | 500
Total
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NIT No.: TPCODL/P&S/ 1000000320/22-23

Note :-

» The bidders are advised to quote prices strictly in the format attached.

» The bidder must fill each and every column of the format attached. Mentioning “extra/inclusive” in any of the
column may lead for rejection of the price bid.
No cutting/ overwriting in the prices is permissible.
The bids will be evaluated commercially on the overall lowest cost in line item basis.
The prices shall be inclusive of all over TPCODL Locations including loading, unloading & transportation charges.
The bidders shall quote against each of the line items as indicated above. The quantity as mentioned above neither
implies nor guarantees any minimum deployment thereunder. The above quantity is indicative only based on TPCODL
estimates and it is not binding onus for fulfillment. Actual quantities may vary as per TPCODL’s requirements.

>

>
>
>
» Kindly submit also in excel sheet as per above same format and upload in ariba site price bid 3.2 point.

Signature & Seal of the Bidder

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 17 of 23




TPCODL

NIT No.: TPCODL/P&S/ 1000000320/22-23
ANNEXURE - Il

RFx No.: NA

Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any
deviations, all such deviations from this tender document shall be set out by the Bidders, Clause by
Clause in this schedule and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPCODL’s
specifications:

S.No. | Clause No. Tender Clause Details Details of deviation with justifications

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in
this bid document and comply to all the terms and conditions, technical specifications, scope of
work etc. as mentioned in the standard document except those as mentioned above.

Seal of the Bidder:

Signature:

Name:
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RFx No.: NA NIT No.: TPCODL/P&S/ 1000000320/22-23

ANNEXURE IV

Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the

absence of all these details, the offer may not be acceptable.)

S.No. Particulars Remarks
1. Prices firm or subject to variation Firm / Variable
(If variable indicate the price variation
clause with the ceiling if applicable)
1la. If variable price variation on clause given Yes / No
1b. Ceiling e %
1c. Inclusive of Excise Duty Yes / No (If Yes, indicate % rate)
1d. Sales tax applicable at concessional rate Yes / No (If Yes, indicate % rate)
le. Octroi payable extra Yes / No (If Yes, indicate % rate)
1f. Inclusive of transit insurance Yes / No
2. Delivery Weeks / months
3. Guarantee clause acceptable Yes / No
4. Terms of payment acceptable Yes / No
5. Performance Bank Guarantee acceptable Yes / No
6. Liquidated damages clause acceptable Yes / No
7. Validity (180 days) Yes / No
(From the date of opening of technical bid)
8. Inspection during stage of manufacture Yes / No
9. Rebate for increased quantity Yes / No (If Yes, indicate value)
10. Change in price for reduced quantity Yes / No (If Yes, indicate value)
11. Covered under Small Scale and Ancillary Yes / No

Industrial Undertaking Act 1992

(If Yes, indicate, SSI Reg’n No.)

Signature & Seal of the Bidder
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TPCODL

ANNEXURE V

NIT No.: TPCODL/P&S/ 1000000320/22-23

Checklist of all the documents to be submitted with the Bid

Bidder has to mandatorily fill in the checklist mentioned below:-

Yes / No /
S. No. Documents attached Not Applicable

1 EMD of required value

2 Tender Fee as mentioned in this RFQ

3 Company profile/ organogram

4 Signed copy of this RFQ as an unconditional acceptance

5 Duly filled schedule of commercial specifications (Annexure 1V)

6 Sheet of commercial/ technical deviation if any (Annexure Ill)

7 Balance sheet for the last completed three financial years; mandatorily
enclosing Profit & loss account statement

3 Acknowledgement for Testing facilities if available (duly mentioned on
bidder letter head)

9 List of Machine/ tools with updated calibration certificates if applicable

10 Details of order copy (duly mentioned on bidder letter head)

11 Order copies as a proof of quantity executed

12 Details of Type Tests if applicable (duly mentioned on bidder letter
head)

13 All the relevant Type test certificates as per relevant 1S/ IEC (CPRI/
ERDA/ other certified agency) if applicable

14 Project/ Supply Completion certificates

15 Performance certificates

16 Client Testimonial/ Performance Certificates

17 Credit rating/ Solvency certificate

18 Undertaking regarding non blacklisting (On company letter head)

19 List of trained/ Untrained Manpower

Signature & Seal of the Bidder

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL

Page 16 of 23




TPCODL

RFx No.: NA NIT No.: TPCODL/P&S/ 1000000320/22-23

Annexure

Acceptance Form for Participation In Reverse Auction Event
(To be signed and stamped by the bidder)
In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use
the reverse auctions as an integral part of the entire tendering process. All the bidders who are

found as technically qualified based on the tender requirements shall be eligible to participate in the
reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the
bid event:

1. TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

2. TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

4. The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of
the entire infrastructure as required at their end to participate in the auction event. Inability to
bid due to telephone line glitch, internet response issues, software or hardware hangs, power
failure or any other reason shall not be the responsibility of TPCODL.

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent
competitive bidding. In case of an auction event is restarted, the best bid as already available in
the system shall become the start price for the new auction.

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by
the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any
offline price bids received from a bidder in lieu of non-participation in the auction event shall be
out-rightly rejected by TPCODL.

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event.

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.

10. The prices submitted by a bidder during the auction event shall be binding on the bidder.
11. No requests for time extension of the auction event shall be considered by TPCODL.

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item
based on the final all inclusive prices offered during conclusion of the auction event for arriving
at Contract amount.

Signature & Seal of the Bidder

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
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Annexure VII

General Conditions of Contract —

Attached separately with the tender.
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Annexure VIl (a)

Preferential Norms for Procurement from MSMEs Registered in the State of Odisha

1) Tender Fees

To participate in the tender, MSMEs registered in the State of Odisha shall pay Rs. 1,000/- including
GST towards cost of tender paper.

2) Earnest Money Deposit (EMD)

EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder shall be
barred to participate in the tendering process for a period of 2 years in case it backs out post award
of the contract.

3) AQualification Requirement for Open Tenders

Qualification Requirement of Financial Turnover for MSME registered in the State of Odisha shall be
reduced to 20% of the existing criteria.

For past experience, instead of relying on the volumes / value of earlier Supplies / Projects,
assessment of the Bidder shall be done on the basis of feedback from Customers. Past performance
experience at Tata Power and its Group Companies shall supersede feedback from other Customers.

4) Reservation for MSME

It shall be mandatory to procure at least 20% of the total volume of the procurement from MSME
registered in the State of Odisha (however, it shall not apply where goods/services are not available
with the MSME), subject to matching L1 discovered prices and meeting technical specifications
including quality requirements.

5) Performance Bank Guarantees

Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of the value
normally prescribed.

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
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Annexure VIII

Safety Policy and Safety Terms and Conditions —

Attached separately with the tender.
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Annexure 2

Tata Code of Conduct (TCoC) —
Attached separately with the tender.
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Annexure 3

Environment & Sustainability —

Attached separately with the tender.
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to direct
the Group’s growth and businesses. The six core Tata Values underpinning the way we do
business are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we
do must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards our
colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day to
day work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with our customers
and partners around the world to build strong relationships based on tolerance, understanding
and mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries, communities
and environments in which we work, always ensuring that what comes from the people goes
back to the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative in
our approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics
Management Team is constituted.

The main objective of the Ethics Management Team is to:

1. Record, address and allay the issues and concerns on ethics raised by different stakeholders
like employees, consumers, vendors, Associates etc. by initiating immediate corrective
actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent
displays at all offices of TPCODL and through printed declarations in all concerned
documents where external stakeholders are involved.

3. Ensure proper framework of policies as preventive measures against any ethics violation
recorded by them.

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on
monthly basis to the top management for their information.

All Associates and Stakeholders are requested to register any grievance on ethics violation on
our website www.tpcentralodisha.com.

3.0 CONTRACT PARAMETERS

3.1 Issue/Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase Order (PO) or
Rate Contract (RC), hereafter referred as Contract, through in any or all of following modes
physical handover / post / e-mail / web document / fax with all the attachments/enclosures which
shall be part of the contract document.
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On receipt of the contract, the associate shall return to TPCODL copy of the contract document
duly signed by legally authorized representative of associate, within two days of Effective Date
of Contract for contracts having contract execution time less than 30 days and within five days
for all other contracts.

3.2 Contract Commencement Date

The date of issue/award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date
The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.
3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall be deemed
as the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the supply as per schedule of quantities shall be deemed as
the Contract Execution Completion Date.

3.6 Contract Price /Value

The total all inclusive price/value mentioned in the PO/RC is the Contract Price/Value and is
based on the quantity, unit rates and prices quoted and awarded and shall be subject to
adjustment based on actual quantities supplied and accepted and certified by the authorized
representative of the company unless otherwise specified in schedule of quantities or in contract
documents.

3.7 Contract Document

The Contract Document shall mean and include but not limited to the following:

= NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of
tender, GCC, Technical & Commercial Specifications including relevant annexure and
attachments).

» Bids & Proposals Received from Associate including relevant annexure/attachments.
= RC/PO with agreed deviations from the tender/bid documents.

= All the Inspection and Test reports, Detailed Engineering Drawings.

» Material Dispatch Clearance Certificate (MDCC).

» Minutes of Meeting (MoM)

3.8 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on deliveries
and any other data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties associated
with the contract, and the Associate shall be in English language.
However, all signboards required indicating "Danger" and/or security at site and otherwise
statutory required shall be in English, Hindi, and local languages.
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3.9 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products / services being asked for in the tender. The terms and conditions for such
reverse auction events shall be as per the Acceptance Form attached in Annexure F.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual deliverables
in completeness form Scope of Work. Following clauses list, but not limited to, major
requirements of the scope of work.

The associate shall satisfy himself and undertake fully the technical/commercial requirements of
items to be supplied as listed in the Schedule of Quantities together with the tests to be performed
test reports to be furnished before dispatch, arrangement of stage and final inspections during
manufacturing as per terms and conditions of contract, technical parameters & delivery terms
and conditions including transit insurance to be met in order to fully meet TPCODL’s
requirements.

Completeness: Any supplies and services which might have not been specifically mentioned in
the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or
completeness of the works at the highest possible level, including any royalties, license fees &
compensation to be paid, whether incurred by the associates or by a third party for the work
covered in the scope, regardless of when incurred, shall be supplied/provided by the associate
without any extra cost and within the time schedule for efficient , smooth and satisfactory
operation and maintenance of the works at the highest possible level under Indian conditions
(but according to international standards for facility of this type), unless expressly excluded from
the scope of supplies and services in this Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the Contract
by submitting a request in writing to the Associate. The Associate shall, within fifteen days of
receipt of such request from the TPCODL, provide Purchaser with a reasonably detailed estimate
of the cost of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted upwards
or downwards, as the case may be and shall be mutually agreed to. The associate shall not be
entitled to any extension of time unless such changes adversely affect the time schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract price
and time schedule where so applicable in terms of or otherwise directed by the TPCODL.

5.0 PRICES/RATES/TAXES

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of
finished product for which MDCC will be issued by TPCODL, packaging and forwarding charges,
freight and transit insurance charges covering loading at Associate’s works, transportation to
TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site, cost of
documentation including all the relevant test certificates and other supportive documents to be
furnished.

The Prices/Rates are inclusive of all taxes, levies, cess and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice is
submitted according to the relevant act.
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The prices/rates shall remain firm till actual completion of entire supply of
goods/material/equipment as per contract is achieved and shall remain valid till the completion
of the contract.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all or
any of the schedules of items of contract.

5.1 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution time
and shall be applicable if the contract is executed by the Associate within the Contract Execution
Time.

For execution of contracts beyond contract execution time, where the delay is not attributable to
TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the
statutory tax structure either within the contract execution time or beyond. However, in such
cases, benefits due to any downward revisions in statutory tax rates shall be passed on to
TPCODL.

6.0 TERMS OF PAYMENT

On delivery of the materials in good condition and certification of acceptance by TPCODL official,
Associate shall submit the Bills/Invoices in original in the name of “TP Central Odisha Distribution
Limited” to invoice desk, complete with all required documents as under:

= Test Reports (4 sets).

= MDCC issued by TPCODL.
= Packing List.

= Drawing and Catalogue.

» Guarantee/Warrantee Card.
= Delivery Challan.

=  O&M Manual.

= Copy of Order.

=  Minutes of Meeting.

Bills/ invoices shall mention Supplier's GST Number. TPCODL will make 100% payment within
30 days of submission of the Bill/Invoice complete in all respects and along with all the requisite
documents mentioned above, subject to condition that Associate has furnished the requisite
Security-cum-Performance Guarantee as stipulated in the contract.

6.1 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of works
accepted by TPCODL and not on the basis of contract quantity.

6.2 Full and Final Payment
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Full & Final Payment in all contracts shall be made subject to the associate submitting “No
Demand Certificate” in the format as per Annexure-C.

7.0 MODE OF PAYMENT

Payment shall be made through crossed Cheque or RTGS whichever of the two modes chosen
by the Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name
Contract has been issued. Those Associates opting for the RTGS mode shall submit the details
of Bank Account and other details as per annexure G. Further, for any payments made, TPCODL
is not responsible for any consequences/disputes Associate have among the owners channel
partners, sub-Associates and all such dispute/concerns shall be settled solely by the Associate.

8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security
Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from
banks acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee
period plus one month.

» For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by
TPCODL while processing the invoice and shall be released after completion of Guarantee
Period plus one month.

» For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance
Bank Guarantee (SPBG) shall not be applicable.

= In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit
SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO
(Release Order) value issued against the RC, valid for Guarantee Period plus one month.
The Guarantee Period shall be considered as per the last RO issued against the said RC.
The original SPBG as submitted against the RC shall be released on submission of the
new SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG
only till the requisite period, i.e. Guarantee Period plus one month.

9.0 STATUTORY COMPLIANCE
9.1 Compliance to Various Acts

Associate should ensure adherence to all applicable laws, rules and regulation applicable under
this contract from time to time. In case of violation any risk, costs etc shall be in associates
account and keep TDPPL indemnified always till completion of contracts.
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9.2 SA 8000

TPCODL expects its Associates to follow guidelines of SA 8000:2014 on the following aspects
1. Child Labour

. Forced or Compulsory Labour

. Health & Safety

. Freedom of Association & Right to Collective Bargaining

. Discrimination

. Disciplinary Practices

. Working Hours

0 N O O b~ W DN

. Remuneration
9. Management System
9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST
community or any other deprived section of society by their business associates.

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business
Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and to promote
the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has
been adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL
has taken initiative by proposing relaxations in contract clauses as per below:

S. No Initiative for SC/ ST BA’s Guideline
Document
1 | Tender Fees 100% waiver for SC/ST community All Open Tenders
2 Earnesft Money 50 % relaxation of estimated EMD value All limited and Open
Deposit Tenders
3 Performance 50% relaxation in PBG for order value | All limited and Open
Bank Guarantee | above 50 lacs else 25% relaxation tenders

25% relaxation in company turnover

4 | Turnover e ! Y
under qualifying requirement criteria

All Open Tenders

**Classification of BAs under SC/ST shall be governed under following guidelines:

» Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited balance Sheet for the last FY
bearing the name of proprietor.

» Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal
to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Partnership Deed and audited balance sheet/ ITR for last FY.

» Private limited company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA).
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Governing document shall be Memorandum of Understanding (MoU) and/or Article of
Association (AoA).

Note: Certification from SC/ST commission shall be required for deciding upon SC/ST status of
a person.

10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc. forming
part of the Contract and also to have satisfied himself as to the nature and character of the work
to be executed and the type of the equipment and duties required including wherever necessary
of the site conditions and relevant matters and details. Any information thus procured or
otherwise obtained from TPCODL/Consultants shall not in any way relieve the Associate from
his responsibility and executing the works in accordance with the terms of contract.

10.2 Material/Equipment/Works Quality

The items / works under the scope of the Associate shall be of the best quality and workmanship
according to the latest engineering practice and shall be manufactured from materials of best
quality considering strength and durability for their best performance and, in any case, in
accordance with the specifications set forth in this Contract. All material shall be new.
Substitution of specified material or variation from the process of fabrication/ construction/
manufacture may be permitted but only with the prior written approval of the TPCODL.

10.3 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance
with all requirements of Central and State enactment, rules and regulations governing such work
in India and at site. This shall not be construed as relieving the Associate from complying with
any requirement of TPCODL as enumerated in the Contract which may be more rigid than and
not contrary to the above mentioned rules, nor providing such construction as may be required
by the above mentioned rules and regulations. In case of variance of the Technical Specification
from the laws, ordinance, rules and regulations governing the work, the Associate shall
immediately notify the same to the TPCODL. It is the sole responsibility of the Associate,
however, to determine that such variance exists. Wherever required by rules and regulations,
the Associate shall also obtain the statutory authorities' approval for the plant, machinery and
equipment to be supplied by the Associate.

10.4 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document. Codes
and standards of other may be followed by the Associate with the prior written approval of
TPCODL, provided materials, supplies and equipment according to the standard are equal to or
better than the corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the type
and quality of products to be used. The Associate shall not change the brand name and qualities
of the bought out items without the prior written approval of the TPCODL. All such products and
equipment shall be used or installed in strict accordance with original manufacturer's
recommendations, unless otherwise directed by the TPCODL. In any circumstances the codes,
specimen and standards prescribed by any government agency should not be violated.
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11.0 INSPECTION/PARTICIPATION
11.1 Right to Carry Out Inspection

TPCODL reserves the right to send its representatives for inspection or participation at various
stages of contract execution listed below, applicable as per contract construction.

= During basic design and detail engineering of material/ Equipment carried out by Associate
/Outsourced Agencies.

= During manufacturing stages of the product at Associate’s/Associate’s Outsourced
Agency’s Plant/Facility.

= During Pre-dispatch Inspection and Testing of finished/manufactured product at
Associate’s/Associate’s outsourced Agency’s Plant/Facility.

= During Installation & Commissioning Activities/Stages.
= Prior to Clearing of the completed installation for commissioning.
= Any other stage as find appropriate by TPCODL during contract execution time.

All inspections and participations shall be carried out by TPCODL giving written intimation to the
Associate or receiving appropriate advance written inspection call from the Associate, unless
otherwise specified elsewhere in the contract document.

11.2 Facilitating Inspection

The Associate shall provide all opportunities and information to TPCODL'’s engineers to get
acquainted with the technical know-how and the methods and practices adopted by the Associate
in basic and detail engineering. The Associate shall provide documents, drawings, calculations
etc. as may be required by TPCODL'’s Engineers.

The Associate shall provide free of charge office accommodation, office facilities, secretarial
services, communication facilities, general and drawing office stationary, etc. as may be
reasonably required by the TPCODL’s engineers. Similarly, facilities shall also be provided by
Associate's outsource agencies/partners/authorized dealers (collectively termed as sub
associates) if such basic and detail engineering activities are carried out in the design offices of
sub-Associates.

The Associate shall be responsible for the safety of employees of TPCODL/Third Party Agency
when they are at the Associate’s /Associate’s outsource agency’s plant or facility for carrying
out/witnessing inspection/testing. All statutory safety precautions as applicable shall be followed
by the Associate during Inspection Testing. If TPCODL inspectors are not satisfied with the safety
arrangements at the plant, TPCODL have the right to call off inspection till such time corrective
action is taken by the Associate.

Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct
all the tests—type tests, routine tests etc-as specified in the contract document and submit copies
of the test certificates to TPCODL along with the inspection call, for scrutiny of TPCODL.

The Associate and TPCODL shall jointly document all the observations, comments and action
points after completion of inspection and it shall be binding on the Associate to provide
compliance on all the points requiring compliance and furnish the compliance report to the
designated authority of TPCODL for receiving clearance for dispatch of materials
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11.3 Third Party Nomination

TPCODL also may nominate a third party for the purpose of carrying out the inspection and such
an agency shall be entitled to all the rights and privileges of TPCODL as far as conducting the
inspection.

11.4 Waiver of Inspections

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate to
submit all the test reports as applicable as per contract specifications, related to inspection and
testing of the goods ordered for scrutiny and clearance for dispatch.

11.5 Incorrect Inspection Call

In case it is observed that the material offered for inspection is not ready at the time of TPCODL
inspection visit rendering it as futile, all costs towards such inspection shall be recovered from
the BA. Taxes as applicable on such recoveries shall be borne by the BA.

12.0 MDCC & DELIVERY OF MATERIALS
12.1 Material Dispatch Clearance Certificate

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate
(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered at
TPCODL stores or at project site without a valid MDCC issued by the designated official of
TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report on
the action points documented during pre-dispatch inspection and testing at Associate’s/ Sub
Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of TPCODL,
then, MDCC shall be issued on receiving all the test reports-routine& type-from the Associate
and finding them in order.

The associate shall include and provide for securely protecting and packing the materials so as
to avoid loss or damage during handling and transport by air, sea, rail and road or any other
means.

All such packing shall allow to the extent possible for easy removal and checking at Site. The
associate shall take special precautions to prevent rusting of steel and iron parts during transit
by sea. Gas seals or other materials shall be utilized by the associate for protection against
moisture during transit of all Plant and Equipment.

Each Equipment or parts of Equipment shall be tagged with reference to the assembly drawings
and corresponding part numbers. Each bale or package shall contain a packing note quoting
specifically the name of the associate, item description, quantity, item / package identification.

All packing cases, containers, packing and other similar materials shall be new and supplied free
by the associate and it shall not be required to be returned to the associate.

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for loss,
damage or depreciation or deterioration to the materials and supplies due to faulty and/or
insecure packing or otherwise during transportation to the Site until otherwise provided herein.

In case of the consignments dispatched by road, the associate shall ensure that it or its
subcontractors:

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of
consignments to be dispatched.
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i) Take such actions as may be necessary to avoid all possible chances of damages during
transit and to ensure that all packages are firmly secured.

Timelines for inspection and MDCC is as below:

S. No. Inspection MDCC issuance_time including Inspection
time (max.)
1 Outside Bhubaneswar 12 days
2 Within Bhubaneswar 5 days
3 Waiver* 3 working days

* Associate is expected to raise the inspection call assuming that Inspection shall be carried out
by TPCODL. The decision for waiver of inspection shall be on sole discretion of TPCODL.

12.2 Right to Rejection on Receipt

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a product
ordered, or not packed and transported as per the terms and conditions of the contract is liable
to be rejected. Such item shall be lifted back by Associates within 15 days from receipt of rejection
note from TPCODL and have to supply back the material within next 30 days or within the
timeframe mutually decided by Associate and TPCODL.

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned in
this GCC separately shall be applicable; but the period for levy of LD shall be considered as per
the original delivery schedule and not from the agreed timelines for material rectification.

12.3 Consignee

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be
consigned to “Stores-In-Charge”, TPCODL, Bhubaneswar.

12.4 Submission of mandatory documents on Delivery

Following documents shall be mandatorily submitted by BA along with supply of material to
TPCODL stores/site:

S. No. Documents Requisite
1 Invoice copy in original With all consignments
2 LR copy Wherever required
3 Packing list With all consignments
4 MDCC With all consignments
5 Purchase order / Release order | Signed copy
6 Test certificates With all consignments
7 Inspection/JVR report In case pre-dispatch inspection is conducted
il e

12.5 Dispatch and Delivery Instructions

S. No. Instructions

1 Purchase order/ Release order no. shall be mentioned on invoice and on material
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5 TPCODL material code and material description shall be mentioned in invoice and
on material.

3 “Property of TPCODL” shall be embossed on material.

4 The material shall be properly sealed and packed in standard packing as per
purchase order terms & conditions.
The weight and quantity of material shall be mentioned wherever applicable
The material supplied shall be co-related with the packing list.
The name plate detail on equipment shall include Material code, Material description,

7 specification detail of material [as applicable], Serial No. Year of manufacturing,
PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”, Guarantee period
and Associate’s name.
In case of manual unloading, supplier / transporter shall deploy sufficient Labour for

8 unloading the material at TPCODL central store.
For heavy item(s), crane will be provided by TPCODL [unloading cost will be
recovered from the associate].

9 The driver should have valid License and one helper in truck. All the documents of
truck like registration papers, PUC etc. should be available in Truck.

10 BA representative should accompany the material and get it unloaded / stacked in
his presence wherever possible.

13.0 GUARANTEE
13.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied under the contract is
free from design, manufacturing, material, construction, erection & installation and workmanship
& quality defects and is capable of its due, rated and intended quality performance, as an
integrated product delivered under the contract, for a specific period termed as Guarantee
Period(as elaborated elsewhere in this clause). The Associate should also guarantee that the
equipment/material is new and unused except for the usage required for the tests and checks
required as part of quality assurance.

13.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in the
Standard Specifications of TPCODL for the equipment/material/service/work and where standard
specifications are not part of contract documents or guarantee period is not specified in the
standard specifications,, the guarantee period shall be as per the Special Terms and Conditions
of the Contract. In case of no mention of the guarantee period in standard specifications or SCC
Guarantee Period will be 12 Months from the Date of Commissioning or 24 months from the date
of delivery of final lot of supplies made, whichever is earlier.

13.3 Failure in Guarantee Period (GP)

If the equipment and material supplied under the contract fails to perform its due, rated & intended
quality performance, during the Guarantee period, the associate is liable to undertake
repair/rectify/replace the equipment and material supplied within time frame specified in the SCC
or elsewhere in the contract documents at associate’s cost to make the equipment and material
supplied/service or work rendered under the contract of performing its due, rated and intended
quality performance. If Associate fails to repair/rectify/replace the equipment or material supplied
rendered under the contract, failed in Guarantee Period, TPCODL will be at liberty to get the
same done at Associate’s risks and costs and recover all such expenses plus the TPCODL’s own
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charges (@ 20% of expenses incurred), from the Associate or from the “Security cum
Performance Deposit” as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the
defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until
the expiry of twelve months from the date of such replacement or renewal or until the end of
original Guarantee period, whichever is later.

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of
reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by
TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to the
original delivery period of that equipment/ material as specified in the Contract. In case the
Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated
timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause
mentioned in this document. The penalty amount shall be recovered from the payment due to the
vendor or by encashment of the SPBG as the case may be.

13.4 Cost of repairs on failure in GP

The cost of repairs/rectification/replacement, required transportation, site inspection
/mobilization/dismantling and re-installation costs as applicable, to be borne by Associate. The
Associate has to ensure that the interruption in the usage of intended purpose of the equipment
is minimized to the maximum extent In lieu of the time taken for repairs/rectification/replacement.

13.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any additional
guarantee period if provided by the third party for the part supplied/executed by them.

13.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be
identified by the tests conducted but later manifested during operation of the equipment are
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for another
period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if noticed
and reported by the Company.

13.7 Support beyond the Guarantee Period

The Associate shall ensure availability of spares and necessary support for a period of atleast 10
years post completion of guarantee period of equipment supplied against the contract.

14.0 LIQUIDATED DAMAGES

a) For supplies which are of standalone use, multiple in quantities and having a single final
delivery schedule, Liquidated damages shall be levied without prejudice to any of the other
contractual rights of TPCODL, as described below:

For delay of each week and part thereof from the delivery schedule specified in the
contract, 1% of contract value corresponding to undelivered quantity, provided full quantity
is supplied within 130% of the original contract time. If full contractual quantity is not
delivered within 130% of contract time for delivery, TPCODL has the right to levy LD on
the entire contract value, subject to a maximum of 10% of the total contract value.
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b) For Supplies having phased delivery schedule as per contract terms, standalone use and
multiple in quantities, Liquidated damages shall be levied without prejudice to any of the
other contractual rights of TPCODL, as described below:

For the purpose of calculating and applying LD, each delivery lot shall be considered separately.
For delay of each week and part thereof, from the delivery schedule specified for the lot, 1% of
the contract value corresponding to the undelivered quantity of the lot subject to a maximum of
10% of the total contract value of the subject lot. However, if full contractual quantity is not
delivered within 130% of contract time for delivery, TPCODL has the right to levy LD on the entire
contract value, subject to a maximum of 10% of the total contract value. Deduction of LD shall
be on landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST
would be applicable at the stipulated rate and the same shall be borne by Business Associate.
In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of deduction/
recovery.

14.1 LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

15.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the
TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against the
Associate by the TPCODL, in accordance with the terms of the present GCC.

16.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the confidentiality
of various information they come across while executing the contract as detailed below.

16.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information related
to the Contract/Project and the subject matter contained therein and all other information given
to the Associate by the TPCODL in connection with the performance of the contract shall be held
confidential by the Associate and shall remain the property of the TPCODL and shall not be used
or disclosed to third parties by the Associate for any purpose other than for which they have been
supplied or prepared. The Associate may disclose to third parties, upon execution of
confidentiality agreements, such part of the drawings, specifications or information if such
disclosure is necessary for the performance of the Work provided such third parties agree in
writing to keep such information confidential to the same extent and degree as provided herein,
for the benefit of the TPCODL.

16.2 Geographical Data

Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital
installation for national security of country or those of TPCODL shall not be published or disclosed
to the third parties or taken out of the country without prior written approval of the TPCODL and
upon execution of confidentiality agreements satisfactory to the TPCODL with such third parties
prior to disclosure.
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16.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and employed
in the design of the equipment shall remain with the Associate. TPCODL shall hold in confidence
such processes and shall not disclose such processes to the third parties without prior approval
of the Associate and execution by such third parties of secrecy agreements satisfactory to the
Associate prior to disclosure. Upon completion of contract, such processes shall become the
property of the TPCODL. Title to technical specifications, drawings, flow sheets, norms,
calculations, diagrams, interpretations of test results, schematics, layouts and such other
information, which the Associate has supplied to the TPCODL under the Contract shall be passed
on to the TPCODL. The TPCODL shall have the right to use these for construction, erection,
start-up, Trial Run, operation, maintenance, modifications and/or expansion of the works
including for the manufacture of spare parts.

16.4 Exclusions

The provision of Clauses 16.1 to 16.3 shall not apply to information:

=  Which at the time of disclosure are in the public domain which later on become part of
public domain through no fault of the party concerned, or

=  Which were in the possession of the party concerned prior to disclosure to him by the
other party, or

= Which were received by the party concerned after the time of disclosure without restriction
on disclosure or use, from a third party who did not acquire such information directly or
indirectly from the other party or has no obligation of confidentiality for such information.

16.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages as
may be determined by the competent authority of TPCODL.

17.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the
present GCC, the Associate acquires or develops, any unique knowledge or information which
would be covered, or, is likely to be covered within the definition of a trademark, copyright, patent,
business secret, geographical indication or any other form of intellectual property right, it shall be
obliged, under the terms of this present GCC, to share such knowledge or information with the
TPCODL. All rights, with respect to, or arising from such intellectual property, as afore mentioned,
shall solely vest in TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a third
party/parties, whether by breach of statutory provision, passing off, or otherwise. In the event of
any such breach, the Associate shall be wholly liable to compensate, indemnify or make good
any loss suffered by such third party/parties, or any compensation/damages arising from any
legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and any costs,
damages, expenses, compensation payable by TPCODL in this regard to a third party/parties,
arising from a legal proceeding/s or otherwise, shall be recoverable from the Associate.

18.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL and
its officers, directors, employees, affiliates, agents, successors and assigns against all actions,
claims, demands, costs, charges and expenses arising from or incurred by reason of any
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infringement of patent, trade mark, registered design, copy rights and/or industrial property rights
by manufacture, sale or use of the equipment supplied by the Associate whether or not the
TPCODL is held liable for by any court judgement. In this connection, the TPCODL shall pass
on all claims made against him to the Associate for settlement.

The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL
from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive
damages, attorney's fees and court costs which are or may be required to be paid by the TPCODL
and its officers, directors, employees, affiliates, agents, successors and assigns arising from any
breach of the Associate’s obligations under the Contract or for which the Associate has assumed
responsibilities under the Contract including those imposed under any local or national law or
laws, or in respect to all salaries, wages or other compensation for all persons employed by the
Associate or his Sub-Associates or suppliers in connection with the performance of any work
covered by the Contract. The Associate shall execute, deliver and shall cause his Sub-Associate
and suppliers to execute and deliver, such other further instruments and to comply with all the
requirements of such laws and regulation as may be necessary there under to conform and
effectuate the Contract and to protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims
arising, due to the Associate’s error there from prior to completion of work. The Associate shall
be liable for such accidents and after completion of work for such accidents as the case may be
due to negligence on his part to carry out Work in accordance with Indian laws and regulations
and the specifications set forth herein.

19.0 LIABILITY & LIMITATIONS
19.1 Liability

Except for any specific liability which may be identified in the Contract and which may be payable
hereunder, Associate shall not be liable for any special, incidental, indirect, or consequential
Damages or any loss of business Contracts, revenues or other financial loss (or equivalents
thereof no matter how claimed, computed or characterized) arising out of or in connection with
the Performance of the Work or supply of Goods unless caused by Associate’s negligence,
willful misconduct or breach of contract.

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and severally
bound to the TPCODL for the fulfillment of the provisions of the Contract. The consortium or the
joint venture shall designate one party as their leader, who will be the coordinator between the
parties and TPCODL. The constituents & leader of the consortium or joint venture shall not be
changed without the prior consent of TPCODL.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for
any loss of Business Contracts, revenues or other financial loss arising out of this Contract.

19.2 Limitation of Liability

The total liability of Associate against any contract shall be limited to the Total All Inclusive
Contract Value.

20.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations
under Contract is materially and adversely affected.

“Force Majeure” shall mean any event or circumstance or combination of events or circumstances
referred below and their consequences that wholly or partly prevents or unavoidably delays any
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Party in the performance of its obligations under this Agreement, but only and to the extent that
such events and circumstances are not within the reasonable control, directly or indirectly, of the
Affected Party and could not have been avoided even if the Affected Party had taken reasonable
care:

= Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc. =
Politically motivated sabotage, or terrorism, etc.
=  Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties. = Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under Force
Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of its
obligations in whole or in part due to an event of Force Majeure, then provided Notice of
happening of any event by the Affected Party is given to the other party within seven (7) days
from the date of occurrence of such event, which DIRECTLY has impact on works and submitted
details and quantum of resulting effect, but at the same time had made all possible efforts to
mitigate and overcome effects thereof, the Affected Party’s performance under this Contract shall
be suspended until such event ceases and the Scheduled Completion shall be delayed
accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold
consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the Contract
to the extent that performance of such obligation by either party is prevented by any
circumstances of Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.
21.0 SUSPENSION OF CONTRACT

21.1  Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the
schedule of items of contract to be supplied/work to executed by Associate under the contract by
providing to the Associate atleast two business days written notice for contracts having contract
completion period less than sixty days and atleast seven business days’ notice for all other
contracts.

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

* |mmediately discontinue further supply of material/goods specified in the suspension
notice for supply contracts

* |mmediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite contract

= Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that
they relate to performance of the portion of Work suspended by the notice.
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= Protect and maintain the portion of the service/Work already completed, including the
portion of the Work suspended hereunder, unless otherwise specifically stated in the
notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract
as specified in the resumption notice, within the time frame specified in the resumption notice.

21.2 Suspension for Breach of Contract conditions.

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate
complies with the conditions stipulated under section clause 22.1 for breach/default of contract
conditions.

21.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due
to any breach of contract conditions by the associate, TPCODL at its discretion shall consider
compensating all reasonable additional costs incurred by Associate in lieu of suspension of whole
or part of contract, on representation of the Associate providing justified estimates of such
additional costs and such estimates are found acceptable and approved by competent authority
of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions (refer
clause 22.1) by the Associate, Associate shall not be entitled for any compensation for any cost
incurred in lieu of suspension of whole or part of contract and also shall be liable for compensating
all the losses arising to TPCODL in lieu of suspension of contract. Resumption notice shall be
subject to the Associate taking corrective action for the breach of contract conditions within the
time frame and as per the terms specified in the suspension notice.

22 TERMINATION OF CONTRACT

22.1 Termination for Default/Breach of Contract

The contract/ PO /RC shall be subject to termination by TPCODL in case of breach of the contract
by the Associate which shall include but not be limited to the following:

a. Withdrawal or intimation by the Associate of its intent to withdraw or surrender the
execution / completion of the contracted work /PO or failure in ensuring adherence to any
delivery schedules, in deviation of the contract/PO.

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or
quality as specified by TPCODL and within the timeframe as specified in the contract
document or refusal or neglect to execute the services/work in terms of the agreed
standards of quantity or quality and/or within the timeframe specified in the contract/PO.

c. Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.

e. Failure to furnish such relevant documents or information within the time specified which
may be necessary for due execution / completion of the works and documentation.
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f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition
or compromise with its creditors, or Insolvency.

g. In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO
or at any time thereafter.

h. Failure to comply with applicable statutory provisions as contained in the contract or failure
to comply with the applicable laws.

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed
by the associate for the first time, TPCODL shall issue, along the with notice of default or breach,
a warning notice instructing the associate to take remedial/corrective action within the time frame
stipulated in the warning notice and not to repeat the same in future. The timeframe for corrective
action by the associate shall be specific to the nature of breach of contract and the same shall
not be objected to by the Associate. If the Associate fails to comply with the instructions in the
warning notice or in taking corrective action to the satisfaction of TPCODL then TPCODL may
terminate the entire or part of contract at its discretion by issuing termination notice without
incurring any liability on this ground.

In case the contract is terminated for any breach of the nature specified in clause 22 g stated
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the
Associate by issuing termination notice which shall be without prejudice to the other rights of
TPCODL available to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without assigning
any reason, terminate the Contract in whole or in part at any time at its discretion while the
contract is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate shall
comply and proceed further in the following manner:

a) Associate shall discontinue the supply, on the expiry of the said period of two weeks.

b) Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include
initiation of actions not limited to discontinuation of other allied and associated
arrangements which the associate might have entered into with third parties for due
discharge of its obligations under the contract with TPCODL.

c) The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials
and equipment at TPCODL sites or in transit thereto. However the associate shall continue
to fulfill its contractual obligations with regard to the part of contract not terminated.

d) It shall be open for TPCODL to conduct a joint assessment with the associate of the
material, supplies, equipment ,works or in general as to the subject matter of the contract
in regard to which the associate claims having completed its obligations before or during
such termination.
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e) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the
associate, which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the following:

a) Incase TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

b) The Associate shall be entitled to receive and claim only such payments OR sums of
money from TPCODL as may be found payable to it in regard to works executed by it under
the terms of the contract and no other claim of any nature whatsoever shall be made by
the Associate.

c) All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.

In the event of such termination, TPCODL may finish the Work by whatever method it may deem
expedient, including the hiring of services and /or purchase of material equipment from such
third parties as TPCODL may deem fit or may itself provide any labor or materials and perform
any part of the Work. The associate undertakes to bear the incremental costs if any paid by
TPCODL in such a case attributable to failure on the part of the associate. The Associate in such
a case shall not be entitled to receive any further payments and any sums found payable to it
may be adjusted by TPCODL against the amount recoverable from him on this ground. The same
shall be without prejudice to other rights available to TPCODL under law against the associate.
Upon the termination of any of the contract due to occurrence of any circumstances provided in
clauses stated above and constituting repeated breach or misconduct, TPCODL shall be entitled
to bar the associates its agents , affiliates from undertaking any negotiation / tendering, bidding ,
participation activities concerning TPCODL for a period of two years from date of such
termination. The same shall be without prejudice to other rights available to TPCODL.

22.2 Termination for Convenience of Associate

Associate at its convenience may request for termination of contract, clearly assigning the reason
for such request. TPCODL has full right to accept, reject or partially accept such request.
However, associate shall continue its supply as per contract till final approval is given to
associates for such termination.

22.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in writing
or through email to the Associate. TPCODL shall pay the Associate for all the supplies/ services
rendered till the actual date of contract termination against submission of invoice by the Associate
to that effect.

23.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavour to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred by
either party for resolution by the sole arbitrator to be appointed mutually by both the parties. The
arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act 1996
and the place of arbitration shall be Bhubaneswar. The language to be used at proceedings shall
be English and the award of the arbitrator shall be final and binding on the parties. The parties
shall bear their respective costs of arbitration. The associate shall continue to discharge its
obligations towards due performance of the works as per the terms of the contract during the




Doc. Title GENERAL CONDITIONS OF CONTRACT FORSUPPLY ORDERS
Rev. No 0 Page 23 of 43

arbitration proceedings unless otherwise directed in writing by TPCODL or suspended by the
arbitrator. Further, TPCODL shall continue making such payments as may be found due and
payable to the associate for such works.

231 Governing Laws and Jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any matter
arising here from shall be subject to applicable law in force in India.

24.0 ATTRIBUTES OF GCC
24.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of
this GCC or any contract, order or terms agreed between the parties in pursuance without
assigning any reasons and without any compensation to the Associates.

24.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or part,
the remaining portions of this GCC shall remain in effect.

24.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC
to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall
continue to be applicable.

25.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings,
documents or other information submitted by him, irrespective of whether these have been
approved, reviewed or otherwise accepted by the TPCODL or not. However any error in
design/drawing arising out of any incorrect data/written information from TPCODL will not be
considered as error and omissions on part of the Associate.

26.0 TRANSFER OF TITLES

The title of ownership and property to all equipment, materials, drawings & documents shall pass
to the TPCODL on acceptance of material by store/site after Inspection.

However, such passing of title of ownership and property to the TPCODL shall not in any way
absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract
including loss or damages and all risks, which shall vest with the Associate.

27.0 INSURANCE

The Contractor shall take out the Insurance Policies which shall cover all risks including the
following, as applicable:-

a) The value of the policy shall cover the total value of all the items till they are handed over
to TPCODL.

b) TPCODL shall be the principal holder of the policy. The Associate shall be the loss payee
under the policy. Associate / Sub-contractor of the Associate shall not be holders or
beneficiaries in the policy nor shall they be named in the policy. TPCODL reserves the
exclusive right to assign the policy.
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c) While the payment of premium may be phased in agreement with the insurance company,
at no time shall goods and services required to be provided by the associate shall remain
uninsured in accordance with (a) above.

d) A copy of the Insurance policy shall be made available to TPCODL prior to first dispatch
lot of any Equipment and policy shall be kept alive and valid at all times up to the stage of
final acceptance.

e) TPCODL reserves the right to take out whatever policy that is deemed necessary by him
if the associate fails to keep the said policy alive and valid at all times and/or causes lapses
in payment of premium thereby jeopardizing the said policy. The cost of such policy(s)
shall be recovered / deducted from the amount payable to the associate.

f)  The policy shall ensure that the TPCODL's decision regarding replacement of goods
damaged, lost or rendered unusable shall be final.

In all cases, the associate shall lodge the claims with the underwriters and also settle the claims
and shall also notify TPCODL of any filed claims. However, the associate shall proceed with the
repairs and/or replacement of the equipment/components without waiting for the settlement of
the claims. In case of seizure of materials by concerned authorities, the associate shall arrange
prompt release against bond, security or cash as required. TPCODL, upon request by the
associate, will extend all reasonable assistance to the associate in such a case.

All the insurance claims shall be processed and settled by the associate and the
missing/damaged items shall be replaced/repaired by them without any extra cost to TPCODL
and without affecting the completion time.

28.0 SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL,; be
it our Company, our services or our people. Each and every concern, issue, query and suggestion
from you will help us to become a better company to work with and shall help us develop a strong
bonding of trust and a long term relationship with you.

You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-E. You can also log on to our website www.tpcentralodisha.com to provide
your feedback.

* Suggestions for us

* Feedback form

» Knowledge Sharing/ Experience with TPCODL

* Any issues with TPCODL.

Submission of feedback form is mandatory before the release of final payment to the BA.

29.0 CONTACT POINTS

In case Business Associate needs information with respect to payments or has any grievances,
same may be lodged by log on to our website www.tpcentralodisha.com

30.0 LIST OF ANNEXURES

S. No. Subject Annexure
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1. Performa for Bid Security Bank Guarantee A
2. Performa for Performance Bank Guarantee (CP cum EP) B
3. Performa for No Demand Certificate by Associate C
4 Perfg.rma For Application For Issuance of Consolidated TDS D
Certificate
5. Business Associate Feedback Form E
6. Acceptance Form For Participation In Reverse Auction Event F
7. Form for RTGS Payment G
8. Vendor Appraisal Form H
9. Manufacturer Authorization Form I

ANNEXURE-A
PROFORMA FOR BID SECURITY BANK GUARANTEE

The TP Central Odisha Distribution Limited
Bhubaneswar

WHEREAS, (Name of the Bidder)

(hereinafter called “the BIDDER”) has submitted his bid dated for the (Name
of Contract) (hereinafter called “the BID”).
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KNOW ALL men by these presents we (Name of the
Bank) of (Name of the
Country) having our registered
office at (hereinafter called “the BANK) are bound unto The

TP Central Odisha Distribution Limited (TPCODL) in the sum of
for which payment well and truly to be made to the TPCODL the Bank binds himself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

The CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma
of Bid or

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank
Guarantee, in accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due
to it owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to
Bid or as extended by you at any time prior to this date, notice of which extension to the Bank
being hereby waived, and any demand in respect thereof should reach the Bank not later than
the above date.

DATE = ...l SIGNATURE OF THE BANK ...
WITNESS SEAL

(Signature, Name & Address) ( At least 2 witnesses)
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ANNEXURE- B
PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP
(On Rs.100/- Stamp Paper) Note:
a) Format shall be followed in toto

b) Claim period of one month must be kept up

c) The guarantee to be accompanied by the covering letter from the bank confirming the
signature to the guarantee

The TP Central Odisha Distribution Limited

Bhubaneswar
CPcumEPBG No......oeviiiiiiiieeeae
Order/Contract No..................... dated...............
1. You have entered into a Contract No with M/s.

(hereinafter referred to as “the Vendor”) for the supply cum erection / civil work of
(hereinafter referred to as" the said
Equipment”) for the price and on the terms and conditions contained in the said contract.

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract
and to be valid till the end of Guarantee period plus one month towards “Contract cum
Equipment performance”. For this purpose you have agreed to accept the guarantee.

3. In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case
before the end of five working days from the date of the claim and without demur and without
reference to “the Vendor” such amount or amounts not exceeding the sum of
Rs. (Rupees only) being %
( percent) of the total value of the contract on receipt of your intimating that “the

Vendor” has not fulfilled his contractual obligations. You shall be the sole judge for such
non-fulfillment and “the Vendor” shall have no right to question such judgment.

4. You shall have the right to file / make your claim on us under the guarantee for a further
period of one month from the date of expiry.

5. This guarantee shall not be revoked without express consent and shall not be affected by
your granting time or any other indulgence to “the Vendor”, which shall include but not be
limited to, postponement from time to time of the exercise the same in you or any right which
you may have against “the Vendor” and to exercise the same in any covenant contained or
implied in the said contract or any other course or remedy or security available to you, and
our Bank shall not be released from its obligations under this guarantee by
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your exercising any of your rights with reference to matters aforesaid or any of them or by reasons
of any other act or forbearance or other acts of omission or commission on your part or any other
indulgence shown by you or by any other matter or thing whatsoever which under the law would,
but for this provision have the effect of relieving our bank from its obligation under this guarantee.

6.

8.

10.

We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the

premises

This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the branch
outside Bhubaneswar).

Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees

only and the guarantee will remain in force upto and including (Date) and shall
be extended from time to time for such period or period as may be desired by “the Vendor”.

Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 20

Bank’s rubber stamp

Banks full address

Designation of Signatory

Bank official number
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ANNEXURE-C
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE

(On Company’s Letter head or with Company Seal)
(To be submitted by the Associate to TPCODL Accounts Department at the time of receipt of
full and final payment)

(Certificate No. CCP/002)

Name of the Project Order/

Contract No.

Dated

Name of the Associate Scheme

No. / Job No.

We, M/s. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable
to us from TPCODL, in respect of our aforesaid Order No dated

including amendments, if any, issued by TPCODL to our entire satisfaction and we further
confirm that we have no claim whatsoever pending with TPCODL under the said contract /
W.O.

Notwithstanding any protest recorded by us in any correspondence, documents,
measurement books and / or final bills etc., we waive all our rights to lodge any claim or protest
in future under this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Place Name

(Company Seal)
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ANNEXURE-D
PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS
CERTIFICATE

To be printed on the letterhead

To,
The TP Central Odisha Distribution Limited,
Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY

Dear Sir,

| / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVIlI — B of the Income Tax Act, 1961.
For and on behalf of

Signature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE-E
BUSINESS ASSOCIATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we
solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes
to complete this survey. We assure you that your feedback shall be kept confidential. Please
send the duly filled feedback form in the "TPCODL addressed - attached envelop”

You are associated with us as

0 OEMs [ Service Contractor [ Material Suppliers [ Material & Manpower Supplier

You are associated with us for

O Less than 1 year O More than 1 year but less than 3 years [ More than 3 years

Your office is located at

0 Bhubaneswar [ Within 200 kms from Bhubaneswar [ More than 200 kms from
Bhubaneswar

Your nearly turnover with TPCODL
O Less than 25 Lacs [ 25 Lacs to 1 Crore 0 More than 1 Cr.
Additional Information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your participation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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(Please Y mark in the relevant box and give your remarks / suggestions / information for our

improvement).
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Parameters

-—

N

w

H

(3,

Do Not Agree

Slightly in

Agreement

In Fair
Agreement

Mostly in

Agreement

Fully Agree

Remarks/
Suggestion

You receive all relevant queries /
tenders from us in timely manner.

We provide you enough lead time to
respond to our queries / tenders.

We provide you adequate support
(drawings, documents, clarifications,
briefing etc.) to enable you meet our
requirements.

All following elements of our contract /
purchase order are rational :

41

Scope of Work

4.2

Delivery / Execution Schedule

43

Payment Terms

4.4

Liquidated Damages

4.5

Performance Guarantee

Our purchase orders / contracts are
simple, specific & easy to understand

TPCODL demonstrate willingness to
be flexible in administration of Contract
/ Purchase Order

We provide timely responses /
clarifications to your queries

TPCODL representative you interact /
coordinate  with is  adequately
empowered to support you in meeting
contractual obligations

TPCODL provide you all necessary
infrastructure support for timely and
quality completion of work (including
AMC)

10

TPCODL Engineer-in-Charge timely
certifies the jobs executed/ material
supplied

11

TPCODL Engineer-in-Charge
efficiently supervises the job execution
for timely completion of job

12

BIRD (Bill Inward Receipt Desk)
initiative has improved payment
disbursement process
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Our approach for Inspection and
13 | Quality Assurance effective to expedite
project completion?

TPCODL never defaults on contractual

14
terms

In TPCODL Contracts closure is done

15 | ithin set time limit

Our material receiving procedures are
16 | well defined and efficiently deployed to
reduce mutual inconvenience

Bank Guarantees are released in time

17 bound manner

Our processes related to payment /

18 account settlement are effective.

19 | You get payments on time

TPCODL Employees follow Ethical

20 behaviour




Doc. Title

GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS

Rev. No 0

| Page 34 of 43

ECTION-B
SECTION — B (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 -
Maximum)
S. No. Parameters 1 3 4 5 Remark_sl
Suggestion

How do you rate courtesy/ empathy/ attitude
level and warmth of TPCODL employees you
interact with from following team?

1.1

Project Engineering

1.2 District / Zones
1.3 Projects/HOG (TS &P)
14 Inspection & Quality Assurance
1.5 Stores
1.6 Metering & Billing
1.7 Accounts / Finance
1.8 Administration
1.9 IT & Automation
How would you rate TPCODL in comparison
5 to your other clients in terms of fairness of
treatment and transparency with its
Business Associates?
How would you rate TPCODL in comparison
3 to your other clients in terms of processes
and systems to manage partnership with
its Business Associates
How would you rate TPCODL in comparison
4 to your other clients in terms of building long

term & mutually relationship with its
Business Associates

SECTION-C
Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.
S. Parameters Certainly Probably | Certainly [Probably | Remarks/
No. No No Yes Yes Suggestion

Based on your
experience with
TPCODL, would you
like to continue your
relationship with
TPCODL?

If someone asks you
2 about TPCODL, would
you talk “positively”

about
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TPCODL?

Would you refer
TPCODL name to
others in your

3 community, fraternity
and society as a
professional &
dynamic organization?

SECTION -D
If w k r n le of 1 10, how will I TPCODL, that trul
: - - ick -
1 2 3 4 5 6 7 8 9 10
SECTION - E

Please v mark in the relevant box and give your remarks / suggestions / information for our
improvement.

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses,
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian
and International Organizations, which you recommend TPCODL to adopt. Please give your
valuable salient recommendations.

Please spare your thoughts for TPCODL’s improvement in particular areas of major concerns for
you. We also welcome your suggestions to adopt any best practices, altitudes that you

Recommendation I;‘I:;g;e_tlck () your top 5 expectations out of the following 10 points listed
(Please list down
improvement you Timely payment
expect from TPCODL)
1 Flexibility in Contracts/PO
Clarity in PO,s & Contracts
2 Timely response to quarries
Timely certification of works executed
3 Clarity in Specs, drawings, other docs efc.
Adequate information provided on website for
tender notification, parties qualified efc.
4 Timely receipt of material at site for execution
Performance Guarantee/EMD released in
time
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Inspection & quality assurance support for
timely job completion

We thank you for your time and courtesy!!
ANNEXURE-F

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

n a bid to make our entire procurement process more fair and transparent, TPCODL intends to

use the reverse auctions through SAP-SRM tool as an integral part of the entire tendering
process. All the bidders who are found as technically qualified based on the tender requirements
shall be eligible to participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on
participation in the bid event:

10.

11

12.

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against
any possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability
of the entire infrastructure as required at their end to participate in the auction event. Inability
to bid due to telephone line glitch, internet response issues, software or hardware hangs,
power failure or any other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further,
TPCODL has sole discretion to extend or restart the auction event in case of any glitches in
infrastructure observed which has restricted the bidders to submit the bids to ensure fair &
transparent competitive bidding. In case an auction event is restarted, the best bid as already
available in the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall
be presumed that the bidder has no further discounts to offer and the initial bid as submitted
by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer.
Any offline price bids received from a bidder in lieu of non-participation in the auction event
shall be out rightly rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.
The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.

The prices submitted by a bidder during the auction event shall be binding on the bidder.

. No requests for time extension of the auction event shall be considered by TPCODL.

The original price bids of the bidders shall be reduced on pro-rata basis against each line item
based on the final all inclusive prices offered during conclusion of the auction event for arriving
at Contract amount.

Signature & Seal of the Bidder
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ANNEXURE-G

The TP Central Odisha Distribution Limited

Bhubaneswar

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time
Gross Settlement System (RTGS)

Dear Sir,

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account

as per the details given below:-

Vendor Code

Title of Account in the Bank

Account Type

Bank Account Number

Name & Address of Bank

Bank Contact Person’s Names

(Please mention here whether account is
Savings/Current/Cash Credit)

Bank Tele Numbers with STD Code :

Bank Branch MICR Code

Bank Branch IFSC Code

(Please enclose a Xerox a copy of a cheque.
This cheque should not be a payable at par
cheque)

You can obtain this from branch where you

have your account)

Email Address of accounts person: (to

send payment information)
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Name of the Authorized Signatory:

Contact Person’s Name:
Official Correspondence Address:

We confirm that we will bear the charges, if any, levied by our bank for the credit of
NEFT/RTGS amounts in our account. Any change in above furnished information shall be
informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any
loss incurred due to wrong furnishing of above information.

Thanking you,

For

(Authorised Signatory)
(Signature with Rubber Stamp)

Certification from Bank:

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm that
the account number (specify Bank a/c no.) of (Please mention here name of the account
holder), the signature of the authorised signatory and the MICR and IFSC Code of our branch
mentioned above are correct.

This also is certified that the above information is correct as per Bank record

(Manager’s/ Officers Signature under Bank Stamp)
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ANNEXURE-H
VENDOR APPRAISAL FORM

TO BE SUBMITTED BY VENDOR (To be filled as applicable)

VENDOR:

1.0 DETAILS OF THE FIRM

1.1 NAME (IN CAPITAL LETTERS)

TYPE OF CONCERN (PROPRIETARY)

1.2 | Ppartnership, Pvt. Ltd., Public Ltd. etc.

1.3 YEAR OF ESTABLISHMENT

LOCATION OF OFFICE
POSTAL ADDRESS

1.4 TELEGRAPHIC ADDRESSES,
TELEX NO.

FAX NO.

1.5 LOCATION OF MANUFACTURING UNITS

i) UNITS1
i) OTHER UNITS
2.0 PRODUCTS MANUFACTURED
TURNOVER DURING THE LAST 3 YEARS (TO BE
3.0 VERIFIED WITH THE LATEST PROFIT & LOSS
STATEMENT).
4.0 VALUE OF FIXED ASSETS
5.0 NAME & ADDRESS OF THE BANKERS
6.0 BANK GUARANTEE LIMIT
70 CREDIT LIMIT

8.0 TECHNICAL

NO. OF DESIGN ENGINEERS (INDICATE NO. OF

P YEARS EXPERIENCE IN RELATED FIELDS)

8.2 NO. OF DRAUGHTS MEN

8.3 COLLABORATION DETAILS (IF ANY)

8.3.1 DATE OF COLLABORATION

8.3.2 NAME OF COLLABORATOR

8.3.3 RBIAPPROVAL DETAILS

8.3.4 EXPERIENCE LIST OF COLLABORATOR

8.3.5 DURATION OF AGREEMENT

AVAILABILITY OF STANDARDS / DESIGN

84 | PROCEDURES / COLLABORATORS /
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DOCUMENTS (CHECK WHETHER THESE ARE
LATEST/CURRENT

TECHNICAL SUPPORT, BACK-UP GUARANTEE,
SUPERVISION, QUALITY CONTROL BY
8.5 COLLABORATOR (WHEREVER ESSENTIAL).
(THIS CLAUSE IS RELEVANT WHEN VENDOR’S
EXPERIENCE IS INADEQUATE)

8.6 QUALITY OF DRAWINGS

9.0

MANUFACTURE

SHOP SPACE, LAYOUT LIGHTING,

91 VENTILATION, ETC.

9.2 POWER (KVA)

MAINS INSTALLED

UTILIZED

STANDBY POWER SOURCE

MANUFACTURING FACILITIES (ATTACH LIST OF

93 EQUIPMENT AS APPLICABLE)

9.3.1 MATERIAL HANDLING

9.3.2 MACHINING

9.3.3 FABRICATION

9.34 HEAT TREATMENT

9.3.5 BALANCING FACILITY

9.3.6 SURFACE TREATMENT PRIOR TO
PAINTING/ COATING, POLISHING,
PICKLING, PASSIVATION, PAINTING,
ETC.

9.4 | SUPERVISORY STAFF

ADEQUACY OF SKILLED LABOURS

95 | (MACHINISTS, WELDERS, ETC.)

9.6 NO. OF SHIFTS

TYPE OF MATERIAL HANDLED (SUCH AS CS, SS,

o4 ETC)

9.8 WORKMANSHIP

9.9 MATERIAL IN STOCK AND VALUE

9.10 TRANSPORT FACILITIES

9.11 CARE IN HANDLING

10.0

INSPECTION / QC / QA / TESTING

NUMBER OF PERSONNEL (INDICATE NO. OF

101 YEARS OF EXPERIENCE)

10.2 INDEPENDENCE FROM PRODUCTION
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AVAILABILITY OF PROCEDURAL WRITE

103 UP/QUALITY PLAN
104 INCOMING MATERIAL CONTROL AND
' DOCUMENTATION
105 RELIABILITY/REPUTATION OF SUPPLY
SOURCES

10.6 STAGE INSPECTION AND DOCUMENTATION

10.7 SUB-ASSEMBLY & DOCUMENTATION

10.8 FINAL INSPECTION AND DOCUMENTATION

PREPARATION OF FINAL DOCUMENTATION

10.9 | pACKAGE

10.10 TYPE TEST FACILITIES

10.11 ACCEPTANCE TEST FACILITIES

CALIBRATION OF INSTRUMENTS AND GAUGES
10.12 (WITH TRACEABILITY TO NATIONAL
STANDARDS) (ATTACH LIST)

STATUTORY APPROVALS LIKE BIS, IBR,

1013 | ETc (AS APPLICABLE)

‘044 | SUBVENDOR APPROVAL SYSTEM AND
: QUALITY CONTROL

‘045 | DETALLS OF TESTS CARRIED OUT AT

INDEPENDENT RECOGNIZED LABORATORIES

i) FURNISH LIST OF TESTS CARRIED OUT
AND THE NAME OF THE LABORATORY
WHERE THE TESTS WERE CONDUCTED

ii) CHECK AVAILABILITY OF CERTIFICATES
AND REVIEW  THESE  WHEREVER
POSSIBLE

EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION /
11.0 COMMISSIONING) TO BE FURNISHED IN THE FORMAT
INDICATED IN APPENDIX)

12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS

CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF

130 1 pocuMENTS)

14.0 POWER SITUATION

15.0 LABOUR SITUATION

16.0 * APPLICABILITY OF SC/ST RELAXATION (Y/N)
) IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED

ORGANIZATIONAL DETAILS

1. PFNO

2. ESINO

. INSURANCE FOR WORK MAN COMPENSATION ACT

17.0 NO
ELECTRICAL CONTRACT LIC NO
ITCC/PANNO
SALES TAXNO
. WC TAXREG. NO

No ok

18.0 DOCUMENTS TO BE ENCLOSED:
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FACTORY LICENSE

ANNUAL REPORT FOR LAST THREE YEARS

TYPE TEST REPORT FOR THE ITEM

PAST EXPERIENCE REPORTS

ISO CERTIFICATE —-QMS, EMS, OHAS, SA

REGISTRATION OF SALES TAX

COPY OF TIN NO.

COPY OF SERVICE TAX NO.

REGISTRATION OF CENTRAL EXCISE

10. COPY OF INCOME TAX CLEARANCE.

11. COPY OF PF REGISTRATION

12. COPY OF ESI REGISTRATION

13. COPY OF INSURANCE FOR WORK MAN
COMPENSATION ACT NO

14. COPY OF ELECTRICAL CONTRACT LIC NO

15. COPY OF PAN NO

16. COPY OF WC TAX REGISTRATION

17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION
AT S.NO.16.0

18. GSTN CERTIFICATE

CoONOOrWN=

* Classification of BA s under SC/ST shall be governed under following guidelines:

Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be Proprietorship Deed.

Partnership Firm: Only such firms shall qualify which have SC/ST partners holding
equal to or more than 50% of the total ownership pattern of the firm. Governing
document shall be Partnership Deed.

Private Limited Company: Only such firms shall qualify which have SC/ST directors
holding equal to or more than 50% of the total ownership pattern of the firm. Governing
document shall be Memorandum of Understanding (MoU) and/or Article of Association
(AoA).

NOTE: Cettification from SC/ST Commission shall be required for deciding upon SC/ST
status of a person.
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ANNEXURE-|
MANUFACTURER AUTHORIZATION FORM
(To be submitted on OEM’s Letter Head)
Date:
Tender Enquiry No.:  .............

To,
Chief (Procurement & Stores)

The TP Central Odisha Distribution Limited,
Bhubaneswar

Sir,
WHEREAS M/s. [name_of OEM], who are official manufacturers of.................... having

relation to the Invitation for Bids indicated above, the purpose of which is to provide the
following Goods, manufactured by us

to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with the Special
Conditions of Contract or as mentioned elsewhere in the Tender Document, with respect to
the Goods offered by the above firm in reply to this Invitation for Bids.

We hereby confirm that in case, the channel partner fails to provide the necessary services

warranty on the materials supplied against the contract. The warranty period and inclusion
/ exclusion of parts in the warranty shall remain same as defined in the contract issued to
their channel partner against this tender enquiry.

Yours Sincerely,

Authorized Signatory




Annexure VIill

Safety Policy and Safety Terms and
Conditions
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1. Objective

The Tata Power engages contractor workforce to execute, run and maintain various operating
sites and facilities across locations for various business verticals including Generation,
Transmission, Distribution and Renewable. The activities range from project execution, operation,
maintenance to facilities management.

The management of contractor safety represents a significant challenge for management. Tata
Power has a responsibility to ensure that contractors are provided with enough information and
support to enable them to conduct their roles safely and without endangering health and safety
of their own workforce or that of our staff.

To ensure reduction in reportable injuries and achieve goal of zero accidents, first edition of
contractor safety code of conduct was launched successfully in the year 2014. Since last four years
after the launch of CSCC, Tata Power could achieve the objective of reduction in reportable injuries
and fatalities.

Over the period, as the system was being matured, a need was felt to make second revision of the
CSCC process. Objective of second revision is improve existing CSCC system and make it user
friendly.

2. Scope: This procedure applies to all operating and project sites of The Tata Power Company
Ltd and Group companies including new businesses like EV charging, Home Automation etc.

3. Definitions

3.1. Order Manager: Order Manager is the Tata Power representative, who has the
ownership of the given job.

3.2 Site Safety Management Plan: It is the safety plan agreed between Contractor and
Tata Power. It will contain the entire job specific safety requirement and will be
signed by the contractor.

3.3. Contractor: An individual or a company that provides services to Tata Power under
a signed contract.

3.4. Emergency: a serious, unexpected or dangerous situation requiring immediate
action, which may result in loss of revenue/property, business discontinuity. In
case of Emergency*, services may be procured by selecting the qualified vendor
based on the vendor category without the safety bid evaluation. It must be
approved by MB level and above.

3.5. Expert Service jobs: Jobs which needs expert services of contractor which does not
involve direct exposure to the potential risk or work which involves only
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3.6.

3.7.

3.8.

3.9.

3.10.

3.11.

3.12.

3.13.

3.14.
considered as Long duration job

3.15.
be considered as High value job.

supervisory work such as expert for turbine overhaul, expert for boiler overhaul,
expert for pump and motor, expert for compressor overhaul.

Head of the Division: Business in charge of the division who is overall custodian of
the generating station or transmission division or distribution division.

Category A Vendor: Vendor eligible to carry out Very High & High risk (as per Tata
Power Hazard Identification and Risk Analysis Procedure) and /or Long-Term
Contract related to operation and maintenance (O&M) of plant. Vendors must
fulfil the requirement specified for Category A in Appendix 12-CSMF-5 of this
document.

Category B Vendor: Vendors eligible to carry out technical jobs, that are
classified under Medium /low risk. Vendors must fulfil the requirement specified
for Category B in Appendix 12-CSMF-5 of this document.

Category C Vendor: Vendors eligible for to carry out low or very low risk
administrative and office jobs. For this he must fulfil the requirement specified
for Category C in Appendix 12-CSMF-5 of this document.

Category D Vendor: All Consultants, Medical Practitioners or vendors taking job
from Tata Power and working from their own premises (e.g. motor rewinding at
vendor’s shop floor, equipment sent for repair to vendor’s works etc.) are
classified as Category D Vendor

High Risk Jobs: A Job or its activities are considered as Very High or High Risk
when Order manager apply the “Tata Power Hazard ldentification and Risk
Analysis” procedure and found safety risk associated with are under Very High or
High category. Indicative lists of jobs are given in appendix 15 of this document.

Medium Risk Jobs: Jobs or its activities are considered as medium risk when Order
manager apply “Tata Power Hazard ldentification and Risk Analysis” procedure
and found the same as Medium Risk.

Low Risk Jobs: Any job or its activities are considered as Low or Very low risk while
Order manager, calculate it by applying “Tata Power Hazard Identification and Risk
Analysis” procedure and found it under Low or Very Low category.

Long Duration Jobs: When the duration of job is 12 months or more, it is

High Value Jobs: When the value of the job contract is Rs. One Crore or more it will
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4. Responsibilities

4.1 Order Manager: Order Manager is the Tata Power representative, who is responsible for:

41.1

4.1.2

4.13

41.4
4.1.5

Finalizing the Site Safety Management Plan along with Contractor, Safety Concurrences
Group, Divisional Safety Head and Expert (External or Internal) if required.

Supervise and ensure work is carried out as per the Site Safety Management Plan
including agreed Risk Assessment (HIRA/JSA) and Method Statement.

Conduct audit and evaluate Safety Performance of contractor.

Ensure contractors adhere to all statutory provisions.

In case any deviation is needed in agreed safety management plan or in CSCC process
for execution of job, Management of Change procedure will be applicable, and
approval may be obtained from divisional head /Cluster head.

4.2 Contractor: The person, entity or organisation who is executing the job for Tata Power

under a contractual agreement and will be responsible for the following

421

4.2.2

4.2.3

4.2.4

4.2.5

4.2.6
4.2.7

To follow all Tata Power Critical Safety Procedure, Rules and guidelines given in Safety
Terms and Conditions

Undertake job as per Site Safety Management Plan CSM-F10 and method statements
agreed with Tata Power.

Raise any concerns with regard to their work and its safety with the Tata Power Order
Manager.

Report all injuries, near misses, unsafe acts/conditions, and occurrences to the Tata
Power Order Manager immediately.

Ensure that all sub-contractors follow the Tata Power Safety Procedure and agreed Site
Safety Management Plan CSM-F10.

To follow all statutory requirements as per the laws of the land.

All vendors applying for A category jobs or submitting quote for high risk jobs shall
obtain certificates of ISO 9001, 1SO14001 and 1SO45001 before submitting quote for
high risk Jobs.

4.3 Safety Concurrence Group: It is Cross Functional Team constituted by Corporate Safety

Team, which will have representatives from Execution department, Divisional safety and

Corporate / Divisional contracts. SCG will be responsible for the following

431

43.2

433

Assessment of Safety Potential of new vendor before registration as per CSM-F1-Safety
Category Qualification Form.

Safety Evaluation of the bids as per evaluation format CSM-F-9 Safety Bid Evaluation
Criteria

Finalization of the Site Safety Management Plan CSM-F-10 submitted by the
contractor.

Confidential & Proprietary — The Tata Power Company Limited

Page 5 of 36




The Tata Power Company Ltd 'l ' Contractor’s Safety Code of Conduct

Document No. Date of Issue:

TATA
TPSMS/GSP/CSM/015 REV 05 TATA POWER 30/07/2020

4.3.4 Corporate Safety Team / Cluster Safety Head will be part of SCG during Safety Bid
Evaluation for following types of jobs
434.1 High-Risk jobs to be carried out in Annual Overhaul / Major Shutdowns
and Outages.
43.4.2 Capex jobs of High-Risk Category

5.1 Vendor Registration

For Vendor Registration, Corporate Contract will issue following documents for evaluation of
contractor’s safety capability

1) CSM-F1 —Safety Category Qualification Form

2) Safety Terms and Conditions

The document Safety Terms and Conditions provides the information about Tata Power safety
System to the contractor. Contractor will submit the CSM-F1- Safety Category Qualification
Form with all relevant details and documents to Vendor Registration Initiator, which will in turn
forward it to Safety Concurrence Group (SCG) for evaluation. The SCG will evaluate the details
submitted by the contractor based on a predetermined criteria CSM-F-5 Safety Potential
Evaluation Criteria for Vendor Registration and will determine the category (Category A/B/C/D)
for which the contractor will be registered. As mentioned in the above criteria, a site visit may
also be organized by SCG prior to registration under Category A and B. In case, the contractor
does not qualify the safety criteria, the contractor will not be registered. However, he may
apply afresh for registration after 6 months. Please refer Appendix 1: Process Flow Chart for
Vendor Registration.

5.2 Bid evaluation

At the time of placing the Purchase Requisition (PR), Order Manager is required to declare the
risk involved in the of the job (i.e. High Risk / Medium Risk / Low Risk jobs, based on the RPN in
HIRA. If the Job is “High Risk” or “Long Duration”, then RFQ will be attached with following
documents:

1) CSM-F7- Blank Safety Competency Form

2) CSM-F8 PPE requirements

3) Safety Terms and Conditions

4) Job Specific Safety Requirement (Educational and Professional Qualification, Skill &
Experience Manpower, Tools and Tackles (e.g. man lifter, use of drone, use & availability
of rescue kit), Work Methodology etc.)

Otherwise the RFQ will be attached only with Safety Terms and Conditions. Long term and low

value jobs (see definition) are exempted from the CSCC process.
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Corporate Contracts will collect duly filledCSM-F7 Safety Competency Form along with the bid.
All other stakeholders will also put their efforts to get all relevant safety data during meeting /
discussions with the vendor. SCG will evaluate the document as per the CSM-F9 Safety bid
evaluation criteria. If any specific condition related to Contract is required to convey to
contractor, Site safety team will attach the same as Annexure for specific conditions of job
and submit it to contract team along with safety bid evaluation form. Commercial bid of
contractor will be considered for evaluation by contract team only if contractor is qualified in
safety bid. Site Safety Management Plan, defining the complete procedure of executing the job
at site will be signed by the contractor and SCG after mutual agreement. CC will attach a copy
of site safety Management Plan and any specific condition of contract along with PO to the
successful bidder. Please refer Appendix 6: Process Flow Chart for issuing RFQ and PO
significant health and safety risk associated with it.

5.3 Safety Performance Evaluation

During the time of job execution, regular site inspection will be carried out by the Tata Power
officials and violations will be dealt as per CSM—F4 Safety Violation Penalty Criteria. Apart from
this, monthly safety performance of the contractor will be evaluated based on the
predetermined criteria as per CSM-F11 safety Performance Score and monthly score will be
maintained by the Order Manager. Certain percentage of each running bill will be retained as
Safety Retention amount and will be released on the basis of Safety Performance Score at
certain intervals as defined in CSM- F-3- Safety Performance Evaluation Criteria. Please refer
Appendix 10: Process Flow Chart for Safety Performance Evaluation. Percentage of retention
amount is mentioned in safety terms and conditions.

Appendix 1: Process Flow Chart for Vendor Registration
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( Start )
e

Vendor registration form along with necessary documents will be uploaded by
“Requester” to register in MDG. Requester has to mention category (A/B/C/D) under
which they want to register the vendor.

>

SCG evaluates the vendors as per the defined criteria
(Separate evaluation criteria for Category A/B/C/D vendors).

Y

Vendor eligible to get
register in the applied
category?

NO

Vendor is registered under applied
category.

T

CeD)

Vendor not to be
registered

Appendix 2: CSM-F-1 Safety Category Qualification form
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1. “Safety Category Qualification Form” is part of vendor registration form. It needs to be filled by the
contractor at the time of Registration and should submitted to Requester / order manager with all

relevant documents.

2.  The same will be evaluated by Safety Concurrence Group of the Division (SCG) as per the criteria given

in CSM-F-5.

3. Information provided by contractor will be verified during site visit.

Safety Category Qualification Form

Please Consider my application for

Category A Vendor: Vendor eligible to carry out Very High- and High-risk O&M jobs

Category B Vendor: Vendors eligible to carry out technical jobs, classified as Medium / low risk
Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office jobs
Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata Power and

working from their own premises.

Name of the Vendor:
Sr. No Safety Information Remarks Attachment
Certified for )
. i. Y/N
i. OHSAS 18001/ 1SO 45001, ..
ii. 1S0: 14001 ii. Y/N
1 i 150: 9001 iii. YN Attach copy of the certification
(ISO certificates to be issued from reputed
accreditation agencies specified by Tata Power)
Safety Statistics for Last Three (3) Years (I\-(eatr;() Yezar Yzar
2 -LTIFR Yes/No a5
- LTISR LTIFR
LTISR
3 |Do you have Safety Policy? Yes/No Attach copy of the safety policy.
Do you have Safety training process? Yes/No Attach safety training process.
5 Do you have Safety organization structure e.g. Yes/No Attach copy of the safety
Safety Officers and Safety Committees? organization structure.
Name and address of sites where work is in Site details to be attached for
6 . Yes/No . ) .
progress or worked earlier inspection by Officials.
Signature

Name and Designation
Stamp of Organization

Appendix 3: Safety Terms and Conditions

Please refer the attached document Safety Terms and Conditions.
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Appendix 4: CSM- F-3- Safety Performance Evaluation Criteria

1. A certain percentage of the bill value will be retained against every running bill as safety
performance retention. The amount will be released with the last invoice or every six-month based on
Safety Performance Score of contractors. The retention amount will be calculated based on contract value
as below.

Contract Value Retention Amount (%)
Up to 10 Lakhs 2.5
10— 50 lakhs 2
0.5 to 10 Cr 1.5
>10Cr 1
2. The evaluation criteria include Lead Indicators such as CFSA (Contractor Field safety Audit) score,

percentage of workers trained in TPSDI, inspection of critical equipment. Lag indicators such as Fatalities,
LWDC and man days lost.

3. The retention amount saved will go to a separate Safety Improvement Fund.

4, For the contract value of more than Rs 1 Cr or contract duration more than 12 months, the
retention amount shall be released half yearly based on safety performance. For all remaining contracts,
the retention amount will be released with the final bill.

5. Long term jobs with low value (Less than Rs. 1 Cr.) are exempted from the safety retention. Invoice
of these type of jobs can be cleared without safety retention.

6. In case of job stoppage due to safety violations / unsafe observations at the site, no time extension
shall be given to the contractor, if such delays are attributable to contractor.

7. In case of fatality, limb loss or loss of property, vendor must pay for liability, legal, statutory and
additional mutually agreed settlement charges imposed by the appointed committee. This charge is over
and above the retention amount.

8. The committee will finalize an amount between 5 -50 lakhs based on factors such as advise by
statutory authorities, contract value and impact of accident etc.

9. Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered at the
end of the job if the contractual safety performance score 100%.

10. During the progress of the work, concerned Supervisor/Engineer will visit and inspect the work site
regularly and evaluate the safety performance of the contractor based on matrix attached herewith and
apply the Consequence management policy as applicable.

11. Order Manager, divisional chief and SBU head have the authority to terminate the contract in case
of three consecutive serious violations.

Safety Performance Evaluation report- CSM-F-3
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Lead Indicators Unit Of Target weight age
measurement
% of Employee certified
1 in TPSDI/Authorized % 50% 10
agency
Average
5 CFSA score (Annexure Severity of 1.49 20
6.1) . .
Violations

Monthly inspection
completed by
contractor for Critical
3 Equipment, lifting Tools % 80 5
& Tackles and hand
tools used at site as per
Tata Power Checklist
Revalidation of
Condition of tools,

4 tackles and equipment % 100 15
by Order Manger.
Lag Indicators
1 Number of Fatalities No. 0 30
Number of Lost
2 workday case (LWDC) No 0 10
3 Man-days Lost No. 0 10
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Appendix 5: CSM- F-4 Safety Violation Penalty Criteria

Penalty shall be imposed on the contractors under the following circumstances for breaching the
contractual agreements:

Sr No Description of violation Severity Penalty
1. Working without Permit 5 5000/-
2. Untrained (TPSDI) worker on high-risk jobs. 5 5000/-
3. Unhygienic/Bad condition of PPE 2 250/-
4, Not following Tata Power Procedure & Standard 4 2000/-
5. Unsafe Act/Condition of Severity 4 4 2000/-
6. Unsafe Act/Condition of Severity 5 5 5000/-
7. No Earthling of Electrical equipment 5 5000/-
8. Damaged welding cable 5 5000/
9. Violation of Positive Isolation Procedure (LOTO Not followed) 5 5000/
10. ELCB of more than 30 mA/ELCB not working 5 5000/
11. On/Off switch of welding m/c not working 5 5000/
12. Electric cable tied with metal wire 5 5000/
13. Leakage found DA hose / cylinder 5 5000/
14. Use of LPG 5 5000/
15. Use of IC engine based Three-wheeler at the work site. 5 5000/
16. Starting the job without Toolbox Talk 5 5000/
17. Spatter falling on DA hose / Gas-line/ pathways / Equipment 5 5000/
18. No safety latch in crane hook 5 5000/
19. Load raised or swung over people or occupied areas of buildings | 5 5000/
20. Persons standing in swing area of construction equipment. 5 5000/
21. Using damaged slings. 5 5000/
22. Unstable scaffolding/nonstandard Scaffolding in use 5 5000/
23. Handrails and mid-rails are missing 5 5000/
24. Safety Harness not anchored with lifeline/fixed structure 5 5000/
25. Fall arrestor not provided/ Not being used. 5 5000/
26. Double lifeline not used for working at height 5 5000/
27. No rubber mat in Electrical Distribution (DB) room 4 2000/-
28. Water found accumulated in Electrical Distribution room/near | 4 2000/
welding machine.
29. Inserting electric cables into socket, without using plug. 4 2000/
30. Use of damaged electrical cable/two core cables. 4 2000/
31. Inflammable material found in Distribution Room / welding | 4 2000/
areas.

32. Loose material falling into excavated pit 4 2000/
33. Water logging into excavated pit /trenches 4 2000/
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34. No / inadequate Barricade 4 2000/
35. Undercut / cave-in found on sides of excavated pits 4 2000/
36. Grinding wheel/ Coupling/ Piling winch/other rotating parts 4 2000/
without guard
37. The HMV/Mobile Crane operator does not have a valid HMV | 4 2000/
driving license.
38. The loading area is not leveled properly. 4 2000/
39. Ladder not anchored at top 4 2000/
40. Opening found in working platform of scaffolding/floor 4 2000/
41. Inadequate illumination at the working area 4 2000/
42. Loose material lying on Gantry, platform 4 2000/
43, Cleaning with Compressed Air. 3 500/-
44, Gas Cylinders using without cap. 3 500/
45. Gas Cylinders stored without securing 3 500/
46. Bringing inside any other chemicals, apart from approved by 3 500/
Safety dept.
47. Using drum for sitting or accessing height. 3 500/
48. Misusing emergency facilities like fire hydrant line/ hose box/ 3 500/
spray system/ eye wash etc.
49, No provision of Safety net where falling materials or tools may | 3 500/
occurs
50. Taking electrical supply from non-designated outlet (other than | 3 500/
socket).
51. Restricted gangways due to unwanted materials. 3 500/
52. Not reporting incident. 3 500/
53. Entering into restricted area like switch yard/ hazardous storage | 3 500/
54, Work without supervision 3 500/
55. Parking of vehicle without applying wheel choke at right front- | 3 500/
front and left rear-rear wheels other than passenger cars.
56. Heavy Vehicle without helper or co-driver. 3 500/
57. Not wearing florescent safety jacket at site. 3 500/
58. People travelling in load body of vehicle. 3 500/
59. Parking of vehicles at non designated area. 3 500/
60. Shifting heavy materials without guide ropes. 3 500/
61. Using other than 24V lamp inside the confined space/Use of | 3 500/
other than 24V lamps.
62. Angular loading/ lifting with Crane or hoist. 3 500/
63. By passing the limit switch/ Safety Interlock. 3 500/
64. Housekeeping activities on road without proper barricade. 3 500/
65. Trying to board or alit from running vehicle. 3 500/
66. Cylinder Valves of Gas cylinders not closed when not in use. 3 500/
67. Flash-back arrester not used. 3 500/
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68. Hand Trolley wheel found damaged. 3 500/

69. Guy ropes of required length on both sides of object are not used | 3 5/ 00/
during movement with load.

70. Scotch block/wedge not provided, when the vehicle is parked. 3 500/

71. Suitable Trolley not provided to hold the cylinders. 3 500/

72. Locked First Aid box 3 500/

73. Caution boards, danger signs (luminescent /red) along with 3 500/
emergency contact number are not found displayed.

74. Person found jumping barricading tape 3 500/

75. Stacking of pipes, pile casing, drums without chock |3 500/
blocks/wedges

76. The terrain on which Heavy Equipment/Machinery moves is not | 3 500/
reasonably hard.

77. Without Safety Helmet at working sites 4 250/-

78. Without Crash Helmet (on bikes) 4 500/-

79. Without Full body double lanyard Safety Harness (for work at 5000/-
height)

80. Without Hand gloves - Material Handling, Welding, Cutting, 4 100/-

81. Without Safety goggles/ face shield - Welding/Cutting /Grinding | 5 5000/-

82. Handling Chemical without PVC Apron 5 5000/-

83. Smoking in prohibited area (Closed Go-downs, Storage of 5 1000/-
flammable material, Storage of Gas cylinders)

84. Sleeping at Workplace 3 100/-

85. Driving beyond speed limit 3 1000/-

86. Seat Belt While Driving (for front seat passengers and driver) 3 500/-

87. Driving without license 4 1000/-

88. Heavy Commercial vehicles without reverse horn 3 500/-

89. Nonfunctional Head light/ taillight and side indicators 3 100/-

90. Using Mobile Phone During Driving 5 5000/-

91. Poor visibility of registration number/ without registration 3 100/-
number

92. Broken/ without Side view mirror 3 100/-

93. Over speeding above specified limit 3 500/-

94. Broken/ Without Pressure gauge on Oxygen/ LPG / Acetylene | 3 500/-
cylinder.

95. Without Flash back arrestor on Industrial Acetylene & Oxygen | 5 5000/-
cylinders.

96. Spillage of hazardous material/chemicals during transportation | 4 2000/-

97. Electrical equipment without Earthing/ ELCB/ Double Insulation 5000/-
Cable.
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98. Lifting Tools & Tackles used without/ expired Test Certificates. 5 5000/-

99. Housekeeping repeatedly not maintained

100. e First Time 3 Warning

101. e Second Time 4 1000/-

102. e Third Time 5 5000/-

103. Serious Violation of House Keeping (after 1st or 2nd warning to 5 Rs.10000/-
be decided by Project Manager depending on the severity) and above

104. Repeat Violation of same nature 5 X Penalty

5 for
Violation

105. Appointment of subcontractor without his Safety Bid Evaluation 5% of
and/or without the permission of engineer in charge or Order | 5 Contract
manager. Value
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Appendix 6: Process Flow Chart for issuing RFQ and PO

O

At the time of raising PR, Order Manager will decide
the type of job (High Risk /Low Risk
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duration
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CC will attach -

following
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NO

YES YES

Safety Bid Document will be attached by CC along with the RFQ.

<: Document
1) Safety

v

SCG will carry out safety bid evaluation assessment, conduct site
visits if required and submit evaluation result to CC.

7

CC will evaluate commercial bids of only safety qualified bidders

Vv

CC to attach copy of Site Safety Management Plan and Annexure
A with the PO

and Conditions

Safety Bid

Competency
Assessment Form

2) PPE requirements
3) Safety Terms and
Conditions

<? ‘ﬁ\,’
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Appendix 7: CSM-F-7 Safety Competency Form (Template)

Name of the Vendor/Bidder :-
Name of the Sub Vendor (if job is given to Sub Vendor) -
Description of the Job :-
Request for Quotation (RFQ) No. -

Vendor/Bidder to mandatorily provide the below safety competency related information.

1. Proposed Manpower Deployment Schedule -

Category of Manpower Deployed Minimum Qualification & | Proposed Numbers against each category
Experience month-wise
Month 1 Month 2 Month n

Project Manager
Site-In-Charge (Site Manager)
Shift-in-Charge

Safety Officers

Supervisors

Technicians

Skilled Workmen
Semi-Skilled Workmen
Unskilled Workmen
Total Manpower

Instructions to Bidder to fill:
1. Bidder to provide the overall site manpower deployment schedule as above.
2. Bidder to indicate (through colour code mentioned below ) their direct and sub-contracted employees

Partly Direct / Partly sub-contracted

3. Against each of the category, bidder to indicate the minimum qualification and experience of the proposed manpower.

4. Rows can be added to also identify other specialised manpower e.g. specific details to be included for high risk activities operators
5. Columns can be extended to the actual duration of Site activities.

6. Bidder to note that if operations is in shifts, then Shift-in-charge / safety officers are required for each shift of operation.

2. List of Tools, Tackles, Machines and Equipment: -
Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job /
project execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels

are duly certified by the competent person authorised by the Chief Inspector of Factories of the
respective state prior to start of the job
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Sr. No. Description of Tools / Tackles

Capacity / Rating

Quantity

Make

Remarks

~N| ool —

3. Safety Records:

Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three
years (data to be provided for the last completed FY and preceding 2 years).

Description

Safety Data for Last 3 Years

Year 1 (Last FY)

Year 2

Year 3

20

20__ -

20__ -

Fatalities (Nos.)

Lost Workday Cases (Nos.)

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the
respective year. Bidders are encouraged to also submit the RCA / incident investigation reports and
the learning's implemented out of the above reported incidents

4. Job Safety Plan/ Method

Statement:

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement detailing
the execution philosophy (how the bidder intends to execute the Job/Project), identifying all key
activities which are required to be performed by the contractor at Site. Bidder to also list down all
high-risk activities and provide the Hazard Identification and Risk Assessment (HIRA) for all such
high-risk activities involved in the site work.

(Use Method Statement template attached as annexure A and sample as attachment B)

5. Management System Certification: -

Sr. Certification

Yes / No

If Yes,

Year of Certification

Target date for Certification

If No,

ISO 9001

ISO 14001

OSHAS 18001 /1SO 45001

Any other (please specify

Note: Please attach certificates to support above. In case not accredited for above but applied for,
application letters may be attached.
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Appendix 8: CSM-F-8 PPE requirements

The Contractor shall ensure that the following PPE of Approved standards shall be available
at all time and shall be used by his employees with no exception whatsoever.
1 All contractor’s employees at site Safety Florescent Jacket (orange color),
Safety helmet & safety shoes with Composite
or steel toe cap

2 Workers mixing asphalt, cement, Safety goggle & protective
lime / concrete Hand gloves and footwear,
Nose mask.
3 Welders / Grinders Welding screen/goggles, safety shoes,
leather hand gloves, aprons,
leg guard
4 Stone breaker Protective goggle, hearing protection, anti-
vibration hand gloves and Protective
clothing.
5 Electricians Rubber hand gloves &
Electrical resistant shoes.
6 Workers engaged in insulation Respiratory mask & leather
using glass wool etc. Hand gloves, goggles.

Workers engaged in coal handling plant, Dust mask, Hand gloves, protective goggles.
ash handling plant and working in high

dust area.
7 Workers working at a height of 1.8 Double lanyard full body harness, fall arrestor
Meter or above. and safety net made of reinforced nylon fiber

ropes firmly supported with steel structures

¢ PPE shall be conforming to BIS/DGMS/DIN specifications, in good condition and shall be
comfortable to his employees, when used.
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Appendix 9: CSM- F-10 Site Safety Management Plan / Method Statement

Site Safety Plan / Method Statement (Template)

This Method Statement describes the specific safe working methods which will be used to carry out the
described work. It gives details of work procedure with control measures to counter health and safety issues
related to this work. The listed content of this Method Statement can be changed/modified subjected to
job scope / specifications, but task specific method statement once finalized & approved, that should not
be modified during work execution without permission from the approving authority.

Project/Job Name

Scope of work: -

Drawing References: -

Detail of Sub contractors involved: -

Method Statement Prepared By: - Signature Date
Designation: - (e.g. Site Manager)

1.0 Introduction (Describe purpose of the work, give details of type and scope of work being carried
out);

2.0 Location of Work (Give site address and precise location on site where work is to be carried out. )

3.0 Safety Document /Specific Approval Required (Details of any safety documents or specific approval
i.e. Client specific approval required to undertake the work)

Confidential & Proprietary — The Tata Power Company Limited
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5.0 Role & Responsibilities of Personnel/Parties Involved in activities: -Clearly define role and
responsibilities of all personnel involved in activity i.e. Site management staff including subcontractors’
parties- Main contractor Project/Site Manager, Sub Contractor Site Manager, Project Engineer, Safety

officer, Competent Supervisory Staff)

6.0 Working/Activity Description: - It is important that all operatives should have clear idea of those
operational sequences and responsible supervisor must verify their competency prior to their

engagement in operation.

6.1 Pre-Working Checks

6.2 Resources (Equipment, tools including manpower) Details i.e. Equipment and Tools, specific operational
equipment, test kits, lifting resources, Details of materials to be used in operation, including any
reference to COSHH assessments in case of use of any chemicals, Details of the manpower allocated
to the task, e.g. titles, qualifications, competences, direct manpower, contractors. Details of plant,
tools and equipment to be used for the work, including the availability of relevant statutory
documents, checks or inspections etc. Details of fencing, barriers, cones, chains, dangers notices,

warning signs etc.
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Tools required for work:

Sr.No | Tools /Equipment /Machine uoMm Required Qty. Remark

1

2

3

4

5

6

7

8

9

10

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology in a
sequential manner, including any reference to any identified operational restraints. Also refer here sec. 5.0
responsibilities part for every step of work sequence).

sr.No Activity

Details of job
sequence

Risk Involved

Control
Checks

1. 1.

2.

6.7 Final Checks & restoration of work area after completion of work :- Those checks to be carried
out by responsible supervisor in witness of his line hierarchy by use of specific checklist of certain
operational checks and once those completed satisfactory, PTW (if applicable) to be closed and isolation
arrangements to be restored by removing barricades/cautionary tags.
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7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix
Attachment: - Specific Risk Assessment
In addition, please provide below control measures in risk assessment (as applicable).

Fall Protection Measures:
(Where Work at height
cannot be avoided)

Control Measures for
Electrical Hazards

Others Hazard if any
(please provide details)

Hazardous

Substances to be used in
job :

(Attach MSDS if required)

Acute Toxic

Health Hazard

Corrosie

Dangerous
For the
environment

Oxidising

Highly
flammable

Explosives

Yes /No

Yes /No

Yes /No

Yes /No

Yes /No

Yes /No

Yes /No

7.0

Emergency Provisions: -Relevant operational possibility of a programme in the case
of emergency situation i.e. electrical supply restoration. In addition emergency response
provisions i.e. first aiders, fire fighting, and first aid arrangements, nearest onsite/offsite
emergency response also to be considered during emergency planning.
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8.0

control

measures.

"5S issues” /| Waste Disposal/ Housekeeping and Environmental issues: -Details waste
disposal processes and or housekeeping activities, Details of environmental impacts and

9.0 Personal Protective Equipment (PPE):- (Tick on PPE requirements for the task/Job

Required Other:
Personnel
Protective 1. Hi-Viz
Equipment:
. 2. Coveralls
Safety Boots Hard Hats Safety Gloves Hearing Eye Protection Respiratory
Pratection Protection 3
10.0 First Aid facilities and Nearby Hospitals Details
; | Name of On-Site First Aider:
+ First Aid | First Aid Box Location:
Facilities:
m Location of Nearest Hospital:
11.0 Occupational Health, Fithness and COVID-19 related Preparedness:
1. Please give a brief writeup / methodology of your organization planned to avoid impact of the
COVID-19 pandemic at Tata Power working site.
2. Please give brief details of occupational health and hygiene related interventions planned by
your organisation to ensure good health and fitness of workforce at Tata Power site.
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Appendix 10: Process Flow Chart for Safety Performance Evaluation

L

Safety Performance Score will be assessed every month and records
will be uploaded/maintained by "Order Manager" in SAP / CSM- F-
11 Safety Performance Score sheet

]

A certain % of each running bill will be retained as Safety Retention
amount as per Safety Terms and Conditions

Is the average

Is the average Isthe average Score (at the end
Scszec(::;';;"d Score (at the end of Contract)
of Contract) 295 between

=100%?

%? 40-94 %?

Yes u Yes Yes
) Retention Ve::‘:enot
Release theIS;fe;ybr:ﬁtentlon Release complete amount to be considered
amount  +15% of billamount retention amount released on pro for further
as bonus rata basis. jobs
ﬂ— =l

Confidential & Proprietary — The Tata Power Company Limited

Page 25 of 36




The Tata Power Company Ltd

Document No.
TPSMS/GSP/CSM/015 REV 05

T

¥®
TA F{)\WE R

Contractor’s Safety Code of Conduct

Date of Issue:
30/07/2020

Appendix 11: CSM- F-11 Safety Performance Score

Sr. Parameter Unit of Target Weight | Actual Actual
No Measurement age Performance | Score
Lead Indicator
% of Employee certified in 50%
1 TPSDI/AEch)rized agency | NUMber 10
Average
2 CFSA score (Annexure 6.1) | Severity of 1.49 20
Violations
Monthly inspection
completed for Critical
3 Equipment, lifting Tools & Number 80% 10
Tackles and hand tools
used at site
4 Condition of crit.ical tools, Number 100% | 10
tackles and equipment
Lag Indicator
1 Number of Fatalities No 0 30
Number of Lost workda
2 case (LWDC) (reportablg) No 0 10
3 Man-days Lost Man-days 0 10
Final Score
Invoice
Value
Amount to
be released
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Safetv Performance Evaluation Criteria

Lead Indicators

Target

% of Employee certified | 50% 100% Less than 100%

in TPSDI/Authorized

agency

Score 10 5
Target

CFSA score <=1.49 1.5to 2.51to >=3.51

2.5 3.5

Score 20 15 10 0
Target

Monthly inspection >=80% 79 to 50% <50%

completed for Critical

Equipment, lifting Tools

& Tackles and hand

tools used at site

Score 10 7 0
Target

Condition of critical 100% <100%

tools, tackles and

equipment

Score 10 0

Lag Indicators

Number of

Fatalities 0f>0

Score 30 0

Number of LWDC

(reportable) 0f>0

Score 10 0

Number of man

days lost 0 1to5 >5

Score 10 5 0

Confidential & Proprietary — The Tata Power Company Limited
Page 27 of 36




The Tata Power Company Ltd |

Document No.

TPSMS/GSP/CSM/015 REV 05

¥®
TA FQWE R

Contractor’s Safety Code of Conduct

Date of Issue:

30/07/2020

Appendix 12: CSM-F-5 Safety Potential Evaluation Criteria for Vendor
Registration

At the time of vendor registration, vendor will be registered under 3 categories
1) Category A- Vendors eligible to carry out High risk Jobs
2) Category B- Vendors eligible to carry out technical jobs that are low risk
3) Category C- Vendors eligible to carry out administrative and office jobs
4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc

For vendors to be registered under Category A, a safety potential evaluation will be carried out
based on following parameters.

Sr. No | Description Weight | Actual | Remarks
age (%) Score
1 Does the contractor have a valid ISO | 30
45001/ OHSAS 18001/ Certification?
2 During site visit check for safety 30 Annexure -
adequacy at site 12.1
3 Check the Safety statistics of | 10 Annexure -
Contractor 12.2
4 Check the Safety orientation & |15 Annexure
training process of Contractor 12.3
5 Check the organizational structure | 10 Annexure -
for safety professionals & engineers / 12.4
supervisors.
6 Certified/skilled workers as a |5
percentage of overall workforce
Total 100
Evaluation Criteria for Category B
Sr. No | Description Weight | Actual | Remarks
age (%) | Score
1 Does the contractor have a 30
valid ISO 9001 certification?
2 During site visit check for 30
. Annexure-12.1
safety adequacy at site
3 Check the Safety statistics of 10 Annexure -12.2
Contractor
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Check the Safety orientation
& training process of
Contractor

15

Annexure -12.3

Check the organizational
structure for safety
professionals & engineers /
supervisors.

10

Annexure -12.4

Certified/skilled workers as a
percentage of overall
workforce

Total

100

Evaluation Criteria for Category C

Sr. No Description Weight | Actual | Remarks
age (%) | Score
Does the contractor have a valid | 40
ISO 9001 certification?
Check the Safety statistics of 40 Annexure -
Contractor 12.2
Check the Safety orientation & | 20 Annexure -
training process of Contractor 12.3
Total 100

Annexure 12.1: Evaluation Criteria for Category D:

Category D does not require any evaluation as it is for outsourced job outside the Tata Power

company premise.

Annexure 12.2

Check List — Adequacy of Safety Statistics of Service Provider Actual Marks Remarks
obtained
Check the s=afety statistics for last 3 — ::I"-‘ij
STCS >
years (LTIFR and LTISR) e e
Statistics not d
availabla
Check the trend LTIFR for last 3 years 153—11;1{“1“3 i“hﬂis
o s 2
03Tt 03 I5
=03 ]
Check the trend of LTISR last 3 years %EISR""“J“* 3_“‘1'5“1‘5
{u Q¥ -
Ito3 ISy
=3 ]
Has there been any
Prosecution/Conviction for any T lards
contravention with regard to Safety & Mo Prosecution 10
Prosecution 1]

Health provisions under the Factories
Act JElectricity Act/ BOCW Act and
Rules framed there under?

To ba providad in writtan on
latter head

Total

25
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Annexure 12.3
Check List — Adequacy of Safety orientation & training process of Service Actual Marks
provider obtained
1 Records of safety trainings provided to EESE:F?I’F]:H ‘:Ia:is
safety officer/supervisor/workmen during ;mpi:f,ﬂ B
last 1 year as percentage(%) of total | ST 9% or T3
employed by service provider emploves
<30% ]
Safety Mads
Supervisor
>80 of 10
smplovess
30to 79 %0 of 1
emplovas
<30% ]
Workmen Tads
=807 of 10
emplovass
30to T9 %00l [
emplovas
<30% 0
Total 25
Annexure 12.4
Check List - Adequacy of organizational structure for safety professionals & Actual Marks
engineers / supervisors. obtained
1 Check availability of number of safety | |__ Mas
p ; i e 1in 30 employess | 10
OTICEers from government recognize T 00 emploves | §
institute as per workforce strength. Aoy ofher i
3 Check availability of qualified workforce ;
f ; ] Whotsatdy | 2
ram governmen recognize officers qualifisd
institute/TPSDI. -390t ]
safaty officers
qualifiad
20 ]
Total 15

Confidential & Proprietary — The Tata Power Company Limited

Page 30 of 36




The Tata Power Company Ltd

Document No.
TPSMS/GSP/CSM/015 REV 05

W

Contractor’s Safety Code of Conduct

TATA
TATA POWER

Date of Issue:
30/07/2020

Appendix 13: CSM-F-9 Safety Bid Evaluation Criteria.

The User has to select whether the job is high risk/ long duration at time of raising the PR.

1) The decision whether job is “high risk “or not has to be made by order manager on the
basis of Risk involved (Risk Priority Number in HIRA) of the Jobs. An indicative list of high-
risk jobs is attached as annexure

2) If atechnical job is of low risk with estimated duration of the contract is 1 year or more
the job should be treated as “long duration”.

3) All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG will be
declared by Corporate safety. Corporate safety team will audit bid evaluation process of
a few selected jobs and Quality of evaluated safety Bids.

4) Records of jobs sent by for Safety Bid evaluation shall be maintained by Corporate
Contract team in existing tracing sheet along with other jobs.

5) For Safety Bid Evaluation will be based on following parameters.

Supervisor (1

Manpower .
per work site up
to max. 50
workers)

ITI/ Diploma in relevant field.

Experience- Minimum
experience in relevant
mentioned in the job in PR.
Training — Trained and certified by TPSDI
or equivalent institute in relevant safety
procedures.

Note: On request of the
contractor/Users -TPDSI should vet &
certify the skilled & experienced

2-year
field as

Minimum Requirement Weight Score
age (%) Obtained
Safety Officer (1 | Qualification- Officer shall possess 5
per 500 Advance Diploma In Industrial Safety by
workers) state technical board.
Experience- Minimum 1-year
experience in relevant field as
mentioned in the job in PR.
Safety Qualification- Supervisor shall possess | 5
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Technician if Technical Qualification is
not adequate.
Technician Experience- Minimum 2 year experience | 5
(Skilled workers | in relevant field as mentioned in the job
as electrician, in PR.
rigger, fitter,
welder, cable Training — Trained and certified by TPSDI
jointer, line or equivalent institute in relevant safety
men etc) procedures.
Equipment / | The list of Equipment /Machines / Tools | 30
Machines/ Tools | and tackles to be used for job to be
& Tackles(lifting | submitted by the contractor.
and shifting | Evaluation of the list will be carried out
tools) based on
1:::(;8; 1) Suitability as per the relevant job
2) Make and age of the tools from
authorized agencies defined by
the user.
3) Certification by the competent
authority of respective state.
Safety Records Safety Records for last 3 years (as per | 15
Safety vendor or as per our knowledge) —
Records Recommendation?
HIRA/Contract Adequacy of HIRA and Job Safety Plan | 20
Job Safety Plan with respect to relevant job. More
Safety Plan weight age will be given to vendor for
using mechanized work and advanced
tools and equipment
ISO-9001 ISO-9001 2
Accredited ¢ 12001 1S0-14001 3
Bodies
certificate | 5 cAS 18001 | OHSAS 18001/ISO 45000 15
ISO 45000
Total Score

6) Vendor entitled to carry out the job only when qualified for the safety evaluation as

follows:
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7)

8)

9)

Contractor is qualified in safety bid only if his total score is more than 70% in all

category 1 jobs such as high risk/long duration.

The Corporate Contract has to ensure that the vendor provides the filled “Safety

Competency Form” along with the quotation.

Corporate Contract will forward the Safety Competency Form received from the

contractor to the Safety Concurrence Group for evaluation.

In case SCG wants to visit the site, the Safety Competency will be based on evaluation at

the time of site visit Annexure 13.1

Annexure -13.1:

Checklist to be used: During site visit to check the adequacy Safety systems.

Observation

Score*
(1-5)

Check the adequacy of safety policy and Safety
Management system of the contractor.

Does the contractor have written down safety procedures?

Check the records of Near miss, unsafe act, unsafe
conditions and incidents.

Check the organization setup to implement the safety
systems at site (safety officer, safety supervisor)

Check whether safety meeting and toolbox talk carried out
regularly and records maintained or not.

Is the process of incident investigation adequate or not?

Verify incident reporting and recording system

Check the usage of equipment/tools and tackles.

Check for housekeeping at site

Check the use of PPEs and general behavior of workforce
towards safety

Total Score

Site Visit Score

Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1is the lowest and core of 5
is the highest.
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Date of Issue:
30/07/2020

Appendix 14: CSM-F-11.1 CFSA Format

CONTRACTOR FIELD SAFETY AUDIT
Project Name :
Date:
Description of Severity rating: Audit Team:
1 =Untidy area, minor issues, sets poor example
2 = Restricted access, unacceptable trash, disorderly
3 =Rule or procedure violation, potential injury
4 = Unsafe condition, serious injury potential
:’> = Immedlate serious injury potential, stop activity Audit Time: 10:00hrs -11:30 hrs
immediately and correct
Weather: cloudy
Responsible Number Violations Remarks Leading Indicators
Personnel
Observed
[Tp} oy =]
" & | & £
> <t [
s £ 51 s
%) =] Q a
- 2 < T > S =
8| S| 2| 5|2 2&|¢2 7 E
£ s S ® | < ] x ]
() s | 5 | °| 3| ¢ o
c c o — P g [=] [t
“ S| 8 > 8 B g
(G] S =3 c
= ] o)
2 >
Description
Area
1
Sub Totals 0 0 0 0 0 0 0 0 0
% of Observed People Working Safely
Number of Violations
Average Severity of Violations
Number of Severity 4 & 5 Violations
% of 4 & 5 Violations
Approximate Number of Workers
Observed
Number of People on Site
% of Workers Observed
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The Tata Power Company Ltd 'l ' Contractor’s Safety Code of Conduct

Document No. Date of Issue:

TATA
TPSMS/GSP/CSM/015 REV 05 TATA POWER 30/07/2020

Appendix 15: Indicative List of High-Risk Jobs

To access the exhaustive list of High-risk jobs, please refer the following documents
1) High Risk Jobs- Generation
2) High Risk Jobs- T&D
3) High Risk Jobs- Renewable

Indicative List of High-Risk Jobs -Generation Cluster

Sl. No. Jobs
1| Demolition/ Painting of Chimney

Survey Sounding Jobs in Sea
Dredging at Coal Birth Jetty

Maintenance / Testing and Replacement of Extra High Voltage (132 KV etc.)
Switchyard equipment

Maintenance of EOT Cranes

Deep excavation (5 feet or more) near existing buildings /Structure s

Working inside confined spaces (entry through manhole)

Operation Maintenance of elevators

O|0|IN|O |

Working on Live control Circuits for identification of faults

10 | Cable laying and termination Jobs

Indicative List of High-Risk Jobs - T&D Cluster

Sl. No. Jobs

Transmission Line Tower Erection on columns, near live lines, In congested
areas, In creeks, In the Sea

Conductor Stringing on Tower Using Tensioner & Puller in the area such as
Line Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge
Crossing, Railway line Crossing, In creeks ,In the Sea

N

Cable Pulling by Using winch Machine in City and Rural Areas
Hot Washing of HT and Extra HT lines, Towers and switchyards equipment

Installation of Lifts

Installation of EOT Cranes

Tower Dismantling

Working on H Frame /Pole mounted Transformers

Ol IN[ojnn|h~|lw

Excavation in operational Area heaving power cables in receiving station
10 | Identification and spiking of cable / disconnection of cables from poles
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The Tata Power Company Ltd 'l' Contractor’s Safety Code of Conduct

Document No.

TATA
TPSMS/GSP/CSM/015 REV 05 TATA POWER 30/07/2020

Date of Issue:

Indicative List of High-Risk Jobs - Renewable Cluster

SI. No.

Jobs

Working on Electrical Panels

Hi Potting of Equipment

Battery commissioning and maintenance

AW IN(F-

Working on the nasal of Wind Turbine

Working on live electrical switchyard, material Handling and Equipment
installation

Roof Top Solar Panels Installation and maintenance

Working in live Electrical Switchyard, Material Handling, equipment installation

All maintenance activities that requires climbing on Towers /Structures /
Transformer/ GODs

Loading and Unloading of Solar Panels on trucks

10

Structural Repair /Dismantling work at height.
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Annexure IX
Tata Code of Conduct (TCoC)




JATA CODE OF CONDUCT

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the
same shall be binding on the Owner and the Contractor for dealings under this Order/ Contract.
A copy of the Tata Code of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief
Procurement & Stores e-maillD: pravin.jain@tpcentralodisha.com.




Annexure X

Environment & Sustainability Policy




ENVIRONMENT TAINABILITY POLICY

qw

TATA

CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Our commitment to environmental protection and
stewardship will be achieved by:

- Complying with the requirements and spirit of applicable environmental
laws and striving tc exceed required levels of compliance wherever feasible

- Ensuring that our employees are trained to acquire the necessary skills to
meet environmental standards

- Conserving natural resources by improving efficiency and reducing
wastage

« Making business decisions that aim towards sustainable development

- Engaging with stakeholders to create awareness on sustainability

P\A A

{Praveer Sinha)
Date: 15™ June, 2018 CEO & Managing Director

TATA POWER
Lighting up Lives!
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TATA

CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, employees,
partners, investors, communities and public at large

+«  We will uphold the values of honesty, partnership and fairness in our relationship with
stakeholders

«  We shall provide and maintain a clean, healthy and safe working environment for employees,
customers, partners and the community

- We will strive to consistently enhance our value proposition to the customers and adhere to
our promised standards of service delivery

«  We will respect the universal declaration of human rights, International Labour Organization's
fundamental conventions on core labour standards and operate as an equal opportunities
employer

«  We shall encourage and support our partners to adopt responsible business policies, Business
Ethics and our Code of Conduct Standards

«  We will continue to serve our communities:

« By implementing sustainable Community Development Programmes including through
public/private partnerships in and around our area of operations

- By constantly protecting ecology, maintaining and renewing bio-diversity and wherever
necessary conserving and protecting wild life, particularly endangered species

= By encouraging our employees to serve communities by volunteering and by sharing their
skills and expertise

+ By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

= We will alsc help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group's efforts

The management will commit all the necessary resources required to meet the goals of
Corporate Sustainability.

(Praveer Sinha)
Date: 15" June, 2018 CEO & Managing Director

TATA POWER
Lighting up Lives!
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1 ACCESSING ARIBA SOURCING

2 VENDOR SCREEN

3 SUBMITTING YOUR ANSWERS / PROPOSAL

3.1.1 Review and Approve “Prerequisites”

3.1.2 SCLECTE TEEMS OF LOLS. ...t e e e e e e e e e e e e e e eeaaaeaes 6

3.1.3 Entering Your Prebid

3.1.4 Entering Your Prebid for e-auction

3.1.5 Participate to the e-auction

3.1.5.1 How to submit a price
3.1.5.2 What to do If you have a problem during the e-auction?

4 COMMUNICATING WITH UPM NEGOTIATOR

5 SUPPLIER FREQUENTLY ASKED QUESTION
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1- Accessing Ariba Sourcing

Step 1: You will get an invitation to your email from Ariba System. Keep this email, it contains your login
Information and a direct link to Ariba.

Step 2: Click “Click Here” to access the Ariba Web Site.

Ravi Shingare «<sdsystem-prod+TATA 2 710@ansmtp.ariba.com>
The Tata Power Co. Ltd. has invited you to participate in an event: RFQ for testing.
Ravi

€ to download pictures, To help protect your privacy, Outlook prevented automatic download of some pictures in this message.

The Tata Power Co. Ltd. has invited you to participate in the following event: RFQ for testing, to
submit a firm bid on or before the Bid due date covering the goods/services defined by the
attached BOQ and specification in compliance with all referenced documents. Please indicate that
you are inclined to bid within two (2) days after receipt of this Bid Request. The event is set to
begin on Wednesday, January 20, 2016 at 7:30 PM, India Standard Time.

Use the following username to log in to The Tata Power Co. Ltd. events:
testl.ravi.shingare@tatapower.com.

Click Here to access this event.

When you click this link, log in with your username and password. You will then have the option
to register your buyer-specific user 1D with a new or existing Ariba Commerce Cloud account
and participate in your event.

If you do not want to respond to this event, Click Here. You must register on the Ariba
Commerce Cloud or log in using your existing Ariba Commerce Cloud account username and
password before you can indicate that you do not want to respond to this event.

If you have forgotten your username or password and are unable to log in, Click Here.

Step 3: Supplier has to click on "Continue"

Ariba Sourcing
Welcome, KIRTI CONSTRUCTION
Have a question? Chek hese 1o see a Quick Stan gulde

Wedcome: fo fve Aniba Commerce Cloud. The: Tata Power Company Limied has imled you lo a sowrting event. Please complele regisiration for your account on the Ariba Commespe Cloud prior bo acoessing the sourting event

Please complede jyour Afiba Commerce Cloud wset account registration by clicking Continme. hote: i you cick Continue and you aready have an existing usef aceoond on the Atba Commerze Cloud, Anba Discovery of Afiba Netwerk you will be
cieatiog b dupbcale user acound

Clhick hese if you already have an Ariba Commerce Cloud | Arfba Discovery or Arba Network account

About Ariba Commerce Cloud

The Arba Commerce Cloud i your entryway to all your Ariba seller solutions. You now have a single kocation 1o manage all of your customer relationships and supplier activities regardiess of which Afba
solution your customers: are using. Once you have compleled the registration, you will be able to

+ Respond more efficlently to your customer requests

* Work more quickly with your customens in all stages of workflow approval

+ Strengthan your relationships with customers using an Ariba Commarce Cloud solution

+ Review panding sourcing events for multiphe buyers with one lagin

= Apply your Arlba Commarce Cloud Profile across Ariba Network . Ariba Discovery . and Adba Soweing acthities

Maving io the Ariba Commerce Cloud allows you fo log info a single location 1o manage
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Step 4: The registration process only takes a few moments, with a simple one-page registration Define your
password and secret question. Click “OK”

KIRT! COMSTRUCTION

India [IND]

Yashodeep E3- 0B

e Supplier has to fill the form
4007049

mumbai

maharashira

400709
Enter Product and Senvice Calegories 0f  Browsa

Enter Ship-1o or Senvice Localion - Browse

e amiBar

Expired Password

wour passeard has expirsd, Follow these instructions to complete this step: Crzate a new password and confirmn . Select a secret question and ansmer it 5o

Fasswords are case-sensitive, and must be between @ and L6 characters long. They can include any Latin characters and punctuabon marks, and must include st l=ast one
numeral between the first and last character, They must also indude at l=ast ons letber. For ecample, gofariba.

The current secret answer that you have entered is different from the cne that has been recorded for this user,

|\lfho is your favorita sports team?
[1tves |

i %) indicates o required fisld

Tou exprascly agree and understand that your datz entered into thic system may be transferred outside of the European Union or other jurisdicton whers you are located,
iz Furtes s desceibed in the Seiba Dats Palizg. Dabs Delies

Step 5: If it's the first time you are invited to use UPM Ariba, you'll need to accept the “Participant Terms”.
Select “| accept the terms of this agreement”. Click “Submit”.

In what city was your mother bom?

Language  English

ariba will make your company profite, which includes the basic comparry informaticn, availabie for new business oppartunities 1o cther companies, If you want to hide your company profile, yeu can do so anytime
by editing the profile visibulity settings on the Company Profile page after you have finished your regsstration,

By dlicking the Submit button, you expressly acknowledge and give consent to Ariba for your data entered inte this system to be transferred outside the European Union, Russian Federation or gthier jurisdiction
where you are located to Aniba and the computer systems on which the Anba services are hosted [located in various dats centers globally), in accordance with the Anba Privacy Statement, the Terms of Uze, and
applicable law,

You have the nght to sccess snd modify your personal data from within the by the Anba withan your org. of Anba, Inc. Thes consent shall be in effect from the moment
it has been granted and may be revoked by prior written notice bo Ariba. If you are & Russian citizen residing within the Russian Federalion, You also expressly confirm that any of your personal dsts entered or
modified in the system has previously been captured by your organizaton i 8 separale data repository residing within the Russian federation,

I /| 1 hove rend and agree to the Terms of Use and the Ariba Privacy Statemant I
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2 Vendor Screen

2.1.1 If vendor goes through mail invitation then directly Screen 3.1.1 will appear, but if If you have used
Ariba before and have already accessed an event for the buyer-specific account with your current
log in ID, click the Login button to continue. Log in with your Ariba username and password in order
to participate in the event OR you have to follow the following steps.

Step 1 - Log on supplier.ariba.com

Step 2 - Put your USER ID and Password in following screen

SAP Ariba /\\ Proposals

Supplier Login

Login

Forgot Username or Password

Need help? See

Step 3 - Go to ARIBA APPS E and click on Proposals.

ﬁ'rlba Net"-'“uio'rk =x  Company Selfings v ’. Ravi Shingare v Halp Center %
Go To My

INBOX OUTBOX  CATALOGS ENABLEMENT TASKS ~ REPORTS EADS Create v

Trends Rafes

Releases v All Customers WV CONTRACTS KT | C

Getting Started with Ariba - -

Ariva Network for Supplers:
SO Introduction: Your customer ...
1 Getto Know Arba 431 min

2 Review Ariba Fee Structure Arioa Network for Suppiers: First

T Overdew Thi..

3 Confirm Billing Contact

PR, o Ariba Suppler mobde app Ovenden
4 Add Users 1o Your Account

5 Complete Enablement Tasks
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3 Submitting Your Answers / Proposal

3.1.1 Review and Approve “Prerequisites”

Step 1: Review and download all documents & then Click on “Review Prerequisites”

Erted s

Dindiiis Tabosilli

VOl

o B Fevisw Evami
Dulais

Elrmreapnilii
A0 Ealari Lok
4, Askares Ramranss

F el Tol e

B anisw

1. Bevinm sl Adsowl

T Rwdaw m%e merpnea in S IPRmELAREL, S280A1ITA8 NLEETALE PUE) kb BUIREPEE B IS L 0 sy e mmeien AF A . EEma praren el PeLy des
o b b i antedd e snad bl orw ptw Qan carbionm with 1 dvard, Iy das il Hhe gl et 1he monsi cartins] o g
b wee

_| Ll pmiswhan | |Curiofl tw Rawpnina | § Semi Do faimmasen)

UPH Preregesiies

Builivrn 3 o 4 Bwgl o

i #
¥ 1 0F Preregse e
ki Jr Ve sl VP Quewd Sorcvaery Samiibern e Poodeils vl b "!rf:

L3 . De 30w wormort iPM code of madec 1 4['.

Step 2: Review and accept “Bidder Agreement”.

[Frerequinies.

BocbB1345837 - sourcing-project-uo01

¥ Checklist
+ 1. Review Evenl
Details

T ———

Review and Accepl
tes

of the M e events (On-Ling Events') held and conducted by the company sponsaring this On-Ling Evant [Sponser’] on the web site (this ‘Site’)
hos(ed by anba, Inc. ('Site DM‘H) v‘our cclnnalw 8 Famclmw( or You') agrees to the following terms and conditions {'Badder Agresment’):

1. Bids. If You are invited to particpate in the On-Line Event, Sponsor reserves the right to amend, moddy or withdraw thes On-Line Event. Sponsor reserves the right lo accept or reject all or
part of your propasal. Submission of 2 hid docs not creste a contract o any expectation by Participant of a future business relationship. Rather, by submitting a bid, you are making a firm offer

which SPANSAr May dCoept tn form a contract, subject to section 2 below. Spensor-is not liabde for any costs incurred by Participant in the preparation, presentation, or any other aspect of
Participant's bid.

2. Price Quuotes. Except to the extert Sponser allows & non-bnding bid, &l Bids which Parbopant submats through the On-Lme Events are legally valsd quotations without qualficabion, except
for data entry errors.

3. Procedures and Rules. Participant further agrees to be bound by the procedures and rulles established by the Site and Sponsor.

4. Confidentiality. Participant shall k=ep all user names and passwords, the On-Line Event content, other confidential matenals provided by the Site andfor Sponsar, and all bids provided by
Yeu ar ansther parhspabing arganizabian in confidence and shall not dizslnse the faregeing to sy third party.

5, Hids through Site only. Participant agrees te submit bids oaly through the on-fine bidding mechanism supplied by the Site and not to submit bids via any other mechanism including, but nat
limited to, post, couner, fax, E-mail, or orally unless epecifically requested by Sponsor.

6. Ethical Conduct. All parties will prohibit unethical behavior and are expected to natify the Site Owner by contacting the appropriste project team if they witness practices that are counter-
productive to the fair operation of the On-Line Event. If Participant experiences any dificuities during alive On-Line Event, Paricpant must notify Site Owner immediately.
7. Survival. The terms and conditions of this Bidder Agreement shall survive completion of the On-Line Event.

BA v1.1 19AuglS

") 1 accept the terms of this agreement.

do not accept the terms of this agreement.

3.1.2 Select Items or Lots

Step 1: Select Items. - If you do not want to quote for any items/lots then you do not select that lot / items
and then go ahead for select and submit lot.

Step 2: Click “Submit Select Lots”.

¥ Checklist

# L, Raview Evunt Dutails

Doc29687402 - E-auction

Chovsa the fots in which yoo wil particlgate: You can cancal your inceston to gardcipace in'a fot until yoo submic a responss for tha 9 onca you Submit 3 responss you Canaot

Uzing Excal

b= Available for Bidding
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3.1.3 Entering your offer for RFQ
Step 1: as per following screen Vendor Dashboard will appear where RFQ from TATA Power will be visible.

ny Seltings »

Walcome to the Ariba Spend Management site. This site assiste in identifying world class suppliers who are market leadars irf
The Tata Power Company Limited-TEST Adba, Inc. administers this site in an effort to ensure market integrity.
Requested Profile
Your customer has requested that you

complete 21 additional profile fiside. -
g 3 f Events

Enter Now >

Putlic Profile Completeness

DocY035524000 1211672016 £:36 PM

Enter a short descript®glo reach 45% >

Vendor has to complete the vendor

registration FORM Due Date Comgletion Date

Step 2 - Follow all the steps of 3.1.1t0 3.1.3

Step 3 - Vendor has to submit their techno commercial offerin 2.1. In this field Do No attach any price content.
For Price Bid put all the unit price and taxes and duties in provided field. Put "0" (ZERO) in not applicable field.
1.4.1 Contract Safety Manual % Annexure | (Contract Safety M

2. Review and Accept
Prerequisites 1.42 TATA Code of Conduct i Annexure lll (TCOC) pdf

3. Select Lots ¥ 1.5 Technical Specification

1.5.1 Technical Specification Details Attach a file

4 Submit Response
v 2 Techno Commercial bid

2.1 Please attach the Techno-

Commercial Bid Attach a file

¥ Event Contents

¥ 3 Price oid

v 3 Price Bid

31 Bidder to specify the prices
either in terms of percentage ( %
) or Value where the options are
available for both. In case price is
speaecified in percentage ( % ) ,
please Specify 2ero ( O ) in the
amount field and vice-versa.

3.2 Bearingfor motor 1.90991 More 15.0 ) INR 30 each
3.3 AMC 20,000 1S U/CCS CONTRACTS More 35,0000 INR. 35 month

3.4 ANALY SIS TAILRACE WTR SAMFPLE More 35.000.00 INR 45 each

Step 4 - After successfully putting Techno commercial offer and price part then click on "Submit Entire
Response"

L e e e e e

(*) indicates a required field

| Submit Entire Response I Update Totals | ‘ Save ‘ | Compose Message | l
| |
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3.1.4 Entering Your Prebid for e-auction

Before participation to the e-auction you must place a pre-bid. If you haven’t placed a Prebid in the
Prebid time you won’t be able to participate to the auction itself.

Step 1: Populate Your Answers.

Step 2: Click “Submit Entire Response”.

a0 Dack to The Tata Fower Company Limitec-TEST Dashboard Deskiop File sync = Nobmcaoons

Console

f‘ﬁ.e remaining in preview WL EVIVEIEKI

Pt Rt ihe [5] The event owner has requested that you submit 2 prebid before the end of the preview period. You have net yet submitted a prebid.

Response History

Al Content 4
¥ Checklist
Name ¢ Extended Price
4 1. Review Event
Details 1 Introduction

+ 2. Review and Accept T2 Commercial Terms
Prerequisites

b2l fote 0 Less.. © * [5000
43, Select Lots

4 ore cable
0 4, Submit Bids
¥3 Pricing

5. Enter Lot Details
3.1 FOR SITE DELIVERY
PAF INCLUSIVE @_] COMP-1.xlsx

s
v |
Fyont Comtonts [Submr{ Entire Ileepnnse] pdate Tnta\s] @ | [Cnmpm Message ] |Em| [mpnrt]

When the Prebid time is still open you can still modify your Prebid:

Click on “revise Prebid” and repeat in step 1 and step 2.

hick to The Tata Power Company Limited TCST Dashboard

e le i Doch81345837 - £001 Time remaining in preview 1 day (4:02:39

# Your prebid fizs been submittzd, You wil be netified when the eventis cpen for biddi
el Meseaes

|eepence Histary Revise Prelid

" Checklist

M B All Conlent

Letails
— hame 1 Extended Price
/7. Review and Arcept 5

Drerequisites 1 Introduction

3. Select Lots ¥2 Commercial Terms £,000.02 MR
1. Submit Bids 721 1 [ 5 5M00IN
5. Inter Lot Delails 4 core cable

¥3 Pricing

21 FOR SITC DILNVERY
PRFTHOLUSIVE ) COMP-1aday
" Event Lontants

Compaze Message

H'I: i} Mﬂ d
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3.1.5 Participate to the e-auction

If you have placed a bid in the Prebid time you will be able to participate to the e-action. E-auctions
are rather sort in time (usually less than 20 min per item). Once the time is closed you won’t be able

to bid anymore.

< Go back ta Tha Tata Power Company Limitad-TEST Dashiboard Deskicp Fie Syne. (R0 Nothcations

Consale #il DocE81348837 - sourcing-prpeT 0T ) Time remaining for lot 2.1 UL

¥ fout reaponee s been submated._| Your price rank in the auction I
fvend Mezapged =
My Bid Rank 1 ,,Jf'"\ Bidding time left for the item

i decremant: 20,00 INR

# 1 Heview Eyent
Delaily Hame 7 Eatended Prae

T21 et U
4 corn cable
2.1.1 «able-1
4 cory cable

Decrement bid by 1,000 O uslue ()
T

‘_wwu;lmrm][mﬁw}@_ | [Compose Hessape |
You start the auction with your Prebid price. You can
; maodify the price directly here or use the decrement
" bid functionality

ST T W T oY v
+ ¥

il Neb T b tha U5 54 Cannds (toddraa) call L [MA] 2102133, Tor mtarmatinnnl hafp mervbar ik bary

When you want to submit your price presses “submit current lot”

In case the new price you submit is lower by 10% of the starting price (Prebid Price) the following warning
Message will be displayed.

To submit the new price, check the box and press submit. If you made a mistake press cancel so that you
Mistake would not be submitted.

B Ashu Ranjan »

+ Submit this response?
| ¥our bid has generated the follawing warnings:
| The value you entered for Item 2,1 (4,000,00 INR)

| improves your prevaus bid ar the ceiling value
| (5,500.00 INR} by more thad 10%

] theck here to ignare the wamings and submit

| vour bid amyway.
Submit|
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3.1.5.2 What to do if you have a problem during the e-auction?
If you have any problem related the system: - Call first Tata Power e- Bidding / Auction Cell

> e- Bidding /Auction Cell details:-

Core team
Contact Person E-Mail Id

Contact Details
Ravi Shingare ravi.shingare@tatapower.com 9029004168

Himanshu Ranjan himanshur@tatapower.com 0820339961
Escalation Matrix
Paresh Bhatt pareshbhatt@tatapower.com
C T Prakash ctprakash@tatapower.com

9223545185

4 Communicating with Tata Power Buyer & Auction team during auction
| e- bidding
Step 1: Click “Compose Message”.

Al Codteint

Hame 1
1 UPM Praresguicitac
1.1 Do You mcoepk UM Geaersl Surchesing Sonditions for Producks and Servces 7 I- a
1.2 Do you atcent UPM code of canduct 7 = ] @
1.3 Do you sceet UPM Enviranmental Folicy > =] @
1.4 Do you accept UPM SR 2 -*- °
1.3 U6 you stcest UMM ELnisong palicy = =[] &

¥ 2 Request for Quotation

2.1 Fatty acd Kaipola

Compose Masssge

Step 2: Compose Your Message and click “Send”.

o back to The Tata Power Company Umitad-TEST Dashboard

Compose New Message

shngare manufacturers (Rovi Shimae]

Tes Proect Tean
Subjects D0cEB1345E37 nourcing projeet 301
Amathments: Attach & fie

W B 1 U= sie V|Verdua

bt LS

Dear Sir,
Can we submit the price 77
Regards

ABC
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SUPPLIER.FREQUENTLY ASKED QUESTIONS

4+ Ifl registered on my buyer's Ariba Sourcing site in the past, do | need to register again?

Answer- Yes. Although you have registered on your buyer's Ariba Sourcing site in the past,
registering on the Ariba Commerce Cloud is required. The registration process only takes a few
moments, with a simple one-page registration. Registering on the Ariba Commerce Cloud gives you
access to all your buyer relationships with one username and password.

# Whatis the Ariba Commerce Cloud?

Answer: - The Ariba Commerce Cloud is your entry point to all of your seller solutions.

Rather than managing log in information for multiple buyers' sites, you will have one log in and one
account. This means fewer passwords to remember, easier user maintenance for your company,
and a unified profile for your organization.

4+ Dol needto add Product and Service Categories during registration?

Answer:-Yes; this is a required field. Product and Service Categories classify what your company
sells, and the system uses this information to match potential business opportunities with your
products and services.

Click Add Product and Service Categories to select one or more categories from the list of
options. During registration, you only need to choose one category, preferably related to the event
you are joining. You can add, refine, or remove categories any time after the registration process.

4 Dol need to add ship-to or service locations during registration?

Answer: - Yes; this is a required field. Ship-to or Service locations inform buyers where your
company sells its products or provides its services, and the system uses this information to match
potential business opportunities with your products and services.

Click Add Ship-to or Service Locations to select one or more sales territories from a list. You
can add, refine, or remove ship-to or service locations any time after the registration process.

4 Dol need to enter a D-U-N-S number when | register?

Answer: - No; this is an optional field. You are only required to complete the fields marked with an
asterisk (*). If you enter a D-U-N-S number, and you get a message that the value is already in use,
leave the field blank, as D-U-N-S numbers must be unique within the Ariba Commerce Cloud. Your
company can have multiple Ariba accounts, but only one account can use the D-U-N-S number.

Additional Information: - D-U-N-S is a registered trademark of Dun & Bradstreet or its subsidiaries in
the United States and other countries.

4+ Dol need to enter a Tax ID when | register?

Answer: - No, the Tax ID is an optional field. You are only required to fill in the fields marked with
an asterisk (*).

4+ What is the difference between the Email and Username fields in my profile?

Answer: - The Email field represents the email address where you wish to receive email
notifications. The Username field is the identifier that you use to access your account. The Username
field must be in email format, but you do not have to use a valid email address.
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Note: Leave the This is my username box checked if you want your email address to be the same
as your username.

+ How do |l participate in my buyer's event using an email invitation?

Answer: - Use the Click here link in the email notification to access the sourcing event.

While buyers might customize the email content you receive, all email invitations contain a link to
access the event.

Depending on your previous experience with Ariba solutions, do one of the following to access the
event after you click the link:

If you are new user, click Continue on the welcome page. You continue to register an Ariba
account to link with your buyer and participate in the event.

If you have used Ariba before and have already accessed an event for the buyer-specific
account with your current log in ID, click the Login button to continue. Log in with your Ariba
username and password in order to participate in the event.

If you already have an existing Ariba Network, Ariba Discovery, or Ariba Sourcing supplier
account, but you have not accessed any events for the inviting buyer's site, use the Click
here if you already have an Ariba Commerce Cloud, Ariba Discovery or Ariba Network
account link. After clicking the link, log in with your existing account to move your information
to your buyer's site.

Additional Information :- Registering an Ariba account provides you with a consolidated view of all
your customer relationships. With this one profile, you can view business opportunities, participate
in sourcing events, participate in contract negotiations, and manage orders, catalogs, and invoices.

4+ Why doesn't the link in the email invitation to participate in a sourcing event work?

Answer:-If you cannot click the link, or the link does not open the log in page, highlight and copy the
Uniform Resource Locator (URL), and then paste the URL into your web browser.

4+ Can my company have multiple accounts?

Answer:-Your Company can have multiple Ariba accounts, depending on your business needs. For
example, if your company has several locations around the world, you might want a separate account
for each region.

Most companies choose to have one account with multiple customer relationships, which provides
a centralized location to maintain their company profile information and all of their customer

relationships.

Additional Information

Consider the following items when deciding whether to have more than one account:

Administrators: For each account, you can have only one account administrator, but the
account administrator can provide access to multiple users. All users from your company
have their own Username and Password to access the account.

DUNS (data universal numbering system) numbers: You can add your company's DUNS
number to only one account. If you plan to have multiple accounts, leave the DUNS number
blank during registration.
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4+ How do | complete registration if my username already exists?

Answer: - This message means that you already have an Ariba Network, Ariba Discovery, or Ariba
Sourcing supplier account registered under username you entered. You can either register ua new
account by creating a new username, or access one of the following sites to request a password
reset for the registered username:

e Ariba Network (This login page is used for all Ariba Network, Ariba Sourcing, or Ariba
Contracts suppliers).
e Ariba Discovery login page

To reset your password, click the Having trouble logging in? Link on the Login page.
4+ Nothing happens when | click Forgot Username and enter my email address

Issue: - Nothing happens when | click the Forgot Username link and enter my email address.

Cause: - After you submit your request to retrieve your username, the Ariba Network sends an
email notification with usernames that match the email address you submitted.

Some possible reasons why you may not receive this username retrieval email notification:
e The email address on your account does not match the email address you entered when
submitting the request.
Your buyer-specific account was deactivated before you could move it to the Ariba
Commerce Cloud. Generally, that means you probably have not participated in an event with
that buyer for a while.

Solution: -
« Toensure you receive this email notification:
« Make sure you type the email address configured within your account.

If your buyer-specific account has been deactivated, contact your buyer to determine how to
proceed.

4+ Where is my password reset email?

Answer: - After you submit your request for a password reset, Ariba sends instructions to the email
address associated with your account. If you didn't receive a password reset email, check the
following scenarios to troubleshoot.

The username you entered is in the wrong format, or it isn't associated with the email address you
are checking.

Keep in mind, your username is in the format of a full email address, but it can be associated
with any email address you entered previously.
Your username is also case-sensitive.
To confirm that you are using the correct username and format, return to the Ariba login page,
and click the Having trouble logging in? link (Forgot Username if you're working in Ariba
Discovery).

o Choose |l forgot my username, and click Continue.

o Enterthe email address associated with your account, and click Submit.

o You will receive an email that lists the exact format of the username associated with

the email you entered.
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You entered the correct username, but you still didn't receive the password reset email notification.

e This can occur if the configured email address is different from the account you are checking.
e You might have multiple accounts for your company, so make sure you are attempting to
access the correct account.

Your email configuration or company's security settings might also prevent you from receiving the
password reset email. To find out, check your junk mail folder or email filter settings to verify that
automated emails from Ariba are not blocked from your email account.

4+ Why do | get this message on the SAP Ariba Login page: "The username and password
pair you entered was not found"?

Answer: - You entered an incorrect Username or Password. You might receive this message if you
entered a previous Username or Password. Remember that your Username has the format of an
email address, and both the Username and Password are case sensitive.

Click the Having trouble logging in? Link on the Login page if you don't remember your log in
information.
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-: Steps for tender submission:-

Step 1: Vendor will get an invitation email from Ariba System. Keep this email, it contains
your login Information and a direct link to Ariba.

URL for Supplier Users: http://tatapower.supplier.ariba.com

Step 2: Click “Click Here” to access this event.

Step 3: If you are first time vendor you will get the "Sign UP" window. Click on the same.
If this screen is not appearing then close the window and follow the steps.

If the vendor has already created User id and password then after step 2 he will directly
get the login screen. After credentials - click on ARIBA APPS and click on Proposals.

Step 4: After Continue simple one-page registration screen will open. Define your
password and secret question. Click “OK”

Step 5: You will be able to see the RFQ

Step 6: After review and downloading of all documents click on “Review Prerequisites”
Step 7: Review and accept “Bidder Aqgreement”.

Step 8: Select Items or Lots - Click “Submit Select Lots”

Step 9: Vendor has to submit their techno commercial offer in 2.1." Pls Attach Techno
commercial Bid "In this field Do No attach any price content.

For Price Bid put all the unit price and taxes and duties in provided field. Put "0" (ZERO)
in not applicable field.

Step 10: After successfully putting Techno commercial offer and price part then click on

'Submit Entire Response”
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Annexure Xl
Scope of Work &
Service Level Agreement

1.0 Introduction:

TPCODL will engage a service provider for the purpose of new cable end termination/jointing across
TPCODL distribution area spread in 5 circle, 20 divisions & 65 sub divisions. Following activities will be the
main responsibilities of service provider:

A) Providing highly skilled OEM certified cable jointers for making cable joints & termination.
Completion of jointing activities within timeline defined in SLA.

B) Providing supervisors for co-ordination & planning of cable jointing/termination activities across 5
circles & 20 divisions of TPCODL

C) Proper & timely reporting & sharing of MIS as per format provided by TPCODL.

2.0 Detailed Scope of Work

For Cable jointing & termination work

BA has to be a service provider for the purpose of providing services for installation of cable joint kit in for
newly laid 1.1 kV /11 kV /33 kV cables.

Detailed scope of work as set out hereunder:

a) BA shall provide services of trained & certified cable jointers for installation of cable accessories in the
TPCODL network. Jointers shall be certified by approved OEM of TPCODL (3M/Raychem/Cellpack) for
up to 33 kV cable rating.

b) BA shall deploy one Supervisor/Officer to coordinate, deploy, report and monitor the jointers requirement
for installation of cable accessories in below mentioned Circles. Telephone No’s of all concerned Project
officers pertaining to each division of TPCODL shall be made available by TPCODL to Business Associate.
Lead supervisor pan TPCODL- 1nos. BBSR-1, BBSR-2, Cuttack, Rest of TPCODL- 1nos each

c) Call shall be made to BA designated Supervisor/Officer by concerned Divisional Project in-charge of
TPCODL to facilitate for excavation at fault location. After excavation work (wherever required) is
completed and cable is ready for jointing work. BA shall deploy cable jointer within 3Hrs in town area &
within 4Hrs in rural area (where digging work is not required) with all jointing tools after receiving call
from concerned TPCODL Project in-charges. All further co-ordination related to the reported fault shall
be made with the concerned TPCODL official of the area.
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d) BA jointer shall commence installation of cable accessories only after obtaining clearance and taking Caution
Order/PTW from concerned TPCODL Project in-charge for subject to Aerial /Underground cable.

e) BA must provide quality PPE’s (Personal Protective Equipment-Safety Helmet/Shoes/Gloves/Goggles/First Aid
Box) as per TPCODL safety guideline to its staff for strict use before and during excavation/ Re filling and
installation of Cable accessories wherever required.

f) BA must take safety precaution to avoid any damage to cables/material in vicinity during cable preparation &
installation of cable accessories.

g) TPCODL shall issue free of cost the required material to BA, including cable pieces and cable jointing/terminating

kits required to carry out the job. However all consumable items like cotton waste, cleaning cloth, kerosene, and
hand tools, crimping machine, Jointing tools required for carrying out the jointing work shall be arranged by BA.
Semi-conducting layer of XLPE shall only be removed by a stripping tool. (Glass or knife shall not be used in any

case)

h) BA shall ensure that adequate resource of men and material are deployed for each job and the work is completed
within the targeted time frame.

i) BA shall issue identity cards to its employees deployed for jointing for the assigned works in entire TPCODL areas.

j) A record of all the Jointing work attended shall be maintained in a computerized data base format (MS excel),
approved by TPCODL and shall be forwarded on daily and monthly basis and as & When required by TPCODL.

[) TPCODL concerned Project engineer will ensure that the feeder/cable on which jointing/termination required, is
being de-energized, discharged, isolated, PTW taken and is safe for jointing work thereafter. Switchgear on either side

of cable section shall be earthed with Caution Tag.
m) TPCODL concerned Section Manager/SDO/EMR Engineer will issue PTW to respective TPCODL Project Engineer
and that to be hand over to concerned Jointer of BA before start of work. All equipment in the Sub-Station and

Digging site, other than the one taken over, shall be treated as live by Jointer.

n) TPCODL will issue all the required materials, including cable pieces cable Jointing/Termination kits as required for

Cable accessories installation based on the requisition made by concerned Project Engineer of TPCODL.

p) TPCODL will provide testing facility related to cable and accessories.

g) Phase sequencing should be carried out by BA and ensured during jointing.

r) If, for any reason, jointing work cannot be carried on same day as the cable is cut, then the ends of the
cable shall be sealed by BA to prevent moisture ingress. Cable sealing cap to be used for same.

s) Transportation of old/new material to/from store to site will be arranged/carried out by BA.
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t) BA shall ensure that adequate resource of men and material are deployed for each job and has to
complete jointing/terminations within 12hours at BBSR-1,BBSR-2 & Cuttack and 24hours at Paradeep &
Dhenkanal circles, from receiving of intimation by TPCODL Project in-charge.

u) For the case of emergency cases BA has to deploy sufficient manpower so that work can be completed
within 3Hrs from intimation raised by TPCODL Project in-charge.

v)BA to undertake vermin proofing of 11 kV/33 kV 3 way to 7 way Ring Main Units(RMU)/ Compact Sub
Stations CSS. All the materials required for vermin proofing like Mseal, Glass putty, Bakelite sheet etc shall
be provided by BA.

w) BA has to witness the test charge of cable/RMU after jointing/termination done. If puncture occurs then
BA has to bear all the necessary costs including cost of jointing kits.

x) In case of RMU, BA supervisor has to ensure proper tightness of indoor termination kit along with cable
boot to the bushing of RMU. If any flashover takes place BA will be penalized as per amount decided by
TPCODL.

xi) BA will arrange all requirement like Battery light, tarpaulin for bad weather condition,
and ensure quality installation.

xii) BA will ensure minimize scrap while making Joints and take responsibility of scrap return
to store in Bulk.

xiii) Faulty cable puncturing will be done by TPCODL FLC team in coordination with Project
team and BA.

XIV) BA will ensure safety zone creation with suitable barricading .
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Annexure VII
Scope of Work &
Service Level Agreement

1.0 Introduction:

TPCODL will eﬁgage a service provider for the purpose of cable repair across TPCODL distribution area
spread in 5<ircle, 20 divisions & 65 sub divisions. Following activities will be the main responsibilities of

service provider:

A)

B)

Q)

D)

Engaging work force with proper tools for digging & excavation for exposing faulty cable, proper
backfilling & removal of excess debris, within timeline defined in SLA.

Providing highly skilled OEM certified cable jointers for making cable joints & termination.
Completion of jointing activities within timeline defined in SLA.

Providing supervisors for co-ordination & planning of cable repair activities across 5 circles & 20
divisions of TPCODL

Proper & timely reporting & sharing of MIS as per format provided by TPCODL.

2.0 Detailed Scope of Work

2.1 For excavation, backfilling and removal of excess debris.

2.1.1 BAto be a service provider for the purpose of providing services for excavation, backfilling and

2.1.2

2.1.3

2.1.4

removal of excess (debris) work related to repair of power cables and monitor, coordinate and report
all such work, as more particularly set out hereinafter. The BA will register excavation call as per
TPCODL requirement during 24 hours a day. Work for Digging/Excavation should commence within 2
Hrs of call received.

BA shall deploy Supervisors/Officers to register, coordinate and report all calls related to
digging/excavation work for cable (1.1/11/33 KV) fault restoration. The designated Supervisor/Officer
will further deploy/arrange resources for execution of excavation work, backfilling and removal of
excess debris from site for fault restoration. The telephone number of concerned Supervisors/Officers
shall be made available by BA to TPCODL. Telephone number of all concerned officers pertaining to
each Section of TPCODL/Cable management team shall be made available by TPCODL to BA.

Call shall be made to Supervisor/Officer (designated by BA) by Section Manager (SM)/ SDO/Cable
management team or any other competent authority of TPCODL informing about the occurrence of
cable fault and requirement of digging work. All further co-ordination related to the reported fault
shall be made with the concerned official of the area concerned.

TPCODL will ensure that the feeder/cable on which the fault has been reported is isolated and
safeguarded for digging work thereafter. The cable so isolated and safeguarded shall be discharged by
TPCODL in the presence of BA’s representative and handed over to BA representative along with
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Caution Order/PTW. All equipment in the Sub-Station and Digging site, other than the one taken over,
shall be treated as live.

2.1.5 After location of the fault is known, BA shall deploy its personnel for excavation at the site after
TPCODL has taken due permission from the Municipal Corporation or
R&B/NHAI/Railway/Traffic/Local police and/ or such other agencies, as required in this regard. BA
shall assist Sub Division team to carry requisite documents to concerned authority if required.

2.1.6 DIGGING & EXCAVATION:

BA’s scope of work shall also include:

a.) Carrying out the necessary excavation with TPCODL safety guideline to uncover the faulty cable
portion/accessory and also uncover the required cable length for the jointing/termination installation.
In case of damage to cables or any other utility in vicinity during excavation/backfilling work, BA has
to bear all cost (Digging/Material/Jointing) incurred for restoration of damaged cable(s).

b.) Removing the faulty section through puncturing & cutting of cable in presence of concerned
TPCODL executive/staff.

c.) Preparation of cable ends after cutting for Hi-pot testing in presence of concerned TPCODL
executive/staff.

d.) Assistance for testing of installation involving the cable and accessories, if necessary and
applicable in presence of concerned TPCODL executive/staff.

e.) Transporting the faulty section back to the Sub Divisional / Section Stores/head office for failure
analysis.

f.) Transporting to the site the required materials and equipment for repairing the faulty section
from section office.

g.) Before start of excavation work, safety zone has to be created using hard barricading, reflective
caution tape & sign board. Reflective lights/board must be provided if digging work extends/carried
out during night/dark hours. Hard barricading should be created where ever public safety/stray
animal life risk is involved. Hard barricading shall be made of HDPE/steel/water filled HDPE plastic.
h.) BA must provide quality PPE’s (Personal Protective Equipment-Helmet/Shoes/Reflective
Apron/Ladder) to its staff during execution of digging/back filling and related scope of work.

i.) Carrying out the installation of cable, Hume pipes, Illumination arrangement (where necessary),
provide diesel water pumps (3” or 4” Outlet Dia) for removal of the subsoil water, provide tents,
wooden planks for shoring & necessary assistance for jointing & safe installation of the kits.

j-) In case of deep excavation (more than 1.5 meter), BA will do shoring with wooden plank along
with jack arrangement.

k.} In all case of digging pit, BA will do shoring for safe jointing work.
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l.) Burying the cable and accessories with sand bedding and docketing.
m.) Quality of tools and tackles used for excavation and backfilling work related to

cable restoration.

n.) Standard depth of cable must be ensured for all jobs as per TPCODL Work Instruction for cable
restoration.

0.) BA must provide JCB/Pneumatic Hammer/water pump/Trenchless Machine whenever required
for excavation work on approval from HoD (FLC)/Head.

p.) Submission of report on digging work by designated Supervisor to concerned TPCODL executive
as per standard format at periodic intervals on daily basis as may be mutually agreed with
TPCODL.

g-) BA must engage minimum 4 independent digging teams as per below details to execute 4 nos
of cable repairing jobs simultaneously. Each team should consist of one skilled supervisor & 4
semi-skilled digging staff. Teams to be placed at Bhubaneswar — 2 teams, Cuttack -1 team &
Puri- 1 team. If additional man power is needed to execute simultaneous jobs at other circles
(Dhenkanal & Paradeep), BA shall provide same as per SLA timeline.

Team should be ready to attend site 24/7 day or night. As cable repairing job can extend well
beyond normal duty hours so sufficient spare manpower should be kept on standby to execute
work 24/7. No job would be allowed to stop due to shortage of man power or due to job
exceeding 12 hours duration.

2.1.7 Backfilling:

a.) After the cable jointing work is completed as per process mentioned in section 2.0, BA shall do
the backfilling of excavated pit with the unearthed soil.

b.) BA must backfill with fine grade sand. Layer of sand in trench shall cover the cable completely.
Layer of sand should not be less than 100 mm.

c.) Mechanical protection of cable with RCC slab shall be done above sand to cover the total
exposed cable length. If more than one cable is exposed in the trench. Mechanical protection
shall cover all the cables.

d.) Cable warning tape to be laid above RCC slab during back filling. Warning tape will be provided
by TPCODL.

e.) Cable tags made of Aluminium sheets are to be installed on the repaired cable. Tags shall have
following information engraved with metal engraving device.

i) Feeder name & cable section
ii) Voltage level & size

iii) Repaired date

iv) Jointer name
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Dimension of tag: 0.5mm X 7cm x 3cm.

f.) Any extra debris should be disposed off from site as per instruction by section.
g.) BA has to repair road by concreting of M20 grade if required. Concreting activity shall only be
done on written approval from cable management team.

2.1.8 Documentation:
a) BA must properly document the location, landmark & GPS coordinates of the joint pit and jointer
details.
b) GPS location must be captured with a very high precision GPS device (Accuracy 10cm or below).
c) BA to also update the joint location in GIS physical cable route map provided by TPCODL.
d) All documentation has to be shared weekly with TPCODL along with MIS.

2.2 For Cable jointing & termination work

2.2.1 BAto be a service provider for the purpose of providing services for installation of cable joint kit in
respect to repair of 1.1 kV /11 kV /33 kV cables.

Detailed scope of work as set out hereunder:

a) BA shall provide services of trained & certified cable jointers for installation of cable accessories in the
TPCODL network. Jointers shall be certified by approved OEM of TPCODL (3M/Raychem/Cellpack) for
up to 33 kV cable rating.

b) BA shall deploy one Supervisor/Officer to coordinate, deploy, report and monitor the jointers requirement
for installation of cable accessories in below mentioned Circles. Telephone No’s of all concerned
officers pertaining to each section/ sub division of TPCODL shall be made available by TPCODL to
Business Associate.

Lead supervisor pan TPCODL- 1nos
BBSR-1, BBSR-2, Cuttack, Rest of TPCODL- 1nos each

c) Call shall be made to BA designated Supervisor/Officer by concerned Section in-charge/SDO/cable
management team or any other competent authority of TPCODL to facilitate for excavation at fault
location. After excavation work (wherever required) is completed and cable is ready for jointing work. BA
shall deploy cable jointer within 3 Hrs in town area & within 4 Hrs in rural area (where digging work is
not required) with all jointing tools after receiving call from concerned TPCODL executive/Manager. All
further co-ordination related to the reported fault shall be made with the concerned TPCODL official of
the area.

d) BA jointer shall commence installation of cable accessories only after obtaining clearance and taking Caution
Order/PTW from concerned TPCODL Section/Sub Division/EMR for subject Aerial /Underground cable.
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e) BA must provide quality PPE’s (Personal Protective Equipment-Safety Helmet/Shoes/Gloves/Goggles/First Aid
Box) as per TPCODL safety guideline to its staff for strict use before and during excavation/ Re filling and
installation of Cable accessories.

f) BA must take safety precaution to avoid any damage to cables/material in vicinity during cable preparation &
installation of cable accessories.

g) TPCODL shall issue free of cost the required material to BA, including cable pieces and cable jointing/terminating
kits required to carry out the job. However all consumable items like cotton waste, cleaning cloth, kerosene, and
hand tools, crimping machine, Jointing tools required for carrying out the jointing work shall be arranged by BA.
Semi-conducting layer of XLPE shall only be removed by a stripping tool. (Glass or knife shall not be used in any

case)
h) BA shall ensure that adequate resource of men and material are deployed for each job and the work is
completed within the target time frame. BA shall adhere to the target period for different type of faults as

detailed below:

i) BA shall issue identity cards to its employees deployed for execution and jointing for the assigned works in various

Sections.

j) A record of all the Jointing work attended shall be maintained in a computerized data base format (MS excel),
approved by TPCODL and shall be forwarded on daily and monthly basis and as & When required by TPCODL.

k) All the underground cable rectification works will be carried out as per the TPCODL standard work instructions
Cable Fault Restoration.

I) TPCODL concerned Section Manager/ SDO /EMR engineer will ensure that the feeder/cable on which jointing
requirement has been reported is de-energized, discharged, isolated, PTW taken and is safe for jointing work
thereafter. Switchgear on either side of cable section shall be earthed with Caution Tag.

m) TPCODL concerned Section Manager/SDO/EMR Engineer will issue Caution Order to concerned Jointer of BA
before start of work. All equipment in the Sub-Station and Digging site, other than the one taken over, shall be
treated as live by Jointer.

n) TPCODL will issue all the required materials, including cable pieces cable Jointing/Termination kits as required for
Cable accessories installation based on the requisition made by the JM/SDO/EMR engineer of TPCODL.

0) TPCODL shall provide man power assistance only in case of cable termination (Outdoor/Indoor) & aerial cable
accessory installation where cable repairing BA is not authorised. For all other cases no manpower shall be provided
by TPCODL.

p) TPCODL will provide testing facility related to cable and accessories.
q) Phase sequencing should be carried out by BA and ensured during jointing.

r) If, for any reason, jointing work cannot be carried on same day as the cable is cut, then the ends of the
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cable shall be sealed by BA to prevent moisture ingress. Cable sealing cap to be used for same.
s) Transportation of old/new material to/from Section office will be arranged/carried out by BA.

t) A record of all the digging work attended shall be maintained in a computerized data base format,
approved by TPCODL and shall be forwarded on daily and monthly basis and as and when demanded by
TPCODL.

u) BA shall ensure that adequate resource of men and material are deployed for each job and the work is
completed within the target timeframe.

2.3 Timelines:
BA shall adhere to the target period for different type of faults as detailed below:
33 kV faults: 24 Hrs
11 KV faults: 24 Hrs
LT faults: 12 Hrs
Timeline target will be calculated for completion of work as
T1: Time at which call is received by (Designated Supervisor/Officer) of BA from Section/Sub
division/Cable management
T2: Time at which Back-filling/Removal of Debris is completed after jointing work.
Timeline Target= (T2-T1) Hrs.
However if due to site conditions or factors beyond the control of TPCODL and BA, the job is
delayed, then the target date will be revised by TPCODL.
The delay may be for any of the following reasons.
a) Moisture in the cable due to which the excavation has to be extended.
b) Cable is very deep.
c) Job is suspended due to external interference like traffic police, R&B, NHAI, Municipal
Corporation or public.
d) Non-receipt of required material from TPCODL.
e) Any of the consent/approvals not being granted by the relevant authorities upon application
having been made or granted but ceasing to be in full force for the required period to carry out
the job.

i All the underground cable rectification works will be carried out as per the TPCODL
standard work instructions.

ii. BA shall make necessary arrangement of all facilities such as temporary lighting, sanitary
installation, fire protection, disposal of waste etc.
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iii. Necessary warning lights shall be arranged by BA on trenches, which have to be kept
open overnight. Electricity for lighting can be taken from any of the installation of
TPCODL.

Further, TPCODL reserves the right of engaging any other agency or resorting to any other
suitable means to carry out these jobs in the event of workmen of BA refusing to work, on strike
or for any other reason likely to lead to loss of productivity. Differential of repair expenses, if any
will be deducted from BA’s bills. {All Direct expenses incurred by TPCODL, in engaging any other
person, agency or restoring to any other suitable means under this clause, shall be to the
account of BA’s).

2.4 Other responsibilities:
2.4.1 BA to provide two numbers of commercial driver for running of cable fault locator vehicles
(Force Traveller/Bolero). Following would be the job responsibilities of drivers:
a) Place of posting: Bhubaneswar & Cuttack ( 1 each)
b) Duty hours: Normally Mon to Sat 9am to 6pm, However drivers should be available to work in
extended hours as necessary. BA has to provide suitable compensation regarding this to drivers.
c) Drivers should maintain log book for point to point movement of vehicle and diesel consumption.
Log book should be verified by HOD- Cable Management along with invoices for driver.
d) Drivers should maintain vehicle properly including cleaning of the vehicle.

2.4.2 BA to undertake vermin proofing of 11 kV/33 kV 3 way to 7 way Ring Main Units(RMU)/
Compact Sub Stations CSS. All the materials required for vermin proofing like Mseal, Glass putty,
Bakelite sheet etc shall be provided by BA

a) Monthly planning for vermin proofing jobs will be provided by TPCODL.

b) RMU & CSS are spread over entire TPCODL area so BA should have sufficient manpower to attend
the vermin proofing jobs.

c) . Warranty on vermin proofing jobs will be 1 year.

2.4.3 BA has to perform Thermal Scanning of Cable terminations at the cable riser point on a pole.

a) Thermal cameras for thermal scanning will be provided by TPCODL.

b) Monthly planning for thermal scanning jobs will be provided by TPCODL.

c) BA to provide daily report of thermal scanning both in hard copies as well as soft copy. A list of
hotspots with temperature & location has to be shared on daily basis. Weekly compiled report with
pictures of hotspots has to be shared in soft copy.

c) As cable is spread all over TPCODL, BA should have sufficient manpower to attend thermal scanning

jobs.

2.4. RECORD KEEPING
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BA will maintain the following records:

a) Details of the Digging Calls/Work received/executed as per TPCODL format (Daily/Monthly).
b) Detailed job cards for the repairs undertaken.

c) . Details of the Cable Accessories installed as per TPCODL format (Daily/Monthly)

d). Job cards for each cable accessory installation work.

e) GPS location of each joint made.

f) Updated GIS route map

3. TPCODL’s Responsibilities:

1. TPCODL will issue all the required materials, including cable pieces & BA make cable jointing/terminating
kits, clamps, cleats, jumpers, PG clamps, hume pipes, cable end sealing caps, any additional material as may be
required, based on the requisition made by the Assistant Manager of TPCODL.

2. TPCODL shall, if required, allocate storage space at various locations to store materials required for carrying
out the cable repair work.

3. TPCODL will provide testing/puncturing facility related to cable and accessories.

4. Concerned section/sub division/PSCC of TPCODL will issue “Caution Order/PTW” before commencement of
Digging & associatedwork. (Any work which is not covered under the scope of this agreement shall be carried
out only based on the specific written request of TPCODL).

5. Any cable identification and puncturing shall be done by TPCODL. BA shall provide the necessary assistance
and arrange for cutting/jointing of the cable in presence of section staff. BA shall not puncture/cut the cable
without concerned TPCODL executive’s written clearance.

9. After isolation of the fault by BA, the insulation resistance of the cable shall be measured by Section
staff/authorised person of TPCODL to verify its healthiness. The test shall be done using Hi-pot set at phase
voltage. Equipment and material for HV Tests, insulation resistance test (Megger) shall be arranged by
concerned Section of TPCODL.

10. Hi-pot will be done by section/authorised staff for new cable piece to be used for restoration work to check

its healthiness.

4. GUARANTEES

Guarantee/Warranty period shall be sixty months from the date of installation. In case of failure of cable
joints, terminations installed by BA due to poor workmanship, within the guarantee period will result in
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following deduction:-
I. Deduction of all expenses incurred for excavation work carried for fault restoration.

Il. Reimbursement of cable accessories failed in GP to Central Stores, Bhubaneswar within 30 days after it is
informed to BA. If BA fails to reimburse within stipulated time, financial deduction for Cable accessories cost
shall be deducted by TPCODL.

Monthly joints failure analysis has to be carried out the BA after collecting the failed joints and analysing the
same with the presence of TPCODL cable management team. In the analysis of the failure of joint is
attributed to manufacturing defect in cable joint then no penalty will be imposed on BA. Report of the
previous month is to be submitted with the subsequent month bills baring which the joints would be
deemed to have failed in the guarantee period.

a) Quality Compliance: Failure of accessory within guarantee period (GP) will result in following
deduction:-
I Deduction of all expenses incurred for excavation work carried for fault restoration.
1. Reimbursement of cable accessories failed in GP to Central Stores, Bhubaneswar within 30 days after
same is informed to BA. If BA fails to reimburse within stipulated time, financial deduction for Cable
accessories cost shall be deducted by TPCODL.

M. In case of crater/depression found at past digging site, re-backfilling/corrective action has to be done
by BA at, free of cost.

5 Time/Safety/Quality compliance of BA Work:

a) TimeLine Compliance: Any deviation beyond stipulated timeline will result in deduction of 10% of job
value. Additional 5% of job value will be deducted on subsequent deviation in a month subject to
maximum limit of 50% of job value.

b) Safety Compliances: Any deviation from safety as per clauses will result in deduction of 20% job value. If
subsequent safety violation is observed, BA will be terminated as per TPCODL safety policy.

c) Quality Compliance: Any deviation from quality as per clauses will result in deduction of 10% of job

value.

6. REVOLVING FUNDS FOR EXCAVATION/RESTORATION: T

The funds for seeking permission for excavation / back filling or restoration as the case may be, will be
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deposited by TPCODL with the concerned local Authorities. BA’s scope shall be limited to submitting the
necessary permission letter to the authorities, which shall be provided by TPCODL to BA.

7. VALIDITY
The contract shall be valid for 1 years from the placement of Rate Contract. The service offered shall be
reviewed at the end of the contract period and may be extended or terminated at the discretion of TPCODL.

8. Standard pit dimension

Standard Pit Dimension (Two Straight/Transition Joints)
1) Standard Cable Depth for different voltage rating of cables in TPCODL standards are given below.
These depths & length must be ensured by Digging BA for cable repair

Digging Depth of the pit shall be:
LT cable (1.1kv) — 0.6 m

MV cable (11kv) - 0.9 m

HV cable (33kv) - 1.2 m

Digging Length of the pit shall be:
LT cable (1.1kv) -6 m

MV cable (11kv) -8 m

HV cable (33kv) - 10 m

Digging Width of the pit shall be:
LT cable (1.1kv) -1 m

MV cable (11kv)-1m

HV cable (33kv) -1.2

At Joint Area, the width shall be 2m for easy access to the jointer. Actual Depth, length and width of the
faulty cable may vary on site due to Terrain/Civic activities/Site constrain

9. Non Outsourcing undertaking:

Bidder to submit an undertaking that they will execute the job directly and they will not sub contract the
entire job to any other party. All staff engaged by the bidder should be on the direct payroll of the
company. Details of all employee engaged along with their ESIC/EPF details should be submitted along
with monthly invoices.
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