
Ref: TPCODL/P&S/1000000369/2023-2/corrigendum/001 
Dated: 3rd May 2023 
 
Sub: Corrigendum to open tender number TPCODL/P&S/1000000369/2023-
24 for 11KV & LT Network Maintenance & Allied Works, 33KV Network 
Maintenance and Operational Assistance of 33/11KV Substations of all 
TPCODL Divisions 
 
Following changes of conditions as per sl no (i), (ii), (iii), (iv),(v) and (vi) below are made in 
the above tender: 
 
Sl 
no 

Tender Clause No Original Clause Modified Clause 

i) Annexure-A 
Clause: Preferential 
norms for 
procurement from 
MSMEs registered in 
the State of Odisha 
 
1. Tender Fees 

 

To participate in the tender, 
MSMEs registered in the State 
of Odisha shall pay Rs.1,000/- 
including GST towards cost of 
tender paper. Those bidder who 
has already paid above tender 
fee against tender number 
TPCODL/P&S/1000000187/21-
22 for Operational assistance of 
33/11 KV sub stations, need not 
pay the same again. They need 
to provide only the document 
with respect to earlier payment 
for purchase of the tender 
document this time. 
 
 

To participate in the tender, 
MSMEs registered in the 
State of Odisha shall pay 
Rs.1,000/- including GST 
towards cost of tender 
paper. 
 

ii) Clause 1.7: 
Qualification Criteria 
 

Clause 1.7.4 
The Average Annual Turnover of 
the prospective bidder(s) during 
last three financial years 
preceeding to the year of tender 
notification should be equal to or 
more than                 Rs 30 crores 
(Rupees Thirty Crores). The 
bidder shall furnish documents 
for the last three years, 
evidencing their turnover 
requirement. 
 

Clause 1.7.4A 
The Average Annual 
Turnover of the prospective 
bidder(s) during last three 
financial years preceeding to 
the year of tender notification 
should be equal to or more 
than                 Rs 20 crores 
(Rupees Twenty Crores). 
The bidder shall furnish 
documents for the last three 
years, evidencing their 
turnover requirement. 
 
Above turnover requirement 
shall not be applicable to 
Business Associates who are 
currently engaged in either 
33 KV Network AMC, 
11KV/LT Network AMC and 
33/11 KV Substation 
Operation Assistance 



contract at TPCODL. 
However, the incumbent BAs 
may be qualified subject to 
satisfactory performance in 
the existing contracts. In any 
case the bidder should have 
key management personnel 
having significant past 
experience in the O&M of 
Distribution network in any 
major Distribution Utility in 
the country. The TPCODL 
evaluation committee 
decision on this shall be 
binding. 

iii) Clause 1.7: 
Qualification Criteria 

Clause 1.7.4 
Bidder should have executed 
O&M works related to 11KV 
Network , 33KV Network , 
33/11KV Substations Operations 
in any Distribution utility for a 
cumulative value of 30 Cr in last 
three years. Copy of work order 
/ completion certificate to be 
submitted in this regard. 
 

Clause 1.7.4B 
Bidder should have executed 
Maintenance works related 
to Electricity Distribution 
Network at 11KV and 
33KV/66KV and Operations 
of 66/33/11KV Substations in 
any Distribution utility for a 
cumulative value of 20 Cr in 
last three years. Copy of 
work order / completion 
certificate to be submitted in 
this regard. 

 
 

iv) Clause 1.7: 
Qualification Criteria 

Clause 1.7.5 
Bidder shall submit Bid and meet 
all the QR requirement on his 
own. A bidder in joint 
venture/consortium shall not be 
allowed to participate in the 
tender. 
 

Clause 1.7.5 
Any Bidder in joint venture 
(JV) shall be allowed to 
participate in the tender. The 
number of entities forming 
the JV should not be more 
than 2 (Two). The JV 
members shall collectively 
meet the qualification 
requirements as per 
Qualification Criterial clause 
no. 1.7.4A and 1.7.4B. 
 
If the Associate is a joint 
venture, the constituent 
parties shall be jointly and 
severally bound to the 
TPCODL for the fulfilment of 
the provisions of the 
Contract. The 
joint venture shall designate 
one entity as their leader, 
who will be the 
Co-ordinator between the JV 
and TPCODL. The 



constituents & leader of the 
joint venture shall not be 
changed without the prior 
consent of TPCODL. 

 
 
 

v) Clause 8.Scope of job and Service Level Agreement(SLA) 

As per Annexure II. 
 

Scope of job and SLA will remain same as per tender except the following 
change:  

Total manpower in 11KV/LT Network maintenance contract are being revised from 
4907 numbers to 4707 numbers. Package wise manpower detail is as follows: 

Cluster Division 
Total Manpower - Deployment   

Lineman 
(Skilled) 

Helper 
(Unskilled) 

Supervisor 
 ( High Skilled) Total(Nos) 

1 

BCDD I 86 80 13 179 
BCDD II 101 95 13 209 

BED 96 92 12 200 
NED 122 113 12 247 

2 
NyED 138 126 16 280 
BaED 91 85 10 186 

3 
KHD 159 144 18 321 
PED 133 121 17 271 

4 
CDD I 98 90 14 202 
CED 132 120 12 264 

5 
CDD II 91 85 10 186 

SED 124 115 10 249 

6 
AED 89 83 8 180 
DED 165 153 16 334 

7 
TED 155 143 14 312 

ANED 117 108 10 235 

8 
KED I 152 140 18 310 
KED II 68 62 7 137 

9 
JED 98 89 9 196 
PDP 105 96 8 209 

Total 2320 2140 247 4707 
 The difference of 200 manpower will be engaged in replacement of faulty meters and 
new meter installation. Business Associate will be paid on the basis of number of meter 
replacement/new meter installation at the finalized rate. There will not be any fixed 
monthly charge for these 200 manpower. Please refer to the scope of Metering 
Installation Activity attached to this corrigendum. 

Accordingly Price Schedule, Annexure I will be modified and uploaded on ARIBA site. 

Manpower in 33KV Network Maintenance and 33/11 KV Substation Operation job will 
remain same as per existing tender terms. 



vi) Clause No.3. Calendar of Events 

Calendar of events is being revised as follows: 

Sl Event Existing timeline Revised timeline 

(a) 
Date of sale/ availability of tender 
documents from TPCODL Website 

From 18.04.2023 
onwards 

From 18.04.2023 
onwards 

(b) 

Date by which Interested and Eligible 
Bidder to pay Tender Fee and confirm 
participation as mentioned in 
“Procedure to Participate in Tender” 

29.04.2023; 17:00 
Hours 

09.05.2023; 17:00 
Hours 

(c) Last Date of receipt of pre-bid queries 
04.05.2023; 17:00 
Hours 

11.05.2023; 17:00 
Hours 

(d) 
Date & Time of Pre-Bid Meeting  
 

06.05.2023 
12.05.2023; 17:00 
Hours 

(f) Last date and time of receipt of Bids 
10.05.2023; 15:00 
Hours 

16.05.2023; 15:00 
Hours 

 
All other terms and conditions of the above tender will remain same. 
 
By Order 
Chief-Procurement & Stores, TPCODL 
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TENDER ANNEXURE- METER INSTALLATION ACTIVITY 

 

1. Scope of Work and SLA 
a. Meter Installation Services for Single Phase meters in the rural divisions :  

 
 The offer is invited for a period of 2 years. Initially Contact shall be issued for 1 year and based on 

satisfactory performance in first year it will be extended for another year.  
 Entire TPCODL is divided into 10 clusters. All BAs have to bid for all 10 clusters as per Tender BOM 

format. TPCODL reserve the right to allocate the Circle as per the execution capacity / tender 
evaluation done for each bidder.    

 BA shall provide their working execution capacity. The same shall be evaluated during tender 
evaluation of bidders.  

 Tentative quantum of work for each year is mentioned in annex-I of this document. 
 One BA can be allotted work in at the max 2 Clusters.  
 Engineer In-Charge for the contract will be concerned MRT Divisions Manager. 

2. Meter Installation Services 

2.1 Scope of Work shall include as per below: 
2.1.1 Key Activities:  

1. Installation / Replacement / Removal / Reconnection / Shifting of meter with or without 
service cable (assorted Sizes) as per the requirement. (Single Phase Meter). Scrap / warranty 
material has to be returned back to central store within 30 days of removal from site. Payment 
of meter removal will be paid only after returning the meters to relevant Central stores 

2. Pole Mounted Distribution box Installation (wherever there is LT ABC) and replacement with 
removal Distribution box (this will include supply of IPC connectors) by BAs where incoming 
cable is required to be connected in ABC 

3. BA has to maintain space for stacking transit material at suitable locations in Division / Sub-
division in urban and Sub-division / Section in Rural area to ensure timely execution of the 
cases.  

4. Rectification of site as per instruction of EIC or as per TPCODL representative. 
5. BA will have to receive free issue material from central stores for execution of work on need 

basis. Currently two central stores are operational i.e. Bhubaneswar – Power House and 
Choudwar, Cuttack. If any new store will be developed, same will be intimated to BA 
accordingly for receiving material from. 

6. It is the responsibility of the BA  to maintain the store properly.  TPCODL may audit this 
facility on monthly basis or as and when required.  

7. BA shall be responsible for any damage / theft of materials issued to him for installation.   
8. Cases to be executed for meter installation will be shared through Soft copy / Excel list / 

Notifications in SAP. 
9. BA to fill the pre-printed SAP protocols and handover consumer copy to consumer and 

return TPCODL copy to EIC. BA to keep record of protocols with him in hard and soft in 
traceable manner. Soft copy of Protocol / PV sheet need to be uploaded in SAP as well as per 
mode advised by TPCODL. 
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10. Installation of wall corner clamp / pipes / angles / fasteners etc. for quality installation shall 
be provided by BA. Same to be captured in protocols and accordingly consumables shall be 
claimed by BA in invoice.  

11. BA has to reconcile/submit monthly detail of Material received, consumed & balance material. 
Period of reconciliation can be increased or decreased by TPCODL EIC. 

12. BA will provide monthly MIS of executed work & the improvement plan of the deficiency in 
activity and discuss the same with Engineer In-charge. 

13. BA can be asked to operate on a fixed duration basis in any area other than their allocated 
area at the cost they have opted to work in their allocated area. 

14. Line item wise scope for every activity has been described in BOM in detail. 
15. These BA Employees Will Primarily Work For Metering Activities. However they Will Also 

Support Other functions such as Fuse Call Complaints, 11kv/DSS/LT Maintenance , AT&C loss 
reduction initiatives , Breakdown activities etc. on Regular Basis as per the direction of 
TPCODL EIC/ Divisional Manager.  

16. Since meter replacement is a time bound activity so BA has to engage additional 
manpower/vehicle in case the quantum is high during any period to meet the OERC PA 
timelines. 
 

 
 

2.1.2 Salient features of Safety Compliances:  
 

1. BA has to ensure implementation of Contractor Safety Management (CSM) as per latest revision. 
2. Required PPEs as per TPCODL standard has to be provided by bidder to all BA staff deployed in 

field and as well as in stores. List of PPEs is provided in this scope document. 
3. The safety Engineer deployed by the BA will ensure compliances of Contractor Safety 

Management (CSM) in field and provide MIS on daily basis for safety audits done during the day.  
 Safety Engineer will be reporting to TPCODL EIC & Safety Group.  
 Minimum 2% site audits for the executed cases to be conducted by safety engineer of BA 

with photographs. Report of same has to be submitted to TPCODL Safety Engineer / EIC. 
Testing of new installed meters with accucheck by BA team on sample basis for each 
division will also be considered as part of audit. 

 It will be responsibility of BA to ensure Safety of team i.e. Lineman and Helper at site in all 
respect. He will ensure implementation of Job Safety Analysis (JSA) and Standard 
Operating Process (SOP) provided by TPCODL during metering activities.  
 

4. All staff deployed in filed will have to go through HOTT process of TPCODL and only those person 
who clears the qualifying criteria will be allowed to work in field. Subsequently, the staff will be 
assessed for workmanship as and when required by EIC. 

5. It is the responsibility of BA to keep their manpower well trained in Safety and well aware of 
following the Standard operating procedures (SOP) while working provided by TPCODL. BA will 
provide training schedule for their employees in particular month. After conducting the training, 
MIS of same shall be provided to TPCODL EIC. TPCODL officials may join in for such training 
sessions. 

6. BA to ensure all statutory compliances required for scope of work, covered under this document. 
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2.2  Service Level Agreement 
 
2.2.1 The agency shall execute the various activities through experienced and authorised persons 

as mentioned below: 
 

Single Phase meter installation team comprising of:  
a. One Supervisor : One Supervisor who should be Diploma Holder in Electrical Engineering 

having one year of experience in maintenance of LT / HT Distribution network / metering 
activities. He should be capable of reading/ writing Hindi, English and Odia. 

b. One Lineman ITI (Electrical), having MV license and preferably 2 years of relevant experience. 
He should be capable of reading/ writing (Hindi/English/Odia). 

c. One Helper preferably 10th pass with knowledge of electrical distribution system less than 
45 years of age. 
 

Three Phase LT CT meter installation team comprising of:  
a. One Lineman ITI (Electrical), having MV license and preferably 2 years of relevant experience. 

He should be capable of reading/ writing (Hindi/English/Odia). 
b. One meter installer (ITI) 
c. One Helper 

Three Phase HT CT meter installation team comprising of :  
a. One Lineman ITI (Electrical), having HV license  and preferably 2 years of relevant experience. 

He should be capable of reading/ writing (Hindi/English/Odia). 
b. One meter installer (ITI) 
c. One Helper 

 
Note: 

 BA to ensure that adequate manpower is available for working at site if required over and 
above the above mentioned composition to execute the work. 

 Meter Installer and Helper will not work on live line. 
 
Type of Vehicle to be used for metering activities:  
2.2.2 Single Phase Metering services :  

 
a. BA to deploy vehicle in each subdivision for the meter installation activity. Any 4 Wheeler 

suitable for geographical terrain in area of operations (like Mahindra Supro / Tata Magic / 
equivalent or higher). 

b. Single Phase team for New Service connection should mandatorily operate using 4 wheeler.(There 
should be separate team for NSC) 

c. Single Phase teams for defective / mechanical meters replacement should be operated through 4 
wheelers vehicles. 

d. Driver of 4 wheeler vehicles must have valid commercial license.  
e. Fully closed 4 wheeler vehicles can be deployed with team.  
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f. Bidder to ensure all Statutory Requirements & documents (Insurance, Vehicle fitness , Pollution 
etc.) as per motor vehicle act / RTO guidelines  for operating these vehicles during all working 
hours in TPCODL. 

g. Single Phase team will assemble in office from where vehicles have to start for work on daily basis. 
This place may change with in division based on availability of work. 

h. TPCODL engineer may accompany the BA Team for performing metering activities. BA has to 
accommodate his movement from office to site / site to site along with BA team. 

i. All vehicles should not be more than 5 4 years old or should not have run for more than 1,00,000 
KM at the start of contract 

 
   
2.2.3  EIC Monitoring Mechanism for daily activities 

 
a. DM / SDO / JM (C) will provide details to target to BA for meter installation / replacement for any 

month.  
and accordingly intimate BA to deploy number of teams as and when required. 

b. BAs’ areas/ division/ sub-division, as the case may be, can be restricted to specific location/ area 
as per the business requirement to operate. Localisation of BAs’ Division wise / Sub-division wise, 
Jobwise (Normal business/ smart meter) or Hierarchy-wise  can be done as per the decision of 
engineer in-charge and will be informed to bidders in advance to plan their movement 
accordingly. 

c. EIC may allocate any central stores to a BA operating in any Division from where material can be 
drawn.  

d. Monthly targets will be intimated to the BAs two weeks in advance as per requirement and BAs 
capability. Targets will be signed mutually by both BAs and EIC or his representative. 

 
2.2.4  BA compliances for daily activities :  

 
a. Company is in the process of deployment of uploading meter, seals, material consumed 

details and GEO tagging details from site using mobile application. So, BA Line staff supervisor 
must have Smart Phone with required data enablement to upload the required information 
through mobile on daily basis from site itself.  

b. Capturing clear photographs of all meters installation cases and return (not executed) cases 
due to constrains at site. The photographs shall be submitted to Metering Team in form of 
digital media / Pen drive, bi-weekly on sorted CA / Notification-wise. Generally 5-6 photos 
have to be brought  as:   

c. a. New Installed Meter, b. Connection point at pole end, c. Sag provided, d. Service Cable at 
consumer end & e. Pole No, f. Photograph of old removed meter, g Photograph of old 
removed meter reading. Same is to be converted in to a single PDF and uploaded in SAP. This 
will be considered as a part of meter installation activity. Mobile app may be used for this 
activity. 

a. The photos shall be sorted based on notification number & meter number wise and 
same shall be submitted to respective Engineer In-charge on weekly basis and should 
be uploaded in SAP.  
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b. Capturing of GPS co-ordinates of meters in protocol will be must. Mobile app may  be 
used for this purpose 

d. The agency will get the job advices for next working day, on previous evening through Service 
Order. The vehicle may be loaded with meters and accessories on previous evening itself and 
must be parked at designated location. These vehicles can be audited by TPCODL staff at any 
time with or without prior intimation to BAs. 

 
e. The agency will be responsible for loss or damage of meters and other associated material if 

any for which TPCODL can resort to recoveries. 
f. BA to co-ordinate with lab in-charge and ensure that sufficient no of tested meters are 

received from lab for next 3 days of execution.  
 

2.2.5  Submission and punching of protocols  : 
a. The Agency shall ensure daily submission of filled protocol sheets of all type of activities, for all 

the jobs completed during the day, at MMG Sub-Division / Division office / Data Centre for Circle 
or other suggested TPCODL location on same day of execution.  

b. Bidder to arrange sufficient manpower for punching of protocols in system on next day of 
execution of work. Movement of protocols to data centre (where Protocol Punching operators 
will be sitting) and after punching to record room (where all protocol will be kept for record) will 
be in scope of BA. BA to arrange for required no of computers, broadband internet connections 
for punching of same.  These KPOs will be stationed at MRT Division headquarters for that 
particular circle in an office arranged by BA or at any location as agreed by EIC and BA. 

c. Agency should maintain proper records of duplicate copies of protocols in hard and soft in easily 
retrievable formats at his location. Agency shall submit the same on any such requirement of 
protocols / data as per requirement from TPCODL.  

d. TPCODL is in the process of automation of bringing mobility app for updating required data of 
meter installation from field. BA to keep resources ready for same. 

e. EIC reserves the right to amend the schedule for submission of protocols. All such data maintained 
cannot be shared with third party without prior information to Engineer In-charge. 

Note : As per current trend, it is identified that one KPO can punch 50 meter protocols in a day, so BA 
should deploy KPOs accordingly. 

 
2.2.6  Daily Monitoring Mechanism, Reports and MIS : 

 
a. Agency shall provide Daily Meter Installation Report in format provided by TPCODL to capture site 

visit details and submit the same to MMG on the same evening. TPCODL may change the format 
of control sheet as per requirement of EIC on time to time basis. 

b. BA shall be responsible for reconciliation of material and generating all reports & formats including 
exception reports on daily basis. 

c. All new connection cases shall be completed in 24 hours from the date of issuance of case. 
d. Utilisation report of all the materials will be submitted along with bills of subsequent month in 

prescribed format along with check list. 
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2.6 Activity Penalty (Liquidated damages):  
2.6.1 Penalty for inadequate execution:  
 

1. Penalty of Rs. 50/- per day per case will be imposed in each of the following categories :  
a. Delay in installation of New connections beyond 2 working day if the case is applied 

through SAP. 
b. Delay in punching of Protocol beyond two working days after completion of job.  
c. Delay in installation along with punching beyond 24 hours. 
d. Return of removed meters / material at scrap / warranty store beyond 30 days. 

2. If meter gets burnt due to poor workmanship, penalty equal to cost of meter will be 
recovered. 

3. In case of false reporting (like wrong picture, wrong details, and wrong return remarks) for 
return case by bidder, a penalty @ 2 times the rate of execution of the concerned case shall 
be levied. 

4. Penalty of Rs 100 per case will be levied for wrong punching of protocol in system. 
5. Penalty of Rs 100 per case will be levied for not uploading photographs in SAP within 2 working 

day of execution of case. 
6. If company owned meter after removal from site is not returned to TPCODL store, cost 

equivalent to new meter cost will be recovered for every meter. 
7. Any re-work done to improve the quality as required under tender will be free of cost to 

TPCODL. 
8. Two times the cost of testing of meters at site (Unsupervised Job) will be deducted from the 

bill of BA for each incorrect test results declared. 
 

2.6.2 Penalty for non-compliance of Tools and Vehicle 
 

1. Non-availability of items in vehicles / non-availability of specified vehicle, at the time of 
surprise inspection. Penalty @ Rs 2000/ - per such occurrence will be imposed.  

 
Total penalty under clause 2.6.1 and 2.6.2 taken together will be as following:  
 

 This will have an upper sealing of 10% of monthly bill amount raised by BA.  
 List of tentative tools required is given in tender document, however any tool which is required 

for quality work should be arranged by BA in required numbers. 
 

2.6.3 Penalty for non- compliance of Safety and Ethics 
 

1. All penalties as per Contractor Safety Management (CSM) will be applicable. 
2. BA not able to conduct 2% safety audit as per submitted monthly report for any set of division, 

failing which penalty @ Rs 5000/- per month, will be imposed on the bill of that set of division. 
3. Reporting of any unethical activity against BA / replacement of tamper meter, a penalty of Rs 

10,000/- per occurrence will be imposed and or termination of employee / contract with 
Agency can be done as per the discretion of EIC. 
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2.6.4 Penalty for Non-reconciliation of material :  
 

1. Monthly reconciliation of new and removed meter to be completed by bidder by 30th of every 
month for last month. Processing of bill for the month will be done only after submission of re-
conciliation report for previous month to EIC i.e. for processing the bill of month of Nov, reco 
report of Oct, duly signed by concerned engineer should be submitted. Upon reconciliation, if any 
material (other than meters and Seals) is found missing, 1.5 times the cost of such missing material 
will be recovered. 

2. Loss of any TPCODL meter or seal (FIR lodged with police station and informing TPCODL within 3 
working days) Rs 5000/- per single phase meter, Rs 12,000/- per three phase whole current meter, 
Rs 20,000 /- per CT meter and Rs 1000/- per seal will be imposed.  
 

Engineer in Charge or MRT Circle In charge is the final authority to waive off any penalty based on site 
conditions / circumstances beyond the control of BA. 
 
No penalty will be imposed in first 2 months of execution on target based performance parameters.  
 

2.7  PPE, Tools & Tackles: 
 

The agency shall provide the tools and tackles to each team as per specifications / PPE matrix 
(Annexure-1) or through any other notification as shared by TPCODL, Brief list is provided below : 

2.7.1 Regular Tools: 
 

Tools  Make  Specification 

a.       CMRI for all 3 Phase teams Sands / Analogic 
Suitable for Data download of 
meters commonly installed in 

TPCODL 
b.       Crimping tools  Dowll, Jainson or Equivalent  4sq mm to 300 sq mm 
c.       Clamp Meter of  Rishab or equivalent 0-20A-200A 

d.       Multimeter for testing 
voltage Rishab or equivalent 0-650 Volts 

e.       Drill Machine with 
extension and ELBC. Battery 

operated Drill will be preferred. 
Bosch, Black and Decker Suitable for fixing meters of 

Single Phase and Three Phase. 

f.        Extension cord with ELCB 
for Drill Machine. GE, Ligrand , L&T or equivalent Rating : 30 mA 

g.       Hammer Taparia / Pye 0.5 KG 
h.       Phase tester Taparia / Pye LT Line 

i.         Lineman's Insulated pliers Taparia / Pye 8 Inch 
j.         Wire stripping pliers Taparia / Pye   

k.       Cut resistant gloves for 
team cutting cables. Ugygi   

l.         Saddles  Any Make For Holding cable   
m.     Screw Driver of different 

heads Taparia / Pye One sided fixed only. 
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n.       Box Spanner set Taparia / Pye Suitable for fixing lugs up to 
300 sq mm 

o.       Tool box / Tool Bag Taparia / Pye Suitable for keeping required 
equipment 

p.       Double test lamp with 
Pigni Lamp Self Developed 2 Pigmi Lamp in series  

q.       Pre-define Insulated 
torque Spanner Set Taparia / Pye Suitable up to 300 sq mm lugs 

r.        Measuring Tape Any Make 30 M 
s.        Phase Separator NA Bakelite sheet 

t.        Safety Pouch for keeping 
tools while working Any Make Canvas bag with Belt holding at 

waist. 
u.       Safety cones with Caution 

tapes  Any make LDPE material 750 MM 

v.       Torch / Emergency light Eveready or equivalent LED Torch 
w.     First Aid Box Metalic Box As per table below 

x.       Rope 8 mm or more 

Nylon Rope various size 
suitable for passing tools to 

lineman working at height, for 
pulling cable to top of pole. 

y.       Copper/ Brass chains & 
shorting leads Any Make Suitable length to short 11 KV 

line 
z.       Fire extinguisher Any Make ABC Dry Powder type 2KG 

aa.   Ladder (foldable type( 2/3 
Layer)or as advised by TPCODL) 

for suitable height. 
Sintex or equivalent FRP with holding 'U' clamp on 

top rug, collapsible  9 M 

bb.   Neon Tester for HT Teams. Technology Products  Suitable for up to 33KV  
cc.    Discharge Rod 6 Nos with 

each Three Phase Team.  Taurus Power   

dd.   Water Level Gauge. Any Make For holding meter straight w 
r.t. ground reference 

 

Material in First Aid Box 

S.No. Name of Medicine/ Items 
Quantity at the time 
refilling FAB 

Usage 

1 Bandage 5CM x 3M 6 For dressing of wounds 

2 
Hansa Plast Wash Proof or 
Equivalent 

16 
For dressing of minor 
wounds / scratches/ injury 

3 Cotton 30 GM 2 Rolls 
For cleaning / dressing of 
wounds 

4 ORS Power 21GM 2 For dehydration 

5 Savlon 50ML 1 
Antiseptic solution for 
cleaning of wounds 

6 Cipladine Ointment 15 GM 1 For cut/ burnt wounds 

7 Omni Gel Cream 30GM 1 
For sprain/ swelling / pain, 
etc 
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8 
Sterilized Cotton Pad 10CM x 
10CM 

2 For dressing 

9 Scissor 110MM 1 For dressing 

10 Forceps 4 inches 1 For dressing 

11 Safety Pins 1 Pack (10 pieces) For misc. use 

12 Splint 5 pieces For support of fractured part 

13 Tablet Crocin 30 
For fever / headache / body 
pain 

14 Tablet Digene 30 
For gas / acidity / pain/ 
abdomen problem 

 

 

2.7.2 PPEs  
1. As per PPE Matrix shared by TPCODL in Annexure 1: 
 Double rope Full body safety Harness with latch system & thigh protection (EN 361:2002/ EN 

358 : 2000/IS: 3521:1991/2002)  
 Safety helmet (IS:2925-1984) with visor (EN: 166 CE marked)  
 Safety shoes (IS:15298), insulated gloves(EN: 60903 CE marked),  
 Rubber mat (for shock resistant upto 11KV). 
 Electrical Safety Gloves. 
 Face Visor (big enough to cover up to neck) 
 Reflector Jacket 
 Hand Cotton Gloves. 

Any other PPE as per Engineer In-charge requirement. 
 
Note : Any other Standard tool which BA considers to be used should also be included. Bidder to 
ensure to keep minimum of 5 % reserve of all tools and tackles to meet the daily requirement without 
hampering the work. Stock register to be maintained by BA and shall submit a copy of same to TPCODL 
for verification along with monthly bill being invoice submitted. 
 

2.8 Materials for execution of work: 
2.8.1 Materials issued by TPCODL:  
 
All major items viz Meter, Meter Boxes, Cable, meter seals, Bus bars Box, Distribution boxes, Cable 
Glands (for pole mounted DBs), PVC Caps for LTCT box.  BA will reconcile the material issued by 
TPCODL on regular intervals specified by TPCODL. 
 

2.8.2 Materials would be supplied by BA :  
 
1.  (Cost shall be included in the BOM activities) :  IPC of various sizes, Cable anchor clamp, shackle 

insulator, GI wire(7/10Sq.mm), D- clamp, line taps, wedge connectors, cable tie, wall corner 
clamps etc, Lugs for 95sq mm & 150 sq mm, fasteners (assorted), nails, Saddles, Nut Bolts, 
Thimbles, ISI marked Insulation tape, HT tape, M seal, Ferrule, Aluminum binding wire, Bobbins, 
Earth wire (multi stand-16 MM), Pre-paid meter connector, cotton tape, spring washer, Link of 
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suspension clamp, Steel Straps & Buckles, carbon paper, pins etc. and any other miscellaneous 
items of quality specified by TPCODL. All metallic material should be GI only. PVC Suction Hose 
Pipe 1.5 Inch suitable for holding control cable of HT Metering Units (avg. 10 M length with 
elbows). 

 
2.  Material shall be supplied by BA as and when required /as per site requirement and would be 

paid by TPCODL -   
a. Pre-fabricated MS structural angle/channel/ flats of size (b x h x t) (50 x 50 x 6) of 300 

mm long. 
b. Pre-fabricated GI structural angle /channel/flats of required size. 1 set GI angle 

contains 2 no. of Slotted angle of size (40 x 40 x 6) of 400 mm long) and 2 nos of GI 
nut bolts of size (16 mm x 200 mm long) for cable size upto 4*150 sq.mm. 

c. Pre-fabricated GI structural angle /channel/flats of size. 1 set GI angle contains 2 nos 
of Slotted angle of size ((50 x 50 x 6) of 400 mm long) and 2 nos of GI nut bolts of size 
(16 mm x 200 mm long) for cable size upto 4*300 sq.mm. 

d. Assorted Size (25 mm to 100 mm) of GI Pipe for underground cable connection. 
Digging provision along with ROW permission wherever required for underground 
cable connection will be taken care by BA. MS /GI structure will be in the form of 
slotted angle/D Clamp (at pole end/Temporary Connection/Distribution box), 
extension angle (where ground clearance to be extended at consumer end), angle 
bracket with double anchor fastener (at consumer end ) etc. (Wherever not 
mentioned, TPCODL reserves the right to modify / amend the above as per 
requirement), Any other petty material. 
 

 

2.9  Certificate of Quality: 
 

BA shall submit a self-certification for quality of installation with every bill submitted to TPCODL to 
confirm that installations have been in accordance with procedures / standards laid down in this 
document and other quality norms of TPCODL. If any deviation in Quality is observed, agency will 
rectify within 10 days of notice given by TPCODL. 
 

2.10 Statutory Requirements: 
 
The BA is required to complete the following minimum statutory compliances and submit the 
documentary evidence for the same. 

a) Provident Fund code 
b) Obtains ESI no. of all employees. 

a. Gets its workers insured so that he is in a position to make the payment under 
Workmen Compensation Act in case of any eventuality. Please refere GCC guidelines 
for the same having mention of insurance requirement. 

b. Submits information to Principle Employer on the Standard Format 
c) Obtains Form V from the Principle Employer 
d) Obtains labor license from the Labor Dept. 
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e) Complies with the CL (R&A) Act. 
f) Possesses a valid Service tax registration certificate. 
g) Workmen Compensation, PA Insurance of worker / supervisor deployed in the job ; Copies to 

be submitted to TPCODL 
h) Any other document required as per statutory requirement / applicable time to time. 

 

2.11  Installation Practice: 
 

a. Installation / replacement of LTCT meters shall be done with complete grouting, commissioning, 
and energization, communication of Meter (if applicable) and seal installation. 

b. Installation / replacement of HT 11 / 33 KV meter along with indoor Metering cubicle, energy 
meter and modem including (for AMR) to and fro transportation, commissioning and energization 
in all respect (i.e. grouting, masonry work, two earth connections, HT cable ends termination, 
socket/ thimble crimp, tape, plug cable entry hole, sealing cable end boxes, meter terminal cover, 
window and chamber door. Metering cubicle has to be collected from Circle Store / Meter Testing 
Lab). Installation of Metering Cubicle should be done with crane. 

c. Installation / replacement of new HT 11 / 33 KV meters along with outdoor Metering CTPT unit, 
energy meter and modem include to and fro transportation, commissioning and energization in 
all respect (i.e. connection in meter box from CTPT terminal block through control cable, pole 
mount CTPT unit erected at 30 feet height. Fix and Bolt CTPT unit, stand pipe flange, two earth 
connections, HT cable ends termination, socket/ thimble crimp, tape & plug cable entry, sealing 
CTPT unit terminal block, stand pipe flanges, meter terminal cover, window and chamber door 
and any other minor work for completion of installation.) Installation of Metering Cubicle should 
be done with crane. 

d. All service cable installation / replacement shall include the installation of saddle, fastener for 
support. 

e. Installation of distribution box / pole mounted bus bar on pole shall be done with steel strap and 
buckles. 

f. Repair in CT Meter termination will include installation of thimble / socket crimping gland change, 
cable lead extension crimping and tight.  

 
Detail Standard Operating Practice will be shared with successful bidders on award of contract and 
shall be binding for BA. 
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Annexure 1- For list of tools and PPE -   
List of PPEs and Relevant Standards. 

 
 
 
 
 
 

METERING SERVICES IN AMC CONTRACT 

 

TPCODL is under obligation to replace faulty meters and release new connections as per OERC 
timelines and presently the job is undertaken by MMG teams in all the 20 divisions. MMG teams are 
involved in mass meter replacement against faulty/mechanical meters and are also undertaking 
smart meter installation project. 
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Going forward it is expected that the mass meter replacement work will be completed by September 
’23 and thereafter the routine new connections and faulty meter replacement has to be done on 
SOS basis. 

In order to facilitate the rural consumers of 15 divisions and to optimize the overall resources and 
cost of reaching out to rural consumers for meter replacement against faulty meters / installation of 
new connections. The scope of faulty meter replacement and installation of new connections in 15 
divisions is included in the AMC contract.  

The details of 15 divisions and the projected volume of meter faulty & new connection installation / 
replacement required annually is mentioned below:  

ANNEX-I 

Indicative annual volume for meter services 

S.no. 
Division Meter faulty New service connection Total 

1 NED 12000 6000 18000 

2 
Khurda 

10000 6000 16000 

3 
Nayagarh 

12000 4000 16000 

4 
Balugaon 

6000 3000 9000 

5 
Puri 

7000 8000 15000 

6 
CED 

11000 5000 16000 

7 
Salipur 

7000 3000 10000 

8 
Athagarh 

8000 3000 11000 

9 
Dhenkanal 

14000 5000 19000 

10 
Angul 

6000 6000 12000 

11 
Talcher 

10000 5000 15000 

12 Paradeep 4000 4000 8000 

13 Jagatsinghpur 4000 3000 7000 

14 Kendrapada-1 15000 7000 22000 

15 Kendrapada-2 4000 2000 6000 

  Total 130000 70000 200000 
 

 

The above annex-I is the indicative list of Meter Replacement Job. The minimum manpower & 
vehicle requirement in each division & cluster is given below in Annex-II. 

Annex-II 

Cluster Division Lineman Helper 
Total BA 

Manpower 
12 hrs 

Vehicle  

1 
BCDD I 0 0 0 0 

BCDD II 0 0 0 0 
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2 
BED 0 0 0 0 

NED 8 8 16 3 

3 
NyED 8 8 16 4 

BaED 5 5 10 2 

4 
KHD 9 9 18 5 

PED 8 8 16 4 

5 
CDD I 0 0 0 0 

CED 8 8 16 4 

6 
CDD II 0 0 0 0 

SED 5 5 10 3 

7 
AED 6 6 12 2 

DED 7 7 14 4 

8 
TED 7 7 14 4 

ANED 8 8 16 3 

9 
KED I 7 7 14 4 

KED II 4 4 8 2 

10 
JED 6 6 12 3 

PDP 4 4 8 3 

Total 100 100 200 50 
 

 Note: 

a) Minimum manpower requirement of 200 person for meter installation works is to be 
deployed along with AMC manpower deployment by the BA division wise.  

b) The monthly payment for the above mentioned 200 manpower will not be the part of AMC 
bill.  

c) The monthly payment to the BA will be made by TPCODL as per a separate invoice raised for 
meter replacement / new meter installation for a particular division. 

d) The BA will pay salary to these manpower on the basis of minimum wages & applicable 
TPCODL norms.  

e) Each BA has to quote their rates for faulty meter replacement (with & without service cable) 
& new meter installation with service cables and as per the BOM.  

 

 
 


