INFORMATION TO THE BIDDERS TO PARTICIPATE IN E-TENDER SYSTEM OF TPCODL
-: Steps for E-tender submission: -

Step 1:

The bidder can get primary information about the tender from the NEWSPAPER advertisement
/ TPCODL website (in case of open tender) / invitation through e-mail (in case of limited
tenders)

Step 2:

First the prospective Bidder who intends to participate in an open tender should deposit the
requisite tender fee as mentioned in the tender document trough NEFT/ RTGS in the a/c of
TPCODL as mentioned in the tender document. Deposit of the Tender fee should be made within
the scheduled time for such deposit as indicated in the Tender document.

Step 3:

After deposit of the tender fee, the bidder should furnish the following information through e-
mail to the contact person indicated in the tender document.

SI No Description Bidder’s Response

Tender Enquiry No.

Description of materials / Works Tendered

Name of the bidding company

Place & Detail Address of the Company

Postal Code (PIN Code)

Name of the authorized contact person of the Bidder

Contact No./Mobile No. authorized person

E-mail Id of the contact person

Tender Fee details (Bank Name / Amount / NEFT-RTGS
UTR No / Date)

10 | GST No.

Step 4:

After receipt of the above information through e-mail, Vendor will get an invitation e-mail
from ARIBA System which is the e-tendering platform of TPCODL. In this mail there will be an
online link as Click Here to participate in the tender.

Step 5:
Click “Click Here” to access this event.

Step 6:

If you are bidding first time for TPCODL through ARIBA site, then please "Sign UP by creating
User Name and password as mentioned in Sign Up page. Please follow the process, as mentioned
in the Sign Up page, during creation of User Name and password.

Those who are already having User Name and password for accessing TPCODL events, they can
LOGIN using same User Name and password.




Step 7:
Click Continue. The simple one-page registration screen will open for first time user. All * mark
mandatory field to be filled in.

Step 8:
You will be able to see the RFQ (i.e. Detail Tender document).

Step 9:
After review and downloading of all documents click on “Accept Review Pre-requisites”, i.e.
acceptance of terms and conditions.

Step 10:
Review and accept “Bidder Agreement”.

Step 11:
You can see attached tender document in PDF format against clause no 1.1.1 (Introduction).

Step 12:
Vendor has to attach PDF version of technical bid in clause no. 2.1 and 2.2. (In this field do not
attach any price document.)

Step 13:

Uploading of Price Bid

(a) Price schedule is attached in envelope.3.1 of ARIBA. Same has to be downloaded and
price and tax details to be filled in as per the format given, print to be taken in vendor's
letter head and signature and seal to be made by authorized person. PDF version of this
price bid to be attached. For Price Bid put all the unit price and taxes and duties in
provided field. Put "0" (ZERO) in not applicable field.

(b) In addition, the bidder has to upload the editable form of the price bid in EXCEL format
in envelope 3.2 of ARIBA system.

Step 14:
After uploading successfully Techno commercial offer and price part then click on "Submit

Entire Response”

Note: Once user ID and password created, bidder can also login to ARIBA site through the
following URL:

https://service.ariba.com/Sourcing.aw/124997008 /aw?awh=r&awssk=oxt0s1BN&dard=1



https://service.ariba.com/Sourcing.aw/124997008/aw?awh=r&awssk=oxt0s1BN&dard=1

OPEN TENDER NOTIFICATION

FOR

Hiring of Media Agency for TPCODL Advertisement
(Print/Web/TV/Radio/Web media) Services

Tender Enquiry No.: TPCODL/P&S/1000000397/2023-24

Due Date for Bid Submission: 31.07.2023 [17:00 Hrs.]

Tata Power Central Odisha Distribution Limited
2nd Floor, IDCO Towers, Janpath, Bhubaneswar-
751022
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1.0 Event Information
1.1 Scope of work

Open Tenders are invited in e-tender bidding process from interested Bidders for entering into
a Rate Contract valid for a period of 1 Year as defined below:

EMD
S. No. Description Amount
(Rs.)

Tender Fee
(Rs.)

Hiring of Media Agency for TPCODL
Advertisements (Print/Web/TV/Radio) 50,000 5,000
Services

*EMD is exempted for MSMEs registered in the State of Odisha.
**MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST.
For details of MSME norms, please refer "Annexure VII-A"

1.2 Availability of Tender Documents

Non-transferable tender documents may be downloaded by interested eligible bidders from
tender section of our website https://www.tpcentralodisha.com. Same will also be sent to
bidder through ARIBA e-procurement system after payment of tender fee as mentioned in
"Process for bidding" in the tender above. Bidder can participate in the tender only through
ARIBA e-procurement platform.

Bidders are requested to visit TPCODL website https://www.tpcentralodisha.com regularly for
any modification/ clarification to the bid documents

Bidders are requested to visit TPCODL website www.tpcentralodisha.com regularly for any
modification/ clarification to the bid documents.

1.3 Calendar of Events

Date of sale/ availability of tender

(a) documents from TPCODL Website 10.07.2023, 1700 Hrs

Last date and time of Payment of Tender

19.07.2023, 1700 Hrs
Fee

Last Date of receipt of pre-bid queries

(through mail), if any 24.07.2023,1700 Hrs

(c)

Last Date of Posting Consolidated replies

(d) to all the pre-bid queries as received 26.07.2023, 1700 Hrs

(e) | Last date and time of receipt of Bids 31.07.2023, 1700 Hrs

Note: - In the event of last date specified for submission of bids and date of opening of bids is
declared as a closed holiday for TPCODL, Bhubaneswar office, the last date of submission of bids
and date of opening of bids will be the following working day at appointed times.

1.4 Mandatory documents required along with the Bid

1.4.1 EMD of requisite value and validity

1.4.2 Tender Fee in case the tender is downloaded from website

1.4.3 Bidder / OEM must have service/local centre in Odisha.

1.4.4 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7.

1.4.5 Drawing, Type Test details along with a sample of each item as specified at Annexure I
(as applicable)
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Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter
head.

Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on
bidder’s letter head.

Proper authorization letter/ Power of Attorney to sign the tender on the behalf of
bidder.

Copy of MSME, PAN, GST, PF and ESI Registration (In case any of these documents is not
available with the bidder, same to be explicitly mentioned in the ‘Schedule of
Deviations’)

Please note that in absence of any of the above documents, the bid submitted by a bidder
shall be liable for rejection.

1.5 Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are
liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this
Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders, clause
by clause in the ‘Annexure III - Schedule of Deviations’ and same shall be submitted as a part of
the Technical Bid.

1.6 Right of Acceptance/Rejection
Bids are liable for rejection in absence of following documents: -

1.6.1 EMD ofrequisite value and validity (If Applicable)

1.6.2 Tender fee of requisite value (If Applicable)

1.6.3  Price Bid as per the Price Schedule mentioned in Annexure-I

1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at
Clause 1.7 of this Tender Document.

1.6.5 Filled in Schedule of Deviations as per Annexure III

1.6.6  Filled in Schedule of Commercial Specifications as per Annexure [V

1.6.7 Receipt of Bid within the due date and time.

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason
thereof.

1.7 Qualification Criteria

1. The bidder should be a firm registered/incorporated under Companies Act, 1956 or
Companies Act, 2013, and further amendment (s)

(Photocopy of Certificate of Incorporation issued by the Registrar of Companies)

OR

aregistered partnership firm (registered under section 59 of the Partnership Act, 1932),
(Photocopy of registered Partnership Deed)

OR

a limited liability partnership (under the Limited Liability Partnership Act, 2002),

(Photocopy of the LLP Registration Certificate issued by Registrar of Companies)

OR

a Proprietorship firm.

("Photocopy of Certificate/license issued by municipal authorities under Shop & Establishment
Act. Or

Complete ITR (including computation of income) in the name of Proprietor. Or Relevant
documents issued by Central /State Government authority/department etc.)

- The bidder should have average annual turnover of minimum of Rs. 50 Lakhs in last three
financial years. Copy of audited Balance Sheet and P&L Account to be submitted in this regard.




2. The bidder should have demonstrable experience, from among either of the following, of
having successfully executed similar works during last Three (03) years ending on the last day
of the month previous to the one in which the Tender is issued, i.e.,

a.) Three similar completed works, each valued not less than Rs. 13 Lakhs each
OR

b) Two similar completed works, each valued not less than Rs. 20 Lakhs each
OR

¢) One similar completed work valued not less than Rs. 40 Lakhs.

Relevant documentary proof — Copy of Purchase Order/Letter of Award/Contract/Work Order,
with proof of completion in the form of Completion Certificate/Payment Advice/Client’s Letter
regarding release of Security Deposit/CPG on successful completion of Order, etc

3. Bidder should have service/sales/distribution network/office in the area covered under this
tender to ensure minimum response time. Undertaking on company letterhead for the same
with details of distribution/sales/service network.

4. The bidder should have average annual turnover of Rs. 1 Crores in the last three completed
financial years. (Copy of Audited balance sheet and Profit and Loss Statement to be submitted).
Duly authorized copy of the audited annual reports is to be submitted by the bidder for the
respective year.

In case of Proprietorship Documents to be furnished will be the ITR for the respective year as
defined in column (D) of this table along with the financial statements signed by the Proprietor

5. Bidder should not be black-listed by any Central / State Government / Public Sector
Undertaking in India

(Undertaking on company letterhead for the same with details of distribution/sales/service
network)

Bidders need to submit the details as per the attached format with RFP and ensure that the
documents submitted are clearly marked/bundled in support of above-mentioned qualification
criteria. In absence of these reference documents, the bid will not be further evaluated by the
Purchaser and/or the Purchaser may not subsequently be made responsive by the Bidder for
any correction of the non-conformity.

1.8 Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to
other remedies available, TPCODL reserves the right to exclude a bidder from participating in
future markets due to the bidder’s violation of any of the rules or obligations contained in the
General Condition of Contracts. A bidder who violates the market place rules or engages in
behaviour that disrupts the fair execution of the marketplace, may result in restriction of a
bidder from further participation in the marketplace for a length of time, depending upon the
seriousness of the violation. Examples of violations include, but are not limited to:

=  Failure to honour prices submitted to the marketplace
= Breach of terms as published in TENDER/NIT

1.9 Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or
advertised in any manner without written authorization from TPCODL. This includes all bidding
information submitted to TPCODL. All tender documents remain the property of TPCODL and all
suppliers are required to return these documents to TPCODL upon request. Suppliers who do




not honour these confidentiality provisions will be excluded from participating in future bidding
events.

Evaluation Criteria

The bids will be evaluated technically on the compliance to tender terms and conditions.

The bids will be evaluated commercially on the overall all-inclusive lowest cost for the
complete tender BOQ as calculated in Schedule of Items [Annexure I]. TPCODL however,
reserves right to split the order line item wise and/or quantity wise among more than
one Bidder. Hence all bidders are advised to quote their most competitive rates against
each line item.

Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I].
Failing to do so, TPCODL may reject the bids.

NOTE: In case of a new bidder not registered, factory inspection and evaluation may be carried
out to ascertain bidder’s manufacturing capability and quality procedures. r TPCODL reserves
the right to carry out factory inspection and evaluation for any bidder prior to technical
qualification. In case a bidder is found as Disqualified in the factory evaluation, their bid shall
not be evaluated any further and shall be summarily rejected. The decision of TPCODL shall be
final and binding on the bidder in this regard.

2.1 Price Variation Clause:

This will be a rate Contract for One (01) Year and prices shall remain firm during the entire
contract period.

3.0 Submission of Bid Documents

3.1 Bid Submission Bidders are requested to submit their offer in line with this Tender
document. TPCODL shall respond to the clarification raised by various bidders and the replies
will be sent to all participating bidders through e-mail.

Bids shall be submitted in 3 (three) parts:

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be_Valid for 210 days from
the due date of bid submission in the form of BG /Bank Draft/Bankers Pay Order/Online
Payment (issued from a Scheduled Bank) favouring ‘TP Central Odisha Distribution Limited’.
The EMD has to be strictly in the format as mentioned in General Condition of Contract, failing
which it shall not be accepted and the bid as submitted shall be liable for rejection.

A separate non-refundable tender fee of stipulated amount also needs to be transferred online
through NEFT/ RTGS in case the tender document is downloaded from our website.

TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP CENTRAL ODISHA DISTRIBUTION LIMITED
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No. : 10835304915

IFSC Code: SBIN0007891

SECOND PART: “TECHNICAL BID” shall contain the following documents:

a) Documentary evidence in support of qualifying criteria as per clause no. 1.7 above
b) Technical literature/GTP/Type test report etc. (if applicable)

¢) Qualified manpower available

d) Testing facilities (if applicable)

e) No Deviation Certificate as per the Annexure III — Schedule of Deviations




f) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment
terms etc. as per the Annexure IV - Schedule of Commercial Specifications.
g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable)

The technical bid shall be properly indexed and scanned copy of the same is to be
uploaded in ARIBA e-procurement platform.

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as
mentioned in Annexure I along with explicit break up of basic prices, Taxes & duties, Freight etc.
In case any discrepancy is observed between the item description stated in Schedule of Items
mentioned in the tender and the price bid submitted by the bidder, the item description as
mentioned in the tender document (to the extent modified through Corrigendum issued if any)
shall prevail.

The EMD in the form of BG/Demand Draft/Pay Order shall be submitted in original hard
copy and then placed in sealed envelope which shall be clearly marked as below:

EMD
“Hiring of Media Agency for TPCODL Advertisements (Print/Web/TV/Radio) Services”

Online payment details of EMD has to be uploaded in ARIBA e-procurement platform,
during submission of online bid, by printing the same in bidder's letter head with
company seal and signature.

Bids have to be mandatorily online through ARIBA. No other form of bid submission will
be accepted. Please mention our Enquiry Number:- TPCODL/P&S/1000000397/22-23 in your
bid and bid should be addressed to :

Chief (Procurement & Stores)
Tata Power Central Odisha Distribution Limited
2nd Floor, IDCO Towers, Janpath, Bhubaneswar-751022

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid
exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any printed
literature furnished by the Bidder may be written in another Language, provided that this
literature is accompanied by an English translation, in which case, for purposes of
interpretation of the Bid, the English translation shall govern.

SIGNING OF BID DOCUMENTS:

The bid must contain the name, residence and place of business of the person or persons
making the bid and must be signed and sealed by the Bidder with his usual signature. The
names of all persons signing should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing
him to do so, certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of the
Company and shall be accompanied by certified true copies of the resolutions, extracts of
Articles of Association, special or general Power of Attorney etc. to show clearly the title,
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory
evidence of authority of the person signing on behalf of the Bidder shall be furnished with the
bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’,
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm.

3.2 Contact Information




All the bidders are requested to send their pre-bid queries (if any) against this tender through e-
mail within the stipulated timelines. The consolidated reply to all the queries received shall be
posted on TPCODL website by the stipulated timelines as detailed in calendar of events.

Communication Details:

Package Owner

Name: Mr. Mosam Saxena,

Designation: Lead Engineer-Procurement,

Contact No: 9867983908

E-Mail ID : mosam.saxena@tpcentralodisha.com

Technical/User Department :

Name: Ms. Gouri Mohanty,

Designation: HoG-Corporate Communication,
ContactNo: 9861413331

E-Mail ID : gouri.mohanty@tpcentralodisha.com

Escalation Matrix

Name: Mr. Samarendra Patnaik,
Designation: GM-Procurement
Contact No: 7008289603

E-Mail ID: samarendra.patnaik@tpcentralodisha.com

Name: Mr. Pradip Sil
Designation: Chief (Procurement & Stores)

E-Mail ID: pradip.sil@tpcentralodisha.com

3.3 Bid Prices

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to
destination at various sites of TPCODL. The all-inclusive prices offered shall be inclusive of all
costs as well as Duties, Taxes and Levies paid or payable during the execution of the supply
work, breakup of price constituents.

The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall
ascertain himself regarding material required for completeness of the entire work. Any items
not indicated in the price schedule but which are required to complete the job as per the
Technical Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be
included in prices quoted.

3.4 Bid Currencies

Prices shall be quoted in Indian Rupees Only.

3.5 Period of Validity of Bids

Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of
the Period of Bid Validity. The request and responses thereto shall be made in writing.

3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of
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Bids in the terms and conditions, which are not substantially responsive to the requirements of
the bidding documents.

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as
submitted along with the bid shall be liable for forfeiture in such event.

3.8 Earnest Money Deposit (EMD)

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The
EMD is required to protect the TPCODL against the risk of bidder’s conduct which would
warrant forfeiture.
The EMD shall be denominate in any of the following form:

= Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha

Distribution Limited, payable at Bhubaneswar.
*  Online transfer of requisite amount through NEFT/ RTGS.
= Bank Guarantee valid for 210 days after due date of submission.

The EMD shall be forfeited in case of:
a) The bidder withdraws its bid during the period of specified bid validity.
Or

The case of a successful bidder, if the Bidder does not
accept the purchase order, or
furnish the required performance security BG

Bid Opening & Evaluation process

4.1 Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process. Any effort by a Bidder to influence the
TPCODL's processing of Bids or award decisions may result in the rejection of the Bidder's Bid.

4.2 Technical Bid Opening

Bids will be opened at TPCODL Office, Bhubaneswar as per the schedule mentioned in Calendar
of Events. All tender bids shall opened internally by TPCODL. Presence of any bidder will not be
allowed during bid opening process. Technical bid must not contain any cost information
whatsoever.

First the “EMD” will be opened. Bids without EMD/cost of tender (if applicable) of required
amount/ validity in prescribed format, shall be rejected.

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, one
by one.

4.3 Preliminary Examination of Bids/Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished, whether
the documents have been properly signed, and whether the Bids are generally in order. TPCODL
may ask for submission of original documents in order to verify the documents submitted in
support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the
unit price and the total price per item that is obtained by multiplying the unit price and




quantity, the unit price shall prevail and the total price per item will be corrected. If there is a
discrepancy between the Total Amount and the sum of the total price per item, the sum of the
total price per item shall prevail and the Total Amount will be corrected.

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each
Bid to the Bidding Documents including production capability and acceptable quality of the
Goods offered. A substantially responsive Bid is one, which conforms to all the terms and
conditions of the Bidding Documents without material deviation.

Bid determined as not substantially responsive will be rejected by the TPCODL and/or the
TPCODL and may not subsequently be made responsive by the Bidder by correction of the non-
conformity.

4.4 Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in
the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the
Bidder for a clarification on its Bid for any deviations with respect to the TPCODL specifications
and attempt will be made to bring all bids on a common footing. All responses to requests for
clarification shall be in writing and no change in the price or substance of the Bid shall be
sought, offered or permitted owing to any clarifications sought by TPCODL. After all techno
commercial issues are clarified, price bids will be opened internally by TPCODL.

4.5 Price Bid Opening

Price bids will be opened internally by TPCODL without the presence of any bidder
representative.-The EMD of the bidder withdrawing or altering his offer at any stage after the
technical bid opening will be forfeited at the sole discretion of TPCODL without any further
correspondence in this regard.

4.6 Reverse Auctions

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products/ services being asked for in the tender. The terms and conditions for such
reverse auction events shall be as per the Acceptance Form attached as Annexure VI of this
document. The bidders along with the tender document shall mandatorily submit a duly signed
copy of the Acceptance Form attached as Annexure VI as a token of acceptance for the same.

5.0 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to be
the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0.
The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder in
Annexure I (Schedule of Items) subject to any corrections required in line with Clause 4.3 above.
The decision to place purchase order/LOI solely depends on TPCODL on the cost
competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other
factors that TPCODL may deem relevant.

TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the
delivery requirement or nullify the award decision without assigning any reason thereof.

In case any supplier is found unsatisfactory during the delivery process, the award will be
cancelled and TPCODL reserves the right to award other suppliers who are found fit.

6.0 Order of Preference/Contradiction:

In case of contradiction in any part of various documents in tender, following shall prevail in
order of preference:




Schedule of Items (Annexure I)
Post Award Contract Administration (Clause 7.0)
Submission of Bid Documents (Clause 3.0)
Scope of Work ,SCC and SLA (Annexure VII)
Technical Specifications (Annexure II)
Inspection Test Plan (Annexure VIII)
Acceptance Form for Participation in Reverse Auction (Annexure VI)
General Conditions of Contract (Annexure IX)
Environmental & Sustainable Policy (Annexure XI)
. Tata Code of Conduct Policy (Annexure XII)
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7.1 Special Conditions of Contract

Providing Media Services related to promotion of TPCODL and its products as specified in
this work order.

To render and provide such services for products and brands which encompass:
o Strategic Planning

o Media Planning, negotiating, Buying, Scheduling, Implementation, Control and
monitoring on regular basis

The quantities are lump sum / indicative. Quantities do not imply any commitment for Firm
Order placement.

Publications indicated are only indicative. TPCODL may request agency to publish
advertisements in the publications other than publications indicated above.

All bills for TV and Radio activity will be supported by Channel Telecast/Aired certificate.
Third party monitoring reports only will be provided where required for confirmation of
telecast and shall be billed per spot or as is payable to the monitoring agency.

All bills for print media will be supported by the Voucher Tear Sheet. In case of any
misplacement of voucher copy or additional copies required, the same will be provided as
e-copies/photocopies of the duplicate agency copy. However, once the bills are submitted
to the client if in the event they have any queries these must be placed before agency
within a period of7 days from submission failing which it will be taken for granted that
such bills have been accepted.

Trade journals, direct billing to TPCODL:

o TPCODL shall be entitled at their own discretion to place firm order for such
quantities on "As And When Required Basis" without minimum take-off
guarantee.

o Agency will not charge for creative or any other costs incurred, if any.

Approvals:

o Estimates for all services to be rendered, including the placing of
advertisements with publications or releasing advertisements on television &
radio stations will be submitted by Agency for written approval by the client.
Such approval will constitute the authorization to Agency for incurring liabilities
on behalf of the client.

All contracts and orders will be placed by the Agency only after prior written
approval of the client of all estimates raised, proposals submitted.
In case of any cancellation or revisions requested by the client in contracts,




reservations and order placed by Agency with prior approval from the client,
the client shall bear all costs, expenses, damages and losses that arise due to
such cancellation postponement and revisions.

=  Agency would be required to coordinate closely with Corporate Communications for
directions and specific Go-aheads on actual matter & size and approval of the advertisement
proofs/ drafts.

=  TPCODL representative may ask you to change any person and you will do so on the same
day without requiring assigned cause.

ADHERENCE TO AAA’S OF I (Association of Advertising Agencies in India), IBF (Indian
Broadcasting Federation), INS (Indian Newspapers Society), Regulations:

= Both parties will adhere of rules and regulations of the above bodies for all operations,
including terms of payment

Agency will give No due certificate to the Purchaser on termination of this agreement and
after receiving all due payments from client

Both parties will apprise the other party of their status vis-a-vis accreditation and the correct
status of outstanding to media related to the Purchaser’s/Client’s business on a regular basis.

Purchaser will obtain IBF & INS clearance prior to issuance of this work order, for any past
activity if in dispute. If there is no dispute, the Purchaser may certify accordingly.

RESPONSIBILITIES OF TPCODL

TPCODL shall' give timely and prompt approvals to Agency for release of its advertisement
in various media and to enable agency to meet all the deadlines. TPCODL shall be
responsible to arrange all necessary approvals, sanctions needed from the competent
authorities, if any, to carry out any media releases.

PRICES: Prices shall be firm and not subject to escalation till the execution of all the orders
placed under this outline agreement during the contract period or extended contract period
till the consumption of the entire unused quantity, even though the completion/execution
of the order may take longer time than the delivery period specified and accepted in the
purchase orders.

DELIVERY PERIOD: Time is the essence of the orders placed under this outline agreement.
The services shall be delivered within time Specified in work order as and when placed
against this outline agreement.

PAYMENT DEDUCTION DUE TO NON-PERFORMANCE & NON-COMPLIANCE:

o Penalty @ 5% of commission amount for the following instances:

= Publications not done on agreed time (24-48 hours for local Newspaper
2-3 days for English Newspapers)
Errors / Typos.
Wrong placement within publication.
Translation errors
Default (not published or published in a wrong publication)

Delay in MIS

Penalty of 20% of the commission amount for the following:
= For non-publication of Regulatory, Financial, & Notice Advertisements

after providing a notice of 24 hours for booking advertisement space or
as per the relevant statutory requirements. (In case of Regulatory,




Financial & even Notice Advertisements, if TPCODL not in a position to
provide advertisement material by 1600/ 1900 hrs as last minute
changes are advised by State Regulatory Commissions late in the evening
even on the previous day; financial content becomes available only after
the Board meeting is concluded which is well past 18.00 hrs and content
for notice advertisements is also frequently made available to the agency
by TPCODL late in the evening as the content of the advertisement is
checked / rechecked considering the legality of the same

This will be a The overall period of the Rate contract shall be for a period of One (01) years.
Prices shall remain FIRM till the validity of Rate Contract.

TPCODL appreciates and welcomes the engagement/employment of persons from SC/ ST
community or any other deprived section of society by their BAs.

Any change in statutory taxes, duties and levies during the contract period shall be borne by
TPCODL. However in case of delay in work execution owing to reasons not attributable to
TPCODL, any increase in total liability shall be passed on the Bidder, whereas any benefits
arising owing to such statutory variation in taxes and duties shall be passed on TPCODL.

= Performance Bank Guarantee will not be applicable for this tender.
= All the terms and conditions of TPCODL GCC shall be applicable.
7.2 Delivery Terms

As per SLA

7.3 Warranty Period
As per SLA

7.4 Payment Terms

The bidder shall submit the invoices on monthly basis and the payment shall be released within
30 days from the date of submission of certified bills/invoices.

7.5 Climate Change

Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be
adopted. This would ensure the minimization of environmental and social impact in order to
combat the climate change. Please refer attached Environmental Policy and sustainability
Policy, Annexure-XI of TPCODL for more details.

7.6 Ethics

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical practices
across its entire domain. Bidder should ensure that they should abide by all the ethical norms
and in no form either directly or indirectly be involved in unethical practice.
TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the
following:
o We shall select our suppliers and service providers fairly and transparently.
o We seek to work with suppliers and service providers who can demonstrate that they
share similar values. We expect them to adopt ethical standards comparable to our own.
Our suppliers and service providers shall represent our company only with duly
authorized written permission from our company. They are expected to abide by the
Code in their interactions with, and on behalf of us, including respecting the
confidentiality of information shared with them.




o We shall ensure that any gifts or hospitality received from, or given to, our suppliers or
service providers comply with our company’s gifts and hospitality policy.
e  We respect our obligations on the use of third party intellectual property and data.

Bidder is advised to refer GCC attached at Annexure IX for more information.

Any ethical concerns with respect to this tender can be reported to the following e-mail ID:
ajit. maleyvar@tpcentralodisha.com

8.0 Specification and standards

As per Annexure II.

9.0 General Condition of Contract

Any condition not mentioned above shall be applicable as per GCC for Supply attached along
with this tender at Annexure VIII.

10.0 Safety

All jobs are this tender have to be executed strictly in compliance to the Safety terms and
Conditions of TP Central Odisha Distribution Company Limited. Please visit
https://www.tatapower.com/corporate/policies.aspx for detailed Safety terms and conditions,
Annexure-VII], for details. Violation of Safety norms will result in Penalty as mentioned in the
above document. Safety Policy of TP Central Odisha Distribution Company Limited is also
enclosed for reference.



https://www.tatapower.com/corporate/policies.aspx

ANNEXURE 1
Schedule of Items

All-
Particulars UoM Quantity RUar']cg GST In\(;;l:lsjge Remarks

(Rs.)

Print Media (Black & White-NIT Publications)
A B C D=B+C

Sambad (All Odisha
Edition)

Samaj (All Odisha
Edition)

Prameya (All Odisha
Edition)

Dharitri (All Odisha
Edition)

Pragatibadi (All Odisha
Edition)

Sakala (All Odisha
Edition)

Odisha Bhaskar (All
Odisha Edition)
Samaya (All Odisha
Edition)
Sarbasadharana (All
Odisha Edition)
Nitidin (All Odisha
Edition)

Anupam Bharat (All
Odisha Edition)

Sarbasadharana (All
Odisha Edition)

Pratidin (All Odisha
Edition)

Around Odisha (All
Odisha Edition)

The New Indian Express
(All Odisha Edition)
Statesman (All Odisha
Edition)

Odisha Post (All Odisha
Edition)

Odisha Times (All
Odisha Edition)

The Pioneer (All Odisha
Edition)

The Sanmarg (All Odisha
Edition)

Navbharat (All Odisha
Edition)

Indian Express All India
Edition

Sq.CM 1,600

Sq.CM 1,600

Sq.CM 1,289

Sq.CM 1,280

Sq.CM 1,280

Sq.CM 1,280

Sq.CM 480

Sq.CM 480

Sq.CM 320

Sq.CM 320

Sq.CM 320

Sq.CM 320

Sq.CM 320

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 320

Sq.CM 320

Sq.CM 320

Sq.CM 960




All-
Inclusive
Value
(Rs.)

Particulars Quantity Remarks

Hindustan Times All
India Edition

Times of India All India
Edition

Economic Times All
India Edition

Financial Express All
India Edition

The Indian Express All
India Edition

Statesman All India
Edition

Business Standard All
India Edition

Total (INR)

Print Media- (B&W-Commercial & Recruitment Ads)

Sambad (All Odisha
Edition)

Samaj (All Odisha
Edition)

Sq.CM 160

Sq.CM 160

Prameya (All Odisha
Edition)

Sq.CM 160

Dharitri (All Odisha
Edition)

Pragatibadi (All Odisha
Edition)

Sakala (All Odisha
Edition)

Odisha Bhaskar (All
Odisha Edition)
Samaya (All Odisha
Edition)
Sarbasadharana (All
Odisha Edition)
Nitidin (All Odisha
Edition)

Anupam Bharat (All
Odisha Edition)

Sarbasadharana (All
Odisha Edition)

Pratidin (All Odisha
Edition)

Around Odisha (All
Odisha Edition)

Daritri (Central Odisha
Edition-BBSR, Angul,

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160

Sq.CM 160




Particulars

Quantity

All-
Inclusive
Value
(Rs.)

Remarks

Dhenkanal)

Sakala (Central Odisha
Edition-BBSR)

Sambad (Central Odisha
Edition-BBSR Cuttack,
Angul)

Samaj (Central Odisha
Edition-BBSR Cuttack,
Angul)

Prameya (Central
Odisha Edition-BBSR
Cuttack, Angul)

The New Indian Express
(All Odisha Edition)

Statesman (All Odisha
Edition)

Odisha Post (All Odisha
Edition)

Odisha Times (All
Odisha Edition)

The Pioneer (All Odisha
Edition)

The Sanmarg (All Odisha
Edition)

Navbharat (All Odisha
Edition)

Indian Express All India
Edition

Hindustan Times All
India Edition

Times of India All India
Edition

Economic Times All
India Edition

Financial Express All
India Edition

The Indian Express All
India Edition

Statesman All India
Edition

Business Standard All
India Edition

Total (INR)

Print Media- (Colou

red Ads)

Sambad (All Odisha
Edition)

160

Samaj (All Odisha
Edition)

160

Prameya (All Odisha

160




Particulars

Quantity

All-
Inclusive
Value
(Rs.)

Remarks

Edition)

Dharitri (All Odisha
Edition)

Pragatibadi (All Odisha
Edition)

Sakala (All Odisha
Edition)

Odisha Bhaskar (All
Odisha Edition)

Samaya (All Odisha
Edition)

Sarbasadharana (All
Odisha Edition)

Nitidin (All Odisha
Edition)

Anupam Bharat (All
Odisha Edition)

Sarbasadharana (All
Odisha Edition)

Pratidin (All Odisha
Edition)

Around Odisha (All
Odisha Edition)

Daritri (Central Odisha
Edition-BBSR, Angul,
Dhenkanal)

Sakala (Central Odisha
Edition-BBSR)

Sambad (Central Odisha
Edition-BBSR Cuttack,
Angul)

Samaj (Central Odisha
Edition-BBSR Cuttack,
Angul)

Prameya (Central
Odisha Edition-BBSR
Cuttack, Angul)

The New Indian Express
(All Odisha Edition)

Statesman (All Odisha
Edition)

Odisha Post (All Odisha
Edition)

Odisha Times (All
Odisha Edition)

The Pioneer (All Odisha
Edition)

The Sanmarg (All Odisha
Edition)

Navbharat (All Odisha




All-
Particulars Quantity In\(/:il;:lsjge Remarks

(Rs.)

Edition)

Indian Express All India
Edition

Hindustan Times All
India Edition

Times of India All India
Edition

Economic Times All
India Edition

Financial Express All
India Edition

The Indian Express All
India Edition

Statesman All India
Edition

Business Standard All
India Edition

Total (INR)

Radio Media

Air FM (RODP) 50
Rate/30Sec

Air Vivid Bharti (RODP) Rate/30S
ate ec

Air Odia News (6.40 PM) Rate/30S
ate ec

Big FM (RODP) Rate/30Sec

Radio Chocolate (RODP) Rate/30S
ate ec

Sarthak FM (RODP) Rate/30S
ate ec

Red FM (RODP) Rate/30Sec

Total (INR) Rate/30Sec

OTVNews @7pm
(Specific Programme) Rate/30Sec
OTVNews @9pm
(Specific Programme) Rate/30Sec
OTVNews Fuse (Specific
Programme) Rate/30Sec
OTVPrime Time RODP
(6pm-11pm) Rate/30Sec
OTVNon-Prime Time
RODP (6am- 6pm) Rate/30Sec
TV Scrolling (Rate per
10 Sec) Rate/30Sec




Particulars

Quantity

All-
Inclusive
Value
(Rs.)

Remarks

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

Kanak NewsSpecific
Program

Rate/30Sec

Kanak NewsPrime Time
RODP (6pm-11pm)

Rate/30Sec

Kanak NewsNon-Prime
Time RODP (6am- 6pm)

Rate/30Sec

Kanak NewsRODP
(33:33:33 Ratio)

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

Nandigosh TVSpecific
Program

Rate/30Sec

Nandigosh TVPrime
Time RODP (6pm-11pm)

Rate/30Sec

Nandigosh TVNon-Prime
Time RODP (6am- 6pm)

Rate/30Sec

Nandigosh TVRODP
(33:33:33 Ratio)

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

Kalinga TVSpecific
Program

Rate/30Sec

Kalinga TVPrime Time
RODP (6pm-11pm)

Rate/30Sec

Kalinga TVNon-Prime
Time RODP (6am- 6pm)

Rate/30Sec

Kalinga TVRODP
(33:33:33 Ratio)

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

TV 18Specific Program

Rate/30Sec

TV 18Prime Time RODP
(6pm-11pm)

Rate/30Sec

TV 18Non-Prime Time
RODP (6am- 6pm)

Rate/30Sec

TV 18RODP (33:33:33
Ratio)

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec




Particulars

Quantity

All-
Inclusive
Value
(Rs.)

Remarks

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

News 7Specific Program

Rate/30Sec

News 7Prime Time
RODP (6pm-11pm)

Rate/30Sec

News 7Non-Prime Time
RODP (6am- 6pm)

Rate/30Sec

News 7RODP (33:33:33
Ratio)

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

Zee SarthakProgramme
Specific

Rate/30Sec

Zee SarthakPrime Time

Rate/30Sec

Zee SarthakNon-Prime
Time

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

TarangProgramme
Specific

Rate/30Sec

TarangPrime Time

Rate/30Sec

TarangNon-Prime Time
(RODP)

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

Colors OdiaProgramme
Specific

Rate/30Sec

Colors OdiaPrime Time

Rate/30Sec

Colors OdiaNon-Prime
Time (RODP)

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

Argus TV Specific
Program

Rate/30Sec

Argus TV Prime Time
RODP (6pm-11pm)

Rate/30Sec




Particulars

Quantity

All-
Inclusive
Value
(Rs.)

Remarks

Argus TV Non-Prime
Time RODP (6am- 6pm)

Rate/30Sec

Argus TV RODP
(33:33:33 Ratio)

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

MBC TV Specific
Program

Rate/30Sec

MBC TV Prime Time
RODP (6pm-11pm)

Rate/30Sec

MBC TV Non-Prime Time
RODP (6am- 6pm)

Rate/30Sec

MBC TV RODP
(33:33:33 Ratio)

Rate/30Sec

TV Scrolling (Rate per
10 Sec)

Rate/30Sec

TV L Shape Ads (Rate
per 10 Sec)

Rate/30Sec

Total (INR)

Web Media

odishadiary.com

Week/Sq.CM

Language -
English
Type-Banner AD

thebusinessbytes.com

Week/Sq.CM

Language -
English
Type-Banner AD

indiawhispers.com

Week/Sq.CM

Language -
English
Type-Banner AD

ommcommnews.com

Week/Sq.CM

Language -
English
Type-Banner AD

odishabytes.com

Week/Sq.CM

Language -
English
Type-Banner AD

etvbharat.com

Week/Sq.CM

Language -
English
Type-Banner AD

odisha24.com

Week/Sq.CM

Language -
English
Type-Banner AD

bizindustry.com

Week/Sq.CM

Language -
English
Type-Banner AD

Total (INR)

Grand




All-
Particulars Quantity In\(/:il;:lsjge Remarks

(Rs.)

Total(A+B+C+D+E+F)
(INR)

The card rates will be only for reference. Prices filled by the bidder in the “Offer Rate
(col. 5)” will be considered and shall remain valid for the contract period.
Bidders must quote rates for newspaper publishing mentioning its page no. (for eg. Rs. X
for front page, Rs. Y for 3rd Page etc).
The bidders are advised to quote prices strictly in the format attached.
The bidder must fill each and every column of the format attached. Mentioning
“extra/inclusive” in any of the column may lead for rejection of the price bid.
No cutting/ overwriting in the prices is permissible.
The unit price to be indicated in col. No. 5 should be exclusive of taxes & duties which
are to be indicated in separate columns meant for the purpose.
The bids will be evaluated commercially on the overall all-inclusive lowest cost lowest
for the individual LOT as defined in the tender BOQ as calculated in Schedule of Items
TPCODL however, reserves right to split the order line item wise and/or quantity wise
among more than one Bidder. Hence, all bidders are advised to quote their most
competitive rates against each line item.
In case of increase in quantity for any item, the unit rate mentioned above shall be
considered for the same.
HSN/SAC codes for respective line item must be mandatorily provided wherever
applicable.

. TPCODL reserve the right to split the order quantity to any extent amongst the bidders.

. The quantities mentioned in are purely estimated and may change as per actual
requirement.




ANNEXURE II
TECHNICAL SPECIFICATIONS

Not Applicable




ANNEXURE III

Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any
deviations, all such deviations from this tender document shall be set out by the Bidders, Clause by
Clause in this schedule and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the
TPCODL'’s specifications:

Details of deviation with

Clause No. Tender Clause Details o epe e
justifications

By signing this document, we hereby withdraw all the deviations whatsoever taken
anywhere in this bid document and comply to all the terms and conditions, technical

specifications, scope of work etc. as mentioned in the standard document except those as
mentioned above.

Seal of the Bidder:

Signature




ANNEXURE IV
Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid.
In the absence of all these details, the offer may not be acceptable.)

S.No. Particulars Remarks

Prices firm or subject to variation Firm / Variable

(If variable indicate the price variation

clause with the ceiling if applicable)

If variable price variation on clause given

Ceiling

Inclusive of Excise Duty Yes / No (If Yes, indicate % rate)
Sales tax applicable at concessional rate Yes / No (If Yes, indicate % rate)
Delivery Weeks / months

Guarantee clause acceptable Yes / No

Terms of payment acceptable Yes / No

Performance Bank Guarantee acceptable Yes / No

Liquidated damages clause acceptable Yes / No

Validity (180 days) Yes / No

(From the date of opening of technical bid)

Inspection during stage of manufacture Yes / No

Rebate for increased quantity Yes / No (If Yes, indicate value)
Change in price for reduced quantity Yes / No (If Yes, indicate value)
Covered under Small Scale and Ancillary Yes / No

Industrial Undertaking Act 1992 (If Yes, indicate,SSI Reg’'n No.)

Seal of the Bidder:

Signature:

Name:




ANNEXURE V

Bidder has to mandatorily fill in the checklist mentioned below:-

Checklist of all the documents to be submitted with the Bid

S. No.

Documents attached

Yes /No /
Not
Applicable

EMD of required value

Tender Fee as mentioned in this RFQ

Company profile/organ gram

Signed copy of this RFQ / Digitally Signed Copy of this document

Duly filled schedule of commercial specifications (Annexure IV)

Sheet of commercial/technical deviation if any (Annexure III)

Balance sheet for the last completed three financial years;
mandatorily enclosing Profit & loss account statement

Acknowledgement for Testing facilities if available (duly mentioned
on bidder letter head)

List of Machine/tools with updated calibration certificates if
applicable

Details of order copy (duly mentioned on bidder letter head)

Order copies as a proof of quantity executed

Details of Type Tests if applicable (duly mentioned on bidder letter
head)

All the relevant Type test certificates as per relevant IS/IEC
(CPRI/ERDA/other certified agency) if applicable

Project/supply Completion certificates

Performance certificates

Client Testimonial /Performance Certificates

Credit rating/solvency certificate

Undertaking regarding non blacklisting (On company letter head)

List of trained /untrained Manpower




Annexure VI

Acceptance Form for Participation in Reverse Auction Event
(To be signed and stamped by the bidder)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to
use the reverse auctions through SAP-SRM tool as an integral part of the entire tendering
process. All the bidders who are found as technically qualified based on the tender
requirements shall be eligible to participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on
participation in the bid event:

1.

TPCODL shall provide the user id and password to the authorized representative of the
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed and
stamped Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against
any possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure
availability of the entire infrastructure as required at their end to participate in the auction
event. Inability to bid due to telephone line glitch, internet response issues, software or
hardware hangs, power failure or any other reason shall not be the responsibility of
TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further,
TPCODL has sole discretion to extend or restart the auction event in case of any glitches in
infrastructure observed which has restricted the bidders to submit the bids to ensure fair &
transparent competitive bidding. In case of an auction event is restarted, the best bid as
already available in the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it
shall be presumed that the bidder has no further discounts to offer and the initial bid as
submitted by the bidder as a part of the tender shall be considered as the bidder’s final no
regret offer. Any offline price bids received from a bidder in lieu of non-participation in the
auction event shall be out-rightly rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.

. The prices submitted by a bidder during the auction event shall be binding on the bidder.
. No requests for time extension of the auction event shall be considered by TPCODL.
. The original price bids of the bidders shall be reduced on pro-rata basis against each line

item based on the final all-inclusive prices offered during conclusion of the auction event for
arriving at Contract amount.

Signature & Seal of the Bidder




Annexure VII

Scope of Work & Service Level Agreement

KEY SERVICE
REQUIREMENTS

SERVICE
LEVEL
PARAMETERS

COMMENTS

Providing
Media/Press
related services
to TPCODL

To render and provide such services for products
and brands which encompass:

1) Strategic Planning

2) Media Planning, negotiating, Buying,
Scheduling, Implementation, Control and
monitoring on regular basis.

The quantities are lump sum / indicative.
Publications indicated are only indicative. TPCODL
may request agency to publishadvertisements in
the publications otherthan publications indicated
above. Quantities do not imply any commitment for
Firm Order placement.

Agency shall be entitled to a fee as under:

For Advertisement in Print Media, Television, Radio
@ - of the Gross Advertising Cost.

All bills for TV and Radio activity will be supported
by Channel Telecast/Cloud certificate. Third party
monitoring, reports only will be Provided where
required for confirmation of telecast and shall be
billed as per spot or as is payable to the monitoring
agency,

All bills for print media will be supported by the
Voucher Tear Sheet. In case of any misplacement of
voucher copy or additional copies required, the
same will be provided as e-copies/photocopies of

the duplicate agency copy.

However, once the bills are submitted to the client if
in the event they have any queries these must be
placed before agency. within a period of 7 days from
submission failing which it will be taken for granted
that such bills have been accepted.

Trade-journals, direct billing to TPCODL. Agency
will not charge for creative or any other costs
incurred if any.

TPCODL shall be entitled intheir own discretion

to place firm order for such quantities on "As and
When Required Basis" without minimum take off
guarantee.

Further, Agency would be required to coordinate
closely with Corporate Communications for directions
and specific Go-aheads on actual matter & size and
approval of the advertisement proofs/ drafts.

Price Basis:

Prices shall be firm and notsubjectto escalationtill the
execution of all the orders placed under this
agreement during the contract period or extended
contract periodtill the consumption of theentire
unused quantity, even though the completion of
execution of the order may take longer time than the
delivery period specified andaccepted in the purchase
orders/RC.




Once thebills aresubmitted to theclient if inthe
event they have any queries these must be placed
before Agency within a period of 7 days from




ANNEXURE VII-A

Preferential norms for procurement from MSMEs registered in the State of Odisha

1) Tender Fees

To participate in the tender, MSMEs registered in the State of Odisha shall pay
Rs.1,000/- including GST towards cost of tender paper.

2) Earnest Money Deposit (EMD)

EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder
shall be barred to participate in the tendering process for a period of 2 years in case it
backs out post award of the contract.

3) Qualification Requirement for Open Tenders

Qualification Requirement of Financial Turnover for MSME registered in the State of
Odisha shall be reduced to 20% of the existing criteria.

For past experience, instead of relying on the volumes / value of earlier Supplies /
Projects, assessment of the Bidder shall be done on the basis of feedback from
Customers. Past performance experience at Tata Power and its Group Companies shall
supersede feedback from other Customers.

4) Reservation for MSME

It shall be mandatory to procure at least 20% of the total volume of the procurement
from MSME registered in the State of Odisha (however, it shall not apply where
goods/services are not available with the MSME), subject to matching L1 discovered
prices and meeting technical specifications including quality requirements.

5) Performance Bank Guarantees

Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of
the value normally prescribed.




Annexure VIII

General Conditions of the Contract

Attached: Attached General Conditions of Contract (GCC) for Service Orders




ANNEXURE 1X
SAFETY POLICY AND SAFETY TERMS AND CONDITIONS

1. Objective

The Tata Power engages contractor workforce to execute, run and maintain various
operating sites and facilities across locations for various business verticals including
Generation, Transmission, Distribution and Renewable. The activities range from project
execution, operation, maintenance to facilities management.

The management of contractor safety represents a significant challenge for management.
Tata Power has a responsibility to ensure that contractors are provided with enough
information and support to enable them to conduct their roles safely and without
endangering health and safety of their own workforce or that of our staff.

To ensure reduction in reportable injuries and achieve goal of zero accidents, first edition of
contractor safety code of conduct was launched successfully in the year 2014. Since last
four years after the launch of CSCC, Tata Power could achieve the objective of reduction in
reportable injuries and fatalities.

Over the period, as the system was being matured, a need was felt to make second revision
of the CSCC process. Objective of second revision is improve existing CSCC system and
make it user friendly.

2. Scope: This procedure applies to all operating and project sites of The Tata Power
Company Ltd and Group companies including new businesses like EV charging, Home
Automation etc.

Definitions

3.1. Order Manager: Order Manager is the Tata Power representative, who has
the ownership of the given job.

3.2. Site Safety Management Plan: It is the safety plan agreed between
Contractor and Tata Power. It will contain the entire job specific safety
requirement and will be signed by the contractor.

Contractor: An individual or a company that provides services to Tata Power
under a signed contract.

Emergency: a serious, unexpected or dangerous situation requiring
immediate action, which may result in loss of revenue/property, business
discontinuity. In case of Emergency*, services may be procured by selecting
the qualified vendor based on the vendor category without the safety bid
evaluation. It must be approved by MB level and above.

Expert Service jobs: Jobs which needs expert services of contractor which
does not involve direct exposure to the potential risk or work which involves
only supervisory work such as expert for turbine overhaul, expert for boiler
overhaul, expert for pump and motor, expert for compressor overhaul.

Head of the Division: Business in charge of the division who is overall
custodian of the generating station or transmission division or distribution
division.




Category A Vendor: Vendor eligible to carry out Very High & High risk (as
per Tata Power Hazard Identification and Risk Analysis Procedure) and /or
Long-Term Contract related to operation and maintenance (O&M) of plant.
Vendors must fulfil the requirement specified for Category A in Appendix 12-
CSMEF-5 of this document.

Category B Vendor: Vendors eligible to carry out technical jobs, that are
classified under Medium /low risk. Vendors must fulfil the requirement
specified for Category B in Appendix 12-CSMF-5 of this document.

Category C Vendor: Vendors eligible for to carry out low or very low risk
administrative and office jobs. For this he must fulfii the requirement
specified for Category C in Appendix 12-CSMF-5 of this document.

Category D Vendor: All Consultants, Medical Practitioners or vendors
taking job from Tata Power and working from their own premises (e.g. motor
rewinding at vendor’s shop floor, equipment sent for repair to vendor’s works
etc.) are classified as Category D Vendor

High Risk Jobs: A Job or its activities are considered as Very High or
High Risk when Order manager apply the “Tata Power Hazard
Identification and Risk Analysis” procedure and found safety risk
associated with are under Very High or High category. Indicative lists
of jobs are given in appendix 15 of this document.

Medium Risk Jobs: Jobs or its activities are considered as medium risk
when Order manager apply “Tata Power Hazard Identification and Risk
Analysis” procedure and found the same as Medium Risk.

Low Risk Jobs: Any job or its activities are considered as Low or Very
low risk while Order manager, calculate it by applying “Tata Power
Hazard Identification and Risk Analysis” procedure and found it under
Low or Very Low category.

3.14. Long Duration Jobs: When the duration of job is 12 months or more, it is
considered as Long duration job

3.15. High Value Jobs: When the value of the job contract is Rs. One Crore or
more it will be considered as High value job.

4. Responsibilities

4.1 Order Manager: Order Manager is the Tata Power representative, who is
responsible for:

4.1.1 Finalizing the Site Safety Management Plan along with Contractor, Safety
Concurrences Group, Divisional Safety Head and Expert (External or Internal) if
required.

Supervise and ensure work is carried out as per the Site Safety Management
Plan including agreed Risk Assessment (HIRA/JSA) and Method Statement.
Conduct audit and evaluate Safety Performance of contractor.

Ensure contractors adhere to all statutory provisions.




4.1.5 In case any deviation is needed in agreed safety management plan or in CSCC
process for execution of job, Management of Change procedure will be
applicable, and approval may be obtained from divisional head /Cluster head.

4.2 Contractor: The person, entity or organisation who is executing the job for Tata
Power under a contractual agreement and will be responsible for the following

4.2.1 To follow all Tata Power Critical Safety Procedure, Rules and guidelines given in
Safety Terms and Conditions

4.2.2 Undertake job as per Site Safety Management Plan CSM-F10 and method
statements agreed with Tata Power.

4.2.3 Raise any concerns with regard to their work and its safety with the Tata Power
Order Manager.

4.2.4 Report all injuries, near misses, unsafe acts/conditions, and occurrences to the
Tata Power Order Manager immediately.

4.2.5 Ensure that all sub-contractors follow the Tata Power Safety Procedure and
agreed Site Safety Management Plan CSM-F10.

4.2.6 To follow all statutory requirements as per the laws of the land.

4.2.7 All vendors applying for A category jobs or submitting quote for high risk jobs
shall obtain certificates of ISO 9001, ISO14001 and 1SO45001 before submitting
guote for high risk Jobs.

4.3 Safety Concurrence Group: It is Cross Functional Team constituted by Corporate
Safety Team, which will have representatives from Execution department, Divisional
safety and Corporate / Divisional contracts. SCG will be responsible for the following

4.3.1 Assessment of Safety Potential of new vendor before registration as per CSM-

F1-Safety Category Qualification Form.
4.3.2 Safety Evaluation of the bids as per evaluation format CSM-F-9 Safety Bid
Evaluation Criteria

4.3.3 Finalization of the Site Safety Management Plan CSM-F-10 submitted by the

contractor.

4.3.4 Corporate Safety Team / Cluster Safety Head will be part of SCG during Safety

Bid Evaluation for following types of jobs
4341 High-Risk jobs to be carried out in Annual Overhaul / Major
Shutdowns  and Outages.
4.3.4.2 Capex jobs of High-Risk Category
5.1 Vendor Registration
For Vendor Registration, Corporate Contract will issue following documents for evaluation

of contractor’s safety capability

1) CSM-F1 —Safety Category Qualification Form
2) Safety Terms and Conditions

The document Safety Terms and Conditions provides the information about Tata Power
safety System to the contractor. Contractor will submit the CSM-F1- Safety Category
Qualification Form with all relevant details and documents to Vendor Registration Initiator,
which will in turn forward it to Safety Concurrence Group (SCG) for evaluation. The SCG
will evaluate the details submitted by the contractor based on a predetermined criteria
CSM-E-5 Safety Potential Evaluation Criteria for Vendor Registration and will determine
the category (Category A/B/C/D) for which the contractor will be registered. As mentioned
in the above criteria, a site visit may also be organized by SCG prior to registration under
Category A and B. In case, the contractor does not qualify the safety criteria, the




contractor will not be registered. However, he may apply afresh for registration after 6
months. Please refer Appendix 1: Process Flow Chart for Vendor Registration.

5.2 Bid evaluation

At the time of placing the Purchase Requisition (PR), Order Manager is required to
declare the risk involved in the of the job (i.e. High Risk / Medium Risk / Low Risk jobs,
based on the RPN in HIRA. If the Job is “High Risk” or “Long Duration”, then RFQ will be
attached with following documents:

1) CSM-F7- Blank Safety Competency Form

2) CSM-F8 PPE requirements

3) Safety Terms and Conditions

4) Job Specific Safety Requirement (Educational and Professional Qualification, Skill &
Experience Manpower, Tools and Tackles (e.q. man lifter, use of drone, use &
availability of rescue kit), Work Methodology etc.)

Otherwise the RFQ will be attached only with Safety Terms and Conditions. Long term
and low value jobs (see definition) are exempted from the CSCC process.

Corporate Contracts will collect duly filledCSM-F7 Safety Competency Form along with
the bid. All other stakeholders will also put their efforts to get all relevant safety data
during meeting / discussions with the vendor. SCG will evaluate the document as per the
CSM-F9 Safety bid evaluation criteria. If any specific condition related to Contract is
required to convey to contractor, Site safety team will attach the same as Annexure for
specific conditions of job and submit it to contract team along with safety bid evaluation
form. Commercial bid of contractor will be considered for evaluation by contract team only

if contractor is qualified in safety bid. Site Safety Management Plan, defining the complete
procedure of executing the job at site will be signed by the contractor and SCG after
mutual agreement. CC will attach a copy of site safety Management Plan and any specific
condition of contract along with PO to the successful bidder. Please refer Appendix 6:
Process Flow Chart for issuing RFQ and PO significant health and safety risk associated
with it.

5.3 Safety Performance Evaluation

During the time of job execution, regular site inspection will be carried out by the Tata
Power officials and violations will be dealt as per CSM—F4 Safety Violation Penalty
Criteria. Apart from this, monthly safety performance of the contractor will be evaluated
based on the predetermined criteria as per CSM-F11 safety Performance Score and
monthly score will be maintained by the Order Manager. Certain percentage of each
running bill will be retained as Safety Retention amount and will be released on the basis
of Safety Performance Score at certain intervals as defined in CSM- F-3- Safety
Performance Evaluation Criteria. Please refer Appendix 10: Process Flow Chart for Safety
Performance Evaluation. Percentage of retention amount is mentioned in safety terms
and conditions.




Appendix 1: Process Flow Chart for Vendor Registration

Vendor registration form along with necessary documents will be uploaded by
“Requester” to register in MDG. Requester has to mention category (A/B/C/D) under
which they want to register the vendor.

SCG evaluates the vendors as per the defined criteria
(Separate evaluation criteria for Category A/B/C/D vendors).

Vendor not to be
registered

Vendor eligible to get
register in the applied
category?

YES

Vendor is registered under applied
category.




Appendix 2: CSM-F-1 Safety Category Qualification form

1. “Safety Category Qualification Form” is part of vendor registration form. It needs to
be filled by the contractor at the time of Registration and should submitted to
Requester / order manager with all relevant documents.

The same will be evaluated by Safety Concurrence Group of the Division (SCG) as
per the criteria given in CSM-F-5.
Information provided by contractor will be verified during site visit.

Safety Cateqory Qualification Form
Please consider my application for
Category A Vendor: Vendor eligible to carry out Very High- and High-risk O&M jobs
Category B Vendor: Vendors eligible to carry out technical jobs, classified as Medium / low ris
Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office job
Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata
Power and working from their own premises.

| Name of the Vendor:

Sr.
No

Safety Information Remarks ||Attachment

Certified for

i. OHSAS 18001/ IS0 45001,

ii. 1SO: 14001

iii. 1SO: 9001 Attach copy of the certification
(ISO certificates to be issued from reputedy|iii
accreditation agencies specified by Tata
Power)

Safety Statistics for Last Three (3) Years Year 1
Last FY)

-LTIFR Yes/No LTIFR

-LTISR

LTISR

icy?
Do you have Safety Policy: Attach copy of the safety policy.

ini ?
Do you have Safety training process? Attach safety training process.

Do you have Safety organization structure e.g.

Safety Officers and Safety Committees? Atiach ~copy of the safety

organization structure.

Name and address of sites where work is in

progress or worked earlier Site details to be attached for

inspection by Officials.

Signature
Name and Designation :
Stamp of Organization




Appendix 3: Safety Terms and Conditions

Please refer the attached document Safety Terms and Conditions.
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Appendix 4: CSM- F-3- Safety Performance Evaluation Criteria

1. A certain percentage of the bill value will be retained against every running bill as safety
performance retention. The amount will be released with the last invoice or every six-
month based on Safety Performance Score of contractors. The retention amount will be
calculated based on contract value as below.

Contract Value Retention Amount (%)

Up to 10 Lakhs
10 — 50 lakhs

0.5 to 10 Cr
>10 Cr

The evaluation criteria include Lead Indicators such as CFSA (Contractor Field safety
Audit) score, percentage of workers trained in TPSDI, inspection of critical equipment.
Lag indicators such as Fatalities, LWDC and man days lost.

The retention amount saved will go to a separate Safety Improvement Fund.

For the contract value of more than Rs 1 Cr or contract duration more than 12 months,
the retention amount shall be released half yearly based on safety performance. For all
remaining contracts, the retention amount will be released with the final bill.

Long term jobs with low value (Less than Rs. 1 Cr.) are exempted from the safety
retention. Invoice of these type of jobs can be cleared without safety retention.

In case of job stoppage due to safety violations / unsafe observations at the site, no time
extension shall be given to the contractor, if such delays are attributable to contractor.

In case of fatality, limb loss or loss of property, vendor must pay for liability, legal,
statutory and additional mutually agreed settlement charges imposed by the appointed
committee. This charge is over and above the retention amount.

The committee will finalize an amount between 5 -50 lakhs based on factors such as
advise by statutory authorities, contract value and impact of accident etc.

Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be
considered at the end of the job if the contractual safety performance score 100%.

. During the progress of the work, concerned Supervisor/Engineer will visit and inspect the
work site regularly and evaluate the safety performance of the contractor based on
matrix attached herewith and apply the Consequence management policy as applicable.

. Order Manager, divisional chief and SBU head have the authority to terminate the
contract in case of three consecutive serious violations.

Safety Performance Evaluation report- CSM-F-3

: Unit Of .
Lead Indicators weight age
measurement

% of Employee certified | o, 10
in TPSDI/Authorized




agency

CFSA score (Annexure
6.1)

Average
Severity
Violations

Monthly inspection
completed by
contractor  for Critical
Equipment, lifting Tools
& Tackles and hand
tools used at site as per
Tata Power Checklist

Revalidation of
Condition  of tools,
tackles and equipment
by Order Manger.

Lag Indicators

Number of Fatalities

Number of Lost

workday case (LWDC)

Man-days Lost




Appendix 5: CSM- F-4 Safety Violation Penalty Criteria

Penalty shall be imposed on the contractors under the following circumstances for breaching
the contractual agreements:

S No iption of violation Severit Penalty /

5000/-
5000/-
250/-
2000/-
2000/-
5000/-
5000/-
5000/
5000/
5000/
5000/
5000/
5000/
5000/
5000/
5000/
5000/
5000/

Working without Permit

Untrained (TPSDI) worker on high-risk jobs.

Unhygienic/Bad condition of PPE

Not following Tata Power Procedure & Standard

Unsafe Act/Condition of Severity 4

Unsafe Act/Condition of Severity 5

No Earthling of Electrical equipment

Damaged welding cable

Violation of Positive Isolation Procedure (LOTO Not followed)
ELCB of more than 30 mA/ELCB not working

On/Off switch of welding m/c not working

Electric cable tied with metal wire

Leakage found DA hose / cylinder

Use of LPG

Use of IC engine based Three-wheeler at the work site.

Starting the job without Toolbox Talk

Spatter falling on DA hose / Gas-line/ pathways / Equipment

No safety latch in crane hook

Load raised or swung over people or occupied areas of
buildings

Persons standing in swing area of construction equipment.
Using damaged slings.

Unstable scaffolding/nonstandard Scaffolding in use

Handrails and mid-rails are missing

Safety Harness not anchored with lifeline/fixed structure

Fall arrestor not provided/ Not being used.

Doubile lifeline not used for working at height

No rubber mat in Electrical Distribution (DB) room

Water found accumulated in Electrical Distribution room/near
welding machine.

Inserting electric cables into socket, without using plug.

Use of damaged electrical cable/two core cables.

Inflammable material found in Distribution Room / welding
areas.

Loose material falling into excavated pit

Water logging into excavated pit /trenches

No / inadequate Barricade

Undercut / cave-in found on sides of excavated pits

Grinding wheel/ Coupling/ Piling winch/other rotating parts
without guard

The HMV/Mobile Crane operator does not have a valid HMV
driving license.

O XN gswWIN=

5000/

5000/
5000/
5000/
5000/
5000/
5000/
5000/
2000/-

2000/

2000/
2000/

2000/

2000/
2000/
2000/
2000/
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2000/

1N

2000/




The loading area is not leveled properly.

Ladder not anchored at top

Opening found in working platform of scaffolding/floor

Inadequate illumination at the working area

Loose material lying on Gantry, platform

Cleaning with Compressed Air.

Gas Cylinders using without cap.

Gas Cylinders stored without securing

Bringing inside any other chemicals, apart from approved by
Safety dept.

W | WW Wb

Using drum for sitting or accessing height.

w

Misusing emergency facilities like fire hydrant line/ hose box/
spray system/ eye wash etc.

w

No provision of Safety net where falling materials or tools may
occurs

Taking electrical supply from non-designated outlet (other than
socket).

Restricted gangways due to unwanted materials.

Not reporting incident.

Entering into restricted area like switch yard/ hazardous storage

Work without supervision

Parking of vehicle without applying wheel choke at right front-
front and left rear-rear wheels other than passenger cars.

3
3
3
3
3
3

Heavy Vehicle without helper or co-driver.

Not wearing florescent safety jacket at site.

People travelling in load body of vehicle.

Parking of vehicles at non designated area.

Shifting heavy materials without guide ropes.

Using other than 24V lamp inside the confined space/Use of
other than 24V lamps.

Angular loading/ lifting with Crane or hoist.

By passing the limit switch/ Safety Interlock.

Housekeeping activities on road without proper barricade.

Trying to board or alit from running vehicle.

Cylinder Valves of Gas cylinders not closed when not in use.

Flash-back arrester not used.

Hand Trolley wheel found damaged.

W WWWWww W wWwwww w

Guy ropes of required length on both sides of object are not
used during movement with load.

Scotch block/wedge not provided, when the vehicle is parked.

Suitable Trolley not provided to hold the cylinders.

Locked First Aid box

Caution boards, danger signs (luminescent /red) along with
emergency contact number are not found displayed.

Person found jumping barricading tape

Stacking of pipes, pile casing, drums without chock

W W W wWwWww w




blocks/wedges

The terrain on which Heavy Equipment/Machinery moves is not
reasonably hard.

500/

Without Safety Helmet at working sites

250/-

Without Crash Helmet (on bikes)

500/-

Without Full body double lanyard Safety Harness (for work at
height)

5000/-

Without Hand gloves - Material Handling, Welding, Cutting,

100/-

Without Safety goggles/ face shield - Welding/Cutting /Grinding

5000/-

Handling Chemical without PVC Apron

5000/-

Smoking in prohibited area (Closed Go-downs, Storage of
flammable material, Storage of Gas cylinders)

1000/-

Sleeping at Workplace

100/-

Driving beyond speed limit

1000/-

Seat Belt While Driving (for front seat passengers and driver)

500/-

Driving without license

1000/-

Heavy Commercial vehicles without reverse horn

500/-

Nonfunctional Head light/ taillight and side indicators

100/-

Using Mobile Phone During Driving

5000/-

Poor visibility of registration number/ without registration
number

100/-

Broken/ without Side view mirror

100/-

Over speeding above specified limit

500/-

Broken/ Without Pressure gauge on Oxygen/ LPG / Acetylene
cylinder.

500/-

Without Flash back arrestor on Industrial Acetylene & Oxygen
cylinders.

5000/-

Spillage of hazardous material/chemicals during transportation

2000/-

Electrical equipment without Earthing/ ELCB/ Double Insulation
Cable.

5000/-

Lifting Tools & Tackles used without/ expired Test Certificates.

5000/-

Housekeeping repeatedly not maintained

e First Time

Warning

e Second Time

1000/-

e Third Time

5000/-

Serious Violation of House Keeping (after 1st or 2nd warning to
be decided by Project Manager depending on the severity)

Rs.10000/-
and above

Repeat Violation of same nature

5 X Penalty
for
Violation

Appointment of subcontractor without his Safety Bid Evaluation
and/or without the permission of engineer in charge or Order

manager.

5% of
Contract
Value




Appendix 6: Process Flow Chart for issuing RFQ and PO

Start

At the time of raising PR, Order Manager will decide
the type of job (High Risk /Low Risk

CC will attach
following

1) Safety Terms
and Conditions

Is the Job Is the job

High Risk? duration 212
Igh Risk: month?

Safety Bid
Document

1) Safety
Competency
Assessment Form

2) PPE requirements
3) Safety Terms and
Conditions

Safety Bid Document will be attached by CC along with the RFQ.

SCG will carry out safety bid evaluation assessment, conduct site
visits if required and submit evaluation result to CC.

CC will evaluate commercial bids of only safety qualified bidders

CC to attach copy of Site Safety Management Plan and Annexure
A with the PO

Appendix 7: CSM-F-7 Safety Competency Form (Template)




Name of the Vendor/Bidder
Name of the Sub Vendor (If job is given to Sub Vendor)
Description of the Job

Request for Quotation (RFQ) No.
Vendor/Bidder to mandatorily provide the below safety competency related information.

Proposed Manpower Deployment Schedule

Category of Manpower Deployed | Minimum Qualification & | Proposed Numbers against each category
Experience month-wise
Month 1 | Month 2 Month n

Project Manager
Site-In-Charge (Site Manager)
Shift-in-Charge

Safety Officers

Supervisors

Technicians

Skilled Workmen
Semi-Skilled Workmen
Unskilled Workmen
Total Manpower

Instructions to Bidder to fill:
1. Bidder to provide the overall site manpower deployment schedule as above.

2. Bidder to indicate ithrouih colour code mentioned below ) their direct and sub-contracted employees
Partli Direct / Partli sub-contracted

3. Against each of the category, bidder to indicate the minimum qualification and experience of the proposed manpower.

4. Rows can be added to also identify other specialised manpower e.g. specific details to be included for high risk activities operators
5. Columns can be extended to the actual duration of Site activities.

6. Bidder to note that if operations is in shifts, then Shift-in-charge / safety officers are required for each shift of operation.

2. List of Tools, Tackles, Machines and Equipment: -

Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job /
project execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure
vessels are duly certified by the competent person authorised by the Chief Inspector of
Factories of the respective state prior to start of the job




Description of Tools / Tackles | Capacity / Rating

Safety Records:

Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last
three years (data to be provided for the last completed FY and preceding 2 years).

Description Data for Last 3 Years

(Last FY)

Fatalities (Nos.)

Lost Workday Cases (Nos.)

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the
respective year. Bidders are encouraged to also submit the RCA / incident investigation
reports and the learning's implemented out of the above reported incidents

Job Safety Plan/ Method Statement:

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement
detailing the execution philosophy (how the bidder intends to execute the Job/Project),
identifying all key activities which are required to be performed by the contractor at Site.
Bidder to also list down all high-risk activities and provide the Hazard Identification and Risk
Assessment (HIRA) for all such high-risk activities involved in the site work.

(Use Method Statement template attached as annexure A and sample as attachment B)

Management System Certification: -

Certification Yes
No f Certification late for Certification

ISO 9001
ISO 14001




OSHAS 18001 / 1SO 45001
Any other (please
specify

Note: Please attach certificates to support above. In case not accredited for above but applied for,

application letters may be attached.

Appendix 8: CSM-F-8 PPE requirements

The Contractor shall ensure that the following PPE of Approved standards shall be available
at all time and shall be used by his employees with no exception whatsoever.

All contractor’'s employees at site Safety Florescent Jacket (orange color),
Safety helmet & safety shoes with Composite
or steel toe cap

Workers mixing asphalt, cement, Safety goggle & protective

lime / concrete Hand gloves and footwear,

Nose mask.

Welders / Grinders Welding screen/goggles, safety shoes,

leather hand gloves, aprons,

leg guard

Stone breaker Protective goggle, hearing protection, anti-
vibration hand gloves and Protective clothing.
Electricians Rubber hand gloves &

Electrical resistant shoes.

Workers engaged in insulation Respiratory mask & leather

using glass wool etc. Hand gloves, goggles.

Workers engaged in coal handling plant, | Dust mask, Hand gloves, protective goggles.
ash handling plant and working in high
dust area.

Workers working at a height of 1.8 Double lanyard full body harness, fall arrestor
Meter or above. and safety net made of reinforced nylon fiber
ropes firmly supported with steel structures

* PPE shall be conforming to BIS/IDGMS/DIN specifications, in good condition and
shall be comfortable to his employees, when used.

Appendix 9: CSM- F-10 Site Safety Management Plan / Method
Statement

Site Safety Plan / Method Statement (Template)

This Method Statement describes the specific safe working methods which will be used to
carry out the described work. It gives details of work procedure with control measures to
counter health and safety issues related to this work. The listed content of this Method
Statement can be changed/modified subjected to job scope / specifications, but task specific




method statement once finalized & approved, that should not be modified during work
execution without permission from the approving authority.

Project/Job Name

Scope of work: -

Drawing References: -

Detail of Sub contractors
involved: -

Method Statement Prepared By: - Signature
Designation: - (e.g. Site Manager)

1.0 Introduction (Describe purpose of the work, give details of type and scope of work being carried
out);

2.0 Location of Work (Give site address and precise location on site where work is to be
carried out. )

3.0 Safety Document /Specific Approval Required (Details of any safety documents or
specific approval i.e. Client specific approval required to undertake the work)

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: -Clearly define
role and responsibilities of all personnel involved in activity i.e. Site management staff
including subcontractors’ parties- Main contractor Project/Site Manager, Sub Contractor Site
Manager, Project Engineer, Safety officer, Competent Supervisory Staff)




6.0 Working/Activity Description: - It is important that all operatives should have clear idea of
those operational sequences and responsible supervisor must verify their competency prior
to their engagement in operation.

6.1 Pre-Working Checks

6.2 Resources (Equipment, tools including manpower) Details i.e. Equipment and Tools,
specific operational equipment, test kits, lifting resources, Details of materials to be used in
operation, including any reference to COSHH assessments in case of use of any chemicals,
Details of the manpower allocated to the task, e.g. titles, qualifications, competences, direct
manpower, contractors. Details of plant, tools and equipment to be used for the work,
including the availability of relevant statutory documents, checks or inspections etc. Details
of fencing, barriers, cones, chains, dangers notices, warning signs etc.




Tools required for work:

Tools /Equipment /Machine Required Qty.

6.4 Operational Sequence of work: - Full description of the work, setting out the
methodology in a sequential manner, including any reference to any identified operational
restraints. Also refer here sec. 5.0 responsibilities part for every step of work sequence).

Details of job Risk Involved Control

Sr.No | Activity sequence Checks

6.7 Final Checks & restoration of work area after completion of work :- Those checks to
be carried out by responsible supervisor in witness of his line hierarchy by use of specific
checklist of certain operational checks and once those completed satisfactory, PTW (if
applicable) to be closed and isolation arrangements to be restored by removing
barricades/cautionary tags.




7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in

appendix

Attachment: - Specific Risk Assessment

In addition, please provide below control measures in risk assessment (as applicable).

Fall Protection
Measures: (Where Work
at height cannot be
avoided)

Control Measures for

Electrical Hazards

Others Hazard if any
(please provide details)

Hazardous

Substances to be used
injob :

(Attach MSDS if required)

Acute Toxic

Health Hazard

4

Dangerous
For the
environment

&

Highly
flammable

Explosives

Yes /No

Yes /No

Yes /No

Yes /No

Yes /No

7.0

Emergency Provisions: -Relevant operational possibility of a programme in the

case of emergency situation i.e. electrical supply restoration. In addition emergency
response provisions i.e. first aiders, fire fighting, and first aid arrangements, nearest
onsite/offsite emergency response also to be considered during emergency planning.




8.0 "5S issues" / Waste Disposal/ Housekeeping and Environmental issues: -Details
waste disposal processes and or housekeeping activities, Details of environmental
impacts and control measures.

9.0 Personal Protective Equipment (PPE):- (Tick on PPE requirements for the
task/Job

10.0 First Aid facilities and Nearby Hospitals Details

Name of On-Site First Aider:

+ First Aid First Aid Box Location:

Facilities:

First Aid Location of Nearest Hospital:

Required Other:
Personnel
Protective 1. Hi-Viz
Equipment:
2. Coveralls

Safety Boots Hard Hats Safety Gloves Hearing Eye Protection Respiratory
Protection Protection

3.




11.0 Occupational Health, Fitness and COVID-19 related Preparedness:

1. Please give a brief writeup / methodology of your organization planned to avoid impact of the
COVID-19 pandemic at Tata Power working site.

2. Please give brief details of occupational health and hygiene related interventions planned by
your organisation to ensure good health and fithess of workforce at Tata Power site.

Appendix 10: Process Flow Chart for Safety Performance

Evaluation

Safety Performance Score will be assessed every month and records
will be uploaded/maintained by "Order Manager" in SAP / CSM- F-
11 Safety Performance Score sheet

A certain % of each running bill will be retained as Safety Retention
amount as per Safety Terms and Conditions

Is the average Score
Isthe average Score Is the average (at the end of
Score (at the end of Contract) between

(at the end of
Contract) =100%? Contract) 295 %? 40 -94 %?

Yes

A Retention Vendor not
Release the Safety retention Release complete amount to be to be
retention amount considered

amount + 1% of bill amount
released on pro
as bonus basi for further
rata basis. jobs




Appendix 11: CSM- F-11 Safety Performance Score

Unit of Weight [Actual

Parameter
Measurement age Performance

Indicator

% of Employee certified
in TPSDI/Authorized | Number
agency

Average
Severity
Violations

CFSA score (Annexure
6.1)

Monthly inspection
completed for Critical
Equipment, lifting Tools & | Number
Tackles and hand tools
used at site

Condition of critical tools,

. Number
tackles and equipment

ndicator

Number of Fatalities

Number of Lost workday
case (LWDCQC)
(reportable)

Man-days Lost Man-days

Final Score

Invoice
Value




Amount

to

be released

Safety Performance Evaluation Criteria

Lead Indicators

% of Employee certified
in TPSDI/Authorized
agency

Less than 100%

Score

CFSA score

15
2.5

Score

15

Monthly inspection
completed for Critical
Equipment, lifting Tools
& Tackles and hand
tools used at site

79 to 50%

Score

Condition of critical
tools, tackles and
equipment

<100%

Score

Lag Indicators

Number
Fatalities

Score

Number of LWDC
(reportable)

Score

Number of man
days lost

Score

Appendix 12: CSM-F-5 Safety Potential Evaluation Criteria for
Vendor Registration

At the time of vendor registration, vendor will be registered under 3 categories




1) Category A- Vendors eligible to carry out High risk Jobs

2) Category B- Vendors eligible to carry out technical jobs that are low risk

3) Category C- Vendors eligible to carry out administrative and office jobs

4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc

For vendors to be registered under Category A, a safety potential evaluation will be carried
out based on following parameters.

Sr. Description Weight | Actual
No age (%) | Score

1 Does the contractor have a valid 1ISO | 30
45001/ OHSAS 18001/ Certification?
During site visit check for safety | 30 Annexure -
adequacy at site 12.1

Check the Safety statistics of | 10 Annexure -
Contractor 12.2

Check the Safety orientation & | 15 Annexure
training process of Contractor 12.3

Check the organizational structure Annexure -
for safety professionals & engineers 12.4

/ supervisors.

Certified/skilled workers as a
percentage of overall workforce

Total

Remarks

Evaluation Criteria for Cateqory B

Actual
Score

Sr. No | Description Remarks

1 Does the contractor have a
valid 1SO 9001 certification?

During site visit check for
safety adequacy at site

Check the Safety statistics of Annexure -12.2
Contractor

Check the Safety orientation & Annexure -12.3
training process of Contractor

Check the organizational Annexure -12.4
structure for safety
professionals & engineers /
supervisors.

Annexure -12.1

Certified/skilled workers as a
percentage of overall
workforce

Total




Evaluation Criteria for Category C

Description

Does the contractor have a | 40
valid ISO 9001 certification?

Check the Safety statistics of | 40 Annexure
Contractor 12.2
Check the Safety orientation & | 20 Annexure
training process of Contractor 12.3

Total 100

Annexure 12.1: Evaluation Criteria for Cateqgory D:

Category D does not require any evaluation as it is for outsourced job outside the Tata
Power company premise.

Annexure 12.2

Check List — Adequacy of Safety Statistics of Service Provider Actual Marks Remarks
obtained

Check the safety statistics for last 3 T
STCS
wyears (LTIFR and LTISR) available

Statistics not

availabls

Check the trend LTIFR for last 3 years %EIER"EI‘H
o e

0ITte 03

=03

Check the trend of LTISR last 3 years I:-I";HSR“*’l“E
[« I

ZTto 3

=3

E

L

L

e by g ] S B L

Has there been any
Prosecution/Conviction for any Tlads
contravention with regard to Safety & o Prosecution 10
Health provisions under the Factories Prosscution _ LY
Act /Electricity Act/ BOCW Act and | LoP8proyidedinwritenon
Rules framed there under?

Total 25

Annexure 12.3




provider

Check List — Adequacy of Safety orientation & training process of Service

Actual Marks
obtained

Records of safety trainings provided to
safety officer/supervisor/workmen during
last 1 year as percentage(%) of total
employed by service provider

Safety Dfficer

Madss

>80% of
smplovaas

30t T80 of
smplovas

TN

<30

]

Safety
Supervisor

=807 of
smploveas

3o 79 %0 of
smplovas

<30

Workmen

=807 of
smploveas

3o 79 %0 of
smplovas

<30%

Total

Annexure 12.4

engineers / supervisors.

Check List - Adequacy of organizational structure for safety professionals &

Actual Marks
ohtained

Check availability of number of safety
officers from government recognized
institute as per workforce strength.

Lin 30 emplovess

Lin 10U emplovas

Anv other

Check availability of qualified workforce
government
institute, TPSDI.

from recognized

e |

100% of safely
officars qualifisd

30 -5t
safaty officers
qualifi=d

<3




Appendix 13: CSM-F-9 Safety Bid Evaluation Criteria

The User has to select whether the job is high risk/ long duration at time of raising the PR.

1) The decision whether job is “high risk “or not has to be made by order manager on
the basis of Risk involved (Risk Priority Number in HIRA) of the Jobs. An indicative
list of high-risk jobs is attached as annexure

2) If a technical job is of low risk with estimated duration of the contract is 1 year or
more the job should be treated as “long duration”.

3) All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG
will be declared by Corporate safety. Corporate safety team will audit bid
evaluation process of a few selected jobs and Quality of evaluated safety Bids.

4) Records of jobs sent by for Safety Bid evaluation shall be maintained by Corporate
Contract team in existing tracing sheet along with other jobs.

5) For Safety Bid Evaluation will be based on following parameters.

Score
Obtained

Minimum Requirement Weight
age (%)
Qualification- Officer shall possess | 5
Advance Diploma In Industrial Safety by
state technical board.
Experience- Minimum
experience in relevant
mentioned in the job in PR.
Qualification- Supervisor shall possess
ITl/ Diploma in relevant field.
Experience- Minimum
experience in  relevant
mentioned in the job in PR.
Training — Trained and certified by
TPSDI or equivalent institute in relevant
safety procedures.

Note: On request of the
contractor/Users -TPDSI should vet &
certify the skilled & experienced
Technician if Technical Qualification is
not adequate.

Experience- Minimum 2
experience in relevant
mentioned in the job in PR.
Training — Trained and certified by
TPSDI or equivalent institute in relevant
safety procedures.

Safety Officer
(1 per 500
workers)

1l-year
field as

Safety
Supervisor (1
per work site
up to max. 50
workers)

2-year
field as

Manpower

Technician
(Skilled
workers as
electrician,
rigger, fitter,
welder, cable
jointer, line
men etc)

year
field as

Tools &
Tackles

Equipment /
Machines/ Tools
& Tackles(lifting
and shifting
tools)

The list of Equipment /Machines / Tools
and tackles to be used for job to be
submitted by the contractor.

Evaluation of the list will be carried out
based on




Suitability as per the relevant job
Make and age of the tools from
authorized agencies defined by
the user.

Certification by the competent
authority of respective state.
Safety Records | Safety Records for last 3 years (as per
vendor or as per our knowledge) —
Recommendation?

HIRA/Contract Adequacy of HIRA and Job Safety Plan
Job Safety Plan | with respect to relevant job. More
weight age will be given to vendor for
using mechanized work and advanced
tools and equipment

Accredited | 1SO-9001 ISO-9001
Bodies 1SO-14001 1ISO-14001

certificate | OHSAS 18001 | OHSAS 18001/I1SO 45000
ISO 45000

Safety
Records

Safety
Plan

Total Score

Vendor entitled to carry out the job only when qualified for the safety evaluation as
follows:
Contractor is qualified in safety bid only if his total score is more than 70% in all
category 1 jobs such as high risk/long duration.
7) The Corporate Contract has to ensure that the vendor provides the filled “Safety
Competency Form” along with the quotation.
8) Corporate Contract will forward the Safety Competency Form received from the
contractor to the Safety Concurrence Group for evaluation.
9) In case SCG wants to visit the site, the Safety Competency will be based on
evaluation at the time of site visit Annexure 13.1

Annexure -13.1:

Checklist to be used: During site visit to check the adequacy Safety systems.
Observation

Check the adequacy of safety policy and Safety
Management system of the contractor.

Does the contractor have written down safety procedures?
Check the records of Near miss, unsafe act, unsafe
conditions and incidents.

Check the organization setup to implement the safety
systems at site (safety officer, safety supervisor)

Check whether safety meeting and toolbox talk carried out
regularly and records maintained or not.

Is the process of incident investigation adequate or not?
Verify incident reporting and recording system

Check the usage of equipment/tools and tackles.

Check for housekeeping at site




Check the use of PPEs and general behavior of workforce
towards safety

Total Score

Site Visit Score

Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is the
lowest and core of 5 is the highest.

Appendix 14: CSM-F-11.1 CFSA Format

CONTRACTOR FIELD SAFETY AUDIT

Project Name :

Date:

Description of Severity rating: Audit Team:

1 = Untidy area, minor
issues, sets poor example

2 = Restricted access,
unacceptable trash,
disorderly

3 = Rule or procedure
violation, potential injury

4 = Unsafe condition, serious
injury potential

5 = Immediate serious injury | Audit Time: 10:00hrs -11:30 hrs
potential, stop activity
immediately and correct

Weather: cloudy

Description | Responsible Number Violations Remark | Leading Indicators
Personnel S
Observed

Engineer
Contractors

Good Citizens
\Violators

Number of Violations
Severity

\Violations x Severity
Unsafe Act

Unsafe Condition

Sub Totals

% of
Observed
People
Working
Safely

Number of
Violations




Average
Severity of
Violations

Number of
Severity 4
& 5
Violations

% of 4 & 5
Violations

Approximat
e Number
of Workers
Observed

Number of
People on
Site

% of
Workers
Observed

Appendix 15: Indicative List of High-Risk Jobs

To access the exhaustive list of High-risk jobs, please refer the following documents

1) High Risk Jobs- Generation
2) High Risk Jobs- T&D
3) High Risk Jobs- Renewable

Indicative List of High-Risk Jobs -Generation Cluster

SI. No. Jobs

Demolition / Painting of Chimney

Survey Sounding Jobs in Sea

Dredging at Coal Birth Jetty

Maintenance / Testing and Replacement of Extra High Voltage (132
KV etc.) Switchyard equipment

Maintenance of EOT Cranes

Deep excavation (5 feet or more) near existing buildings /Structure s

Working inside confined spaces (entry through manhole)

N0 B~ [ WDNF

Operation Maintenance of elevators



file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/Thermal%20-High%20risk%20jobs.pdf
file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/Hydro%20-High%20risk%20jobs.pdf
file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/T&D%20High%20risk%20jobs.pdf

9 Working on Live control Circuits for identification of faults
10 Cable laying and termination Jobs

Indicative List of High-Risk Jobs - T&D Cluster

Sl. No. Jobs

Transmission Line Tower Erection on columns, near live lines, In
congested areas, In creeks, In the Sea

Conductor Stringing on Tower Using Tensioner & Puller in the area such
as Line Crossing, Near Live lines, Congested Areas, Road Crossing,
Bridge Crossing, Railway line Crossing, In creeks ,In the Sea

Cable Pulling by Using winch Machine in City and Rural Areas

Hot Washing of HT and Extra HT lines, Towers and switchyards
equipment

Installation of Lifts

Installation of EOT Cranes

Tower Dismantling

1

Working on H Frame /Pole mounted Transformers

Excavation in operational Area heaving power cables in receiving station
Identification and spiking of cable / disconnection of cables from poles

Indicative List of High-Risk Jobs - Renewable Cluster

SlI. No. Jobs

Working on Electrical Panels

Hi Potting of Equipment

Battery commissioning and maintenance
Working on the nasal of Wind Turbine

Working on live electrical switchyard, material Handling and Equipment
installation

Roof Top Solar Panels Installation and maintenance

Working in live Electrical Switchyard, Material Handling, equipment
installation

All maintenance activities that requires climbing on Towers /Structures /
Transformer/ GODs

Loading and Unloading of Solar Panels on trucks
Structural Repair /Dismantling work at height.




ANNEXURE X
TATA CODE OF CONDUCT

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the
same shall be binding on the Owner and the Contractor for dealings under this Order/
Contract. A copy of the Tata Code of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief
Procurement & Stores e-malil ID: Pravin.jain@tpcentralodisha.com.




TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED

TATA POWER CENTRAL ODISHA DISTRIBUTION LIMITED
(Purchase Department)
2" Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

NIT No.: TPCODL/P&S/1000000244/21-22

ANNEXURE Xl
ENVIRONMENT & SUSTAINABILITY POLICY

CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Our commitment to environmental protection and
stewardship will be achieved by:

Complying with the requirements and spirit of applicable envirenmental
laws and striving to exceed required levels of compliance wherever feasible

Ensuring that cur employees are trained to acquire the necessary skills tc
meet envirenmental standards

Conserving natural resources by improving efficiency and reducing
wastage

Making business decisions that aim towards sustainable development

Engaging with stakeholders to create awareness on sustainakility

P
e —

(Praveer Sinha)
Date: 15™ June, 2018 CEG & Managqing Director

TATA POWER
Lighting up Lives!
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TP CENTRAL ODISHA DISTRIBUTION LIMITED
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W

TATA

CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business valuaes and operations to meet the expectations of our customers, employees,
partners, investors, communities and public at large

We will uphold the values of honesty, partnership and fairness in our relationship with
stakeholders

We shall provide and maintain a clean, healthy and safe warking environment for emplayees,
customers, partners and the community

We will strive to consistently enhance our value proposition ta the customers and adhere to
our promisaed standards of service delivary

We will respect the universal declaration of human rights, Internaticnal Labour Organization's
fundamental conventions on care labour standards and operate as an equal opportunities
employer

We shall encourage and support our partners to adopt responsible business policies, Business
Ethics and aur Code of Conduct Standards

We will continue to serve our communities:

= By implementing sustainable Community Develapment Programmes including through
public/private partnerships in and around our area of operations

By constantly protecting ecolegy, maintaining and renewing bio-diversity and wherever
necessary canserving and protecting wild life, particularly endangered species

By encouraging our employees to serve communities by volunteering and by sharing their
skills and expertise

By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

We will also help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group's efforts

The managerment will cormmit all the necessary resources required to meet the goals of
Corporate Sustainakbility.

[Praveer Sinhal
ate: 157 June, 20015 anaging irector
n U CEC & mManaging i

TATA POWER 5 4 ¥
Lighting up Lives!
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to direct
the Group’s growth and businesses. The six core Tata Values underpinning the way we do
business are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we
do must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards our
colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day to
day work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with our customers
and partners around the world to build strong relationships based on tolerance, understanding
and mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries,
communities and environments in which we work, always ensuring that what comes from the
people goes back to the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative in
our approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics
Management Team is constituted.

The main objective of the Ethics Management Team is to:

1. Record, address and allay the issues and concerns on ethics raised by different
stakeholders like employees, consumers, vendors, Associates etc. by initiating immediate
corrective actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent
displays at all offices of TPCODL and through printed declarations in all concerned
documents where external stakeholders are involved.

3. Ensure proper framework of policies as preventive measures against any ethics violation
recorded by them.

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on
monthly basis to the top management for their information.

All members of Team TPCODL, Associates and Stakeholders are requested to register any
grievance on ethics violation to Mr. Rajeev Kharyal, Chief Ethics Counselor.
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3.0 CONTRACT PARAMETERS
3.1 Issue/ Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase order (PO) or a
Rate Contract (RC), hereafter referred as Contract, through in any or all of following modes-
physical handover / post / e-mail / web document / fax with all the attachments/enclosures which
shall be part of the contract document

On receipt of the contract, the associate shall return to TPCODL copy of the contract document
duly signed by legally authorized representative of associate, within two days of Effective Date
of Contract for contracts having contract execution time less than 30 days and within five days
for all other contracts.

3.2 Contract Commencement Date

The date of issue/ award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date
The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.
3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall be deemed
as the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the execution of all items in the schedule of quantities
(Supply, Service and or both as applicable) shall be deemed as the Contract Execution
Completion Date.

3.6 Contract Execution Period/Time

The Period from Contract Commencement Date to Contract Execution Completion Date shall be
the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of Materials is
the essence of the contract. The period from effective date of contract to the date stipulated for
completion of delivery of all items/completion of all the works/services, as per schedule of
guantities of the contract is defined as contract execution completion time. The Delivery of
Materials /The Completion of Works, as applicable, should be achieved in all respects as per
schedules of quantities and all the terms and conditions of the contract, in the contract
execution time.

Any revision/amendment in the originally stipulated contract execution time has to be approved
by authorized representative of TPCODL.

3.7 Contract Price /Value

The total all inclusive price/value mentioned in the PO/RC of the contract document is the
Contract Price/Value and is based on the quantity, unit rates and prices quoted and awarded
and shall be subject to adjustment based on actual quantities supplied/actual measurement of
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work done and accepted and certified by the authorised representative of the company unless
otherwise specified in schedule of quantities or in contract documents.

3.8 Contract Document
The Contract Document shall mean and include but not limited to the following:

* NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of
tender, GCC, Technical & Commercial Specifications including relevant annexure and
attachments).

= Bids & Proposals Received from Associate including relevant annexure/attachments.

= Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.

= All the Inspection and Test reports, Detailed Engineering Drawings.

= Material Dispatch Clearance Certificate (MDCC).

* Minutes of Meeting (MoM)

3.9 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on
deliveries and any other data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties
associated with the contract, and the Associate shall be in English language.

However, all signboards required indicating "Danger" and/or security at site and otherwise
statutory required shall be in English, Hindi, and local languages.

3.10 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products / services being asked for in the tender. The terms and conditions for such
reverse auction events shall be as per the Acceptance Form attached in Annexure |. The
bidders along with the tender document shall mandatorily submit a duly signed copy of the
Acceptance Form as mentioned in the Annexure | as a token of acceptance for the same.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual
deliverables in completeness form Scope of Work. Following clauses list, but not limited to,
major requirements of the scope of work.

The associate shall satisfy himself fully with the details and undertake fully the works as listed in
schedule of guantities and conditions, under which the same to be performed. Associate may
visit site to equip themselves with all the information required for the execution of work. Unless
otherwise stated in the contract, the scope of work shall also include, but not limited to, the
following.

The associate shall deliver equipment/material at site/stores, carry out erection, testing and
commissioning and put into satisfactory operation as defined in contract. Unloading at site,



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS
Rev. No 0 Page 7 of 98

storage, preservation, security and handling of the items at work places till completion of
contract is also in scope of work.

The associate shall obtain statutory clearances for the works executed by him.

The associate shall provide comprehensive insurance for entire works for contract value and
third party liability insurance to cover all risks till completion of contract.

All transport / lifting/ unloading/ storage/preservation of items at site shall be arranged by the
Associate at no extra cost to TPCODL. All these activities shall be performed in line with original
equipment manufacturers’ recommendations and/or as per best engineering practices, with due
consent of TPCODL Engineer-in-charge.

Completeness: Any supplies and services which might have not been specifically mentioned in
the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or
completeness of the works at the highest possible level, including any royalties, licence fees &
compensation to be paid, whether incurred by the associates or by a third party for the work
covered in the scope, regardless of when incurred, shall be supplied/provided by the associate
without any extra cost and within the time schedule for efficient , smooth and satisfactory
operation and maintenance of the works at the highest possible level under Indian conditions
(but according to international standards for facility of this type), unless expressly excluded from
the scope of supplies and services in this Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the Contract
by submitting a request in writing to the Associate. The Associate shall, within fifteen days of
receipt of such request from the TPCODL, provide Purchaser with a reasonably detailed
estimate of the cost of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted
upwards or downwards, as the case may be and shall be mutually agreed to. The associate
shall not be entitled to any extension of time unless such changes adversely affect the time
schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract price
and time schedule where so applicable in terms of or otherwise directed by the TPCODL.

4.1 Indemnity

Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in the
GCC) against all kinds of liabilities or damages, of whatsoever nature, including compensation
arising from any accident to the person or property of those in Associate’s employment or to any
other person or properties including those of TPCODL, arising due to reasons attributable to
any, act, omission of the Associate the Associates, for the entire period of contract including
period of guarantee.

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as per
Annexure-D to Order Issuing Authority.
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In case of Labour /Erection/ Services Contracts having value more than Rs 2 Cr per Annum,
Associates shall submit Indemnity Bond on Rs 100/- Non Judicial Stamp Paper in the format as
per Annexure- D to Order Issuing Authority.

4.2 Display of Notice Boards at Work Sites

The Associate shall put up display notice board at each project site where the works are in
progress indicating the information given below:

¢ Name of the Project.

e Estimated Cost of Project.

o Date of Commencement.

o Expected date of completion.

¢ Name of Associate and his telephone number.

e Name of Engineer-in-Charge and his telephone number.

4.3 Disposal of Waste at Site

Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be
adopted. This would ensure the minimization of environmental and social impact in order to
combat the climate change.

The associates shall follow the below criteria for disposal of waste at site during the execution of
project.

Associate shall ensure that the detailed project plan include the waste management,
segregation of all designated waste material (Recyclable/Non-Recyclable), collecting,
storing, disposing and transferring the same to pre-arranged facility/destination in timely and
safe manner as per environmental legislations during the execution of project. The project
plan shall also include the innovative construction practice to eliminate or minimize waste,
protect surface/ground water, control dust and other emissions to air and control  noise
during the execution of project. The copy of same shall be given to EIC before the
commencement of project.

The purchase policy of BA shall encourage the procurement of material with recycled and
minimum packaging of goods during delivery. Associate shall provide the appropriate means
for site to site transportation of materials to avoid damage and litter generation.

Associate shall educate and inform to its project team about the requirement and
responsibilities for waste minimization and disposal in general and provide training of
practices that support this. Waste management should be treated like a safety program.

In the event that area of contaminated or biological hazard is identified, Associate shall
ensure that plant, equipment, personnel and any activity associated with the work is carried
out in consultation with EIC of TPCODL.

Associate shall ensure that the residents living near the site are kept informed about
proposed working schedule and shall informed timings and duration of any abnormal noise
full activity that is likely to happen.
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= Associate shall ensure the regular maintenance and monitoring of vehicles and equipment
for efficient fuel use so that emissions and noise are within acceptable limits to avoid air
pollution.

4.4 Deployment of Work Force

Associate shall deploy adequate labour, as considered necessary by TPCODL for execution of
the contract including Sundays and Holidays whenever required to do so with no extra cost to
TPCODL. However, prior permission shall be taken from the site Engineer to carry out the work
beyond normal working hours or on Sundays and Holidays. Female employees shall not be
deployed beyond normal working hours/days and no child labour shall ever be deployed.
Associate shall depute full time qualified and experienced engineers to supervise the work at
site. All such staff shall be maintained from commencement to completion of all works to the
entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed for the works
under this contract will not be considered in Company’s employment at any time. Associate
shall continue to be responsible for all such employees, their safety, all types of statutory
compliances related thereto and in any other manner whatsoever. The company will stand
indemnified by the Associate in respect of all the above. At the same time Company upon
noticing any breach or default on any statutory compliances, may at their sole discretion, decide
to act in a manner as deemed fit at the risks and costs of the Associate.

TPCODL shall have the right to instruct the Associate to change the Sub- Associates or skilled
/unskilled workers in case the conduct, the workmanship or speed of the work is not
satisfactory.

Associates shall submit duly signed undertaking regarding engagement of competent staff /
employee commensurate to the nature of job to Engineer—in—charge in the format attached as
Annexure — G.

4.5 Damages of Properties

The Associates shall take necessary steps to ensure that the equipment and installations of the
Company, Third parties, including other utility services like water supply pipelines; open drains
telephone cables etc. are not damaged during execution of the works. The Associates shall be
responsible for all such damages and shall have to repair/ replace and/or compensate for the
entire claims in respect of such damages at its own cost.

4.6 Issuance of Materials

The material issued to the Associate shall be in the custody of the Associates who shall be fully
responsible for the same. After completion of the works, the Associates will reconcile the
material. Any cost of material which is short or damaged/lost will be deducted from Associate
bill/ deposits.

4.7 Company’s Right To Use Works

If Taking Over Certificate is delayed for any reason, for which TPCODL'’s decision shall be final
and binding upon the Associate, the Company shall be entitled to use the works or portion
thereof without affecting Associate’s responsibility and liability to complete the balance works as
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per company’s directives from time to time, though Associate shall be afforded reasonable
opportunity by the company to enable Associates to complete all balance works required for
issuance of ‘Taking Over Certificate’ by the company.

4.8 Rights of TPCODL to vary the scope work

TPCODL shall have the right, during the performance of the Contract, to change the scope
and/or technical character of the Project and/or of the supplies and services stipulated in the
Contract by communicating the intent to do so in writing to the Associate. On receipt of such
communication the Associate shall, within the time frame specified in the contract shall provide
TPCODL with a reasonably detailed estimate of the cost of the change in scope outlined in the
TPCODL communication. The change in the Contract price and time shall be revised upwards
or downwards, as the case may be, and shall be mutually agreed to. The Associate shall not be
entitled to any extension of time unless such changes adversely affect the time schedule.

The Associate shall not proceed with the changes in the scope of work till such time revision of
Contract price and time schedule are approved and communicated to the associate by
TPCODL.

Any change in the Scope of Work and/or Terms & Conditions of the order shall be intimated by
TPCODL through an amendment to the contract. The amendment shall be treated valid only if
signed by the authorized signatory of the original contract.

4.9 Technical Evaluation

TPCODL reserves the right to assign scores to different parameters including but not limited to
the following while evaluating the bids. TPCODL reserves the right to change the parameters
and score without prior information to the associates:

S, Evaluation Parameter Max.
No. Score
A | For bidders already Registered with TPCODL 100

No violation of statutory compliances in last 1 year.
Deduction of 2 marks for each instance of violation in last 1 year. 20
A1 Safety
=" | Deduction of 2 marks for each instance of safety violation in last 1 year.
Deduction of 5 marks for each reported Non-Fatal Accident in last 1 year 20
In case of any reported fatal accident: ZERO MARKS
Timely Execution of Contracts
A.2. | Total Achieved Score = {30 — 3 x (Avg. percentage LD deductions in last 2 30
years)}
Legal Issues with TPCODL
A.3. | Zero instances of Arbitration procedures / Court Cases / PBG forfeitures in 30
last 2 years: 30 marks else ‘Zero’ marks
B | Bidders new to TPCODL 100
Visits 30
B1 Client Site Visit where the bidder is providing similar services.
™" | The visits as above shall be arranged by the bidder. However all costs
towards conveyance, lodging, boarding etc. shall be borne by TPCODL. The
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S. . Max.
Evaluation Parameter
No. Score

score assigned by TPCODL based on the above visits shall be final and
binding on the bidder (Vendor Evaluation form attached as annex L).

Safety

Score achieved against BA Safety Management System Questionnaire 20

Client Referrals

At least 3 nos. Customer References for similar services in last 3 years. All
customer references shall be either of the following:

B.2. | = Govt. Organizations/ PSUs/ Power Distribution Utilities. 30
= Private Organizations with an annual turnover of >= 500 cr.
PO copies or Completion Certificates will be admissible.

Each reference: 10 marks

Blacklisting Information
B.3. | Not blacklisted by any reputed organization/utility in last 2 years: 20 marks 20
else ‘Zero’ marks

= Bidder shall be considered as technically qualified if they are able to achieve a technical
score of >70 marks on the above parameters. ‘A’ or ‘B’.

= The bidder must have the PF and ESI registration. In case it is not there (provided the
bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above
parameters and will be considered as disqualified.

5.0 PRICES/RATES/TAXES

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and for
which MDCC is issued by TPCODL and to the extent required for completion of works, cost of
service executed as per schedule of quantities, cost of testing as per contract terms, cost of
documentations including all relevant test certificates and other supportive documents to be
furnished as per contract terms. The rates shall remain firm till actual completion of contract.

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice is
submitted according to the relevant act.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all
or any of the schedules of items of contract.

5.1 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution time
and shall be applicable if the contract is executed by the Associate within the Contract
Execution Time.

For execution of contracts beyond contract execution time, where the delay is not attributable to
TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the
statutory tax structure either within the contract execution time or beyond. However, in such
cases, benefits due to any downward revisions in statutory tax rates shall be passed on to
TPCODL.
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6.0 TERMS OF PAYMENT
6.1 Pre-Requisites for Payment

» Associate should have completed execution of that part of contract, for which payment is
sought, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract and
obtained certification for execution of the work.

= Associate has taken C-3 Form

= Associate has undertaken joint measurement of the work executed along with TPCODL’s
Engineer-in-charge.

= Associate’s bills/invoices submitted have been certified by Engineer-In-Charge.
6.2 Bills & Invoices

Unless specified otherwise in the special conditions of contract, Associate shall raise not more
than one invoice/contract per month for the services rendered in the prescribed Tax Format and
the invoice shall be submitted within 15 days of the following month at Invoice Desk, TPCODL
Bhubaneswar.

All Bills shall be supported by joint measurement of work done, quality test report and a copy of
wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) and
a copy of statement substantiating that statutory payments having been affected.

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, PAN
number as applicable.

Final bill submission after completion of project or execution of job must be within 30 days from
the actual date of completion/execution of work awarded.

6.3 Payment & Statutory Deductions

Payment shall be released within 30 days from the submission of the bills. The associate shall
submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt of full and
final payment. In case any non-compliance to contract conditions comes to TPCODL’s notice,
TPCODL will be entitled to deduct 30% of estimated wages plus 20% of wages as TPCODL’s
overheads. Associates would be obliged to provide the copy of monthly wage sheet in any case,
failing which no payment shall be made. TPCODL at their sole discretion may deposit the PF
etc. with statutory authorities. TPCODL will deduct the amounts of TDS as per statutory
requirement under the income tax act and the DVAT Act and certificates (wherever applicable)
will be issued to associate accordingly

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable amounts
for which no TDS certificate shall be issued. TDS once deducted as above shall not be revised in
any condition.
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6.3.1 Statutory Deductions

TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the income
tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act and
certificates (wherever applicable) will be issued to associate accordingly.

For consumption of TPCODL’'s Water and Electricity by Associate for execution of Contract,
Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from
the running bills.

The Engineer-in-Charge as stated in the Order shall be responsible for certification of the work
executed and the bills. Bills (including original) shall be submitted in triplicate at Bill Inward
Receipt Desk (BIRD) located at Third Floor, IDCO Towers, Janpath, Bhubaneswar..

6.4 Guidelines for Raising Running/ Final Bills

Contract Value Up to 5 Lakhs One Final Bill

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill

All Bills shall be processed only when all bank Guarantees are in place and before payments of
Final Bill Associate have to furnish No Demand Certificate, as applicable.

6.5 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of works
accepted by TPCODL and not on the basis of contract quantity.

6.6 Full and Final Payment

Full & Final Payment in all contracts shall be made subject to the associate submitting “No
Demand Certificate”, in the format as per Annexure-C.

7.0 MODE OF PAYMENT

Payment shall be made through Cheque or RTGS whichever of the two modes chosen by the
Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name
Contract has been issued. Those Associates opting for the RTGS mode shall submit the details
of Bank Account and other details as per annexure J. Further, for any payments made,
TPCODL is not responsible for any consequences/disputes Associate have among the owners
channel partners, sub-Associates and all such dispute/concerns shall be settled solely by the
Associate.

In case of service contracts, mostly the quantities of items indicated are estimated and
preliminary. However, payments shall be made on the basis of actual quantity of work carried
out and measured jointly by the Company and the Associate. Associates shall be responsible to
organize joint measurements of works with TPCODL Engineer-in-Charge before raising any bill
of work done. In the event Associate fails to do so, TPCODL at their sole discretion, may take
measurements of work done and proceed as deemed fit and in such an event Associate’s right
to lodge any subsequent claim shall stand forfeited.
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8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security cum
Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from
banks acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee
period plus one month.

» For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by
TPCODL while processing the invoice and shall be released after completion of Guarantee
Period plus one month.

= For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance Bank
Guarantee (SPBG) shall not be applicable.

» |n case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit
SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO
(Release Order) value issued against the RC, valid for Guarantee Period plus one month.
The Guarantee Period shall be considered as per the last RO issued against the said RC.
The original SPBG as submitted against the RC shall be released on submission of the new
SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG only till
the requisite period, i.e. guarantee period plus one month.

9.0 STATUTORY COMPLIANCE
9.1 Compliance to Various Acts

Associate should ensure adherence to the Anti-Lobbying, Debarment, Drug-Free, Child Labour,
Factories Act and Shop and Establishment Workplace Certification, Registration details under
GST, Sales Tax and Works Contract Tax Act.

Associate shall bear the entire responsibility, liability and risk relating to coverage of its
workforce under different statutory regulations including Workman's Compensation Act, ESI Act,
Factories Act, 1948, the Contract Labour (Regulation and abolition) Act 1970, and any other
relevant regulations as the case may be. Associate shall also be solely responsible for the
payment of all benefits such as Provident Fund, ESI, Bonus, Leave compensation and other
benefits as may be applicable under applicable labour laws, etc. as per the various statutory
regulations and shall keep TPCODL indemnified in this regard against any such claim and
provide documentary evidences of the same to TPCODL. TPCODL shall be entitled to, if
necessary, make such payment and recover the amount from Associate.
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Associate should ensure adherence to all applicable laws, rules and regulation applicable under
this contract from time to time. In case of violation any risk, costs etc. shall be in associates
account and keep TPCODL indemnified always till completion of contracts.

9.2 SA 8000

TPCODL expects its Associates to follow guidelines of SA 8000:2014 on the following aspects
. Child Labour

. Forced or Compulsory Labour

. Health & Safety

. Freedom of Association & Right to Collective Bargaining

. Discrimination

. Disciplinary Practices

. Working Hours

0 N o o~ DN P

. Remuneration
9. Management System
9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST
community or any other deprived section of society by their business associates.

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business
Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and to promote
the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has
been adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL
has taken initiative by proposing relaxations in contract clauses as per below:

S.No. Initiative for SCI ST BA’s Guideline Document
1 Tender Fees | 100% waiver for SC/ST community All Open Tenders
2 Bgnest .. | 50 % relaxation of estimated EMD value Alllimited and Open
Money Deposit Tenders
Performance 50% relaxation in PBG for order value All limited and Open
3 Bank .
above 50 lacs else 25% relaxation tenders
Guarantee
3 ——
4 Turnover 25 /o_ rglaxatlon_ In company 'Furnover under All Open Tenders
qualifying requirement criteria

**Classification of BA s under SC/ST shall be governed under following guidelines:
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= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited latest balance sheet bearing name of
all the partners.

= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to
or more than 50% of the total ownership pattern of the firm. Governing document shall be
Partnership Deed and duly audited latest balance sheet bearing name of all the partners.

» Private limited company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA).

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of a
person.

9.4 Compliance to Labour Laws

Bidder needs to ensure compliance to applicable labour laws including timely disbursement of
wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL shall pay
the wages to BA employees on behalf of BA. Apart from deducting the amount of wages paid,
TPCODL shall deduct an additional service charge equivalent to 25% of the wages paid from
the payment due to BA.

9.5 Compliance to Construction and Demolition Waste Management Rules &
Environment (Protection) Amendment Rules

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016,
Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation measures
in handling construction material and C&D wastes issued by CPCB.

Following are some main points of above Rules/Guidelines for Construction work, cable laying
jobs etc.

1. Barricading to be provided at site to cover complete area.

2. Construction material and waste should be inside the closed area made by using
barricading.

3. Water sprinkling/fine spray from nozzles to be done to suppress the dust.

4. The board of Dust mitigation measures shall be displayed at site for public viewing with
required detalils.

5. Loose sand or soil and construction material that causes dust shall be covered.

6. Transport material that are easily wind borne need to be covered by a sheet made of
either jute, tarpaulin, plastic or any other effective material.

7. All areas for storing C&D waste/construction material to be demarcated and preferably
barricaded particularly those materials that have potential to be dust borne.

8. Grinding and cutting of building materials in open area shall be prohibited.

9. Construction material and waste should be stored only within earmarked area and road
side storage of construction material and waste shall be prohibited.

10. No uncovered vehicles carrying construction material and waste shall be permitted.

11. Construction and demolition waste processing and disposal site shall be identified and
required dust mitigation measures to be notified at the site.
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10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc. forming
part of the Contract and also to have satisfied himself as to the nature and character of the work
to be executed and the type of the equipment and duties required including wherever necessary
of the site conditions and relevant matters and details. Any information thus procured or
otherwise obtained from TPCODL/Consultants shall not in any way relieve the Associate from
his responsibility and executing the works in accordance with the terms of contract.

10.2 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance
with all requirements of Central and State enactment, rules and regulations governing such
work in India and at site. This shall not be construed as relieving the Associate from complying
with any requirement of TPCODL as enumerated in the Contract which may be more rigid than
and not contrary to the above mentioned rules, nor providing such construction as may be
required by the above mentioned rules and regulations. In case of variance of the Technical
Specification from the laws, ordinance, rules and regulations governing the work, the Associate
shall immediately notify the same to the TPCODL. It is the sole responsibility of the Associate,
however, to determine that such variance exists. Wherever required by rules and regulations,
the Associate shall also obtain the statutory authorities' approval for the plant, machinery and
equipment to be supplied by the Associate.

10.3 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document. Codes
and standards of other may be followed by the Associate with the prior written approval of
TPCODL, provided materials, supplies and equipment according to the standard are equal to or
better than the corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the type
and quality of products to be used. The Associate shall not change the brand name and
gualities of the bought out items without the prior written approval of the TPCODL. All such
products and equipment shall be used or installed in strict accordance with original
manufacturer's recommendations, unless otherwise directed by the TPCODL. In any
circumstances the codes, specimen and standards prescribed by any government agency
should not be violated.

11.0 SAFETY

All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety
Management System (CSMS) as applicable at all stages during the contract period. Associate
shall execute the contracts ensuring the following in and as order of priority:
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= Safety of Human Beings.
» Safety of Equipment/Assets.
= Timely Completion of Contract.

Safety related requirements as mentioned in our Contractor Safety Management System is
attached as annexure K and is an integral part of this GCC. TPCODL may revise this CSMS
document as a when required and the revised version shall be applicable on all contracts —
current or future.

12.0 GUARANTEE
12.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied/service or work
rendered under the contract is free from design, manufacturing, material, construction, erection
& installation and workmanship & quality defects and is capable of its due, rated and intended
quality performance, as an integrated product delivered under the contract or a specific period
termed as Guarantee Period(as elaborated elsewhere in this clause) The Associate should also
guarantee that the equipment/material is new and unused except for the usage required for the
tests and checks required as part of quality assurance.

12.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in the
Standard Specifications of TPCODL for the equipment/material/service/work and where
standard specifications are not part of contract documents or guarantee period is not specified
in the standard specifications,, the guarantee period shall be as per the Special Terms and
Conditions of the Contract. In case of no mention of the guarantee period in standard
specifications or SCC Guarantee Period will be 12 Months from the Date of Commissioning or
24 months from the date of delivery of final lot of supplies made, whichever is earlier.

12.3 Failure in Guarantee Period (GP)

If the equipment and material supplied/service or work rendered under the contract fails to
perform its due, rated & intended quality performance, during the Guarantee period, the
associate is liable to undertake repair/rectify/replace the equipment and material
supplied/service or work rendered under the contract within time frame specified in the SCC or
elsewhere in the contract documents at associate’s cost to make the equipment and material
supplied/service or work rendered under the contract of performing its due, rated and intended
quality performance. If Associate fails to repair/rectify/replace the equipment or material
supplied/service or work rendered under the contract, failed in Guarantee Period, TPCODL wiill
be at liberty to get the same done at Associate’s risks and costs and recover all such expenses
plus the TPCODL’s own charges (@ 20% of expenses incurred), from the Associate or from the
“Security cum Performance Deposit” as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the
defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until
the expiry of twelve months from the date of such replacement or renewal or until the end of
original Guarantee period, whichever is later.



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS
Rev. No 0 Page 19 of 98

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of
reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by
TPCODL. Thereatfter, the total time for supply of new equipment/ material shall be equal to the
original delivery period of that equipment/ material as specified in the Contract. In case the
Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated
timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause
mentioned in this document. The penalty amount shall be recovered from the payment due to
the vendor or by encashment of the SPBG as the case may be.

12.4 Cost of repairs on failure in GP

The cost of repairs/rectification /replacement, apart from the actual cost of
repairs/rectification/replacement is also inclusive of all associate costs of required
transportation, site inspection /mobilization/dismantling and re-installation costs as applicable.
The Associate has to ensure that the interruption in the usage of intended purpose of the
equipment is minimized to the maximum extent In lieu of the time taken for
repairs/rectification/replacement.

12.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any
additional guarantee period if provided by the third party for the part supplied/executed by them.

12.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be
identified by the tests conducted but later manifested during operation of the equipment are
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for
another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if
noticed and reported by the Company.

13.0 LIQUIDATED DAMAGES

a) For Services which are of standalone use, multiple in quantities and having a single final
completion schedule, Liquidated damages shall be levied without prejudice to any of the
other contractual rights of TPCODL, as described below:

For delay of each week and part thereof from the completion schedule specified in the
contract, 1% of contract value corresponding to unexecuted work, provided full execution is
done within 130% of the original contract time. If full contractual service/work rendered is not
completed within 130% of contract time for execution, TPCODL has the right to levy LD on
the entire contract value, subject to a maximum of 10% of the total contract value.

b) For services having phased completion schedule(milestone) as per contract terms,
standalone use and multiple in guantities, Liquidated damages shall be levied without
prejudice to any of the other contractual rights of TPCODL, as described below:
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For the purpose of calculating and applying LD, each milestone shall be considered
separately. For delay of each week and part thereof, from the execution of work schedule
specified in the milestone, 1% of the contract value corresponding to the unexecuted work of
the milestone, subject to a maximum of 10% of the total contract value of that milestone
shall be levied. However, if full contractual service/work rendered is not completed within
130% of contract time for execution, TPCODL has the right to levy LD on the entire contract
value, subject to a maximum of 10% of the total contract value. Deduction of LD shall be on
landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST
would be applicable at the stipulated rate and the same shall be borne by Business
Associate. In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of
deduction/ recovery.

13.1LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

13.2 Material Recovery

In case of any recoveries for materials or services (for material free issued by TPCODL and not
reconciled by BA or for services claimed and paid in excess at the time of running bills), the total
cost which shall be recovered from the BA, shall be the gross amount of material or services
(i.e. including taxes) plus applicable taxes as prevailing at the time of such recoveries.

14.0 ASSIGNMENT OR SUBCONTRACTING

Associates shall not assign/subcontract/outsource the schedule of activities of contract
TPCODL enters with the associate, in part or full, without TPCODL’s prior written approval.
However outsourcing of materials/equipment/services by Associate to make the integrated
product for which TPCODL'’s has placed the contract with the associate from suppliers, makes
and agencies which have been mutually agreed upon during contract pre-award stage is
permitted subject to following conditions.

In such cases where outsourcing is done by the Associate

= Shall ensure that outsourced suppliers comply with the technical and financial qualification
requirements specified by TPCODL in the contract document

= Shall furnish all particulars about the proposed outsourcing agencies and the details of the
goods/services/work outsourced to the Associate while seeking approval of TPCODL for
inclusion for outsourcing. The Associate shall give approval or shall refuse approval in
writing within thirty (30) days of receipt of such request. However the Associate shall not be
entitled for any additional contract execution time whatsoever in lieu of the process for
approval for outsourcing agencies, and shall be held responsible for any delay in the project
execution time.

¢ Shall remain jointly and severally liable for any action, deficiency, and/or negligence on the
part of his outsourcing agencies. The approval extended by the Associate to outsourcing
agencies recommended by the Associate shall not discharge the later from his Contract
obligations.
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Shall submit to the Associate unpriced copies of purchase orders with technical specifications
included in the orders, placed on outsourcing agencies as soon as the respective orders have
been placed by the Associate.

15.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the
TPCODL'’s interest failing which appropriate action (legal or otherwise) may be taken against
the Associate by the TPCODL, in accordance with the terms of the present GCC.

16.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the confidentiality
of various information they come across while executing the contract as detailed below.

16.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information related
to the Contract/Project and the subject matter contained therein and all other information given
to the Associate by the TPCODL in connection with the performance of the contract shall be
held confidential by the Associate and shall remain the property of the TPCODL and shall not be
used or disclosed to third parties by the Associate for any purpose other than for which they
have been supplied or prepared. The Associate may disclose to third parties, upon execution of
confidentiality agreements, such part of the drawings, specifications or information if such
disclosure is necessary for the performance of the Work provided such third parties agree in
writing to keep such information confidential to the same extent and degree as provided herein,
for the benefit of the TPCODL.

16.2 Geographical Data

Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital
installation for national security of country or those of TPCODL shall not be published or
disclosed to the third parties or taken out of the country without prior written approval of the
TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with
such third parties prior to disclosure.

16.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and employed
in the design of the equipment shall remain with the Associate. TPCODL shall hold in
confidence such processes and shall not disclose such processes to the third parties without
prior approval of the Associate and execution by such third parties of secrecy agreements
satisfactory to the Associate prior to disclosure. Upon completion of contract, such processes
shall become the property of the TPCODL. Title to technical specifications, drawings, flow
sheets, norms, calculations, diagrams, interpretations of test results, schematics, layouts and
such other information, which the Associate has supplied to the TPCODL under the Contract
shall be passed on to the TPCODL. The TPCODL shall have the right to use these for
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construction, erection, start-up, Trial Run, operation, maintenance, modifications and/or
expansion of the works including for the manufacture of spare parts.

16.4 Exclusions
The provision of Clauses 16.1 to 16.3 shall not apply to information:

» Which at the time of disclosure are in the public domain which later on become part of public
domain through no fault of the party concerned, or

= Which were in the possession of the party concerned prior to disclosure to him by the other
party, or

= Which were received by the party concerned after the time of disclosure without restriction
on disclosure or use, from a third party who did not acquire such information directly or
indirectly from the other party or has no obligation of confidentiality for such information.

16.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages as
may be determined by the competent authority of TPCODL.

17.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the
present GCC, the Associate acquires or develops, any unique knowledge or information which
would be covered, or, is likely to be covered within the definition of a trademark, copyright,
patent, business secret, geographical indication or any other form of intellectual property right, it
shall be obliged, under the terms of this present GCC, to share such knowledge or information
with the TPCODL. All rights, with respect to, or arising from such intellectual property, as afore
mentioned, shall solely vest in TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a
third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the
event of any such breach, the Associate shall be wholly liable to compensate, indemnify or
make good any loss suffered by such third party/parties, or any compensation/damages arising
from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and
any costs, damages, expenses, compensation payable by TPCODL in this regard to a third
party/parties, arising from a legal proceeding/s or otherwise, shall be recoverable from the
Associate.

18.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL
and its officers, directors, employees, affiliates, agents, successors and assigns against all
actions, claims, demands, costs, charges and expenses arising from or incurred by reason of
any infringement of patent, trade mark, registered design, copy rights and/or industrial property
rights by manufacture, sale or use of the equipment supplied by the Associate whether or not
the TPCODL is held liable for by any court judgement. In this connection, the TPCODL shall
pass on all claims made against him to the Associate for settlement.
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The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL
from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive
damages, attorney's fees and court costs which are or may be required to be paid by the
TPCODL and its officers, directors, employees, affiliates, agents, successors and assigns
arising from any breach of the Associate’s obligations under the Contract or for which the
Associate has assumed responsibilities under the Contract including those imposed under any
local or national law or laws, or in respect to all salaries, wages or other compensation for all
persons employed by the Associate or his Sub-Associates or suppliers in connection with the
performance of any work covered by the Contract. The Associate shall execute, deliver and
shall cause his Sub-Associate and suppliers to execute and deliver, such other further
instruments and to comply with all the requirements of such laws and regulation as may be
necessary there under to conform and effectuate the Contract and to protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims
arising, due to the Associate’s error there from prior to completion of work. The Associate shall
be liable for such accidents and after completion of work for such accidents as the case may be
due to negligence on his part to carry out Work in accordance with Indian laws and regulations
and the specifications set forth herein.

19.0 LIABILITY & LIMITATIONS
19.1 Liability

Except for any specific liability which may be identified in the Contract and which may be
payable hereunder, Associate shall not be liable for any special, incidental, indirect, or
consequential Damages or any loss of business Contracts, revenues or other financial loss (or
equivalents thereof no matter how claimed, computed or characterized) arising out of or in
connection with the Performance of the Work or supply of Goods unless caused by
Associate’s negligence, willful misconduct or breach of contract.

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and
severally bound to the TPCODL for the fulfilment of the provisions of the Contract. The
consortium or the joint venture shall designate one party as their leader, who will be the
coordinator between the parties and TPCODL. The constituents & leader of the consortium or
joint venture shall not be changed without the prior consent of TPCODL.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for
any loss of Business Contracts, revenues or other financial loss arising out of this Contract.

19.2 Limitation of Liability

The total liability of Associate against any contract shall be limited to the Total All Inclusive
Contract Value.

20.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations
under Contract is materially and adversely affected.
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“Force Majeure” shall mean any event or circumstance or combination of events or
circumstances referred below and their consequences that wholly or partly prevents or
unavoidably delays any Party in the performance of its obligations under this Agreement, but
only and to the extent that such events and circumstances are not within the reasonable control,
directly or indirectly, of the Affected Party and could not have been avoided even if the Affected
Party had taken reasonable care:

= Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc.

= Politically motivated sabotage, or terrorism, etc.

= Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties.

= Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc. do not fall under

Force Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of its
obligations in whole or in part due to an event of Force Majeure, then provided Notice of
happening of any event by the Affected Party is given to the other party within seven (7) days
from the date of occurrence of such event, which DIRECTLY has impact on works and
submitted details and quantum of resulting effect, but at the same time had made all possible
efforts to mitigate and overcome effects thereof, the Affected Party’s performance under this
Contract shall be suspended until such event ceases and the Scheduled Completion shall be
delayed accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold
consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the Contract
to the extent that performance of such obligation by either party is prevented by any
circumstances of Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.
21.0 SUSPENSION Of CONTRACT
21.1 Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the
schedule of items of contract to be supplied/work to executed by Associate under the contract
by providing to the Associate at least two business days written notice for contracts having
contract completion period less than sixty days and at least seven business day notice for all
other contracts.

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

*» Immediately discontinue further supply of material/goods specified in the suspension notice
for supply contracts
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= Immediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite contract

= Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that
they relate to performance of the portion of Work suspended by the notice.

= Protect and maintain the portion of the service/Work already completed, including the
portion of the Work suspended hereunder, unless otherwise specifically stated in the notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract
as specified in the resumption notice, within the time frame specified in the resumption notice.

21.2 Suspension for Breach of Contract conditions

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate
complies with the conditions stipulated under section clause 22 for breach/default of contract
conditions.

21.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due
to any breach of contract conditions by the associate, TPCODL at its discretion shall consider
compensating all reasonable additional costs incurred by Associate in lieu of suspension of
whole or part of contract, on representation of the Associate providing justified estimates of such
additional costs and such estimates are found acceptable and approved by competent authority
of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions
(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for
any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for
compensating all the losses arising to TPCODL in lieu of suspension of contract. Resumption
notice shall be subject to the Associate taking corrective action for the breach of contract
conditions within the time frame and as per the terms specified in the suspension notice.

22.0 TERMINATION OF CONTRACTS
22.1 Termination for Default/Breach of Contract

The contract / PO shall be subject to termination by TPCODL in case of breach of the contract
by the Associate which shall include but not be limited to the following:

a. Withdrawal or intimation by the Associate of its intent to withdraw or surrender the
execution / completion of the contracted work /PO or failure in ensuring adherence to any
delivery schedules, in deviation of the contract/PO

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or
quality as specified by TPCODL and within the timeframe as specified in the contract
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document or refusal or neglect to execute the services/work in terms of the agreed
standards of quantity or quality and/or within the timeframe specified in the contract/PO.

c. Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.

e. Failure to furnish such relevant documents or information within the time specified which
may be necessary for due execution / completion of the works and documentation.

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition or
compromise with its creditors, or Insolvency.

g. In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO or
at any time thereafter.

h. Failure to comply with applicable statutory provisions as contained in the contract or failure
to comply with the applicable laws.

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed
by the Associate for the first time, TPCODL shall issue, along the with notice of default or
breach, a warning notice instructing the associate to take remedial/corrective action within the
time frame stipulated in the warning notice and not to repeat the same in future. The timeframe
for corrective action by the associate shall be specific to the nature of breach of contract and the
same shall not be objected to by the Associate. If the Associate fails to comply with the
instructions in the warning notice or in taking corrective action to the satisfaction of TPCODL
then TPCODL may terminate the entire or part of contract at its discretion by issuing termination
notice without incurring any liability on this ground.

In case the contract is terminated for any breach of the nature specified in clause 24 g stated
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the
Associate by issuing termination notice which shall be without prejudice to the other rights of
TPCODL available to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without
assigning any reason, terminate the Contract in whole or in part at any time at its discretion
while the contract is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate shall
comply and proceed further in the following manner:

a. Associate shall discontinue the supply, on the expiry of the said period of two weeks.

b. Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include
initiation of actions not limited to discontinuation of other allied and associated
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arrangements which the associate might have entered into with third parties for due
discharge of its obligations under the contract with TPCODL.

c. The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials and
equipment at TPCODL sites or in transit thereto. However the associate shall continue to
fulfill its contractual obligations with regard to the part of contract not terminated.

d. It shall be open for TPCODL to conduct a joint assessment with the associate of the
material ,supplies, equipment ,works or in general as to the subject matter of the contract in
regard to which the associate claims having completed its obligations before or during such
termination.

e. It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the
associate, which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the following:

a. In case TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

b. The Associate shall be entitled to receive and claim only such payments OR sums of money
from TPCODL as may be found payable to it in regard to works executed by it under the
terms of the contract and no other claim of any nature whatsoever shall be made by the
Associate.

c. All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.

In the event of such termination, TPCODL may finish the Work by whatever method it may
deem expedient, including the hiring of services and /or purchase of material equipment from
such third parties as TPCODL may deem fit or may itself provide any labor or materials and
perform any part of the Work. The associate undertakes to bear the incremental costs if any
paid by TPCODL in such a case attributable to failure on the part of the associate. The
Associate in such a case shall not be entitled to receive any further payments and any sums
found payable to it may be adjusted by TPCODL against the amount recoverable from him on
this ground. The same shall be without prejudice to other rights available to TPCODL under law
against the associate.

Upon the termination of any of the contract due to occurrence of any circumstances provided in
clauses stated above and constituting repeated breach or misconduct, TPCODL shall be
entitled to bar the associates its agents, affiliates from undertaking any negotiation / tendering,
bidding, participation activities concerning TPCODL for a period of two years from date of such
termination. The same shall be without prejudice to other rights available to TPCODL.

22.2 Termination for convenience of Associate

Associate at its convenience may request for termination of contract, clearly assigning the
reason for such request. TPCODL has full right to accept, reject or partially accept such request.
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This convenience will be available to associate only after one year from the contract effective
date. For this purpose, associate will provide a notice period of 90 days to TPCODL, Associate
will have to pay TPCODL a ‘termination convenience fee’ equivalent to 5% of unexecuted
contract value.

22.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in
writing or through email to the Associate. TPCODL shall pay the Associate for all the supplies/
services rendered till the actual date of contract termination against submission of invoice by the
Associate to that effect.

23.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavour to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred by
either party for resolution by the sole arbitrator to be appointed mutually by both the parties.
The arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act
1996 and the place of arbitration shall be Bhubaneswar. The language to be used at
proceedings shall be English and the award of the arbitrator shall be final and binding on the
parties. The parties shall bear their respective costs of arbitration. The associate shall continue
to discharge its obligations towards due performance of the works as per the terms of the
contract during the arbitration proceedings unless otherwise directed in writing by TPCODL or
suspended by the arbitrator. Further, TPCODL shall continue making such payments as may be
found due and payable to the associate for such works.

24.0 Governing laws and jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any
matter arising here from shall be subject to applicable law in force in India.

25.0 ATTRIBUTES OF GCC
25.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of
this GCC or any contract, order or terms agreed between the parties in pursuance without
assigning any reasons and without any compensation to the Associates.

25.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or
part, the remaining portions of this GCC shall remain in effect.

25.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC
to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall
continue to be applicable.

26.0 INSURANCE
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The  Associate shall arrange  accident insurance policy for his  foreign
experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' manufacturing
works as well as for his Indian engineers and supervisory staff. The Associate shall also take
out for his Indian workmen, where applicable, a separate policy as required under Workmen's
Compensation Act.

Associates shall be responsible to suitably insure their entire work-force (to the extent of at least
meeting requirements under Workmen Compensation Act) Tools, Plant, Third party liability at
the project site, All Risk comprehensive insurance for the entire works (insurance for free issue
items will be in TPCODL scope) for total contract value or any other such risks during execution
of works, till the works are handed over to the company, in consultation with TPCODL and shall
submit copies of such insurances to the Engineer-in-Charge for review / acceptance before
commencing the work. Engineer-in-charge must ensure compliance to insurance requirement
by Associate before commencement of works. TPCODL shall stand fully indemnified in this
respect.

27.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings,
documents or other information submitted by him, irrespective of whether these have been
approved, reviewed or otherwise accepted by the TPCODL or not. However any error in
design/drawing arising out of any incorrect data/written information from TPCODL will not be
considered as error and omissions on part of the Associate.

28.0TRANSFER OF TITLES

The title of ownership and property to all equipment, installations, erections, constructions
materials, drawings & documents shall pass to the TPCODL is after commissioning and
complete handing over-taking over.

However, such passing of title of ownership and property to the TPCODL shall not in any way
absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract
including loss or damages and all risks, which shall vest with the Associate.

The Associate shall take all corrective measures arising out of discrepancies, errors and
omissions in drawings and other information within the time schedule and without extra cost to
the TPCODL.

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out
engineering, and site works by other agencies arising out of discrepancies, errors and
omissions stated in as well as of any late revision/s of drawings and information submitted by
the Associate.

29.0SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL; be
it our Company, our services or our people. Each and every concern, issue, query and
suggestion from you will help us to become a better company to work with and shall help us
develop a strong bonding of trust and a long term relationship with you.
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You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-l. You can also log on to our website www.tpcentralodisha.com_ to
provide your feedback according to the guidelines mentioned below:

30.0CONTACT POINTS

In case Business Associate needs information with respect to payments or has any grievances,
same may be lodged by log on to our website www.tpcentralodisha.com.

31.0 LIST OF ANNEXURES

S. No. Subject Annexure
1. Performa for Bid Security Bank Guarantee A
3. Performa for Performance Bank Guarantee (CP cum EP) B
4, Performa for No Demand Certificate by Associate C
5. Performa for Indemnification on Statutory Compliance D
6. Performa For Application For Issuance of Consolidated TDS Certificate E
7. HR Service Level Agreement F
8. Under taking for competence of workmen G
9. Business Associate Feedback Form H
10. Acceptance Form For Participation In Reverse Auction Event I
11. Form for RTGS Payment J
12. Contractor Safety Management System K
13. Vendor Appraisal Form L
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ANNEXURE-A
PROFORMA FOR BID SECURITY BANK GUARANTEE
TP Central Odisha Distribution Limited

Bhubaneswar

HEREAS, (Name of the Bidder) ............. (hereinafter called “the BIDDER”) has submitted his
bid dated ............... for the (Name of Contract) ............ (hereinafter called “the BID”).

KNOW ALL men by these presents we (Name of the Bank) ................. of (Name of the
(670]7]¢112) I having our registered office at ...................... (hereinafter called
“the BANK) are bound unto TP Central Odisha Distribution Limited (TPCODL) in the sum of
.................... for which payment well and truly to be made to the TPCODL the Bank binds
himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ............. dayof ............. 20 ...........

The CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma of
Bid

or

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank Guarantee, in
accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due to it
owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to Bid
or as extended by you at any time prior to this date, notice of which extension to the Bank being
hereby waived, and any demand in respect thereof should reach the Bank not later than the
above date.

WITNESS.......ccc i SEAL.....oiiiiiiiiiiiiiea,
(Signature, Name & Address)

(At least 2 witnesses)



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS
Rev. No 0 Page 32 of 98

ANNEXURE- B

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)
(On Rs.100/- Stamp Paper)

Note:

@) Format shall be followed in toto

(b) Claim period of one month must be kept up

(© The guarantee to be accompanied by the covering letter from the bank confirming the

signature to the guarantee

TP Central Odisha Distribution Limited

Bhubaneswar CPcumEP BG NO.......coviiiiiiieieeneas
Order/Contract No..................... dated...............
1. You have entered into a Contract No with
M/s. (hereinafter referred to as “the
Vendor”) for the supply cum erection / civil work of

(hereinafter referred to as" the said

Equipment”) for the price and on the terms and conditions contained in the said contract.

In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with an
irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract
and to be valid till the end of Guarantee period plus one month towards “Contract cum
Equipment performance”. For this purpose you have agreed to accept the guarantee.

In consideration thereof, we,

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case
before the end of five working days from the date of the claim and without demur and
without reference to “the Vendor” such amount or amounts not exceeding the sum of
Rs. (Rupees only) being %
( percent) of the total value of the contract on receipt of your intimating that “the
Vendor” has not fulfilled his contractual obligations. You shall be the sole judge for such
non-fulfilment and “the Vendor” shall have no right to question such judgment.

You shall have the right to file / make your claim on us under the guarantee for a further
period of one month from the date of expiry.

This guarantee shall not be revoked without express consent and shall not be affected by
your granting time or any other indulgence to “the Vendor”, which shall include but not be
limited to, postponement from time to time of the exercise the same in you or any right which
you may have against “the Vendor” and to exercise the same in any covenant contained or
implied in the said contract or any other course or remedy or security available to you, and
our Bank shall not be released from its obligations under this guarantee by your exercising
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any of your rights with reference to matters aforesaid or any of them or by reasons of any
other act or forbearance or other acts of omission or commission on your part or any other
indulgence shown by you or by any other matter or thing whatsoever which under the law
would, but for this provision have the effect of relieving our bank from its obligation under
this guarantee.

6. We also agree that you shall be entitled at your option to enforce this guarantee against our
bank as a principal debtor, in the first instance, notwithstanding any other security or
guarantee that you may have in relation to “the Vendor's” liabilities in respect of the
premises

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the branch
outside Bhubaneswar)

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees only
and the guarantee will remain in force upto and including (Date) and shall be
extended from time to time for such period or period as may be desired by “the Vendor”.

10. Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period end
date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 200

Witnhess

Bank’s rubber stamp
1. Banks full address
Designation of Signatory
2. Bank official number
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ANNEXURE-C
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE

(On Company’s Letter head or with Company Seal)

(To be submitted by the Associate to TPCODL Accounts Department at the time of
receipt of full and final payment)

(Certificate No. CCP/002)

Name of the Project
Order/ Contract No.
Dated

Name of the Associate
Scheme No. / Job No.

We, Mi/s. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable to
us from TPCODL, in respect of our aforesaid Order No dated

including amendments, if any, issued by TPCODL to our entire satisfaction and we further
confirm that we have no claim whatsoever pending with TPCODL under the said contract / W.O.

Notwithstanding any protest recorded by us in any correspondence, documents, measurement
books and / or final bills etc., we waive all our rights to lodge any claim or protest in future under
this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Dated Signature
Place Name
Designation

(Company Seal)
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ANNEXURE = D

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES”

(To be submitted by the successful Bidder within seven days of award of work)
(Certificate No. CCP/001)
Name of the Project
Letter of Award / Contract No.
Dated
Name of the Associate
Scheme No. / Job No.

By this confirmation we,
(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed,
levied or hereinafter recovered by the Provident Fund Organization under the provisions of the
Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of
employees employed by us.

We well and truly bind ourselves and our heirs executors administrators and representatives
jointly severely and respectively for the above payment only to be paid to M/s. TPCODL.

AND WHEREAS we, (Associate) is
making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 1952,
have entered into the above written bond for the indemnity to M/s. TPCODL against all losses
from the acts or default of the said Associate in respect of compliance of the Provident Fund
Act.

Similarly we hereby confirm that we have complied with all statutory and local laws and nothing
is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues, Electricity
dues etc. We have entered into the above written bond for the indemnity to M/s. TPCODL
against all losses from the acts or default of the said Associate in respect of compliance of the
Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues, Electricity dues etc.

NOW THE CONDITION, of the above written bond is as such that if the Associate during the
period of this contract commits any default or fails to make payment of Contributions in respect
of his employees to the Employees Provident Fund Organization, he shall indemnify the
Principal Employer M/s. TPCODL from all and every loss and damage caused to them from any
act, omissions or negligence of the said Associate in respect of compliances under the
Employees Provident Fund and Miscellaneous Provisions Act, 1952.

IN WITNESS to the above written bond we have here to set our hands, with our free consent.
Dated Signature

Place Name Designation
(Company Seal)
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ANNEXURE-E

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS CERTIFICATE

To be printed on the letterhead

To,

TP Central Odisha Distribution Limited,

Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY
Dear Sir,

| / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVII — B of the Income Tax Act, 1961.

For and on behalf of

Signature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE - F

SERVICE LEVEL AGREEMENT

(To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues)

1.0 The following shall be adhered to by the Business Associates during his / its

association with TPCODL.:
Shall Abide by TPCODL Core Values:

a) Integrity — We must conduct our business fairly, with honesty and transparency.

Everything we do must stand the test of public scrutiny.

b) Understanding — We must be caring, show respect, compassion and humanity to our

colleagues and customers and always work for the benefit of the communities we serve.

c) Excellence — We must constantly strive to achieve the highest possible standards in our

day to day work and in the quality of services we provide.

d) Unity — We must work cohesively with our colleagues across the group and with our

customers and partners to build strong relationships based on tolerance, understanding
and mutual co-operation.

e) Responsibility — We must continue to be responsible and sensitive to the communities

f)

and environments in which we work and always ensuring that what comes from the
people; goes back to the people many times over.

Agility- We must work in a speedy and responsive manner and be proactive and
innovative in our approach.

2.0 The Business Associate / his manager / supervisor who is responsible for managing

3.0

the project site / performance contract etc. in TPCODL would also ensure
adherence of these values by his employees / persons deployed by him in
connection with his works undertaken in TPCODL.

TPCODL is a sighatory to the United Nation Global Compact as an integral part of
its Governance principles / business. The Business Associates are required to:

a) Support and respect the protection of human rights and make sure that they are not

complicit in human right abuses.

b) Respect freedom of association and effective recognition of the right to collective

bargaining.
Not to resort to any form of forced and compulsory labour.

d) Shall ensure abolition of child labour in his area of work.

There is no discrimination in respect of employment and occupation in respect of his
employees.

Support precautionary approach to environmental challenges.

Promote greater environmental responsibility by himself and his employees in his areas
of work.

Deploy and defuse environmental friendly technologies while carrying out the works.
Work against corruptions in all its form including extortion and bribery by himself and his
employees.
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4.0 The Business Associates are required to adhere to all applicable Labour Laws with

a)

b)

d)

e)

9)

h)

j)

K)

special reference to the following:

No person below the age of 18 years and no child labour will be engaged directly or
indirectly for executing the work connected with the business of TPCODL.

Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the
workers shall be made within the prescribed period of 7t / 10" day of the following
month.

Deduction / deposit / record keeping and all other requirements under Employees PF Act
1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be
adhered to.

Only statutorily authorized deductions (if any) shall be made in accordance with the
relevant statutes.

All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of
the workers engaged for TPCODL work. The work will be commenced only after
completing necessary formalities for obtaining Labour License (if applicable).

Necessary registers / records, filing of returns etc. shall be maintained for verification by
Statutory / TPCODL authorities.

Payment of wages shall be made only in presence of and with certification of authorized
representative of TPCODL or shall be made in the form of cheque / bank transfer to the
employee.

During the period of contract, the Business Associate will arrange for deployment of his
supervisor / manager for total supervision and control of the work and their manpower.
All the activities related to their manpower e.g. attendance, leave, wage disbursement
etc. will be done under the supervision & control of Business Associates, While
adhering to the prescribed standard / norms of production / productivity & quality. During
execution of the work, Business Associate shall engage only such qualified / skilled
manpower as may be envisaged / required for ensuring level of production / service into
the contract / work order.

Clearances as follows shall be obtained from IR & Welfare Group:

a. Clearance for commencement (before start of the work).

b. No Objection Certificate (after completion / before final settlement).

c. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every
month

The Business Associate shall indemnify TPCODL from any liabilities under applicable
Labour Statutes.

The Business Associate shall ensure safety and health of his employees and shall also
maintain hygienic working environment / condition in his area of work.
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The Business Associate and his employee shall abide by Laws of Land and shall not
violate any applicable provisions.

The Business Associate appreciates with and acquiesces to the right of TPCODL as
principal employer to fulfil any of his legal obligations, if he fails to do so under applicable
labour laws and deduct the same from his running bills / final payments / enchasing
security deposit / Bank Guarantee as the case may be. If there is any further shortfall
TPCODL has the right to recover the same from the Business Assaociate.

The Business Associate ensures that person employed by him adhere to the moral and
legal conduct and shall not violate any standard conduct envisaged in the premise of
TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc. The Business
Associate or his employees should refrain from corrupt practices, giving or taking bribe
in connection with any TPCODL business.

5.0 The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for
adherence by all concerned. Corporate IR & Welfare Group will be the process
owner for implementation of the system with the help of concerned Engineer l/c or
Officer I/c.

a)

b)

d)

Statutory Compliance being a professed value in TPCODL Code of Conduct, the
concerned Engineer / Officer in charges are requested to adhere to the provisions and
advise respective Business Associates in their domain to comply in letter and spirit.

Immediately after issuance of letter of intent, the authorized representative of the
Business Associate will report to Corporate IR & Welfare group for completion of
statutory requirements.

Normally, the work will be started only after ‘Clearance for Commencement of Work
(CCW) is issued by IR & W group to the Business associate. However in exceptional
exigencies in engineer I/c / Officer I/c may direct the Business Associate to start the
work and inform IR & W group about the same. Statutory requirements in this case may
be completed parallely.

First monthly bill will be released only after producing CCW to the finance department.
Similarly closure of work and final settlement will be affected after issuance of no
objection certificate from IR & W group.

6.0 Requirements for ‘Clearance for Commencement of Work’ (CCW):

a)
b)
c)
d)

e)
)

9)
h)

Submission of filled up Form ‘A’ for database (Annexure-1).

Copy of PF Code allocation letter.

Copy of ESI Code allocation letter.

Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20
workers during the period of contract).

Submission of duly filled up Form VI A (Notice of Commencement).

Copy of insurance cover note under WC Act 1923 (if applicable).

Copy of Contract Agreement.

Copy of indemnity bond (if applicable).
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i) Affidavit with regard to payment of wages through cheque / bank transfer only.

7.0 Requirements during execution of work:

a) Copy of receipt of application for license / license (if applicable).

b) Copy of PF Challan (latest by 26™ day of every Month).

c) Copy of ESI Challan (latest by 26" day of every Month).

d) Copy of Wage disbursement sheet / Bank statement.

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by
Statutory/ TPCODL authorities.

f) Certification of wage disbursement by authorized representative of TPCODL.

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan.

h) Insuring safe working practices at the work place.

8.0 Requirements for ‘No Objection Certificate’ (NOC) for closure of work:

a) Submission of duly filled up Form VI A (Notice of Completion).

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).

c) Consolidated copy of wage sheet of last month indicating full & final settlement of all
dues like retrenchment benefit, bonus, leave encashment etc. Copy of individual
declaration by employees in Form X regarding termination of employment.

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the
concerned workers.

In case any of the above are deviated / not complied with the Letter of Award/Order shall
be liable to be withdrawn / cancelled.

Enclosure:
1) FormA
2) Form X
3) Form XI
4) Form VIA

5) Form XXIV
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FORM (A)
[To be submitted by the Business Associate to the Principal Employer within a week from LoA
issuance]

A. Details of the Agency

Name of Agency :

2. Nature of work :
3. Local Address with Ph. No.
(With Father's name)
4, Permanent Address (Full)
5. PF code no. & Place
6. ESI Code no. & Place
7. Name and address of

Sub-contractor (if any)

B. Details of Work

8. Name of work (as specified in LOI/LOA)
9. LOI/LOA Nos. & Dates

10. Period of contract (Specify Dates)
[Including Extension period, if any]
11. Work Area [Department / Location]
12. Name / Cell no. of Officer l/c
13. Maximum No. of workers and staff to be engaged on any day during the year.

» Supervisory Staff
»Workers
14. Do you have any other contract in TPCODL Yes/No
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If yes, furnish details:
15. Details of Workmen’s compensation Policy, if applicable

Name of Insurance Company
............................................. Policy No ....................eeeeeeeeeve... Number of persons

covered ............... Period of coverage: From ......................... TO ciieiii

If no, | hereby undertake the liability arising out of Workmen’s Compensation Act and Rules
made there under.

C. Details of workers to be engaged

No. of Workers

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory

* Number to be indicated

I/We shall fulfil all obligations arising from and under all relevant law in force from time to time.
I/We undertake to keep the TPCODL indemnified against any loss or liability arising out of
failure of my / our abiding the relevant laws.

The name of my / our representatives is ..........ccooiiiiiiiiiiiiiia to enter the
TPCODL Premises on my behalf.

Date:

(Signature of the Business Associate

or his Authorized Representative)

This Business Associate is / will be engaged in TPCODL.

(Signature and seal of

Officer l/c of the Work)



Date:

Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS
Rev. No 0 Page 43 of 98

Form X

Undertaking

I hereby undertake that all the

dues in respect of my employment with M/s for

the period of to have

been settled and final payments including retrenchment benefit have been made to me in full.
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Form Xl

Undertaking

With reference to the contract job awarded by M/s TP Central Odisha Distribution Limited to

M/s vide
work order No.

dated

| on behalf of

M/s hereby undertake:

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract,
payable as per the provisions of relevant statute pertaining to

i. wages/ salary
ii. PF & ESI, Bhubaneswar Labour Fund
iii.  All other statutory obligation

has been paid /settled in full and no amount/ compliance is due/ pending.

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues /

payments, M/s will settle the same on its
own and such liability will be borne by M/s
3. That M/s hereby indemnify M/s

TPCODL from any future liability i.r.o0. any statutory obligation in respect of said contract.

Date:

( )
Authorized Signatory

For M/s
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FORM- VI A

Notice for Commencement /Completion of contract work

I/'We, Sh. / M/s (Name and

Address  of the Contractor) hereby intimate that the contract  work

(name of work) in establishment of

the (name and address of the Principal
Employer) for which License
No. dated has

been issued to me/us by the Licensing Officer (name of the

Headquarters), has been commenced / completed with effect from

date / on date.

Signature of Contractor

With Office Seal

The Inspector
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FORM XXIV
[See Rule 82(1)]

Return to be sent by the Contractor to the licensing Officer (in duplicate)

Half -Yearly Ending

Name and address of the Contractor
Name and address of the Establishment
Name and address of the Principal Employer

Duration of Contract: From to

o > w NP

No. of days during the half year on which
(a) the establishment of the principal employer had worked
(b) the contractor’s establishment had worked

6. Maximum No. of contract labour employed on any day during the half —year:

Men Women Children Total

7. (1) Daily hours of work and spread over
(i) (a) whether weekly holiday observed and on what day
(b) if so, whether it was paid for
(iii) No. of man — hours of overtime worked

8. No. of man days worked by

Men Women Children Total

9. Amount of wages paid

Men Women Children Total

10. Amount of deductions from wages, if any

Men Women Children Total

Whether the following have been provided —
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(i) Canteen

(i) Restrooms

(i) Drinking water

(iv) Creches

(v) First Aid

Signature of contractor

Place

Date
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ANNEXURE - G

UNDERTAKING FOR COMPETENCE OF WORKMEN

Name of Associate

Tender No.

Iltem

With reference to the tender mentioned above, |/We ,

hereby undertake that the workmen/ employee(s) engaged by M/s

for the job against said tender shall be competent in all

respect, commensurate to the nature of job.

Date:

Authorized Signatory

For M/s

Seal
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ANNEXURE-H

BUSINESS ASSOCIATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we solicit your
valuable feedback & suggestions. It is estimated that it will take about 10 minutes to complete this
survey. We assure you that your feedback shall be kept confidential. Please send the duly filled
feedback form in the "TPCODL addressed - attached envelop"

You are associated with us as
0 OEMs O Service Contractor [ Material Suppliers [ Material & Manpower Supplier

You are associated with us for
O Less than 1 year [ More than 1 year but less than 3 years [ More than 3 years

Your office is located at

0O Bhubaneswar 0 Within 200 kms from Bhubaneswar 0 More than 200 kms from
Bhubaneswar

Your nearly turnover with TPCODL
O Less than 25 Lacs 0 25 Lacs to 1 Crore 3 More than 1 Cr.

Additional information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your participation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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SECTION - A

(Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.).

1 2 3 4 5

(<))

S == £l %5 3 Remarks/
S. = ) (o) B=—RT) —

Parameters < | > = - =3 :

No. < s E| BE = £ < Suggestion

2 o2 2| o9 >

= o) (@] S

g | »<| <) =< &

1 You receive all relevant queries /

tenders from us in timely manner.

We provide you enough lead time
2 to respond to our queries /
tenders.

We provide you adequate support
(drawings, documents,

3 clarifications, briefing etc.) to
enable you meet our
reguirements.

All following elements of our
4 contract / purchase order are
rational :

4.1 | Scope of Work

4.2 | Delivery / Execution Schedule

4.3 | Payment Terms

4.4 | Liquidated Damages

4.5 | Performance Guarantee

Our purchase orders / contracts
5 are simple, specific & easy to
understand

TPCODL demonstrate
willingness to be flexible in

6 administration of Contract /
Purchase Order
7 We provide timely responses /

clarifications to your queries

TPCODL representative you
interact / coordinate with is
8 adequately empowered to
support you in meeting
contractual obligations

TPCODL provide you all
necessary infrastructure support
for timely and quality completion
of work (including AMC)
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(]
< cc = = N
> Parameters o | T| ~o| €5 % Remarks/
No. < | ZE| BE| 2E| g Suggestion
= c o L o = O
3 22| c2| 832 >
8 | ©< < =23 2

TPCODL Engineer-in-Charge
10 | timely certifies the jobs executed/
material supplied

TPCODL Engineer-in-Charge
efficiently supervises the job
execution for timely completion of
job

11

BIRD (Bill Inward Receipt Desk)
12 | initiative has improved payment
disbursement process

Our approach for Inspection and
13 | Quality Assurance effective to
expedite project completion?

TPCODL never defaults on

14
contractual terms

15 In TPCODL Contracts closure is
done within set time limit
Our material receiving procedures
are well defined and efficiently

16
deployed to reduce mutual
inconvenience

17 Bank Guarantees are released in
time bound manner

18 Our processes related to payment

[ account settlement are effective.

19 | You get payments on time

TPCODL Employees follow

20 Ethical behavior
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SECTION -B

SECTION — B (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5
- Maximum)

Remarks/

SN Parameters 1 2 3 4 ;
Suggestion

How do you rate courtesy/ empathy/
attitude level and warmth of TPCODL
employees you interact with from
following team?

1.1 | Project Engineering

1.2 | District/ Zones

1.3 | Projects/HOG (TS &P)

1.4 | Inspection & Quality Assurance

1.5 | Stores

1.6 | Metering & Billing

1.7 | Accounts / Finance

1.8 | Administration

1.9 | IT & Automation

How would you rate TPCODL in
comparison to your other clients in
2 terms of fairness of treatment and
transparency with its Business
Associates?

How would you rate TPCODL in
comparison to your other clients in

3 | terms of processes and systems to
manage partnership with its
Business Associates

How would you rate TPCODL in
comparison to your other clients in
4 | terms of building long term &
mutually relationship with its
Business Associates
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SECTION = C

Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.

n %)
JEIRIE:
= Parameters < =) = = L)
No. & s © = Suggestion
5 o S <
O o a O
Based on your experience with
1 TPCODL, would you like to continue
your relationship with TPCODL?
If someone asks you about TPCODL,
2 would you talk “positively” about
TPCODL?
Would you refer TPCODL name to
3 others in your community, fraternity and
society as a professional & dynamic
organization?
SECTION - D

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly
represents your overall satisfaction with us (please tick appropriate box) —
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SECTION — E

improvement.

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses,

particularly relating to some great practices, attitudes that you have seen elsewhere in Indian

and International Organizations, which you recommend TPCODL to adopt. Please give your

valuable salient recommendations.

Please spare your thoughts for TPCODL'’s improvement in particular areas of major concerns
for you. We also welcome your suggestions to adopt any best practices, altitudes that you have

observed / experienced elsewhere in Indian/ International organization.

Recommendation

Please tick (\) your top 5 expectations out of the following 10 points
listed below -

(Please list down
improvement you
expect from

Timely payment

TPCODL)

1 Flexibility in Contracts/PO
Clarity in PO,s & Contracts

2 Timely response to quarries
Timely certification of works executed

3 Clarity in Specs, drawings, other docs etc.
Adequate information provided on website for
tender notification, parties qualified etc.

4 Timely receipt of material at site for execution
Performance Guarantee/EMD released in time

5 Inspection & quality assurance support for

timely job completion

We thank you for your time and courtesy!!
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ANNEXURE - |

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT
(To be signed and stamped by the bidder prior to participation in the auction event)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the bidders
who are found as technically qualified based on the tender requirements shall be eligible to participate in
the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the
bid event:

1.

10.
11.
12.

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award decision by
TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of TPCODL,
bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability of the
entire infrastructure as required at their end to participate in the auction event. Inability to bid due to
telephone line glitch, internet response issues, software or hardware hangs, power failure or any
other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent competitive
bidding. In case an auction event is restarted, the best bid as already available in the system shall
become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline price
bids received from a bidder in lieu of non-participation in the auction event shall be outrightly rejected
by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable
taxes, duties and levies and shall be FOR at TPCODL site.

The prices submitted by a bidder during the auction event shall be binding on the bidder.
No requests for time extension of the auction event shall be considered by TPCODL.

The original price bids of the bidders shall be reduced on pro-rata basis against each line item based
on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract
amount.

Signature & Seal of the Bidder
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ANNEXURE -J

To,
DGM (Finance)

TP Central Odisha Distribution Limited
Bhubaneswar

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time
Gross Settlement System (RTGS)

Dear Sir,

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account as
per the details given below:-

Vendor Code

Title of Account in the Bank

Account Type

(Please mention here whether account is
Savings/Current/Cash Credit)

Bank Account Number

Name & Address of Bank

Bank Contact Person’s Names

Bank Tele Numbers with STD Code

Bank Branch MICR Code

(Please enclose a Xerox a copy of a cheque.
This cheque should not be a payable at par
cheque)

Bank Branch IFSC Code

(You can obtain this from branch where you
have your account)
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Email Address of accounts person (to
send payment information)

Name of the Authorized Signatory

Contact Person’s Name

Official Correspondence Address

We confirm that we will bear the charges, if any, levied by our bank for the credit of NEFT/RTGS
amounts in our account. Any change in above furnished information shall be informed to

TPCODL well in time at our own. Further, we kept TPCODL indemnified for any loss incurred
due to wrong furnishing of above information.

Thanking you,

For

(Authorised Signatory)
(Signature with Rubber Stamp)

Certification from Bank:

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm that
the account number (specify Bank a/c no.) of (Please mention here name of the account
holder), the signature of the authorised signatory and the MICR and IFSC Code of our branch
mentioned above are correct.

This also is certified that the above information is correct as per Bank record

(Manager’s/ Officers Signature under Bank Stamp)
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ANNEXURE - K
CONTRACTOR SAFETY MANAGEMENT SYSTEM

1. OBJECTIVE

The objective of the Contractor Safety Management System is to lay down clear guidelines
for all Business Associates (including their associates, staff and agents) which would
facilitate them to observe all statutory rules and regulations, comply with applicable
standards of Central Electricity Authority (Measures relating to safety and electric supply)
Regulations, 2010 & (safety requirements for construction, operation and maintenance of
electrical plants and electric lines) Regulations,2011, TPCODL Safety Manual and
Guidelines and thus, ensure creation of safe working environment for all stakeholders of our
network.

2. SCOPE
All contracts (minor and major) will be subject to the provisions of this document.
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor
Contracts”.

Major Contracts: Contracts which satisfy any two or more criteria listed under the head
“Major Contracts”

‘| Minor Contracts Major Contracts

Value of Contract < Rs. 1500000/- (less than || >= Rs. 1500000/-
Rs. Fifteen Lac) (Equal or more than
Rs. Fifteen Lac)

I Period I Period less than 1 year | Any period I
Working on energized
electrical equipment No Yes

Working on height (above
1.8 Mtrs from ground) No Yes

Work involving construction
activity No Yes

Working with hazardous
goods or chemicals No Yes

Work involving danger to
general public

Note: Exceptions for major and minor contract are — in house software development,
supply of material or equipment but no direct or indirect installation of the same material,
administration contracts (courier, water supply, printing, security, transport, etc.), minor
civil work like plastering at ground level or flooring, etc. The facility management
(housekeeping) contract will always be treated as a minor contract.
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3.

INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE

COMMENCEMENT OF CONTRACT

3.1 Business Associate is required to fill the Safety Management System Questionnaire as
per annexure 1 and submit along with the vendor registration process / bid / tender
document. The filled questionnaire will be scrutinized by Engineer In-charge / indenting
group and recommend suitability of the BA with respect to safety requirements. The
fulfilment of statutory requirements for vendor registration pertaining to labour laws etc.
shall be done by BA Cell on being referred to it.

3.2 Business Assaociate is required to take suitable risk control measures mentioned against
the identified Hazards and Risk document provided for all contracts as per annexure 2.
The primary objective of this is to evaluate the understanding of the BA towards risk
mitigation and employment of safe work procedures. BA is required to conduct the
Hazard identification and Risk Assessment study as per the procedure and deploy more
or other measures if deemed necessary.

3.3 Business Associate shall comply with Statutory Requirements related to Safety and
Occupational Health and submit the “Safety Undertaking” as per annexure 4.

GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY BUSINESS
ASSOCIATES

The requirements of the contractor safety management system applicable to the minor or
major contracts related to various groups are as following —

4.1 Maintenance of Distribution Network — Annexure 3.1

4.2 Distribution Projects — Annexure 3.2

4.3 EHV Projects — Annexure 3.3

4.4 Maintenance of Sub transmission network — Annexure 3.4

4.5 Civil / Generation Projects — Annexure 3.5

4.6 Meter Management Group (MMG), Revenue Recovery Group (RRG), Energy
Auditing Group, AMI, MRG, etc. — Annex3.6

4.7 Maintenance and Operation of Street Light. — Annexure 3.7

Please note that hydra cranes used by any dept should be ACE Model No. FX 150 ACE
SX 150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra cranes
like ACE 14XW or ACE 12 XW, etc are prohibited.

(Details as per Annexure attached)

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the Work
Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety Supervisor as
detailed in this document.

The Business Associate (BA) having major contract will appointing Safety supervisor, engineer /
manager for the TPCODL work. The BA shall make all necessary arrangements for getting their
workforce safety trained and competency checked from the DOSEC of TPCODL before
deployment in the field. BA Cell shall recommend the suitability after competency checked by
Engineer In-charge and SAFETY group (or his representative) of TPCODL. After getting the
clearance from DOSEC, BA cell and receiving temporary I-card issued by TPCODL, Business
Associate shall commence the working.
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Safety Representative of Business Associates will formally become the nodal point for safety
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any of
the safety representatives appointed for TPCODL work site. BA needs to ensure that
Safety representative is available at all points of time; failing which the work being
carried out in the interim (period when Safety representative is not available) shall be
treated as working under improper supervision and due penal provisions shall be
initiated against the BA. BA will be required to provide all applicable infrastructure and power
to ensure smooth working of the safety representative to maintain a sound safety management
system. In all contracts safety representative will not be assigned any other activity at site
apart from the works related to safety management. The duties are detailed in clause 5.5
of this document. TPCODL will be auditing the facilities provided to the BA's safety team time
to time.

The Safety Representative of the BA shall be required to meet and follow the instructions of the
Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for providing the
MIS and/or any other relevant information, as and when desired, within the stipulated time frame
as per the requirements of TPCODL. Any non-conformance to safety will lead to the negative
marking or issue of safety violation challan/ tokens which shall affect the monthly evaluation and
performance of BA.

All contracts where BA has to depute vehicle for their staff and equipment to move from one
location to other, the BA shall ensure that vehicle complies all required statutory clearances and
requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy and
are in good & safe state of working.

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE PERSONNEL
Qualification and experience required for the safety and site personnel are as following:

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be ITI
(of relevant trade) / Diploma (Any branch of engineering) and he has a working experience
on electrical system / relevant field of work at least 5 yrs for ITI and 3 years for Diploma
holder. Having formal experience of the safety systems will be an added advantage

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at least
Diploma (relevant branch) and he has working experience on electrical system of at least 3
yrs. Having the formal experience of the safety systems will be an added advantage.

5.3 Safety Manager. The educational qualification of safety manager should be graduate
engineer with working experience on electrical system / network of at least 3 yrs. OR
Diploma in Industrial Safety with working experience of 05 years including at least 02 years
on electrical network.

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, BA shall
assign the duties of Safety Representative to the Work Supervisor. Work Supervisor will deliver
required duties of Safety Representative (as per clause 5.5) in addition to other duties without
diluting the importance of safety.
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5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the BA
shall employ only qualified and skilled persons and shall comply the provisions of section
19 & 29 of Central Electricity Authority (Measures relating to safety and electric supply)
Regulations, 2010. Persons holding valid approvals only by any Government approved
agency or a competency assessment panel or a team set up by TPCODL shall be allowed
to perform the High Risk / High Hazard activities (refer page 1). The skill / qualification
required for the electrician and electrical supervisor are given in annexure 5. The contracts
related to maintenance of Distribution Network, Distribution Projects, Extra High Voltage
Projects, maintenance of Sub-Transmission Network, Meter Management Group & Energy
Audit Group, maintenance and operation of street lights, shall preferably have at least 20
per cent of ITI qualified electricians in the first year of the contract. This figure shall
preferably be incremented by 15 per cent every subsequent year.

Note: For the competency assessment may please refer the work instructions. An employee
shall have to necessarily undergo the competency assessment check once in every eighteen
months.

5.5 Requirements from the Safety Representative(s) of the Business Associate:

5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training to
all new employees joining the BA will be conducted by the BA as per Safety training
modules of TPCODL.

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.

5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE)

5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 10%
buffer stock of standard PPEs.

5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as
mentioned in TPCODL Safety standard and O & M and concerned function’s
manual.

5.5.6 Safety inspections / audits as per the process of TPCODL

5.5.7 Working in close coordination Safety Group of TPCODL.

5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to
Engineer In-Charge and Safety Group of TPCODL immediately after its occurrence.

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed
HIRA as per the annexure 2. Also deployment of JSA based checklist shall be
ensured.

5.5.10 Ensuring compliance with safety and other laws as may be applicable and providing
for safety assurance.

5.6 Training and Syllabus: The BA shall not deploy any person at work place / site or send
newly recruited personnel directly to DOSEC for competency assessment without Safety
Induction Training.

5.6.1 All new BA employees have to necessarily undergo one and half days Safety training
and Competency assessment at training centre of BA cell. This training will be conducted
once in a week. After the completion of Safety training & Competency assessment I-card
will be issued to all competent BA employees
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5.6.2 BA is expected to initially train and judge the capability of the workman at his own
end before further recommending the workmen for Competency assessment. If any BA
workman sent for competency assessment. In case any BA workman fails in the
Competency test at DOSEC, it will be deemed that BA has not imparted sufficient training
at his end and actual cost of training ¥ 7500/ BA employee/ failed attempt will be
recovered.

5.6.3  The workers who have imparted Safety Training and issued I-Cards of TPCODL,
are not deployed at TPCODL worksites/ voluntarily left the job by workers/ used
somewhere else other than TPCODL by the BA, in that case Management reserves the
rights to intervene and recover the actual cost of training i.e. ¥ 7500/BA employee.
(Exempted for attrition rate of BA workers less than or equal to 10% of total workforce
deployed at TPCODL)

5.7 It is desired that Safety representative of the BA to impart the general safety training to
each employee of duration 2 hrs per month. The training will be organized at BA level and
the record to be sent to engineer in-charge and SAFETY group of TPCODL every month.
Please refer schedule and syllabus in annexure 6.

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall
commence the project or any work only when the required PPE are made available to the team
of employees involved in the work. Each PPE of BA shall be checked / inspected by the safety
representative / supervisor at zone before the work start or as prescribed in the list. Safety
representative shall regularly check the healthiness of each PPE allocated to lineman. Suitable
record shall be maintained at zone. Defective PPE shall be immediately replaced or within 24
hours by the BA. In no case linemen or any other official of BA may be allowed to work with
defective PPE. It is preferred that BA ensures minimum stock of each PPE at zone for
immediate replacement with defective one. The PPE shall be IS / BS / CE marked and exactly
as per the standard or specification mentioned in the annexure 7. Working without PPE / non-
standard PPE shall be treated as safety violation and penalty as stated in section 6.0 of this
document. If TPCODL finds that BA has not provided the adequate / appropriate PPE to their
staff, TPCODL reserves the rights to stop the work and call the BA to provide appropriate PPEs
at the risk. If the BA fails to provide the required PPEs at the risk then the same shall be
provided by TPCODL at the actual cost of the PPE. The amount shall be charged to BA and
same shall be first recovered from the current bill of BA or any future payment to be made to
BA. In the event of any balance amount still left for recovery, the same shall be adjusted
against retention amount or by invoking bank guarantee submitted by BA.

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / audit
conducted by his technical team comprising of safety representative as per the annexure
8. The safety representative will be required to conduct the HIRA (Hazard Identification
and Risk Assessment) as per annexure 2 of the process and work undertaken at least two
times in a year or every time if a new process / activity / machine is introduced or
whenever an accident take place. The risk identified to be addressed suitably with —

e Engineering Control
e Management Control, and
o Personal Protective Equipment.
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The safety representative of BA shall inform and educate for the identified risk and
hazard control methods to employees, supervisor and engineer as well as the
engineer in-charge and SAFETY group of TPCODL.

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety all
through the contract duration. Safety shall always be of paramount importance during the
contract period. Safety performance will be monitored on yearly basis throughout the
period and no relaxation will be given for bad performance. BA with good track record
and excellent performance will be rewarded suitably as per clause 6.0 of this document.
The BA has to provide monthly “Performance Report — Safety” to engineer in-charge and
SAFETY group TPCODL this shall be part of monthly bill along with training details.
Performa of the report is enclosed as annexure 9.

5.10 Pre — Employment Medical Check-up and Fitness of employees engaged for the
critical works: The BA shall submit the health fitness certificate for all those workers
involved in climbing the pole or working at height for following diseases:

5.10.2 Epilepsy

5.10.3 Colour blindness
5.10.4 Deafness

5.10.5 Vertigo & height phobia

Every year BA will give an undertaking stating that all the employees are fit to work and have
not developed aforesaid diseases. The Record of such medical check-ups shall be submitted to
BA Cell before issue of temporary identity card. The records shall be maintained at BA Cell. All
such medical check-ups shall be repeated once in a year for all workers involved in climbing the
pole or working on electrical network.

6. REWARD AND PUNITIVE MEASURES

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and to
eliminate repeated or continuing safety violations, use of appropriate reward and punitive
measures shall be made. Each unsafe act or violation of the safety guidelines as described in
the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the measures
identified are following:

6.1.1 Working without PPE/ Safety Gadgets

6.1.2 Working without proper tools and tackles, barricading, Poor condition of
Crane / Hydra / Vehicle, using without certification / Licence, Incompetent
driver/ Helper

6.1.3 Working without creation of effective safety zone

6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without
competency

6.1.5 Working without adherence to PTW process or authorization/ not
adherence to SOPs / W.I. of TPCODL.

6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking proper
fall protection measures/ Poor condition of Ladder

6.2 Measures of Reward and Punitive Measures
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The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will conduct
the surprise audits of the work / project and if any non-conformance is found the same
will be booked and entered in the format “Safety Violation Record” annexure 10. The

flow of the information is given below:

Safety Violation Escalation & Monitoring process

Action

Responsibility

Safety Violation form has been filled and counter foil
sent to SAFETY team for information. The main form is
to be given to BA supervisor / Engineer in-charge.
(Automatically generated if Site audit done through
Mobile App.)

Engineer In-charge/ NSO / SC
| SAFETY Group /CSI/ ASO/
Any authorised TPCODL
official.

!

Entry of the violation in the master record and sending
the information to concerned Manager, HoG, HoD,
Head and Chief (O &S). (Automatically generated if
Site audit done through Mobile App.).

SAFETY Group

!

Forwarding the information Centralized Account
Payable (CAPS) for amount deduction from the current
bill of the BA, if any.

Engineer In-charge

l

HoG (Safety — 1) & HoG (Safety & Quality -
Commercial) and CAPS to generate the MIS of the
violations and the amount deducted.

SAFETY Group

!

The pool of the amount generated after the deduction
to be utilized in safety welfare of BA employees.

SAFETY Group with approval
of CFO/Chief (O & S)
/ICEO&MD

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the
violation. If the same violation is repeated it may escalate into a higher penalty. If a
particular Business Associate employee violates safety norms three times, he shall not
be allowed to work in TPCODL for a period of one year from the date of the 3™ violation.
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Consequence of Safety Violation Observed
(Not related to Incident/ Accident)

Violation

Subsequent
S.No. [Safety Violation 1st 2nd 4th . q.u
Violations
1 Working without PPE (Helmet/Gloves/Safety A B
Harness/ Safety Shoes etc.)
Will attract the
2 Improper Working at Height A B same penality
as applicable in
3 Working without proper tools and tackles A B the 4th
violation.
a Poor condition of Crane/Hydra/
Vehicle/Incompetent driver/ Helper
5 Violation of SOP/ WI
6 Working without adherence to PTW process or
authorization/ Safety Zone
Legend Action to be taken Responsibility Penality Amount (in Rs.) The number of
A Warning letter Engineer Incharge Nil violations are to
. lcul
B Levy of Penalty Engineer Incharge 2,000 be calculated
cumulatively
Memo to BA & Levy of Penalty Head of Group 4,000 over the
Memo to BA & Levy of Penalty Head of Department 10,000 contract period
Memo to BA, Levy of Penalty and termination of and not on
€mo to BA, Levy of Fenalty and termination 9 Head of Department 1,00,000 monthly basis.

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)
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Consequence of Safety Violation Observed

Violation
(Not related to Incident/ Accident)
Subsequent
S.No. Safety Violation 1st 3rd 4th u. q.u
Violations
Worki ithout PPE (Hel t/Gl Safet
1 orking withou (Helmet/Gloves/Safety B 5 B

Harness/ Safety Shoes etc.) Will attract the

same penality
as applicable in
the 4th
violation.

2 Improper Working at Height B

3 Working without proper tools and tackles

Poor condition of Crane/Hydra/
Vehicle/Incompetent driver/ Helper

5 Violation of SOP/ WI

Working without adherence to PTW process or
authorization/ Safety Zone

Legend Action to be taken Responsibility Penality Amount (in Rs.) [The number of

A Levy of Penalty Engineer Incharge 5,000 violations are to
be calculated

B Memo to BA & Levy of Penalty Engineer Incharge 10,000 .
cumulatively
Memo to BA & Levy of Penalty Head of Group 25,000 over the
Memo to BA & Levy of Penalty Head of Department 50,000 Cor;tract period
T - and not on
Memo to BA, Levy of Penalty and termination of Head of Department 1,00,000 monthly basis.

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Once the BA reaches the “BLACK” (color — “5”) category, i.e. highest level of safety violation,
“Termination” notice to BA will be issued from the office of the Head of Department (equivalent
to Addl GM/ GM/ Sr. GM level) and further, if required, continuation / extension of contract will
only be initiated by Functional Head of the department (equivalent to Sr. GM / VP level) and
approved by CEO & MD. Till the extension, the contract will remain suspended.

TPCODL encourages the reportage of the safety violation during the contract work by BA. Any
TPCODL employee can register a safety violation against the BA in the “Safety Violation Form”
annexure 10. Initially the observer has to fill the form and handover the counterfoil (lower
portion) of the document to the supervisor of the BA, inform the site engineer of TPCODL and
send the top portion of the Safety Violation Form to SAFETY group for the further necessary
action against the BA. The cumulative nos. of Safety Violations pertaining to any particular
BA shall be calculated on yearly basis.

Safety violations resulting in incident / accident will be treated as per gravity of the injury /
fatality and its impact as well as type i.e. minor or Major. Consequences of incident / accident
are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case of any
accident, findings and recommendations of Accident Enquiry Committee will be final and binding
and will supersede the arbitration clause of GCC.



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS

Rev. No 0 Page 67 of 98
Consequence Of an Incident / Accident . . o
>
(In case of MAJOR contract) Incident / Accident -Cé’ a
= O
Sl. No Type of the injury 1st 2nd 3rd 4th g
. - ; . F |
1 Slight injury (First Aid Case) ) ) . ) 2
(Strengthening of process through continuous improvement in the w ork procedure) = ®
> Minor injury (No or Hospitalization less then E § uf
48 Hrs) 58
® 3
3 Major injury (Bone injury or burn or =
Hospitalization more then 48 Hrs) =
4 Single fatality §
@
5 Multiple fatalities (Two or more fatalities &
during one event) @
Legend [Action to be taken Responsibility Penalty (in Rs.)
F Memo to BA and levy of penalty Engineer Incharge 5,000/-
Memo to BA and levy of penalty Head of Group 20,000/- The number of
violations are to be
Memo to BA and levy of penalty Head of Group 50,000/- calculated
cumulatively over the
Memo to BA and levy of penalty Head of Department 2,00,000/- contract period and
not on monthly basis.
Memo to BA and levy of penalty Head of Department 5,00,000/-.
Memo to BA, levy of penalty, termination of .
’ T ’ Functional Head 10,00,000/-
contract and black listing of BA
Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) where
worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/- will be deducted from
the current bill produced for the payment. This penalty will be similar for first two incidents. However, it will
increment to next higher category i.e. Rs. 50,000/- on subsequent incidents as per the above matrix)

Consequence Of an Incident / Accident I id t/A id t D
@
(In case of MINOR contract) nciden cciden 2 2
= o
SI. No Type of the injury 1st 2nd 3rd 4th 8>
-
1 |Slight injury (First Aid Case) _ L _ 2
(Strengthening of process through continuous improvement in the w ork procedure) 3 @
> Minor injury (No or Hospitalization less then L % %
48 Hrs) s 8
© 5
3 Major injury (Bone injury or burn or =
Hospitalization more then 48 Hrs) =
4 Single fatality g
@
5 Multiple fatalities (Two or more fatalities g
during one event) ®
Legend |Action to be taken Responsibility Penalty (in Rs.)
L Memo to BA and levy of penalty Engineer Incharge 5,000/-
Memo to BA and levy of penalty Engineer Incharge 10,000/~ The number of
violations are to be
Memo to BA and levy of penalty Head of Group 25,000/- calculated

cumulatively over the
Memo to BA and levy of penalty Head of Department 1,00,000/- contract period and

not on monthly basis.

=]

Q

Memo to BA and levy of penalty Head of Department 3,00,000/-.

Memo to BA, levy of penalty, termination of

Functional Head -
contract and black listing of the BA 5,00,000/

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts
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(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3)
where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be charged
from the current bill produced for the payment. This penalty will be similar for first two incidents. However,
it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents as per the above
matrix.)

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 6.3(3),
the concerned BA may be debarred from extension of contract or participate in new contract. In
such event the approval of Chief (O & S) will be necessary for extension or award of new
contract to concerned BA.

6.3.2 COMPENSATION FOR BA PERSONNEL

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as per
the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as
applicable. Also, the BA will be required to take adequate measures for compensating the
victim(s) or his/her/their kin as follows:

I. For Death or Permanent / Total Disablement

The BA shall take an insurance coverage of at least Rs. 15 lakhs for each engaged employee,
to cover any incidence of Death or Permanent / Total Disablement (Permanent/Total Disability
shall be considered as defined under Employees’ Compensation Act, 1923). In the event of any
such unfortunate incident, the BA would ensure that adequate compensation is paid
immediately to the family of the victim(s) from his own resources. This compensation shall be
covered under the insurance policy subscribed by the BA mentioned earlier and the
arrangement should be such that it would get reimbursed to the BA by the insurance agency
subsequently.

Il. For Permanent Partial Disablement and Temporary Total Disablement

The compensation in this case will be as per provisions of the Employees’ Compensation Act,
1923 or Employees’ State Insurance Act, 1948, as applicable.

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit
documentary evidence of the policy to the BA Cell before commencement of work. The BA shall
ensure that the Insurance policy is active at all times and all employees are covered in all
respects till the conclusion of contract period or till working with TPCODL. The BA shall submit a
copy of the policy after periodic renewals to the BA Cell.

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not
covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10 lakhs
from his own resources.

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on
duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory
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provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made
available to the employees’ nominee(s) as per the stipulated timelines.

6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed that
BA complying with Contractors Safety Management, Safety Manual and Safety process will be
rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any case major
accident is reported during an assessment period BA will not be eligible for this reward scheme.
Assessment of contracts will be once in year. Generally the assessment cycle is calendar year
and guidelines will be declared time to time.

Abbreviations Used in the Document

TPCODL TP Central Odisha Distribution Limited

BA Business Associate

HIRA Hazard Identification & Risk Assessment

JSA Job Safety Analysis

EHV Extra High Voltage

SAFETY Safety, Occupation Health, Environment & Disaster
Management

MMG Meter Management Group

EAG Energy Audit Group

PPE Personal Protective Equipment

SOP Standard Operating Procedures

Csl/sl Circle Safety In-charge / Safety In-charge

ASO Area Safety Officer

NSO Nodal Safety Officer

SC Safety Coordinator

HoG / HoD Head of Group / Head of Department

AGM /GM / VP Assistant General Manager / General Manager / Vice President

CFO / Chief (O & S)/ | Chief Finance Officer / Chief (Operating & Safety) / Chief

CEO & MD Executive Officer & Managing Director

COS Corporate Operation Services

CAP Centralized Account Payable System

PTW Permit To Work

GCC General Conditions of Contract.

- END -
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Annexure 1 (Refer Para 3.1)

Business Associate Safety Management System Questionnaire

Certification

The information provided in this questionnaire is a summary of the company's
occupational health and safety management system.

Company Name:

Turnover and experience: Name of top officer:

Date: Position

Contract Details

Contract Name Contract Number:

Business Associates Safety Management System Score

Questionnaire achieved

Safety Policy and Management

- Is there a written company Safety policy? 1

- If yes provide a copy of the policy, if No please refer
Note 1.

- Does the company have an Safety Management 1
system

- If yes provide details, if No please refer Note 1.

- Is there a company Safety Management System 2
manual or plan?

- If yes provide a copy of the content page(s), if No please
refer Note 1.

- Are Safety and occupational health responsibilities 2
clearly identified for all levels of Management and
staff?

- If yes provide details, if No please refer Note 1.

Safe Work Practices and Procedures

- Has the company prepared safe operating 1
procedures or specific safety instructions relevant to
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Certification
its operations and relevant work as per contract?

- If yes provide a summary listing of procedures or
instructions, if No please refer Note 2.

- Comments

- Is there a register of injury or accident? 1
- If yes provide a copy (format)

-Is there a documented incident or accident 1
investigation procedure?

- If yes provide a copy of a standard incident report form,
if No please refer Note 2.

- Comments

Safety Training

- Describe how occupational health and safety 2
training is conducted in your company

If No please refer Note 1.

- Is a record maintained of all training and induction 1
programs undertaken for employees in your
company?

- If yes provide examples of safety training records, if No
please refer Note 2.

- Are regular safety inspections / audits are 1
undertaken at worksites?

-If yes provide details (formats), if No please refer Note
3.
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CTO.
- In case of yes please refer Note 4.

- Is there a procedure by which employees can report 1
hazards at workplaces?
- If yes provide details if No please refer Note 1.
Safety Monitoring
-Is there an officer / supervisor responsible for 1
monitoring workplace / worksite safety?
- If yes provide details
Safety Performance Monitoring
- Are employees regularly provided with information 1
on company health and safety performance?
- If yes provide details
-Has the company ever been convicted of an|NO Marks
occupational health and safety offence? (Negative
mark ONE
- If yes provide details for each
case)
- Has there been any major accident of employee at NO Marks
TPCODL site in past (Negative
mark ONE
for each
case
- Has there been any fatal accident of employee at NO Mark
TPCODL site in past. (Negative
- (Note: Bid evaluation committee has to take mark FIVE
cognizance of the incident and shall evaluate the bid | for each
only after formal approval of competent authority i.e. case)
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Certification
Minimum of 75% marks is required for qualification. Total Marks achieved

Company Reference

1. Name of company
2. Name of company

Note

1: If company does not have formal procedure on Safety Management System than vendor may
submit proposed Safety road map along with safety action plan and brief safety policy on his
letter head signed by head of the organization.

2: The vendor may submit the same in the Safety Action Plan.

3: The vendor may utilize the same format of TPCODL or on request SAFETY group will assist
the vendor in developing the audit system. For other points also vendor may take the assistance
of SAFETY group for development of Safety management system.

4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his
employees based on following points.

i.  Action plan for enhancing safety awareness

ii.  Action plan for safety training of employee

iii.  Action plan for increasing safety audit in field

iv.  Action plan for provision and utilization of safety PPE.

v.  Action plan for fatality reduction.

vi.  Action plan for enhanced supervision at site
vii.  Action plan for making employee more responsible and accountable for safety.
viii.  Action plan for availability and utilization of all required tool and equipment.

ix.  Safety Improvement done in last two years, specially highlighting those which

have been taken after the fatal accident along with results.
X.  Safety initiatives planed or started recently.
Xi. — Any other point.

Based on above points and documentary evidences vendor will be required to submit a detailed
report in support of his bid. The bid evaluation committee and competent authority will scrutinize
the facts and the evidence submitted. If found satisfactory competent authority i.e. CTO may
accord his approval for bid opening otherwise his tender shall be disqualified.
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Annexure 2 (Refer Para 3.2 and 5.8)

Risk Assessment Form

Business Associate:

Scope of the work:

BA’s Representative:

Telephone:

Signature:
Date:

Potential
Hazards/Conseque Control Measures
nces

Specific

Task/Activity

1. Mandatory usage of JSA checklist prior to
start of work

2. Use appropriate ladder

3. Use full body safety harness having
double lanyard.

4. Use Electrical Safety Shoes if working on
electrical network otherwise use safety
shoes.

Working at Height Fall from height 2 5. Use Safety helmet.

6. Use PPE as per the annexure 7 of this
CSM document

7. Refer Work instruction related to Working
at Height for other details

8. Use of metal scaffold to be ensured in
height work (cup lock type)

9. Deploy competent workforce who are

medically fit
Working on electrical Electric flash / 1. Mandatory usage of JSA checklist prior to
equipment / network electrocution start of work

2. Use Electrical Safety Shoes while working
on electrical network.

3. Use Electrical Safety gloves of
appropriate voltage rating.

4. Use face shield / visor attached with
helmet.

3 5. Use Safety helmet.

6. Use PPE as per the annexure 7 of this
CSM document

7. Mandatory usage of Insulated tools &
tackles on electrical system

8. Mandatory compliance for Lock Out & Tag
out system. Refer Work instruction related
to Working on electrical equipment /
network for other details
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Specific Potential
pecitic. Hazards/Conseque Control Measures
Task/Activity
nces
Excavation / Civil work Collapse of soil, Fall in 1. Use safety shoes.
excavated pit leading to 2. Use Safety helmet.
Injury 3. Use PPE as per the annexure 7 of this
2 CSM document

4. Hard Barricading of the worksite.

5. Refer Work instruction related to
excavation / civil work for other details

Material lifting & Fall of material/object, 1. Mandatory compliance of crane checklist

Mechanical Erection work | Topple of crane, 2. Visual condition check of lifting tools and

tackles such as wire rope sling,belt sling,

chain, pulley block, D-shackles, etc. shall

be ensured.

2 3. The operator’s physical fithess and
alertness should be judged by sup. / EIC.

4. Use PPE as per the annexure 7 of this
CSM document

5. Refer Work instruction related to Material
lifting & Mechanical Erection work

Road Safety Road Accidents 3 1. Mandatory compliance of TPCODL Road
Safety policy WO7(COR-P-12)

Note: This information for the general indication purpose. The detailed risk assessment shall be conducted before start of
the work by the authorized representative of the BA. The report of same shall be submitted to engineer in-charge along
with annexure 4 of the CSM document.

Guidelines for filling the Risk Assessment Form

e Specific Task/Activity - The documentation of each major task associated with the
contract.

o Potential Hazards - The identification of hazards associated with each activity or task to
be carried out.

e Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk
Class 1, 2 or 3 defined above.

e Control Measure - The identification and documentation of actions required to eliminate
or reduce the hazards that could lead to accident or injury.

Hazard / Risks shall be classified according to the following schedule:

e Class 1: Potential to cause injury treatable with first aid
e Class 2: Potential to cause death or permanent injury
¢ Class 3: Potential to cause more than one or more lost time injuries.
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Annexure 3.1 (Refer Para 4.0)

General Safety Conditions for the Maintenance of Distribution Network Contracts:

A BA awarded a contract (O&M) work of maintenance of distribution network will be required to
fulfil the following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in a district. In case the BA has been awarded work in more than one
district, then the following safety structure will be adopted.

Safety Supervisor
perdistrict

District

More the one
District

Safety Supervisor +
Safety Engineer

Safety Supervisor +
Safety Engineer +
Safety Manager

More the two

Safety Engineer

‘ Safety Structure for Major Contracts of O&M
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Annexure 3.2 (Refer Para 4.0)

General Safety Conditions for the Distribution Projects Major Contracts:

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the
following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1.

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than one
circle, then the following safety structure will be adopted.

For each 100 labor
or part thereof / site

Safety Supervisor

More then 250 labor
/ five sites

# Safety Supervisor +

Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.3 (Refer Para 4.0)

General Safety Conditions for the major EHV Projects Contracts:

A BA awarded a major contract work of EHV projects will be required to fulfil the following
conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than one
circle, then the following safety structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

=)
=)

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups

Safety Supervisor

For each 100 labor
or part thereof / site

More then 250 labor

/ five sites

Safety Supervisor +
Safety Engineer




Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS

Rev. No 0 Page 79 of 98

Annexure 3.4 (Refer Para 4.0)

General Safety Conditions for the Maintenance of Sub — Transmission Network
Contracts:

A BA awarded a major contract work of maintenance of sub — transmission network in area of a
power system will be required to fulfil the following conditions:

e BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of

practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management

to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

e BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

e BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

e BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

e BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

e BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

e BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

e BA shall ensure to depute a Safety Coordinator for managing a complete safety
management system in the area. In case the BA has been awarded work in more than one
area power system, then the following safety structure will be adopted.

Safety Supervisor
for each STN

Safety Supervisor +

Sub — Transmission

Network (STN)

More the one STN

Safety Engineer

Safety Supervisor +
Safety Engineer +
Safety Manager

More the two Safety

Engineer

‘ Safety Structure for Major Contracts in Sub- Transmission Network
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Annexure 3.5 (Refer Para 4.0)

General Safety Conditions for the major contract work in Civil / Generation Projects:

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil the
following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety
engineer (for workforce upto 250 at site) / safety manager (for more than two safety
engineers) for managing a complete safety management system at the project site. In case
the BA has been awarded more than one major contracts, then the following safety
structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

For each 100 labor f .
or part thereof / site Safety Supervisor

More then 250 labor

/ five sites

Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.6 (Refer Para 4.0)

General Safety Conditions for the major contract work in Commercial Department like -

MMG, RRG, EAG, etc.:

A BA awarded a major contract work in meter management group & energy auditing group will
be required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work as per the following safety structure.

The BA for the RRG work shall depute one Safety supervisor.

For each 20 vans or
part thereof

Safety Supervisor

Safety Structure for Major Contracts in Commercial Deptt. like - MMG, RRG, EAG, etc.
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Annexure 3.7 (Refer Para 4.0)

General Safety Conditions for the major contract work in O&M of street light group:

A BA awarded a major contract work in operation and maintenance of street light group will be
required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment PPE as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

Each BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work awarded as per the below structure.

Circle Safety Supervisor
for each circle

Safety Structure for Contracts in Corp. Street Light Group
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Annexure 4 (Refer Para 3.3)

Safety Undertaking by way of Affidavit
| slo R/o (AUTHORIZED
REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S (name of
company/firm)___ having its office at (Complete address of Company), authorized vide power of

attorney dated ------ /Board resolution dated----/letter of authority dated----, hereinafter referred to
as Contractor [or Business Associate (BA)] which expression shall, unless it be repugnant to
or inconsistent with the meaning or context thereof, be deemed to include its heirs, executors,

administrators, and assigns do hereby affirm and undertake as under :

1. The present undertaking shall remain in force from the date of execution of contract
awarded by TPCODL and shall be valid till the date of termination of the said contract by
either parties. The undertaking is binding on me (contractor) as well as my sub-
contractor and its employees, representatives etc.

2. That I(the contractor) will be responsible and liable to comply and abide by all the safety
rules, instructions and regulations as may be specified and laid down by TP Central
Odisha Distribution Limited (TPCODL) so as enable TPCODL to achieve its goal of
Zero On site incidences.

3. That the Contractor shall be fully responsible for ensuring occupational health and safety
of its employees, representatives, agents as well as of its subcontractor's employees, at
all times during the discharge of their respective obligations under the contract including
any methods adopted for performance of their tasks / work.

4. That Contractor shall ensure ,at its own expense to arrange for and procure, implement
all requisite accident prevention tools, first aid boxes, personal protective equipment,
fire extinguisher, safety training, Material Safety Data Sheet, pre-employment medical
test, etc. for operations & activities including as & when so specified by TPCODL
specifically. , failing which TPCODL shall be entitled, but not obliged, to provide the
same and recover the actual cost thereof from the Contractor’'s payments.

5. That the Contractor shall engage adequate and competent Safety — Supervisor /
Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and

experience of safety personnel) and Annexure 3 of Contract Safety Management.
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That the Contractor shall engage the competent Site — Supervisor with each group of
workers for safe and correct workmanship, proper co-ordination of material and site work
as per contract.

That the Contractor shall immediately replace supervisor in case it is found to be not up
to the level of skill and experience required as in skill and experience required in
annexure 5 of this document, but any such replacement shall be only with the prior
concurrence of TPCODL .

That the Contractor and its subcontractors shall abide by all the safety guidelines as
per Safety Manual, Contract Safety Management and other guidelines issued from time
to time by TPCODL during the contract period.

That in case the Contractor and/or any of its Subcontractor fail to ensure the compliance
as required in terms of this undertaking the Contractor shall keep and hold TPCODL / its
directors / officers / employees indemnified against any / all losses / damage / expense /
liability / fines / compensation / claims / action / prosecutions or the like which might be
suffered by TPCODL or to which TPCODL might get exposed to as a result of any
breach /wilful negligence /deliberate default on the part of the Contractor /Subcontractor
in complying with the same. Contractor shall also furnish any press release, clarification
etc. if sought by TPCODL for any near miss or safety violations, accidents, which are
attributable to fault of Contractor.

DEPONENT
VERIFICATION

Verified at Bhubaneswar on this _Day of 20__ that the contents of the above
affidavit are true and correct and nothing material has been concealed therefrom

DEPONENT
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Annexure 5 (Refer Para 5.4)

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL
SUPERVISOR

Skill / Qualifications Required for Electrician (Certificate of Competency Class-Il):

1. Formal education in ITI — Wireman/ Electrician trade.

OR

2. Working experience of minimum three years of practical wiring.
OR
3. Have completed three years apprenticeship course through Apprenticeship Advisor,
Govt. of NCT of Odisha / other state Govt. in the trade of Lineman / Wireman /
Electrician.
4. A candidate must have attained the age of Eighteen years.

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency Class-

):

1. Have at least five years’ experience of practical wiring after passing the certificate of
competency class-Il i.e. electrician.
OR
2. Recognized Degree or Diploma or equivalent qualification in Electrical Engineering
from any Technical institute / College or University recognized by the Board.
AND
Must have completed the training/job in rectifying the common defects in electrical
line and power installation for a period of one and three years after passing Degree
or Diploma respectively
OR
3. Possessing the valid certificate of certificate of competency class — 1 (Electrical

Supervisor)
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Annexure 6 (Refer Para 5.6)

Training Module for BAs Worker & Supervisor

Training for BA Supervisor Duration — 02 Hrs / Month

Methodology: Lecture and Practical Demonstration of Safety Zone Creation

Topic:

Session: 1

Electrical Safety Aspects

Sub Topics:

PwnPE

Topic:

Learning specifics of HT & LT Network of zone
Major type of HT / LT / service lines / street light maintenance works
Understanding the need of Safety
Understanding the safe process of maintenance :
e Planning of the maintenance job
e Availability of men, material & machine, PPEs, Safety gear and approved PTW
e Briefing of the job by the supervisor of the TPCODL
e |dentification of Risks associated with the maintenance work and planning for
controlling measures by TPCODL supervisor
Creation of safety zone by TPCODL supervisor and satisfying that the network is
dead — Use of Neon Tester, Shorting Chain and Safety Tagging
Start of the work — Right person for the right job
Alert supervision
Completion of the job — Check points
Energization of network
Actions to be taken in case of some accident

Use of Electrical Testing Equipment

Methodology: Lecture and Practical Demonstration

Sub Topics:

1.

—
o
.""!"".U.O_w?%'

Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc.

Awareness of Electrical Safety Aspects
Understanding the need of this Training and Safety
Learning specifics of HT & LT Network
Major type of work to be carried out in zones
Switching Operations (Do’s & Don’ts) including Street Light Switching
Working on Height (practical demo also)
Understanding the Safe Process of Maintenance / Working:
¢ Planning of the job
¢ Availability of men, material & machine, PPEs, Safety gear and approved PTW
e Briefing of the job by the supervisor
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e Permit to Work

o Safety Tagging and Lock Out Tag out

¢ Identification of Risks associated with the work to be carried out and planning for
controlling measures by proper supervision

e Concept of “Safety Zone”

e Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot,
Meggar etc.

e Completion of the job — Check points

e Accident Theory & Incident Reporting

e Actions to be taken in case of some accident

Session: 4

Topic: Identification, Demonstration and Usages of Tools, PPEs and other Safety Gears
and demonstration of working on HT pole

Topic: Practical demonstration of Safety Zone creation

FREQUENCY

Reqular Safety Training Program

o It will be conducted for all field & supervisor staff of BA in such a manner that all BA
Personnel attend at least two hours safety training during every month.

One Day Induction Safety Training Programs:

e This training will be for the new BA’s personnel, who have been cleared by the Cross
Functional Panel to undergo Safety training and who are likely to be deployed at various
work sites of TPCODL by the BA, as a part of AMC / Work Contract.

Duration / Periodicity:

o Duration and periodicity has been defined above. However, this is subject to change at
the discretion of TPCODL.
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Annexure 7 (Refer Para 5.7)
LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY

Sl. IS/ EN Ref Brand &
No. Name of PPE Star{dard Testing Frequency Remarks Model

BATA (Model
No.- Endura L/C)

Leather Safety Monthly —and  visual

o1 Shoes (Color - |1S:15298 check every day for any Lib

Black) with PU toe | (Part-2) crack or damage in the iberty _(Model
leather or sole. MR | #198-01
cap. HT Barton Black
— Warrior)
Karam (PN
HDPE Safety Safetech )
helmet with chin Monthly and  visual ,

02 | strap and ratchet | 1S:2925-1984 | check every day for any Joseph Leslie
type for crack in shell. Accent Industries
adjustment.

Honeywell
Karam (PN
Safetech)

Monthly and  visual
EN 361 check every day of the Joseph Leslie
bends and the harness.

03 | Full body harness
(Safety belt)

Accent Industries

Make Sparian /
Sumitech / CATU

Weekly —and visual Manufactured supplied with

Electrical Safety | EN: 60903 | check for any crack and

04 not beyond 12 | inner cotton
Gloves CE marked blow test before every months. glove with over
work. .
glove of split
leather.
Karam (PN
Safetech)
. . Clear acrylic _
Full face visor with EN: 166 CE | Monthly and visual visor attached | Joseph Leslie
05 fety helmet marked check every day for any with safet
safety haujie (Visor) crack in shell. helmet Y| Accent Industries
Honeywell
Fire Proof jacket .
Monthly and  visual
06 | for chest
. check every day.
protection
. Made of brass,
Safet.y Chain for As per Weekly and visual | Total length —
07 short!ng cum TPCODL check before every | 5.5 meters and
earthing. standard work. made of 12
SWG.
Note:

1. Any other Personal Protection Equipment required beyond above list will be according to
BIS or EN Standards.
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2. All Personal Protection Equipment will be checked by the engineer in-charge or SAFETY
group of TPCODL.

3. Safety Representative of the BA has to maintain the record of the availability, condition
and checking of the PPEs.

4. All tools required as per the contract must be according to respective IS / EN standards.

5. TPCODL may revise or add the above list of PPE and their specifications as and when
feel necessary. The information about new specifications /models will be circulated by
the Engineer In-charge (EIC), which shall adhere by the business associated in the
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for
implementation. Any delay will be treated as non- compliance / safety violations. Refer
picture of each PPE given in next page.

Pictures of PPE for reference purpose.

Sl. IS/EN 4
Name of PPE Picture
No. Standard
Leather  Safety 1S:15298(Part-
2) and with test
01 Shoes (Color - report of
Black) with PU | PO
electrical
toe cap. )
resistance.
HDPE Safety
helmet with chin
02 | strap and ratchet | 1S:2925-1984
type for
adjustment.
Full body harness
(Safety belt) S 3
The straps  at| gy 361:2002 ’
shoulder and :
thigh shall have
EN 2
03 |y pad for 358 : 2000
comfort. The back
gl be  so !’385:21-1991/2002
designed that '
harness straps do - =%
not tangle with set—
each other.
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Electrical Safety
Gloves -
04 Composite type | EN: 60903 CE
Soft electrical | marked
gloves as per size
of individual.
. EN: 166 CE
05 | S s oo | marted
y (Visor)

Fire Proof jacket

06 | for chest

protection

Safet.y Chain for As per TPCODL
o7 | shorting cum standard

earthing.

Reflective jacket | As per TPCODL
08 | to each workmen | standard

Note : Picture shown are for indicative purpose only. Actual product may differ.
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Annexure 8 (Refer Para 5.8) LIST OF AUDITS TO BE CONDUCTED

Audits Responsibility Freq. Ref. Doc.
Permit to Work & Field Audit Weekly Fo4 (SSR P-
Tool Bag & PPE’s Audit Weekly Fo6 ((1:§R P-
First Aid Box Maintenance Fortniaht] FO8 (COR P -
Record gnty 12)
Fire Extinguisher Record BA Safety
(Applicable for the BA Representative
involved in major Monthly F09 (CORP -
construction works and 12)
have storage of flammable
material at worksite)
Safety Talk Register Weekly F18 ((1:2C)) RP-
Site Safety Audit Daily F29A (1C2)§)R P-

Note:
1. (BA Safety Representative has to use the formats as per Safety process COR - P —
12 of TPCODL)
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Annexure 9 (Refer Para 5.9)

PERFORMANCE REPORT — SAFETY
FOR THE MONTH OF...ccvvvvneevcnenn.
NAME OF B A o e

Name of the Project and Purchase order NO: ..o,
Date of COMMENCEMENT OF WOTK: ... .. aees
Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): ............cccoevvvnennnnn.
Cumulative Man Hour WOTKEd: ... ... et e
Total Number of

Minor Injury (this month):  ............ Minor Injury (Total) — .......cooiiiinits
Major Injury (this month):  ........... Major Injury (Total): .......cceveeninnnn.

Detail of the Incident / Sub Standard Acts and Condition

- This : Day Lost (this | Days Lost

Activity Month Cumulative (Total) month) (Cumulative)
No. of the Incident
No. of lost time injuries
No. of dangerous
occurrences
No. of near miss reported
Substandard Act/Conditions Attach details of observation
observed of this month
Safety Violation Notice No. No. No. of violation letter received
received (from TPCODL) and compliance report for the
(both in numbers and in Rs.) | Rs. Rs. TPCODL.

Note: Cumulative means total from date of commencement of work according to the contract.

Detail of the Accident / Near Miss Incidents:

Corrective and
Preventive actions
recommended

Type of the Name of Brief

Date and Time incident Employee Description

Details of the Safety Violations:
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Date and Location

Brief Description

Name of employee involved

Action Taken

Detail of the Safety Talk / Tool Box Talk / Safety Training

Date and Location

Topic (s)

Total Number of employees

(Worker / Supervisor)

Number of participants
(Worker / Supervisor)

Detail of the Safety Meeting

Date and Location

Number of
participants

Topics discussed

Major Observations /
Innovation

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12)

Area /

Date .
Location

Major Observations

Recommendations

Action Taken

Any other Safety, Occupational Health, Environment & Disaster Management Promotional
Activity (During this month):

Date Location

Activity

Level of
Participation

Number of participation

Signature of the BA Safety Representative

HoG

Name, E. No. and Date

Signature of ZM /

Name, E. No. Date.

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY
group on or before 5" of every month along with bill. List of training of the current month
and status of PPE to be also mentioned individual wise.

BA may include additional lines if required. The TPPDL may revise the format as and when

deemed required.




Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS
Rev. No 0 Page 94 of 98

ANNEXURE-L
VENDOR APPRAISAL FORM

TO BE SUBMITTED BY VENDOR (To be filled as applicable)

VENDOR:

1.0 | DETAILS OF THE FIRM

11 NAME (IN CAPITAL LETTERS)

TYPE OF CONCERN (PROPRIETARY) Partnership,

1.2 Pvt. Ltd., Public Ltd. etc.

1.3 YEAR OF ESTABLISHMENT

LOCATION OF OFFICE
POSTAL ADDRESS

14 TELEGRAPHIC ADDRESSES,
TELEX NO.

FAX NO.

15 LOCATION OF MANUFACTURING UNITS

i) UNITS 1

i) OTHER UNITS

2.0 | PRODUCTS MANUFACTURED

TURNOVER DURING THE LAST 3 YEARS (TO BE VERIFIED

3.0 WITH THE LATEST PROFIT & LOSS STATEMENT).

4.0 | VALUE OF FIXED ASSETS

5.0 | NAME & ADDRESS OF THE BANKERS

6.0 | BANK GUARANTEE LIMIT

7.0 | CREDIT LIMIT

8.0 | TECHNICAL

NO. OF DESIGN ENGINEERS (INDICATE NO. OF

8.1 YEARS EXPERIENCE IN RELATED FIELDS)

8.2 NO. OF DRAUGHTSMAN

8.3 COLLABORATION DETAILS (IF ANY)

8.3.1 DATE OF COLLABORATION
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8.3.2 NAME OF COLLABORATOR

8.3.3 RBI APPROVAL DETAILS

8.3.4 EXPERIENCE LIST OF COLLABORATOR

8.3.5 DURATION OF AGREEMENT

AVAILABILITY OF STANDARDS / DESIGN
8.4 PROCEDURES / COLLABORA-TOR’S / DOCUMENTS
(CHECK WHETHER THESE ARE LATEST/CURRENT

TECHNICAL SUPPORT, BACK-UP GUARANTEE,
SUPERVISION, QUALITY CONTROL BY

8.5 COLLABORATOR (WHEREVER ESSENTIAL). (THIS
CLAUSE IS RELEVANT WHEN VENDOR’S
EXPERIENCE IS INADEQUATE)

8.6 QUALITY OF DRAWINGS

9.0 | MANUFACTURE

SHOP SPACE, LAYOUT LIGHTING, VENTILATION,

91 ETC.

9.2 | POWER (KVA)

MAINS INSTALLED

UTILIZED

STANDBY POWER SOURCE

MANUFACTURING FACILITIES (ATTACH LIST OF

9.3 EQUIPMENT AS APPLICABLE)

9.3.1 MATERIAL HANDLING

9.3.2 MACHINING

9.3.3 FABRICATION

9.3.4 HEAT TREATMENT

9.3.5 BALANCING FACILITY

9.3.6 SURFACE TREATMENT PRIOR TO
PAINTING/ COATING, POLISHING,
PICKLING, PASSIVATION, PAINTING, ETC.

9.4 SUPERVISORY STAFF

ADEQUACY OF SKILLED LABOURS (MACHINISTS,

9.5 WELDERS, ETC.)
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9.6 NO. OF SHIFTS

TYPE OF MATERIAL HANDLED (SUCH AS CS, SS,

%7 | ETC)

9.8 WORKMANSHIP

9.9 MATERIAL IN STOCK AND VALUE

9.10 | TRANSPORT FACILITIES

9.11 | CARE IN HANDLING

10.0 | INSPECTION/QC/QA /TESTING

NUMBER OF PERSONNEL (INDICATE NO. OF

10.1 YEARS OF EXPERIENCE)

10.2 | INDEPENDENCE FROM PRODUCTION

AVAILABILITY OF PROCEDURAL WRITE

10.3 UP/QUALITY PLAN

INCOMING MATERIAL CONTROL AND

104 DOCUMENTATION

10.5 | RELIABILITY/REPUTATION OF SUPPLY SOURCES

10.6 | STAGE INSPECTION AND DOCUMENTATION

10.7 | SUB-ASSEMBLY & DOCUMENTATION

10.8 | FINAL INSPECTION AND DOCUMENTATION

PREPARATION OF FINAL DOCUMENTATION

10.9 PACKAGE

10.10 | TYPE TEST FACILITIES

10.11 | ACCEPTANCE TEST FACILITIES

CALIBRATION OF INSTRUMENTS AND GAUGES
10.12 | (WITH TRACEABILITY TO NATIONAL STANDARDS)
(ATTACH LIST)

STATUTORY APPROVALS LIKE BIS, IBR, ETC.(AS

113 APPLICABLE)

10.14 SUB-VENDOR APPROVAL SYSTEM AND QUALITY
CONTROL

10.15 DETAILS OF TESTS CARRIED OUT AT

INDEPENDENT RECOGNIZED LABORATORIES

i) FURNISH LIST OF TESTS CARRIED OUT
AND THE NAME OF THE LABORATORY
WHERE THE TESTS WERE CONDUCTED
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ii) CHECK AVAILABILITY OF CERTIFICATES
AND REVIEW THESE WHEREVER POSSIBLE

EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION /
11.0 | COMMISSIONING) TO BE FURNISHED IN THE FORMAT
INDICATED IN APPENDIX)

12.0 | SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS

CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF

13.0 | bocuUMENTS)

14.0 | POWER SITUATION

15.0 | LABOUR SITUATION

APPLICABILITY OF SC/ST RELAXATION (Y/N)

*
16.0 IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED

ORGANIZATIONAL DETAILS
1. PFNO
2. ESINO
3. INSURANCE FOR WORK MAN COMPENSATION ACT
17.0 NO
ELECTRICAL CONTRACT LIC NO
ITCC/PAN NO
SALES TAX NO
WC TAX REG. NO

UMENTS TO BE ENCLOSED:

FACTORY LICENCE

ANNUAL REPORT FOR LAST THREE YEARS

TYPE TEST REPORT FOR THE ITEM

PAST EXPERIENCE REPORTS

ISO CERTIFICATE —-QMS, EMS, OHAS, SA

REGISTRATION OF SALES TAX

COPY OF TIN NO.

COPY OF SERVICE TAX NO.

REGISTRATION OF CENTRAL EXCISE

18.0 10. COPY OF INCOME TAX CLEARANCE.

11. COPY OF PF REGISTRATION

12. COPY OF ESI REGISTRATION

13. COPY OF INSURANCE FOR WORK MAN
COMPENSATION ACT NO

14. COPY OF ELECTRICAL CONTRACT LIC NO

15. COPY OF PAN NO

16. COPY OF WC TAX REGISTRATION

17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION
AT S.NO.16.0

18. GSTN CERTIFICATE

DO

CoNou~MwNRONO O A

* Classification of BA s under SC/ST shall be governed under following guidelines:

= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be Proprietorship Deed.
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= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or
more than 50% of the total ownership pattern of the firm. Governing document shall be
Partnership Deed.

= Private Limited Company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Memorandum of Understanding (MoU) and/or Article of Association (AoA).

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status of a
person.



