_ NIT No. TPCODL/P&S/86/2020-21
TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Tata Power & Odisha Govt. joint venture)

2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

INFORMATION TO THE BIDDERS TO PARTICIPATE IN E-TENDER SYSTEM OF TPCODL
-: Steps for E-tender submission: -

Step 1:

The bidder can get primary information about the tender from the NEWSPAPER advertisement /
TPCODL website (in case of open tender) / invitation through e-mail (in case of limited tenders)

Step 2:

First the prospective Bidder who intends to participate in an open tender should deposit the requisite
tender fee as mentioned in the tender document trough NEFT/ RTGS in the a/c of TPCODL as
mentioned in the tender document. Deposit of the Tender fee should be made within the scheduled
time for such deposit as indicated in the Tender document.

Step 3:

After deposit of the tender fee, the bidder should furnish the following information through e-mail to
the contact person indicated in the tender document.

S|

No Description Bidder’s Response

Tender Enquiry No.

Description of materials / Works Tendered

Name of the bidding company

Place & Detail Address of the Company

Postal Code (PIN Code)

Name of the authorized contact person of the Bidder

Contact No./Mobile No. authorized person

E-mail Id of the contact person

Tender Fee details (Bank Name / Amount / NEFT-RTGS UTR
No / Date)

GST No.

Step 4:

After receipt of the above information through e-mail, Vendor will get an invitation e-mail from ARIBA
System which is the e-tendering platform of TPCODL. In this mail there will be an online link as Click
Here to participate in the tender.

Step 5:
Click “Click Here” to access this event.
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TPCODL
TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

Step 6:

If you are bidding first time for TPCODL through ARIBA site, then please "Sign UP by creating User
Name and password as mentioned in Sign Up page. Please follow the process, as mentioned in the
Sign Up page, during creation of User Name and password.

Those who are already having User Name and password for accessing TPCODL events, they can LOGIN
using same User Name and password.

Step 7:
Click Continue. The simple one-page registration screen will open for first time user. All * mark
mandatory field to be filled in.

Step 8:
You will be able to see the RFQ (i.e. Detail Tender document).

Step 9:
After review and downloading of all documents click on “Accept Review Pre-requisites”, i.e.
acceptance of terms and conditions.

Step 10:
Review and accept “Bidder Agreement”.

Step 11:

You can see attached tender document in PDF format against clause no 1.1.1 (Introduction).

Step 12:
Vendor has to attach PDF version of technical bid in clause no. 2.1 and 2.2. (In this field do not attach
any price document.)

Step 13:

Uploading of Price Bid

(a) Price schedule is attached in envelope.3.1 of ARIBA. Same has to be downloaded and price
and tax details to be filled in as per the format given, print to be taken in vendor's letter head
and signature and seal to be made by authorised person. PDF version of this price bid to be
attached. For Price Bid put all the unit price and taxes and duties in provided field. Put "0"
(ZERO) in not applicable field.

(b) In addition, the bidder has to upload the editable form of the price bid in EXCEL format in
envelope 3.2 of ARIBA system.

Step 14:
After uploading successfully Techno commercial offer and price part then click on "Submit Entire

Response"

Note: Once user ID and password created, bidder can also login to ARIBA site through the following
URL:

https://service.ariba.com/Sourcing.aw/124997008/aw?awh=r&awssk=oxt0s1BN&dard=1
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NIT No. TPCODL/P&S/86/2020-21

TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

OPEN TENDER NOTIFICATION
FOR

RATE CONTRACT FOR SUPPLY,
INSTALLATION, TESTING & COMMISSIONING
OF ADDRESSABLE TYPE FIRE DETECTION
AND ALARM SYSTEM IN 100 Nos OF SUB
STATIONS UNDER BHUBANESWAR,
CUTTACK AND PURI CIRCLE OF TPCODL

Tender Enquiry No.: TPCODL/P&S/86/2021

Due Date for Bid Submission: 28-SEPT-2020 [15:00 Hrs.]

TP Central Odisha Distribution Limited
(A TATA Power and Odisha Government Joint Venture)
Procurement & Stores Department,
2"d Floor, IDCO Towers, Janpath, Bhubaneswar — 751022
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TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Tata Power & Odisha Govt. joint venture)

2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

CONTENTS OF THE ENQUIRY

o

PARTICULARS

Event Information

Submission of Bid Documents

Bid Opening & Evaluation process

Evaluation Criteria

Award Decision

Order of Preference/Contradiction

Post Award Contract Administration

Specifications and Standards
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General Conditions of Contract
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Safety

Annexur

es

Annexure | — Schedule of Items

Annexure Il — Technical Specifications

Annexure Il — Schedule of Deviations
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Annexure IV — Schedule of Commercial Specifications

Annexure V — Document Check List

Annexure VI — Acceptance Form for Participation in Reverse Auction Event

Annexure VII — Scope of Work and Service Level Agreement

Annexure VIl — General Condition of Contract

Annexure IX - Safety Policy and Safety Terms and Conditions

Annexure X — Tata Code of Conduct (TCoC)

Annexure XI - Environment & Sustainability Policy
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TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

1. Event Information

1.1. Scope of work

OPEN Tender are invited from interested Bidders for entering into a firm Rate Contract valid

for 1 year as defined below

EMD Amount Tender Fee*

S. No. Description
(Rs)) (Rs.)

Rate Contract for Supply, installation, testing
& commissioning (SITC) of addressable type
fire detection and alarm system in 100nos of 200,000 5,000
sub stations under Bhubaneswar, Cuttack
and Puri circle of TPCODL

*inclusive of GST
1.2. Availability of Tender Documents

Non-transferable tender documents may be purchased by interested eligible bidders from
address given below, on submission of written application to the under mentioned and upon
payment of non-refundable Tender Fee.

Chief (Procurement & Stores)
TP Central Odisha Distribution Limited
2" Floor, IDCO Towers, Janpath, Bhubaneswar — 751022

1.3. Calendar of Events

Date of sale/ availability of tender

@ documents from TPCODL Website 03.09.2020 1000 Hours

Last date and time of Payment of

Tender Fee 16.09.2020 1500 Hours

Last Date of receipt of pre-bid queries, if
any

19.09.2020 1000 Hours

Last Date of Posting Consolidated
replies to all the pre-bid queries as 23.09.2020 1800 Hours
received

(e) | Last date and time of receipt of Bids 28.09.2020 1500 Hours

Date & Time of opening technical bids

Q) and EMD (Envelope-1 & 2) 28.09.2020 1700 Hours

Note:- In the event of last date specified for submission of bids and date of opening of
bids is declared as a closed holiday for TPCODL ’s office, the last date of submission of
bids and date of opening of bids will be the day following working day at appointed
times.
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TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

1.4 Mandatory documents required along with the Bid

1.4.1 EMD of requisite value and validity

1.4.2 Tender Fee in case the tender is downloaded from website

1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7.
1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure

| (as applicable)

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure lll on bidder’s letter
head.

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure |V
on bidder’s letter head.

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder.

1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not
available with the bidder, same to be explicitly mentioned in the ‘Schedule of
Deviations’)

Please note that in absence of any of the above documents, the bid submitted by a
bidder shall be liable for rejection.

1.5. Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are
liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this
Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders,
clause by clause in the ‘Annexure |l - Schedule of Deviations’ and same shall be submitted
as a part of the Technical Bid.

1.6. Right of Acceptance/Rejection

Bids are liable for rejection in absence of following documents:

EMD of requisite value and validity
Tender fee of requisite value
Price Bid as per the Price Schedule mentioned in Annexure | (BOQ)
Necessary documents against compliance to Qualification Requirements mentioned at
Clause 1.7 of this Tender Document
Filled in Schedule of Deviations as per Annexure |
Filled in Schedule of Commercial Specifications as per Annexure 1V
vii. Receipt of Bid within the due date and time

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason
thereof.

1.7 Qualification Criteria

a) Specialist Vendors, Engineering, Procurement and Construction (EPC) CONTRACTORSs
as well as OEM are eligible to participate.

b) The bidder should have an average annual turnover of Rs.10 Crores in last three financial
years (FY 17-18, FY 18-19 and FY 19-20). Copy of audited Balance Sheet and P&L
Account to be submitted in this regard.
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TPCODL
TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

The bidder should have performance certificates from at least 2 reputed companies for
similar or higher rating of work. The work against these issued certificates should be
completed in last seven years from the date of bid submission. In case the bidder has a
previous association with TPCODL / CESU for similar products and services, the
performance feedback for that bidder by TPCODL User Group shall only be considered
irrespective of performance certificates issued by any third organization.

The bidder should have dedicated service team in TPCODL area to attend issues within
24 hours or bidder shall develop dedicated service team in this area in the event of award
of contract, before commencement of supplies. Bidder should submit the undertaking in
this regard.

1.8. Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to
other remedies available, TPCODL reserves the right to exclude a bidder from participating in
future markets due to the bidder’s violation of any of the rules or obligations contained in the
General Condition of Contracts. A bidder who violates the market place rules or engages in
behavior that disrupts the fair execution of the marketplace, may result in restriction of a bidder
from further participation in the marketplace for a length of time, depending upon the
seriousness of the violation. Examples of violations include, but are not limited to:

= Failure to honor prices submitted to the marketplace
= Breach of terms as published in TENDER/NIT

1.9. Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or
advertised in any manner without written authorization from TPCODL. This includes all bidding
information submitted to TPCODL. All tender documents remain the property of TPCODL and
all suppliers are required to return these documents to TPCODL upon request. Suppliers who
do not honor these confidentiality provisions will be excluded from participating in future
bidding events.

. Evaluation Criteria

The bids will be evaluated technically on the compliance to tender terms and conditions
The bids will be evaluated commercially on the overall all-inclusive lowest cost for Tender
BoQ as calculated in Schedule of Items [Annexure 1. TPCODL however, reserves right
to split the order line item wise and/or quantity wise among more than one Bidder.
Hence all bidders are advised to quote their most competitive rates against each line item.
Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I].
Failing to do so, TPCODL may reject the bids.

NOTE: In case a new bidder is not registered with TPCODL, factory inspection and evaluation
shall be carried out to ascertain bidder’s manufacturing capability and quality procedures.
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TPCODL
TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

However, TPCODL reserves the right to carry out factory inspection and evaluation for any
bidder prior to technical qualification.

In case a bidder is found as Disqualified in the factory evaluation, their bid shall not be
evaluated any further and shall be summarily rejected. The decision of TPCODL shall be final
and binding on the bidder in this regard.

2.1 Price Variation Clause: The prices shall remain firm during the entire contract period.
2.2 Quantity variation Clause: There will not be any guarantee on quantity of job. Job has

to be carried out on as and when required basis order from TPCODL on the quantity to be
specified in the order.

3. Submission of Bid Documents
3.1 Bid Submission

Bidders are requested to submit their offer in line with this Tender document through e-
tendering process.

Please note all future correspondence regarding the tender, bid submission, bid submission
date extension, etc. will happen only through TPCODL E-Tender system (Ariba).

All communication will be done strictly with the bidder who have done the above step to
participate in the Tender.

Bids shall be submitted in 4 (four) parts:

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days
from the due date of bid submission in the form of Bank Guarantee / Bank Draft / Bankers Pay
Order (issued from a Scheduled Bank) online NEFT/ RTGS transfer favoring ‘TP Central
Odisha Distribution Limited’ payable at Bhubaneswar. The EMD has to be strictly in the format
as mentioned in General Condition of Contract, failing which it shall not be accepted by
TPCODL and the bid as submitted shall be liable for rejection. A separate non-refundable
tender fee of stipulated amount also needs to be transferred online through NEFT/ RTGS in
case the tender document is downloaded from our website.

TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP CENTRAL ODISHA DISTRIBUTION LIMITED
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No.: 10835304915

IFSC Code: SBIN0O007891

Note- EMD is preferred in form of Bank Guarantee and to be delivered at the following
address. However, in view of present situation if Bidder is finding it difficult to make and submit
BG for EMD amount, they can do online transfer of EMD amount in the above mentioned
Account and submit proof of the same as part of Bid Submission.

Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions.
Please note as return of EMD from Bank Account is non-standard practice the same may take
more time than return of EMD BG.
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(A Tata Power & Odisha Govt. joint venture)
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EMD Original Hard Copy shall be delivered at the following address in Envelope clearly
indicating Tender Reference/ Enquiry Number, Name of Tender and Bidder Name

Chief (Procurement & Stores)
TP Central Odisha Distribution Limited
2" Floor, IDCO Towers, Janapath, Bhubaneswar- 751022

SECOND PART: “TECHNICAL BID” shall contain the following documents:
Documentary evidence in support of qualifying criteria
Technical literature/GTP/Type test report etc. (if applicable)
Qualified manpower (if available)
Testing facilities (if applicable)
No Deviation Certificate as per the Annexure Ill — Schedule of Deviations
Acceptance to Commercial Terms and Conditions viz. Delivery schedule/period,
payment terms etc. as per the Annexure IV — Schedule of Commercial Specifications.
Quiality Assurance Plan/Inspection Test Plan for supply items (if applicable)

The technical bid shall be properly indexed and is to be submitted through TPCODL E-
tender System (Ariba) only. Hard Copy of Technical Bids need not be submitted

THIRD PART (Safety Bid): Bidder shall mention the details as required in the safety bid form
(As mentioned in annexure- IX). Bidder also has to submit the relevant documents for the
same as required by TPCODL

FOURTH PART: “PRICE BID” shall contain only the price details and strictly in format as
mentioned in Annexure | along with explicit break up of basic prices, Taxes & duties, Freight
etc. In case any discrepancy is observed between the item description stated in Schedule of
Items mentioned in the tender and the price bid submitted by the bidder, the item description
as mentioned in the tender document (to the extent modified through Corrigendum issued if
any) shall prevail.

Price Bid is to be submitted in soft copy through TPCODL E-Tendering system (Ariba)
only. Hard copy of Price Bid not be submitted

The EMD in the form of Bank Draft / BG / Bankers Pay Order shall be submitted in original
hard copy and then placed in sealed envelope which shall be clearly marked as below:

EMD

“Rate Contract for SITC of addressable type fire detection and alarm system in
100nos of sub stations under Bhubaneswar, Cuttack and Puri circle of TPCODL”

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid
exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any
printed literature furnished by the Bidder may be written in another Language, provided that
this literature is accompanied by an English translation, in which case, for purposes of
interpretation of the Bid, the English translation shall govern.
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TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
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SIGNING OF BID DOCUMENTS:

The bid must contain the name, residence and place of business of the person or persons
making the bid and must be signed and sealed by the Bidder with his usual signature. The
names of all persons signing should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing
him to do so, certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of
the Company and shall be accompanied by certified true copies of the resolutions, extracts of
Articles of Association, special or general Power of Attorney etc. to show clearly the title,
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory
evidence of authority of the person signing on behalf of the Bidder shall be furnished with bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’,
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.

The Bidder's name stated on the Proposal shall be the exact legal name of the firm.

3.2 Contact Information

All the bidders are requested to send their pre-bid queries (if any) against this tender through
e-mail within the stipulated timelines. The consolidated reply to all the queries received shall
be posted on TPCODL website by the stipulated timelines as detailed in calendar of events.

Communication Details:

Handling Executive for this Tender:

Name: Vibhor Kumar Singh
Contact No.: 8130485135
E-Mail ID; vibhor.singh@tpcentralodisha.com

Senior General Manager (Material Procurement):

Name;: Mr. Deba Prasad Dash
Contact No.: 9438297571

E-Mail ID; purchase@cescoorissa.com

3.3 Bid Prices

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to
destination at various sites of TPCODL. The all-inclusive prices offered shall be inclusive of
all costs as well as Duties, Taxes and Levies paid or payable during the execution of the
supply work, breakup of price constituents.
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Applicable GST to be specified clearly.

The quantity break up shown else-where other than Price Schedule is tentative. The bidder
shall ascertain himself regarding material required for completeness of the entire work. Any
items not indicated in the price schedule but which are required to complete the job as per the
Technical Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be
included in prices quoted.

3.4 Bid Currencies
Prices shall be quoted in Indian Rupees Only.

3.5 Period of Validity of Bids

Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder’'s consent to an extension
of the Period of Bid Validity. The request and responses thereto shall be made in writing.

RC Validity: - The validity of this rate contract shall be one year from the date of issuance.

3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of
Bids in the terms and conditions, which are not substantially responsive to the requirements
of the bidding documents.

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD
as submitted along with the bid shall be liable for forfeiture in such event.

3.8 Earnest Money Deposit (EMD), if applicable

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The
EMD is required to protect TPCODL against the risk of bidder’'s conduct which would warrant
forfeiture.
The EMD shall be denominated in any of the following form:

= Banker's Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha

Distribution Limited payable at Bhubaneswar.

* Online transfer of requisite amount through NEFT/ RTGS.

= Bank Guarantee valid for 120 days after due date of submission.
The EMD shall be forfeited in case:

a) The bidder withdraws its bid during the period of specified bid validity.
Or
b) The successful Bidder does not
a) accept the Purchase Order/Rate Contract, or
b) furnish the required Performance Security Bank Guarantee
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3.9 Type Tests (if applicable)

The type tests specified in TPCODL specifications should have been carried out within five
years prior to the date of opening of technical bids and test reports are to be submitted along
with the bids. If type tests carried out are not within the five years prior to the date of bidding,
the bidder will arrange to carry out type tests specified, at his cost. The decision to accept/
reject such bids rests with TPCODL

4 Bid Opening & Evaluation process

4.1. Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process. Any effort by a Bidder to influence the
TPCODL's processing of Bids or award decisions may result in rejection of the Bidder's Bid.

4.2. Technical Bid Opening

Bids will be opened at TPCODL Office, Bhubaneswar. All tender bids shall be opened
internally by TPCODL. Presence of any bidder will not be allowed during bid opening process.
Technical bid must not contain any cost information whatsoever.

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if
applicable) of required amount/ validity in prescribed format, shall be rejected.

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened,
one by one.

4.3. Preliminary Examination of Bids/Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished,
whether the documents have been properly signed, and whether the Bids are generally in
order. TPCODL may ask for submission of original documents in order to verify the documents
submitted in support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between
the unit price and the total price per item that is obtained by multiplying the unit price and
guantity, the unit price shall prevail and the total price per item will be corrected. If there is a
discrepancy between the Total Amount and the sum of the total price per item, the sum of the
total price per item shall prevail and the Total Amount will be corrected.

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of
each Bid to the Bidding Documents including production capability and acceptable quality of
the Goods offered. A substantially responsive Bid is one, which conforms to all the terms and
conditions of the Bidding Documents without material deviation.
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Bid determined as not substantially responsive will be rejected by the TPCODL and may not
subsequently be made responsive by the Bidder by correction of the non-conformity.

4.4, Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist
in the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask
the Bidder for a clarification on its Bid for any deviations with respect to the TPCODL
specifications and attempt will be made to bring all bids on a common footing. All responses
to requests for clarification shall be in writing and no change in the price or substance of the
Bid shall be sought, offered or permitted owing to any clarifications sought by TPCODL.

4.5. Price Bid Opening

Price bids will be opened internally without the presence of any bidder representative. The
EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical
bid opening will be forfeited at the sole discretion of TPCODL without any further
correspondence in this regard.

4.6. Reverse Auctions

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products/ services being asked for in the tender. The terms and conditions for
such reverse auction events shall be as per the Acceptance Form attached as Annexure VI of
this document. The bidders along with the tender document shall mandatorily submit a duly
signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for
the same.

5 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to
be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause
2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder
in Annexure | (Schedule of Items) subject to any corrections required in line with Clause 3.2
above. The decision to place purchase order/LOI solely depends on TPCODL on the cost
competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other
factors that TPCODL may deem relevant.

TPCODL reserves the rights to award contract to one or more bidders so as to meet the
delivery requirement or nullify award decision without assigning any reason thereof.

In case any supplier is found unsatisfactory during delivery process, the award will be
cancelled and TPCODL reserves right to award contract to other suppliers who are found fit.

6 Order of Preference/Contradiction

In case of contradiction in any part of various documents in tender, following shall prevail in
order of preference:
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TPCODL
TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

Schedule of Items (Annexure I)
Post Award Contract Administration (Clause 7.0)
Submission of Bid Documents (Clause 3.0)
Scope of Work and SLA (Annexure VII)
. Technical Specifications (Annexure 1)
. Acceptance Form for Participation in Reverse Auction (Annexure VI)
General Conditions of Contract (Annexure VIII)

7 Post Award Contract Administration

7.1. Special Conditions of Contract

= Rate contract shall be valid for a period of 1 year from the placement of Contract. Release
Order (RO) shall be placed as per the requirement of TPCODL. Rate shall remain FIRM
till the validity of Rate Contract.
Business Associate (BA) shall submit applicable Performance Bank Guarantee as per
GCC within 30 days of issuance of Rate Contract. PBG applicable shall be 5% of Order
Value. PBG submitted, shall be released after completion of applicable guarantee period
plus one month.
Any change in statutory taxes, duties and levies during the contract period shall be borne
by TPCODL. However, in case of delay in work execution owing to reasons not attributable
to TPCODL, any increase in total liability shall be passed on the Bidder, whereas any
benefits arising owing to such statutory variation in taxes and duties shall be passed on
TPCODL.
Statutory Variations: Any changes in existing taxes/ Duties and levies, Introduction of new
taxes and duties etc. during the period of the contract shall be paid at actuals to BA subject
to BA shall submit the tax break up in details, however, where BA has quoted the all-
inclusive prices and not shown the tax break-up, this clause will not be applicable. The
date of issue of MDCC shall be used for this purpose.
Quotation in all BOM items is mandatory, and bid shall be rejected if any line of found
blank in un price bid
All the terms and conditions of TPCODL General Conditions of Contract shall be
applicable.
Terms of Payment:
Payment shall be made after completion of the installation work at site and acceptance by
TPCODL for at least 10 sub stations, BA shall submit the certified bills / invoices to the
concerned department.
Payment shall be released within 45 days of the receipt of the invoices complete in all
respects.

7.2 Drawing Submission and Approval

The relevant drawings and layout plan need to be designhed and submitted within two weeks
of receipt of firm Rate Contract by the successful bidder to TPCODL for approval. In case, re-
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(A Tata Power & Odisha Govt. joint venture)
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submission of drawings is required on request of TPCODL, same needs to be submitted back
to TPCODL within 5 days of such request.

7.3 Delivery Timelines

After successful award of the bid, the bidder has to design and submit the standard layout for
approval. After the drawing approval, the SITC (SUPPLY INSTALLATION TESTING
COMMISSIONING) of fire alarm system at all the sites should be completed within 5 months
from the date of drawing / layout approval by TPCODL. In order to achieve the delivery
time line, TPCODL reserves the right to split the order line item wise and/or guantity
wise among more than one Bidder.

Contractor shall submit with the bid, a detailed Project Schedule covering the following
milestones tabulated below:

Milestone Target

Sr No.

10 Award of Contract Zero Date

2.0
3.0
4.0

Drawing Submission Within 2 weeks after 1.0

Inspection of Equipment Within 8 weeks after 2.0

Delivery of Equipment Within 2 weeks after 3.0

5.0 Completion of Installation & Commissioning | Within 8 weeks after 4.0
+

Handing over to TPCODL

7.4 Warranty Period

The system shall have on site comprehensive warranty for 36 months from the date of
successful commissioning and handing over the system to TPCODL. The service level
agreement during warranty period shall be as under:

» All the cost of spares, consumables etc. required to keep the system perfect running /
working condition during the entire warranty period shall be borne by the vendor and no
separate payment shall be made by TPCODL.

The onsite response time shall be 24 hrs from notification of defects by the Department, on
24 X 7 basis.

The bidder shall ensure to rectify the defects in the systems which are affecting the running
of the installed system within 48 hrs (Category A) and the defects which are not affecting
the running of the installed system within one week time from the notification (Category B).
TPCODL would decide the criticality of the fault whether Category A or Category B.

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 15 of 45




_ NIT No. TPCODL/P&S/86/2020-21
TPCODL
TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

A joint report shall be prepared by the representative of Department and firm regarding
nature of defects and remedial action required.

In case the contractor fails to depute his representative within specified response time after
notification of defects or fails to cause remedial measure within resolution time as
mentioned above, the department may proceed to do so at the contractor’s risk and
expenses without prejudice to any right during the entire guarantee period.

The contractor will send trained and experienced staff to maintain the installed system every
guarter (duration of three months) and to conduct mock alarm for checking the healthiness
of the system.

After each visit the contractor have to submit a visit report countersigned by TPCODL site
in-charge along with the recommendations.

Necessary tools and tackles required for carrying out maintenance activity will be provided
by contractor.

7.5 Payment Terms
As per SCC

7.6 Climate Change

Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be
adopted. This would ensure the minimization of environmental and social impact in order to
combat the climate change. Please refer attached Environment Policy and Sustainability
Policy, Annexure-XI for more details.

7.7 Ethics

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical
practices across its entire domain. Bidder should ensure that they should abide by all the
ethical norms and in no form either directly or indirectly be involved in unethical practice.
TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the
following:
We shall select our suppliers and service providers fairly and transparently.
We seek to work with suppliers and service providers who can demonstrate that they share
similar values. We expect them to adopt ethical standards comparable to our own.
Our suppliers and service providers shall represent our company only with duly authorized
written permission from our company. They are expected to abide by the Code in their
interactions with, and on behalf of us, including respecting the confidentiality of information
shared with them.
We shall ensure that any gifts or hospitality received from, or given to, our suppliers or
service providers comply with our company’s gifts and hospitality policy.
= We respect our obligations on the use of third party intellectual property and data.
Bidder is advised to refer Tata Code of Conduct (TCOC) attached at Annexure X for more
information.
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Any ethical concerns with respect to this tender can be reported to the following e-mail ID:
purchase@cescoorissa.com / pkjain@tatapower.com

8 Specification and standards
As per Annexure I

9 General Condition of Contract

Any condition not mentioned above shall be applicable as per GCC attached along with
this tender.

10 Safety
All jobs are this tender have to be executed strictly in compliance to the Safety terms and
Conditions of TP Central Odisha Distribution Limited. Please refer attached Safety terms
and conditions, Annexure-1X, for details. Violation of Safety norms will result in Penalty as
mentioned in the above document.
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ANNEXURE |

Schedule for Items

TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

NIT No. TPCODL/P&S/86/2020-21

SUPPLY

ERECTION

HSN/SAC
Code

Unit Ex-
Work
Price

(Rs./Unit)

GST
(Rs/Unit)

Unit
Supply
Rate
including
GST (Rs.)
(B)

Unit
Erection
Charge
(Rs./Unit)

GST
(Rs/Unit)

Unit
Erection
Price
including
GST
©)

All
Inclusive
Unit rate
(D=B+C)

Total All
Inclusive
Value
(Rs.)
(AxD)

SITC of Main Fire ALARM
Control Panel (Ul /[FM
/Ulc/Vds Approved)

Intelligent Addressable
Modular Fire Alarm Control
Panel based on 32 bit
microprocessors including
the following as per
specification.

A. Battery charger

B. SMF Batteries for 72
Hrs. back-up

C. Enclosure

D. min.240 character LCD
display

( Other specification as
mentioned)

E. The panel should be
modular, decentralized,
with CPU /master control
unit, loop cards, relay and
interface card by means of
duplicated electronics

Property of TPCODL - Not to be reproduced without prior written permission of TPCODL
Page 18 of 45




TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Tata Power & Odisha Govt. joint venture)

2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

NIT No. TPCODL/P&S/86/2020-21

SUPPLY

ERECTION

HSN/SAC
Code

Unit Ex-
Work
Price

(Rs./Unit)

GST
(Rs/Unit)

Unit
Supply
Rate
including
GST (Rs.)
(B)

Unit
Erection
Charge
(Rs./Unit)

GST
(Rs/Unit)

Unit
Erection
Price
including
GST
©)

All
Inclusive
Unit rate
(D=B+C)

Total All
Inclusive
Value
(Rs.)
(AxD)

means hardware
redundancy with full
functionality.

F. The panel must provide
MODBUS/ RS485 port for
integration with SCADA

G. The loop should be
capable to have at least 50
elements / devices.

SITC of Intelligent
Addressable multi sensor
Detector- (Smoke + Fixed
Tempt. + Rate of rise
tempt.) For ceiling (UL /FM
/ULC/Vds Approved)
inclusive base and other
installation accessories.
(must have inbuilt short
circuit isolator,)

SITC of Intelligent
Addressable multi sensor
Detector- (Smoke + Fixed
Tempt. + Rate of rise
tempt.) For trench (UL /FM
/ULC/Vds Approved)
inclusive base and other
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TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

NIT No. TPCODL/P&S/86/2020-21

SUPPLY

ERECTION

HSN/SAC
Code

Unit Ex-
Work
Price

(Rs./Unit)

GST
(Rs/Unit)

Unit
Supply
Rate
including
GST (Rs.)
(B)

Unit
Erection
Charge
(Rs./Unit)

GST
(Rs/Unit)

Unit
Erection
Price
including
GST
©)

All
Inclusive
Unit rate
(D=B+C)

Total All
Inclusive
Value
(Rs.)
(AxD)

installation accessories.
(must have inbuilt short
circuit isolator,)

SITC of Response Indicator
(Twin LED transparent

type)

SITC of Addressable
manual Call Point (must
have inbuilt short circuit
isolator,) (UL /FM
/ULC/Vds Approved)

SITC of Electronic
Hooter/Multi tone sounder
(must have inbuilt short
circuit isolator,) (UL /FM
/ULC/Vds Approved)
Indoor type

SITC of 2 Pair X 1.5 sgq.mm
copper conductor, armored,
RED colour FRLS PVC
sheathed signal Cable
confirming to IS standards
and specifications

TOTAL (All Inclusive Value)
*SITC stands for Supply, Installation, Testing and Commissioning

Signature & Seal of the Bidder
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TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

NOTE:
= The bidders are advised to quote prices strictly in the format attached.

The bidder must fill each and every column of the format attached. Mentioning “extra/inclusive” in any of the column may lead for rejection of
the price bid.

No cutting/ overwriting in the prices is permissible.
The unit price to be indicated in col. No. 6 should be exclusive of taxes & duties which are to be indicated in separate columns meant for the purpose.
The bids will be evaluated commercially on the overall all-inclusive lowest cost for Tender BoQ as calculated in Schedule of ltems. TPCODL however,

reserves right to split the order line item wise and/or quantity wise among more than one Bidder. Hence all bidders are advised to quote their
most competitive rates against each line item.

The prices shall be FOR TPCODL Locations.
In case of increase in quantity for any item, the unit rate mentioned above shall be considered for the same.
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ANNEXURE-II

Attached: Technical Specifications
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TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

ANNEXURE Il
Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any
deviations, all such deviations from this tender document shall be set out by the Bidders,
Clause by Clause in this schedule and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm
the TPCODL’s specifications:

Details of deviation with

Clause No. Tender Clause Details . S
justifications

By signing this document we hereby withdraw all the deviations whatsoever taken
anywhere in this bid document and comply to all the terms and conditions, technical
specifications, scope of work etc. as mentioned in the standard document except those
as mentioned above.

Seal of the Bidder:

Signature:
Name:
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ANNEXURE IV
Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I
Technical Bid. In the absence of all these details, the offer may not be acceptable.)

S. No. Particulars Remarks

Prices firm or subject to variation Firm / Variable

(If variable indicate the price variation

clause with the ceiling if applicable)

If variable price variation on clause given Yes/ No

Ceiling

Inclusive of GST Yes / No (If Yes, indicate % rate)
Inclusive of transit insurance Yes / No

Delivery Weeks / months

Guarantee clause acceptable Yes/ No

Terms of payment acceptable Yes/ No

Performance Bank Guarantee acceptable Yes/ No

Liquidated damages clause acceptable Yes/ No

Validity (90 days) Yes/ No

(From the date of opening of bid)

Inspection during stage of manufacture Yes/ No

Rebate for increased quantity Yes / No (If Yes, indicate value)
Change in price for reduced quantity Yes / No (If Yes, indicate value)
Covered under Small Scale and Ancillary Yes / No

Industrial Undertaking Act 1992 (If Yes, indicate, SSI Reg’n No.)

Seal of the Bidder:

Signature:

Name:
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ANNEXURE V
Checklist of all the documents to be submitted with the Bid

Bidder has to mandatorily fill in the checklist mentioned below:-

Yes / No/
Documents attached Not
Applicable

EMD of required value

Tender Fee as mentioned in this tender

Signed copy of this tender as an unconditional acceptance

Duly filled schedule of commercial specifications (Annexure V)

Sheet of commercial/technical deviation if any (Annexure II)

Balance sheet for the last completed three financial years;
mandatorily enclosing Profit & loss account statement
Acknowledgement for Testing facilities if available (duly mentioned
on bidder letter head)

List of Machine/tools with updated calibration certificates if
applicable

Details of order copy (duly mentioned on bidder letter head)

Order copies as a proof of quantity executed

Details of Type Tests if applicable (duly mentioned on bidder letter
head)

All the relevant Type test certificates as per relevant IS/IEC
(CPRI/ERDAV/other certified agency) if applicable

Project/supply Completion certificates

Performance certificates if applicable

Client Testimonial/Performance Certificates if applicable

Credit rating/solvency certificate if applicable

Undertaking regarding non blacklisting (On company letter head)

List of trained/untrained Manpower

Drawings/Documents mentioned in Sr no. 18 of the specification

Seal of the Bidder:

Signature:

Name
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ANNEXURE VI

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT
(To be signed and stamped by the bidder)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends
to use the reverse auctions as an integral part of the entire tendering process. All the bidders
who are found as technically qualified based on the tender requirements shall be eligible to
participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on
participation in the bid event:

1. TPCODL shall provide the user id and password to the authorized representative of the
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed
and stamped Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity
of TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against
any possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure
availability of the entire infrastructure as required at their end to participate in the auction
event. Inability to bid due to telephone line glitch, internet response issues, software or

hardware hangs, power failure or any other reason shall not be the responsibility of
TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further,
TPCODL has sole discretion to extend or restart the auction event in case of any glitches
in infrastructure observed which has restricted the bidders to submit the bids to ensure fair
& transparent competitive bidding. In case of an auction event is restarted, the best bid
as already available in the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it
shall be presumed that the bidder has no further discounts to offer and the initial bid as
submitted by the bidder as a part of the tender shall be considered as the bidder’s final no
regret offer. Any offline price bids received from a bidder in lieu of non-participation in the
auction event shall be out-rightly rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.

. The prices submitted by a bidder during the auction event shall be binding on the bidder.
. No requests for time extension of auction event shall be considered by TPCODL.

. The original price bids of the bidders shall be reduced on pro-rata basis against each line
item based on the final all-inclusive prices offered during conclusion of the auction event
for arriving at Contract amount.

Signature & Seal of the Bidder
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ANNEXURE VII
_SCOPE OF WORK

Supply, installation, testing & commissioning (SITC) of addressable type fire detection and
alarm system in 100nos of sub stations under Bhubaneswar, Cuttack and Puri circle of
TPCODL.

The scope includes design, engineering, manufacturing; testing, loading, unloading,
transportation to site storage, preservation, insurance, along with supply of all accessories,
tools, spares, O&M catalogs for successful commissioning of the project.

Bidders are requested to visit the site to understand the scope of work, site conditions and
requirement prior to bidding. Hence, no price/time escalation shall be admissible on these
accounts.

Prior erecting any extra items for these scheme- rates should be approved from competent
authority.

The Bidder should have own Safety tools and equipment along with Calibration certificates of
all equipment.

Successful Bidder has to ensure safety and Quality of job at site for whole duration and they
have to submit the safety report and quality report to TPCODL E-I-C if required.

Taking Over: After commissioning of the complete system & compliance to punch points
observed to the satisfaction of Projects as per statutory requirements, system shall be handed
over to TPCODL. Incase taking over by TPCODL is delayed because of reasons not
attributable to BA, taking over certificate will be issued by TPCODL & Retention money will
be released. It would be considered to be deemed taking over by TPCODL after fully
compliance by bidder to all applicable successful testing & compliance to Inspections carried
out to the satisfaction of TPCODL Projects & further taking over is pending due to reasons
attributable to TPCODL beyond a period of one month. However, Retention amount shall be
cleared after 03 months at the option of bidder after successful Pre commissioning & El
clearance subject to fulfilling of other terms of Tender (i.e. Submission of EPBG etc.) &
submission of undertaking from bidder to provide fullest support in future at the time of
commissioning.

Any change in statutory taxes, duties and levies during the contract period shall be borne by
TPCODL. However in case of delay in work execution owing to reasons not attributable to
TPCODL, any increase in total liability shall be passed on the Bidder, whereas any benefits
arising owing to such statutory variation in taxes and duties shall be passed on TPCODL.
Quotation in all BOM items is mandatory, and bid shall be rejected if any line of found blank
in un price bid.

. Statutory Variations: Any changes in existing taxes/ Duties and levies, Introduction of new

taxes and duties etc. during the period of the contract shall be paid at actuals to BA subject
to BA shall submit the tax break up in details, however, where BA has quoted the all-inclusive
prices and not shown the tax break-up, this clause will not be applicable. The date of issue of
MDCC shall be used for this purpose.
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. Warranty period: 36 month from Handing over.

. In case any additional material (not mentioned in the BOM) is to be asked to supply after
finalization of scope of work in the detailed Engineering, the Extra price and the extension of
delivery time (if applicable) as the case may be mutually agreed between TPCODL and
Successful Bidder.

. Crane/ New Generation Hydra shall be used for loading, unloading, handling & erection of
equipment at site. Normal Hydra shall not be used at site. In case of site related issues where
crane or New Gen Hydra cannot be used due to site constraint or other reasons, the Normal
Hydra can be used only post receipt of permission from TPCODL E-I-C.

. Wherever TPCODL specifications are not available relevant IS/IEC to be followed. All
Drawings mentioned in the Tender Specification and other required for the completeness of
the tender shall be submitted. Drawing submission process shall hot be deemed complete of
all the requirements are not complied during the submission of the same.

. The successful bidder has to follow the Contract safety management (CSM) as per GCC. The
penalty will be imposed on BA for any safety violation as per CSM matrix.
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ANNEXURE VI
GENERAL CONDITIONS OF CONTRACT

Attached: General Conditions of Contract for Composite Orders
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ANNEXURE IX
SAFETY POLICY AND SAFETY TERMS AND CONDITIONS

Definitions

Order Manager: Order Manager is the Tata Power representative, who has the ownership of the
given job under the signed contract.

Service Provider/Contractor/Vendor: An individual or an organization that provides services to
Tata Power under a signed contract.

Site Safety Management Plan: It is the safety plan agreed between Contractor / Service provider
and Tata Power. It will contain the entire job specific safety requirement and will be signed by the
service provider.

High Risk Job: Any job which has significant health and safety risk associated to it. The list of high
risk jobs has been identified at Tata Power level.

Emergency: A serious, unexpected, business discontinuity and often dangerous situation
resulting into loss of revenue / property and requiring immediate action.
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1. Safety Policy

v

HEALTH AND SAFETY POLICY

Tata Power is committed to provide safe and healthy working environment for the
prevention of work related injunies and illl-health. Safety is e of our core values. We
striwe tx be a leader in safety excellence in the global power and energy business. In
pursuit of this, we are commiitted to the folowing:

Miaimtain and contineally improve our management systems to eliminate
hazards and reduce health & safety nsks to all our stakeholders.

Incorporate appropriate heath & safety oritena inbo business decisions for
selaction of plant and technology, performance appraizal of individeals and
appoirtrments in key positions.

Comply and endeavour to excead  all applicable health & safety legal and other
reguirements

Iintegrate health & safety procedures and best practicas immo every operational
activity with assigned lime-functional responsibilities at all levals.

Invobee our employess and business assocates in main@ining a safe and healthy
work envircnmeant throwgh consulation and participation

Inculcate safety culture by visible leadership and emposverment.

Ensurs reguired competency to enable our employees and busimess associates
fior warking safelhy.

Promipthy report incidents, investigate, share criecial leamings and prevent
recurmances.

Influence our business associates in enhancing their health and safety standards
and align with Tata Powers health & safety codes and practices.

Set safety & health metrics as indicators of excellence, monitor progress and
continually improve health and safety performanca.

wi'e shall ensure the availability of appropriate resocurces at all times to fully implement
and communicats this policy to all stakeholdars by switable means and periodically review
its relevance in cantinesushy changing business environment.

(Praveer Sinha)
Diate: 11* March, 2019 CEC B Managing Diirector
TATA POWER ¥

Lighting up Lives!

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 31 of 45




NIT No. TPCODL/P&S/86/2020-2

TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneswar, Odisha 751022

2. Safety Organization & Responsibilities

2.1 Contractor Site Management and Supervision

Each Contractor will be responsible for fulfilling all statutory and safety requirements as per the laws of the
land and not limited to Factory Act, Electricity Act, Electricity Rules and Regulations, Shop and
Establishment Act etc.

Each Contractor shall provide at least one competent full time safety supervisor for workforce of less than
100 numbers. When workforce ranges from 100 to 1000, the contractor has to provide at least one qualified
safety officer and safety supervisors (reporting to the safety officer) in the ratio 1:100. For every 1000
addition in workforce, the contractor has to add 1 safety officer. The Tata Power Project Safety Manager
will review and approve the appointment of all safety supervisors. Contractor/Subcontractor safety
supervisors/officers will work with Tata Power Safety Managers and align themselves with Tata Power
safety requirements.

Each Contractors’/Subcontractors’ Site Manager is responsible, and will be held accountable, for the safety
of their sub-contractors and workforce and for ensuring that all equipment, materials, tools and procedures
remain in safety compliance at job site, including:

Holding officer/supervisors accountable for safety and actively promote safe work performance.
Participate in and cooperate with all safety program requirements to be implemented in order
to meet Tata Power safety objectives.

Ensure timely reporting of safety incidents, near misses, unsafe acts and conditions.

Identify the training needs of its employees and maintain all safety training documents.
Provide safety performance report at an agreed frequency.

Stopping of unsafe work (acts and/or conditions) immediately, until corrective action be taken.

2.2 Contractor Supervisors and General Staff

Contractors’ site supervisors and general staff members in charge of job site functions such as field
engineering, warehousing, purchasing, cost and scheduling, etc. are responsible for the safe
performance of the work of those they supervise. They must set an example for their fellow employees
by being familiar with applicable sections of the Site Safety program and ensuring that all site activities
are performed with SAFETY as the primary objective.

Each site supervisor is responsible and will be held accountable for identifying, analyzing and
eliminating or controlling all hazards through implementation of an aggressive, pro-active Health, Safety
and Environmental Program from project inception through project completion. Each supervisor will
proactively participate in the SHE program by observing, correcting unsafe acts, and recording these
observations.

2.3 Contractor Workforce

Contractor workforce must make safety a part of their job by following safety rules and regulations and
by using all safeguards and safety equipment. They must take an active part in the Site Safety program
to ensure their own safety and injury-free employment as well as being alert to unsafe practices of their
fellow employees.
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Every member of the workforce is expected to report for work without influence of any Drug/Alcohol. All
employees are expected to report any hazardous conditions practices and behaviors in their work areas
and correct where ever possible. Workforce is responsible for active participation in safety and health
programs, suggestion systems, trainings and in immediate reporting of all injuries, any unsafe practices,
conditions or incidents to their supervisors.

2.4 Vendor/Contractor

Vendors/Contractor shall at all times comply with, and ensure that their workforce comply with all site
safety rules and regulations. Specifically, with applicable provisions of the Tata Power Site Safety
Management Plan, and all statutory safety rules and regulations.

3. Site Safety Rules and Procedures

The work in the safest possible manner can only happen when it has been carefully planned and all
applicable procedures are followed. The Tata Power Safety Procedures are derived from Tata Power
best practices and the applicable Government acts regulations. In each case, the most stringent
regulation is used.

Following is the list of Tata Power’s critical Safety Rules and Procedures. Contractor shall refer to
approved Rules and Procedures for detailed requirements and ensure conformance.

3.1 Lock Out and Tag Out Procedure

This procedure is intended to be used for the protection of Personnel while servicing or performing
maintenance on equipment / pipeline / vessel / process systems. This is a general procedure that shall
be used as the minimum requirements for isolation of equipment, pipelines, machines, system from all
possible sources of hazardous energy and / or material such as Steam, Hot Water, Compressed Air,
any other process fluid / chemical energy/Mechanical energy or Electrical energy. For complete
procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001 REV 01 available on official
website of Tata Power (www.tatapower.com)

3.2 Excavation Safety (Shoring and Sloping) Procedure

This procedure is developed to cover the safe practices required for shoring and sloping in excavation
and trenching jobs. This procedure is developed to establish mandatory requirements for practices to
protect personnel, property and equipment from hazards associated with above activities. For complete
procedure kindly refer Procedure Document No TPSMS/CSP/EXS/002 REV 01 available on official
website of Tata Power (www.tatapower.com)

3.3 Confined Space Entry Procedure

This procedure outlines the steps required to perform the confined space entry and to protect personnel
from the hazards of entering and conducting operations in confined spaces. For complete procedure
kindly refer Procedure Document No —-TPSMS/CSP/CSE/003 REV 01 available on official website of
Tata Power (www.tatapower.com)

3.4 Working at Height Procedure
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This procedure describes the rules and procedures to protect employees from the hazards of working
at heights.

This procedure is developed to cover the safe practices required for Working at Heights. This procedure
is developed to establish mandatory requirements for practices to protect personnel from hazards
associated in this area. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/WAH/004 REV 01 available on official website of Tata Power (www.tatapower.com)

3.5 Heavy Equipment Movement Safety Procedure

Heavy equipment liftng and movement is an activity involving loading, unloading, storage and
movement from one place to another including lifting and erection or repairing of equipment with cranes
or hoists. Material, machinery and equipment handling operations are being carried out by large
capacity cranes and hoists, which make the job safer and faster. This procedure addresses the hazards
and precautions associated with such equipment and their use. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/HEMS/005 REV 01 available on official website of Tata Power
(www.tatapower.com)

3.6 Mobile Crane Safety Procedure

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile cranes pose a
severe hazard to operators and nearby workers and property. Many types of cranes, hoists, and rigging
devices are used for lifting and moving materials. To maintain safe, appropriate standards has to be
adhered to and only qualified and licensed individuals shall operate these devices. For complete
procedure kindly refer Procedure Document No —-TPSMS/CSP/MCS/006 REV 01.

3.7 Scaffold Safety Procedure

This procedure is developed to provide information on the safe erection, use, dismantling and
maintenance of access scaffolding in the workplace. It is developed to establish mandatory
requirements for practices to protect personnel from hazards associated with erection, use and
dismantling of scaffolds. For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/SCAF/007 REV 01 available on official website of Tata Power (www.tatapower.com)

3.8 Electrical Safety Procedure

The objective of these standards is to specify minimum mandatory requirements and advisory guidance
for identifying and controlling hazards to ensure ‘Zero Harm’ with regard to operation maintenance and
testing of electrical equipment. For complete procedure kindly refer Procedure Document No-
TPSMS/CSP/ELEC/010 REV 01 available on official website of Tata Power (www.tatapower.com)

3.9 Job Safety Analysis (JSA) Procedure

This objective of this procedure is to have a task based risk assessment process in place that identifies,
evaluates and controls the risks associated with work activities, and as a result, prevents those involved
in the task or those potentially affected by the task, from being harmed. For complete procedure kindly
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refer Procedure Document No- TPSMS/CSP/JSA/009 REV 01 available on official website of Tata
Power (www.tatapower.com)

3.10 Fire Safety Management Procedure

Objective of This standard is to specify the minimum mandatory requirements and advisory guidelines
to ensure prevention of fire related incidents and managing / controlling their impacts if they do occur.
For complete procedure kindly refer Procedure Document No- TPSMS/CSP/FSM/011 REV 01

3.11 Permit To Work Procedure

Given the inherent hazards of the power generation and distribution industry, a significant number of
TATA POWER operations and installations are critical. Work Permit (WP) System is an essential
element in controlling the workplace risks in an effective manner. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/PTW/008 REV 01 available on official website of Tata Power
(www.tatapower.com)

3.12 Lift (Elevator) Safety Procedure

To provide safe operating procedure for taking control of lift car before entering and existing the pit of
OTIS make elevators. For complete procedure kindly refer Procedure Document No -
TPSMS/GSP/LIFT/001 REV 01 available on official website of Tata Power (www.tatapower.com)

3.13 Working on conveyor belt Procedure

This procedure is developed to cover the safe practices required for Working on live equipment and to
protect personnel from hazards associated with it. For complete procedure kindly refer Procedure
Document No — TPSMS/GSP/CONV/002 REV 01 available on official website of Tata Power
(www.tatapower.com)

3.14 Handling Hazardous Materials Procedure

This Procedure is developed to provide procedure for recycling and / or safe disposal of used / waste
batteries in compliance with all legislation. For complete procedure kindly refer Procedure Document
No-TPSMS/GSP/HAZM/003 REV 01 available on official website of Tata Power (www.tatapower.com)

3.15 Material Handling and Storage Procedure

The purpose of this document is to provide procedures to assist the safe handling of materials (manual
handling and mechanical handling). For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/MATL/004 REV 01 available on official website of Tata Power (www.tatapower.com)

3.16 Contractor Safety Management Procedure

The purpose of this document is to engage with contractors in a way to create safe work environment
for everyone working for Tata Power. For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/CSM/015 REV 01 available on official website of Tata Power (www.tatapower.com)
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The above procedures will be updated periodically and the updated version of the procedures as well
as any additional critical procedure will be available on official website of Tata Power
(www.tatapower.com) for your reference.

4. Training and Capability Building

Safety Training and capability building of workforce is a major component of safety management
program. All training required must be provided and documented as specified by Tata Power and Indian
Regulations. Tata Power Safety Manager will audit contractors training and related documentation to
assure its adequacy.

4.1 Tata Power Site Safety Orientation

All Tata Power contractor and subcontractor workforce is required to attend Tata Power Site Safety
Orientation Training to receive a Safety Training Card, which is required to obtain a Gate Pass to the
site, prior to entry.

This Safety Orientation Course will be for duration of minimum half day. The information provided during
the orientation will include, but is not limited to following:

» Job rules, personal safety and conduct

* Hazards reporting

» Reporting of injuries

* Emergency procedures

» Safety Activities and Program including disciplinary measure and incentives.
» Critical safety procedure relevant to the job

4.2 Capability Building

Appropriate training such as L1, L2 & L3 is given to ensure that a jobholder, either supervisor or worker,
is competent to do his/her job safely. The skill training is provided through TPSDI and other agencies
authorized by Tata Power on the list of 15 procedures mentioned under safety procedure.

Contractor shall ensure that concerned workmen are provided with adequate training before he/she is
allowed to execute the work.

An evaluation test will be conducted after the completion of the training. Those workmen employee who
meet the minimum required competency will be provided with Gold Card which is valid for 3 years, post
which the workmen has to reappear for the assessment. If the workman is not able to qualify the
assessment, he/she will be given 3 additional attempts to clear in 3 month timeframe failing which
he/she will not be allowed to work on high risk jobs.

5. Pre-Employment and Periodic Medical check up

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its entire
workforce by Tata Power medical officer or Tata Power authorized medical officer. The contractor shall
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be able to produce the certificate prior to the employment. The contractor shall also organize to conduct
periodical medical checkup (six monthly) for the following category of employees:

Drivers (Check for Vision & Hearing)

Equipment Operators (Check for Vision & Hearing)

Workforce working at Height (Check for Vision, Hearing, Vertigo & Height Phobia)

Workforce Handling the hazardous substances (Coal, ash and chemicals)

Workforce in high decibel area (> 90 Decibel, Check for Hearing)

Workforce, working in specific areas requiring specific medical attention should conduct the
medical test as laid down in the respective Site Safety Management Plan.

6. Safety Performance Evaluation and Penalties

A certain percentage of the bill value will be retained against every running bill as safety performance
retention. The amount will be released with the last invoice based on “Safety Performance score”
attached in CSM-F-3 of CSM procedure. The amount is based on following table

Contract Value Retention
Amount (%)
Upto 10 Lakhs 2.5
10 - 50 lakhs 2
0.5to 10 Cr 1.5
>10 Cr 1

Safety performance Score will be monitored by the Order Manager every month.

For the contract value of more than Rs 1 Cr or contract duration more than 12 months, the
retention amount shall be released half yearly based on safety performance. For all remaining
contracts, the retention amount will be released with the final bill.

In case of job stoppage due to safety violations/ unsafe observations at the site, no time
extension shall be given to the contractor, if such delays are attributable to contractor.

In case of fatality, limb loss or loss of property, vendor has to pay for liability, legal, statutory
and additional mutually agreed settlement charges imposed by the appointed committee. This
charge is over and above the retention amount.

The committee will finalize an amount between 5 -50 lakhs based on factors such as advise by
statutory authorities, contract value and impact of accident etc.

Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered at
the end of the job if the contractual safety performance score is 100%.

During the progress of the work, concerned Supervisor/Engineer will visit and inspect the work
site regularly and evaluate the safety performance of the contractor based on matrix attached
herewith.

Order Manager, divisional chief and SBU head have the authority to terminate the contract in
case of three consecutive serious violations.
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7. Safety Performance Evaluation - CSM-F-3

S. No. Lead Indicators Unit Of measurement Weightage

% of Employee certified in
TPSDI/Authorized agency

1 % 10

Average Severity of

CFSA score (Annexure 6.1) Violations

20

Monthly inspection completed
for Critical Equipments, lifting
Tools & Tackles and hand
tools used at site

Condition of tools, tackles and
equipments

Lag Indicators

%

Number of Fatalities No. 30

Number of Lost work day case
(LWDC)

Man-days Lost No. 10

No. 10

In addition to above evaluation criteria, for specific violations penalty shall be imposed on the contractors
under following circumstances:
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Description of violation

Working without Permit

Untrained (TPSDI) worker on high-risk jobs.

Unhygienic/8ad condition of PPE

Not following Tata Power Procedure & Standard

Unsafe Act/Condition of Severity 4

Unsafe Act/Condition of Severity 5

No Earthling of Electrical equipment

Damaged welding cable

Vialation of Pasitive lsolation Procedure [ LOTO Not followed )
ELCB of more than 30 mAJELCE not working

On/ O switch of welding m/c not working

Electric cable tied with metal wire

Leakage found DA hose / cylinder

Use of LPG

Use of Three-wheeler at the work site.

Starting the job without Tool Bax Talk

Spatter falling on DA hose / Gas-line/ pathways / Equipment
No safety latch in crane hook

Load raised or swung over people or occupied areas of buildings
Persons standing in swing area of construction eguipments.

bl Bad el il bl Bl fd Bond Fo

Using damaged slings.

Unstable scaffolding/non standard Scaffolding in use
Handrails and mid-rails are missing

Safety Harness not anchored with lifeline/fixed structure
Fall arrestor not provided/ Not being used.

Double life line not used for working at height

No rubber mat in DB room

Water found accumulated in D8 room/near welding machine.
Inserting electric cables into socket, without using plug.
Use of damaged electrical cable/two core cables.
Inflammable matesial found in D.B Room./ welding areas.
Loose material falling into excavated pit

Water logging into excavated pit

No / inadequate Barricade

e BN B R R O R ) RSl ROl Rl RSl Rl RRLl RSl RSl Sl Rl RNl Rl Sl R Rl Rl Rl Rl R Rl Rl B IR Rl e R
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Description of violation
Undercut / cave-in found on sides of excavated pits
Grinding wheel/ Coupling/ Piling winch/other rotating parts without
guard
The HMV/Mobile Crane operator does not having a valid HMV driving
hicense,
The loading area is not leveled properly.
Ladder not anchored at top
Opening found in working platform of scaffolding/floor
Inadequate illumination at the working area
Loase material lving on Gantry platform
Ceaning body with Compressed Air.
Gas Cylinders using without cap.
Gas Cylinders stored without securing
Bringing inside any other chemicals, apart from approved by Safety dept,

a

Wlwlwlwiala |&la s

W

Using drum for sitting or accessing height.

Misusing emergency facilities like fire hydrant line/ hose box/ spray
systemn) eye wash etc.

No provision of Safety net where falling materials or tools may ooturs
Taking electrical supply from non designated outiet (other than socket).
Restricted gangways due to unwanted materials,

Not reporting incident.

Entering into restricted area like switch yard/ hatardous storage etc

Waork without supervision

Parking of vehicle without applying wheel choke at right front-front and
left rear-rear wheels other than passengers cars.

Vehicle without helper or co-driver.

Not wesring florescent saféty jacket at site.

People travelling in load body of vehide.,

Parking of vehicles st non designated area.

Shifting heavy materials without guide ropes.

Using other than 24V lamp inside the confined space/Use of other than
24V lamps.

Angular/ starch loading/ lifting with Crane or hoist.

By passing the limit switch/ Safety Interfock.

Housekeeping sctivities on road without proper barricade.
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Description of violation

Trying to board or alit from running vehide.

Cylinder Valves of Gas cylinders not closed when not in use.

Flash-back arrester not wsed.

Trolley wheel found damaged.

Guy ropes of required length on bath sides of object are not used during
movement with load.

Scotch block/wedge not provide when the vehicle is parked.

Suitable Trolley not provided to hold the odinders

Locked First Aid box

Caution boards, danger signs {luminescent fred) along with emergency
contact number are not found displayed.

Person found jumping barricading tape

Stacking of pipes, pile casing , drums without chock blocks/ wedges

The terrain on which Heavy Equipment/Machinery moves is not
reasonably hard.

Without Safety Helmet at working sites

Without Crash Helmet (on bikes)

Without Full body double lanyard Safety Harness (for work at height)

Without Hand gloves - Material Handling, Welding, Cutting,

Without Safety goggles/ face shield - Welding/Cutting /Grinding

Handling Chemical without PVC Apron

Smoking in prohibited area [Closed Go-downs, Storage of flammable
material, Storage of Gas cylinders)

Sleeping at Work Place

Driving beyond speed limit

Seat Belt While Driving (for front sest passengess and driver)

Driving without license

Heavy Commercial vehicles without reverse homn

Nen functional Head light/ tail light and side indicators

Using Mobile Phone During Driving

Poor visibility of registration number/ without registration number

Broken/ without Side view mirror

Over speeding above specified limit

Broken/ Without Pressure gauge on Oxygen/ LPG / Acetylens cylinder.

Wl Wl Wl wiln] wl Wl &l wilwl w wmlial il & |luvm &1 Wil 1w Wl WUWWU;
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Description of violation

Severity

Penalty /

Without Flash back arrestor on Industrial Acetylene & Oxygen cylinders.

5

5000/

Spillage of hazardous material/chemicals during transportation

2000/

Electrical equipment without Earthing/ ELCB/ Double Insulation Cable.

5000/

Lifting Tools & Tackles used without/ expired Test Certificates.

4
5
5

5000/

Housekeeping repeatedly not maintained

*  First Time

Warning

s Second Time

1000/

=  Third Time

5000/

Serious Violation Of House Keeping (after 17 or 2™ warning to be decided
by Project Manager depending on the severity)

Rs.10000/
and abaove

Repeat Violation of same nature

5% Violation
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ANNEXURE X
TATA CODE OF CONDUCT

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the
same shall be binding on the Owner and the Contractor for dealings under this Order/
Contract. A copy of the Tata Code of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief
Procurement & Stores e-mail ID: pkjain@tatapower.com.
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ANNEXURE Xl
ENVIRONMENT & SUSTAINABILITY POLICY

CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Our commitment to environmental protection and
stewardship will be achieved by:

Complying with the requirements and spirit of applicable envirecnmental
laws and striving to exceed required levels of compliance wherever feasible

Ensuring that our employees are trained to acquire the necessary skills to
meet environmental standards

Conserving natural resources by improving efficiency and reducing
wastage

Making business decisions that aim towards sustainable development

Engaging with stakeholders to create awareness on sustainability

P
e

(Praveer Sinha)
Date: 15™ June, 20138 CECG & Managing Director

TATA POWER
Lightmg up Lives!
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CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, soecial responsibility and
environmental concaerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, employees,
partners, investors, communities and public at large

We will uphold the walues of honesty, partnership and fairness in our relationship with
stakeholders

We shall provide and maintain a clean, healthy and safe warking environment for emplayees,
customers, partners and the community

We will strive to consistently enhance our value proposition to the customers and adhere to
our promised standards of service delivary

We will respect the universal declaration of human rights, International Labour Qrganization's
fundamental conventions on core labour standards and operate as an equal opportunities
employer

We shall encourage and support our partners to adopt responsible business policies, Business
Ethics and aur Code of Conduct Standards

We will continue to serve our communities:

= By implementing sustainable Community Development Programmmes including through
public/private partmerships in and around our area of operations

By constantly protecting ecology, maintaining and renewing bio-diversity and wherever
necassary canserving and protecting wild life, particularly endangered species

By encouraging our employees to serve communities by volunteering and by sharing their
skills and expertise

By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

We will also help communities that are affected by natural calamities ar untoward
incidence, or that are physically challenged in line with the Tata Group's efforts

The marmagerment will commit all the necessary resources required to meet the goals of
Corporate Sustainability.

[Praveer Sinhal
Date: 15" June, 2018 CECQ & Managing Director

TATA POWER > A X
Lighting up Lives!
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1.0 SCOPE This Specification covers the supply, installation, testing and commissioning of
intelligent addressable fire alarm system (inclusive of items mentioned in BOQ).
2.0 APPLICABLE In general the Fire Alarm System and all components shall be listed under the
STANDARDS

Following standards and approvals as applicable.
For Fire Alarm System (FAS)
Standards: NFPA 72/IS 11360-1985/1S22189/1S-2175/EN54
Approvals: VDs/ UL/ LPCB or equivalent

Underwriters' Laboratories, Inc. (UL) Appropriate “UL” equipment standards.
e “UL” 864 Control Panels.
e “UL” 268 Smoke Detectors.
e “UL” 268A Smoke Detectors (HVAC).
e “UL"076 Security.
e “UL” 1971, Standard for Visual Signaling Appliances.
For Cables
The latest revisions of the following standards shall apply in design, testing and
manufacturing of this cable.
IS: 694: Specification for PVC insulated electric cables.
IS: 5608: Specification for Low frequency wires and cables with PVC insulation
PVC and sheath
IS: 5831: PVC insulation and sheathing for electrical cables.
IS: 10810: Method of test for cables.
IS: 1554 Part —1 1988 and IS: 10810 and IS: 5831-1984 for Insulation Testing
Smoke generation test as per ASTM D- 2843
Oxygen Index test as per ASTM D- 2863
HCL Gas Emission Test as per IEC-754-1
Flammability Test 1) IEEE-383, IEC-332-2, SS-424147 Class F-3
The publications listed below form a part of this publication to the extent referenced.
The publications are referenced in the text by the basic designation only. The latest
version of each listed publication shall be used as a guide unless the authority having

jurisdiction has adopted an earlier version.
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Factory Mutual (FM)

FM AG Approval Guide.

National Fire Protection Association (NFPA)

NFPA 13 Standard for the Installation of Sprinkler Systems.

NFPA 13A Recommended Practice for the Inspection, Testing and

Maintenance of Sprinkler Systems.

NFPA 70 National Electrical Code.

NFPA 72 National Fire Alarm Code.

NFPA 90A Standard for the Installation of Air Conditioning and
Ventilating Systems.

NFPA 101 Life Safety Code.

NFPA 12A Halon

NFPA 2001 FM-200

NFPA 170 Standard Fire Safety and Hazmat Symbols

EN54-2 — Control & Indicating Equipment

EN54-3 — Fire Alarm system Device Sounder

EN 54-4 — Power Supply Equipment

EN -54 -7 — Smoke Detector

EN 54-11- Manual Call Points

EN 54-18 — Input & Output Devices

Building Codes

BOCA National Building Code and the BOCA Fire Code.

Standard Building Code and the Standard Fire Code.

Uniform Building Code and the Uniform Fire Code.

International Building Code and the International Fire Code.

State and Local Building Codes as adopted and/or amended by The Authority
Having Jurisdiction.

Delhi Fire Service Rule 2010
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3.0 CLIMATE a) Max. Ambient Temperature :50 deg.C
CONDITIONS OF b) Max. Daily average ambient temp. :40 deg.C
THE ¢) Min Ambient Temp :0degC
INSTALLATION d) Maximum Humidity 1 95%
€) Minimum Humidity 1 10%
f) Average No. of thunderstorm days per annum : 50
g) Maximum Annual Rainfall : 750 mm
h) Average No. of rainy days per annum : 60
i) Rainy months : June to Oct.
j) Altitude above MSL not exceeding : 300 meters
k) Wind Pressure : 126 kg/sq m up to an

elevation at 10 m.

The atmosphere is generally laden with mild acid and dust in suspension during
the dry months and is subjected to fog in cold months. The design of equipment
and accessories shall be suitable to withstand seismic forces corresponding to an
acceleration of 0.3 g.

4.0 GENERAL TECHNICAL REQUIREMENTS
4.1 GENERAL 4.1.1- The control panel, to be intelligent device addressable, analog detecting, low
SYSTEM

REQUIREMENT

voltage and modular, with digital communication techniques, in full compliance with
all applicable codes and standards. The features and capacities described in this
specification are required as a minimum for this project and shall be furnished by
the successful bidder. The Fire detection & Alarm system compromise of Soft
Addressable Modular design Main Fire Alarm Control panels, Smoke Detectors,
flame detectors, Remote response Indicators & Manual Call points.

In the event of a failure, short circuit or wire break in a detector or in fire alarm
system cable, all other detectors and connected input & output modules must
remain fully functional.

Faulty detectors, modules & controller modules as well as short circuits or wire
breaks must be located and information about their precise position must be

indicated on the plain text & on the printer.

4.1.2-The system shall be in full compliance with National and Local Codes.
4.1.3-The system shall include all required hardware, interconnecting wiring and
software to accomplish the requirements of this specification and the contract

drawings, whether or not specifically itemized herein.

Initiator

HOG (Engineering)

Property of TPCODL — Not to be reproduced without permission of TPCODL




TPCODL

Document Title Specification For Addressable Type Fire Detection And Alarm System
Document No. TPCODL/SPEC/___/2020-21 Eff. Date: 30.07.2020
Revision No. 00

4.1.4-All equipment furnished shall be new and the latest state of the art products
of a single manufacturer, engaged in the manufacturing and sale of analog fire
detection devices for over ten years.

4.1.5-The system as specified shall be supplied, installed, tested and approved by
the local Authority Having Jurisdiction, and turned over to the owner in an
operational condition.

4.1.6-The installing contractor shall contract with a single supplier for fire alarm
equipment, engineering, programming, inspection and test and shall be capable of

providing a “ UL Listing Certificate” for the complete system.

5.0 GENERAL CONSTRUCTIONS
5.1 MAIN The Fire detection & alarm system shall broadly consist of the following:
COMPONENTS » Main control panel
» Manual call point
» Response indicators
» Electronic Hooters cum flasher
» Detectors (Photo Electric type Smoke / Heat / Combination)
» Auto dialer
» Cable
5.2 SYSTEM Operating Conditions:
DESCRIPTION
AND Temperature Range: 0 to 50°C for detectors, control panel, electronics, MCP,
OPERATION sounder, cables etc.
Relative Humidity: 0% to 95%
The equipment shall conform in all respects to the highest standards of
engineering design and workmanship and shall be in accordance with the highest
grade of engineering, and shall perform well, without much of degradation for the
service life of 30 years.
5.3 POWER The power supply available to the electrical loads of the system is 230V+10%,
SUPPLIES

single phase ac, and sufficient isolation shall be provided from back up in no alarm

condition in case of failure of the main power supply. The AH rating and make of
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the battery shall be specified with evaluation. The make of the offered battery shall
be of reputed Indian make. The fire alarm panel will have inbuilt chargers and
batteries housed inside it for loop powered devices.
5.4 FAIL SAFE The electronic circuits used in the system shall be of failsafe design and be
DESIGN provided with proper coating to have resistance to humidity and corrosion which
prevents the operation from being impaired by dust and dirt.
55 GENERAL All types of detectors mentioned below shall be intelligent individually
FEATURES OF addressable type (microprocessor controlled). Each detector, MCP, loop sounder
FIRE ALARM ' ’ ’

SYSTEM (FAS)

and input/output modules shall have built in isolator.

Universality

5.5.1 The detectors shall be of universal type for all kinds of smoke and shall be
equipped with suitable locking devices.

5.5.2 Software Controlled

The detector shall be software controlled for setting the various threshold levels
and changes in the sensitivity.

5.5.3 Exchanging Detectors

It shall be possible to exchange the detectors without needing to reprogram the
control unit or powering off the Systems.

5.5.4 User Friendly Software

The software shall be user friendly and menu driven with self-checking i.e. all the
routines shall be checked periodically for their proper functioning and integrity.
5.5.5 Pre-programmable response

Response to each condition, i.e. alarm, fault shall be pre-programmable.

5.5.6 Indications & alarms

Different (clearly distinguishable) audio/visual indications (distinctive alarm sounds
for fault, fire, status of power supply i.e. whether normal or battery driven) alpha

numeric displays (LCD backlit display) shall be provided on the panel. The
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detectors and MCPs shall have LED indication which will be fully lit in red colour
only in the event of an alarm. For Fire, healthy indication and for fault indication,
zone wise detector status shall be available in synoptic panel with three different
colours. For fire, it shall be red colour, for fault it shall be yellow/amber colour, and
for healthy it shall be green colour. The panel shall have necessary relay contacts
for this purpose. Provision should be incorporated in the synoptic for finding status
of LEDs.

5.5.7 Location information

Comprehensive location information provided by the system shall consist of:
5.5.7.1 Type of incident or type of fault occurred.

5.5.7.2 Details of the location like zone/area, detector, building etc.,

5.5.8 Wiring

A single fault (either short circuit or open circuit or ground fault etc.) in the cable
loop shall not inhibit its function. Inbuilt short circuit isolators in all the loop devices
are necessary. The wiring will be complete loop wiring, Class A and no stubs
connection to be allowed. Proper protection shall be provided in the panel for
overvoltage and inbuilt short circuit isolators shall be provided in each of the loop
device against short circuit problems in the loop. Loop should not be disturbed due
to over voltage or short circuit anywhere in the loop.

5.5.9 Diagnostic Checks

Diagnostic checks shall be done by the system periodically for the proper
functioning of the detectors.

5.5.10 Real Time Clock

The system shall have its own crystal controlled real time clock and shall provide
information on year, month, day, hour, minutes and seconds with a stability of 2
sec. per day on a CRT display.

5.5.11 Reporting

The software running on the Fire Alarm PC shall be capable of producing alarm
reports, diagnostic check reports, fault occurrence reports, layout graphics of the
individual detectors, routing and location, especially when there is any alarm or

occurrence of fault.
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5.5.12 Status Monitoring

Every detector and controller module constantly checks its own status and sends
status information to the microprocessor controlled and monitored fire alarm control
unit.

5.5.13 Discrimination

System shall respond only to genuine alarms as much as possible. Special
program should be embedded in the detectors to detect the same. The detectors
have to be intelligent.

5.5.14 Flexibility for Expansion

The system shall have flexibility for upgrading and expansion in all respects
depending on future requirements with standard modules.

5.5.15 MTBF

The meantime between failures (MTBF) of the system shall be 10000 hrs or more
with an availability of 99.99% or better.

5.5.16 Supply failure information

There shall be relay contact information from the control panel regarding the
failure of main supply, battery supply, and both supply failures. And all these
failures shall be monitored from SCADA.

5.5.17 Ethernet connectivity

Panel should have provision for Ethernet connectivity for connecting to PC based
Fire Alarm management system.

5.5.18 Auto Dialer
Auto Dialer to be provided to call the concerned persons/Fire office in the event of

Fire. The Dialing facility shall be available to at least 4 persons at a time.

5.6

FIRE ALARM
CONTROL
PANEL

5.6.1 The Fire Alarm Control Panel (FACP) shall have microprocessor based
Central Processing Unit (CPU). The CPU shall communicate with and control the
following types of equipment used to make up the system: intelligent addressable
multi-sensor (smoke and thermal) detectors, addressable modules, annunciators,

and other system controlled devices.
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Intelligent controller shall be considered for data exchange with SCADA System.
The controller shall support MODBUS (Serial) protocol and RS485 port for
communication with Substation RTU. The cable requirement for communication
with Substation RTU, laying, termination, and necessary support for configuration
and testing with SCADA System will be in the scope of the bidder. The proposed
system shall support all the specified zone considered in the scheme for SCADA
reporting. Controller shall have adequate internal health monitoring features for
reporting to SCADA System.

All the components of fire detection & alarm system shall be as far as possible of
modular construction and the modules or sub- units shall be plug in type for easy
installation & maintenance.

Main fire Alarm panel shall have floor mounting with IP55 Enclosure.

Every detector & every controller module must constantly checks its own status
and send status to microprocessor based controller and monitored fire alarm

control panel and give feedback to MFAP.

5.6.2 Number of loops in the panel shall be 1 and the loop should be capable of
handling at least 50 devices (combination of detectors, manual call points, control
modules, monitor).

5.6.3 The microprocessor shall be a state-of-the-art, high speed, and 32 bits.
5.6.4 The FACP display shall have minimum of 4 line x 40 character alpha
numeric LCD type (160 characters). All alarm, fault and status monitoring of all
the devices should be possible from the fire alarm panel display.

5.6.5 It should be possible to scroll back and get the history of past 2 hours on
FACP panel. Following information / incidences shall be available / reported on
the display and can also have LEDs to indicate preferably all of the following
information:

AC POWER

FIRE ALARM

FAULT

BATTERY FAULT

SYSTEM TROUBLE DISABLED POINTS
BATTERY LOW ON THE ENCLOSURE
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The fire alarm control panel shall include a PC interface for full programming of the
fire alarm system. A security lock (DONGLE) to be provided by the supplier to
ensure that programming is done / altered by only authorized personnel
All programs should be PC based and the fire alarm panel should be having
networking capability with other panels of the same make.
The main power supply shall operate on 240 VAC, 50 Hz, and shall provide all
necessary power for the Panel. It shall Provide SMF Battery for 72 hours along with
charger for stand-by supply.
Detector sensitivity should be adjustable from the panel software. Day/Night
automatic adjustment of detector sensitivity shall be possible.
Maintenance alert shall be provided to warn of excessive detector dirt or dust
accumulation.
Any addressable device in the system may be enabled or disabled through the
system keypad.
Upon command from an operator of the system, a status report will be generated
and printed, listing all system status. Either inbuilt or external printer shall be
provided to print the events.
The fire alarm control panel shall contain a history buffer that will be capable of
storing large no. of events. Each of this activation will be stored and time and date
stamped with the actual time of the activation. The Fire Alarm Panel shall be
modular in structure for ease of installation, maintenance & future expansion.
When a fire alarm condition is detected and reported by one of the system initiating
devices, the following functions shall immediately occur:

» The alarm LED on the Fire Alarm panel shall flash.

» Fire Alarm panel shall sound.

> The following Operator Control on the Fire Alarm Panel shall be provided:
5.6.6 Silence Switch: Activation of the control panel acknowledge switch in
response to a single new alarm and/or trouble condition shall silence the local panel
signal and change the system alarm or trouble LED from flashing mode to steady-

ON mode. If additional alarm or trouble conditions exist or are detected and

Initiator

HOG (Engineering)

Property of TPCODL — Not to be reproduced without permission of TPCODL




TPCODL

Document Title Specification For Addressable Type Fire Detection And Alarm System
Document No. TPCODL/SPEC/___/2020-21 Eff. Date: 30.07.2020
Revision No. 00

reported in the system, depression of this switch shall acknowledge and/or
advance the 80 character LCD display to the next alarm or trouble condition.
5.6.7 Reset Switch: Activation of the reset switch shall cause all electronically-
latched initiating devices, appliances or software zone, as well as all associated
output devices and circuits, to return to their normal condition. If the alarm
conditions still exist, or if they reoccur in the system after system reset switch
activation, the system shall then respond the alarm condition.

5.6.8 Lamp Test: Activation of the lamp test switch shall sequentially turn on all
LED indicators.

5.6.9 Isolation/ De-activation: It should be possible from operator controls to
deactivate a single device or a zone in the system. Also it should be possible to
enable the deactivated devices back to normal condition. Any future up-gradation
in the panel would be through software

5.7

INTELLIGENT
ADDRESSABLE
FIRE
DETECTORS

All detectors and bases shall be provided by the same manufacturer of the control
system. No other make of detectors will be permissible. All detectors shall have
real intelligence itself. This means even without control panel the detector can
make decision, adapt to different environmental condition and diagnose itself. They
shall have decentralized intelligence, automatic function self-test, alarm and
integrated short circuit line isolators. The detector bases for interfacing between
the loop wiring and the detector head shall be manufactured by means of injection
moulded ABS plastic coloured white. All bases shall be provided with a plastic
removable dust cover for protection during site construction as well as an IP rated
sealing gasket to prevent dirt and moisture from entering through from the fixing
surface. Removal of a detector from its associated base shall not affect the
continuity of the detection loop. The Fire alarm manufacturer shall have the
complete range of following ADDRESSABLE detectors with decentralized
intelligence as standard so as to meet the specific applications of the site. The
detector shall be sensitive to invisible smoke such as produced in the early stages
of high temperature of flaming fire as well as visible smoke from most smoldering
fires. The detectors shall be such that they can be inserted into or removed from
the base by a simple push twist mechanism to facilitate exchange/ for cleaning and

maintenance. The standard base shall be supplied with sealing plate to prevent
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entry of dirt/dust/moisture into the wire terminal of the detector contact points. The
detector shall have built in temperature compensations to ensure consistent
sensitivity for the following site environmental conditions.

OO0Complete self — monitoring

O0OShort circuit and open—circuit tolerant.

00Signal classification to recognize signal not tropical of fires through pattern
recognition of fire parameters and multisensory evaluation.

00Optimum adjustment to ambient condition through configurable parameters
O0OIntegrated fault, alarm and operating hours counter

OO0 Extremely low quiescent current of 50 to 65pA

O0Indicates detector contamination and implements quiescent value tracing in
accordance with the current standards and directives.

a) Operating Temperature: -20 deg C to 50 deg C

b) Operating voltage: 9 —42 V DC

¢) Relative Humidity: up to 95% (non- condensing)

All of the detectors shall be compatible with the aforementioned base providing
interchangeability between detector heads, without the requirement for switch
settings. All detectors shall also have an integral short circuit isolator, which in the
event of a single cable fault will isolate the “culprit” piece of cable and retain all
devices on the loop operationally.

Each detector shall possess possibly of two integral LED giving a red flashing
indication for fire and green for normal operation. For remote locations, each
detector shall be capable of connection to a remote LED unit by means of 2 core
wire connection. Detectors shall be white in colour and manufactured from ABS
plastic. All electronics and associated sensing elements will be housed within this
unit, these components being hermitically sealed to prevent their operation from
being impaired by dust, dirt and humidity. The sensitivity of all detectors shall be
adjustable from software. It shall be possible to program detector sensor sensitivity
directly on the loop using interface with a laptop PC and appropriate programming
software from manufacturer. For MULTI SENSOR detectors, disablement of each

sensor element shall be possible individually or for whole loop. Also this
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disablement feature shall be possible to have Manually or time / event controlled.
All detectors shall be provided with a plastic removable dust cover for protection
during site construction.
1.Technical features
1.1 The Detectors shall be Intelligent Addressable and shall connect with two wires
to the Fire Alarm Control Panel (FACP) loops.
1.2 All the detectors shall be intelligent microprocessor based. Each detector
should be able to respond on its own. Each detector should do a self-checking
every second. The detector should adjust on its own for any drift compensation or
slight change in the environment. The detectors should be intelligent and should
have the inbuilt features to avoid false alarms and it should distinguish test alarms
when checked through the testing gas. The test alarms should not be reported in
the panel display as fire alarms.
1.3 All addressable detectors should be compatible with common base.
1.4 The detectors shall have built-in short circuit isolators.
1.5 Once set, the sensitivity should remain fixed irrespective of variation of
environmental factors like temperature, humidity, dust, dirt etc. No drift in the
sensitivity should be allowed. The detectors should have a facility of automatic
environment compensation (drift compensation).
1.6 Detectors shall have a plug-in wiring connector for ease of installation and
serviceability. Easy wiring using terminal block shall be provided to enable
removing the detector without loss of power to the remaining loop.
1.7 The detectors should have a test feature such that on testing with smoke or
heat, the LED glows but no fire alarm is annunciated or any action initiated on this
signal.
1.8 All the detectors shall be addressed using software. No hardware addressing
like rotary switch or dip switches to be used.
1.9 Multi-sensor intelligent addressable detector

» Multisensory (with in-built flasher) detector with integrated optical detector

and heat detector, with time-controlled signal analysis and weighted data

combination of both detector functions for detecting smoldering fires and
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fires with extreme heat generation. Intelligent detector with decentralised
intelligence, self-function test, CPU redundancy mode, automatic
adaptation to the environments, alarm and operating data storage, alarm
indication and soft addressing. The loop isolator is integrated in the
detector. This device shall combine two individual sensing elements to
provide excellent cover for both “types” of fires. (Slow smoldering and fast
free burning).
» Optical sensing shall be carried out by 2 infra-red LED transmitters across
2 separate optical detection angles. This sensor shall process both the
forward and backward scattered light caused by entering the detection
chamber of Device, allowing the detector to differentiate between real
smoke and non-smoker particles e.g. steam & dust.
» Heat sensing shall be carried out by a thermistor, sampling the surrounding

environmental temperature.

Technical Data:

Quiescent current @ 19 V DC 50 pA

Area to be monitored 110 sqg. m.

Height to be monitored max. 12 m

Application temperature -20 °C ..... 50 °C

Storage temperature -25 °C ..... 75°C

Type of protection IP 43 (with base + option)

Response temperature 79 -88 deg C @ 1 deg C/min

Material ABS plastic Color white.

59

ADDRESSABLE
MANUAL CALL
POINTS

Addressable Manual call point is to be used to trigger a fire alarm manually, and
should be suitable for connection to the system’s loop technology. The alarm is to
be set off by push- in and pull down type. Should contain an integrated short circuit
isolator which should ensure that a fault is localized and that the loop continues to
function fully in the event of a wire break or a short circuit.

1.0 The manual call point units shall be addressable type and suitable to connect

with two wires to the Fire Alarm Control Panel (FACP) loops. The manual call points
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shall be software addressed from the panel software. The manual call points will
be with inbuilt short circuit isolators.

1.2 The manual call points should be visible to everybody. Their location should be
marked and highlighted if necessary for it to be visible.

1.3 Manual call point with outdoor mounting should be of IP65 rating.

5.10

RESPONSE
INDICATOR

1.1 The response indicator shall provide a remote indication for any addressable
detector installed above the false ceiling / closed corridor/trench.

1.2 The response indicator shall be driven directly from its associated local
detector.

1.3 The connection to the response indicator shall be monitored for open and short
circuits.

1.4 Response indicators of the same manufacturer / make will be preferred.

5.11

SMF
BATTERIES

The fire alarm panel shall have inbuilt chargers and batteries housed inside it for
loop powered devices. The battery shall have sufficient capacity to power the fire
alarm system for not less than seventy-two hours upon a normal AC power failure.
The rating shall be specified with supporting catalogue to cross check whether the
battery will provide 72 hour rating in no alarm condition. The current required in
alarming condition shall also be written.

1.1 The batteries are to be completely maintenance free, SMF of reputed make.
1.2The fire alarm panel shall have an inbuilt charger to charge the batteries.

1.3 The batteries shall be placed inside the FA panel with low voltage indication/

battery fault indication in the front of the panel.

5.12

ADDRESSABLE
LOOP
POWERED
SOUNDER
(HOOTER CUM
FLASHER)

The addressable loop powered sounders provided shall be such that it gives
discontinuous/intermittent audible alarm automatically whenever automatic/manual
detector operates and is distinct from the background noise in every part of the
premises. All sounders shall produce a similar sound and shall maintain the same
during their operation. Flasher shall be red and visible enough to be noticed even

during day time for quick identification by the concern authority.
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Electronic hooters shall be used for audio alarm to alert people in case of fire and
shall be fully solid state with audio output sufficient to be heard at a distance not
less than 50 m. The hooters shall have facility for adjustment of volume as per
requirement at site. The units shall be located at vital places and shall have
minimum audible level of 65 dB( Min). Hooters shall preferably be connected to the
detector loop using addressable control module and shall be powered from the
panel using same detector loop. The unit shall be of rugged construction, have
weatherproof protection and suitable for outdoor mounting. The hooters required
for outdoor mounting shall have rain canopy for protection from rainwater and direct
sun. In addition to manual resetting of the Alarm hooter, provision shall be made
for remote resetting and same shall be available through above mentioned
controller. The Auxiliary contact for Manual Reset and SCADA Reset shall be

independent. The outdoor type hooter cum flasher should be of IP65 in nature.

During testing of complete system it shall transmit pre-recorded test voice message
to aware the general public about the ongoing test.

5.13

AUTO DIALER
(OPTIONAL)

1.1 An auto-dialler is an electronic device that can automatically dial telephone
numbers to communicate between any two points in the telephone, mobile phone
networks. Once the call has been established the auto-dialer will announce verbal
messages to the called party.

1.2 16 x 2 LCD for easy programming, 16 keys multifunction soft touch key pad,
60 second message storage, and 10 telephone numbers storage facility. 15 digit
length telephone number to store cell phone numbers and STD numbers.

1.3 The Product: Auto Dialler is an Electronic Device which alerts through phone /
cell by playing the pre — recorded message.

1.4 Voice Message: 60 seconds recorded message in any language includes a
common message to describe the location and short message to describe the
alarm event.

1.5 Non-volatile memory for message storage and telephone number storage.

1.6 24V DC volts operation.
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5.14

FA CABLE

The FA cable shall be 1.5 sq. mm, 16 strand, twisted pair, and shielded, armoured,
FRLS PVC sheathed cable. The cable should be of RED colour. The cables shall
be used for carrying low-level signals from sensors like smoke detector, heat
detectors flame detectors, beam detectors etc. to FA control panel consisting of
micro-processor based data acquisition and control system. These carry high
frequency low-level digital signal these are prone to noise pick up. Hence these
require excellent shielding and low values of Resistance and Capacitance. The
cable shall withstand a voltage of 1500 V rms AC when applied for one minute
between the two conductors of the pair. The insulation resistance shall be minimum
1 mega ohm. The number of strands and diameter shall be as per IS 8130. The
following pre-dispatch tests shall be offered at cable manufacturer’'s works:

Type Tests:
Conductor resistance test

Dielectric test at room temperature at room temperature.
Test for insulation resistance.

Insulation resistance test at 60 deg C.

FRLS test

Insulation shrinkage test.

Annealing test for copper.

Verification of physical/dimensional characteristics.
Core, number of strands, cross section.

Thickness of insulation and sheath,

Colour of insulation

Diameter of cables.

Core lay used.

Hot deformation test

Per-sulphate test.

Inspection to have no joints

Routine tests:

Dielectric test (Water immersion test)

Insulation resistance test
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5.15

DETECTOR
TEST UNITS

The smoke detector test units shall be designed to functionally test smoke
detectors. Aerosol spray for smoke testing shall be comprised of a range of
particles comparable to those found in various types of smoke. Extension poles
shall enable the reach to be extended up to 6.5m. Removal, replacement as well

as testing shall be possible from the ground floor.

5.16

AEROSOL TEST
CAN

The 300 gm aerosol can shall be supplied as an accessory to the Smoke Test Unit.
It shall support for testing of 200 - 300 detectors units. The aerosol should not

contain ozone damaging CFC's.

5.17

INSPECTION,
TESTING &
COMMISSIONIN
G

The Fire Alarm equipment shall be carefully examined to determine their
conformance with reference to material, workmanship, finish, markings and
dimensions to assess its conformance with other requirements stated or
reasonably implied otherwise. All the constituent units of fire alarm equipment
supplied to the provisions of this specification shall be subjected to visual,
dimensional and functional inspection and testing to the satisfaction of the
purchaser.

Pre-dispatch Inspection

1.1Testing and verification of the FA components shall be carried out at
manufacturer’s works to ensure that the detectors are working satisfactorily as per
technical specification and components are in good condition.

1.2 A document from the original supplier shall be submitted for verification to
ensure that the components are new and are not older than 6 month.

1.3 The cables shall tested for routine & acceptance tests at cable manufacturer’'s

work as per specifications and latest standards.

5.18

INSTALLATION
&
COMMISSIONIN
G

Installation at site
Functional Test at site
All the functional tests shall be performed in the presence of the TPCODL

representative or his authorized representative at the site. The suppler needs to
prepare a detailed testing procedure for testing all the types of detectors and this

document needs to get the approval of the SHE&DM group of TPCODL prior to the
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testing of the system and its components. Integrated testing of the system with
sample detectors of each type wired together shall be done for establishing the
functioning of the system Fire and fault alarm conditions shall be simulated on each
line and channel and the complete operation sequence shall be checked. On
sample basis, the channels shall be tested for their capability for various detectors
combinations and types of detectors.

Endurance test:
A continuous run test for 48 hrs shall also be conducted on the whole system with

simulated channels for its integrity

For both physical and functional means. Self-diagnostic tests and tests for
alarm/trouble etc. shall also be conducted. No failure shall occur. At the end of
tests the test reports shall be submitted to TPCODL.

Acceptance of the System

The system shall be declared functional after successful testing and
commissioning. The supplier shall make 4 copies (In CD) and one hard copy of as
built drawings, maintenance manuals, operation manuals and related software and
submit the same for final acceptance of the system to the purchaser. The TPCODL

on receipt of the same shall give necessary approval of acceptance.

5.19 SPECIAL Make/Model No./Part No. as applicable of Fire alarm Panel, detectors, Hooters,
NOTES Local indicators, manual call points shall be submitted along with technical bid
offer. This is essentially required for further consideration of offer. Further, all
Detector shall be of same make and similar features (not mixed type).
5.20 LIST OF S. Name of FDS Preferred Make
PREFERRED No Component
MAKES
1 Main Fire Control Panel Apollo/ Edwards / Siemens (XLS)
(UL /FM /ULC Honeywell/Notifier/ System Sensor
Approved)
2 Repeater panel Cerberus (Siemens) / Siemens/
Edwards/Honeywell / Notifier
3 intelligent addressable Cerebrus (Siemens) / Edwards
type Smoke detector /Honeywell / Metasys /
(UL /FM /ULC Pyrotronics/Siemens
Approved)
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4 Addressable type Cerebrus (Siemens) / Edwards /
Manual Call Point (UL Honeywell / Metasys / Pyrotronics /
/FM JULC Approved) Apollo
5 Electronic Hooter Siemens/Honeywell/Simplex/Any
Reputed Make
6 Response Indicator Siemens/Honeywell/Simplex/Any
Reputed Make
7 SMF batteries Any Reputed Make
8 FA cable Delton / Vindhya Telelink / Ravicab /
Finolex/Polycab
9 Auto Dialler Any reputed make
5.21 BOQ for Supply As mentioned in the tender document
and installation
of Fire detection
and alarm
system
6.0 NAME PLATE All the components and Operating Devices of the system shall be provided with
AND MARKING durable and legible nameplates containing all technical parameters. Name shall be
embossed/printed with “PO No. with date, “Property of TPCODL”, along with
Manufacturer's Name
7.0 TESTS All routine, acceptance & type tests shall be carried out in accordance with the
relevant IS/IEC. Details of all type of routine test, type test, factory acceptance test
and site acceptance test have to be submitted by the bidders for TPCODL's
approval. All routine & type tests shall be witnessed by the purchaser/his
authorized representative. All the components shall also be type tested as per the
relevant standards.
7.1 TYPE TEST Bidder must submit type test certificate as per relevant standard.
7.2 ROUTINE/ All the routine and acceptance test to be carried out as per relevant standard.
ACCEPTANCE
TEST
8.0 TYPE TEST The bidder shall furnish the type test certificates of the equipment as mentioned
CERTIFICATE above as per the corresponding standards. All the tests shall be conducted at

CPRI/ERDA/NABL lab as per the relevant standards. Type test should have been
conducted in certified Test Laboratories during the period not exceeding 5 years
from the date of opening the bid. In the event of any discrepancy in the test reports
i.e. any test report not acceptable or any/all type tests (including additional type
tests, if any) not carried out, same shall be carried out without any cost implication
to TPCODL.
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9.0

PRE-DESPATCH
INSPECTION

Equipment shall be subject to inspection by a duly authorized representative of the
TPCODL. Inspection may be made at any stage of manufacture at the discretion
of the purchaser and the equipment, if found unsatisfactory as to workmanship or
material, the same is liable to rejection.
Equipment shall be subject to inspection by a duly authorized representative of the
Purchaser. Bidder shall grant free access to the places of manufacture to
TPCODL'’s representatives at all times when the work is in progress. Inspection by
the TPCODL or its authorized representatives shall not relieve the bidder of his
obligation of furnishing equipment in accordance with the specifications. Material
shall be dispatched after specific MDCC (Material Dispatch Clearance Certificate)
is issued by TPCODL.
Following documents shall be sent along with material

a) Testreports

b) MDCC issued by TPCODL

c) Invoice in duplicate

d) Packing list

e) Drawings & catalogue

f) Guarantee / Warrantee card

g) Delivery Challan

h)  Other Documents (as applicable)

10.0

INSPECTION
AFTER RECEIPT
AT STORE

The material received at TPCODL store/site shall be inspected for acceptance and
shall be liable for rejection, if found different from the reports of the pre-dispatch
inspection and one copy of the report shall be sent to Project Engineering
department.

The supply shall be accepted only after such test is done successfully, as it
confirms on successful withstand of short circuit and healthiness of the active parts.

11.0

GUARANTEE

Bidder shall stand guarantee towards design, materials, workmanship & quality of
process / manufacturing of items under this contract for due and intended
performance of the same, as an integrated product delivered under this contract.
In the event any defect is found by the purchaser up to a period of at least 36
months from the date of commissioning, Bidder shall be liable to undertake to
replace/rectify such defects at its own costs, within mutually agreed time frame,
and to the entire satisfaction of the Company, failing which the purchaser will be
at liberty to get it replaced/rectified at bidder’s risks and costs and recover all such
expenses plus the Company’s own charges (@ 20% of expenses incurred), from
the bidder or from the “ Security cum Performance Deposit” as the case may be.

Bidder shall further be responsible for ‘free replacement at site’ for another period
of THREE years from the end of the guarantee period for any ‘Latent Defects’ if
noticed and reported by the purchaser.

Bidder should provide Annual Maintenance contract for next Syears with separate
purchase order for upkeeping of the Fire alarm system.
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12.0 PACKING Bidder shall ensure that all material covered under this specification shall be
prepared for rail/road transport (local equipment) and be packed in such a manner
as to protect it from damage in transit. The material used for packing shall be
environmentally friendly.

13.0 TENDER SAMPLE N.A

14.0 QUALITY CONTROL | The bidder shall submit with the offer Quality assurance plan indicating the various

stages of inspection, the tests and checks which will be carried out on the material
of construction, components during manufacture and bought out items and fully
assembled component and equipment after finishing. As part of the plan, a
schedule for stage and final inspection within the parameters of the delivery
schedule shall be furnished. The Purchaser's engineer or its nominated
representative shall have free access to the manufacturer’s/sub-supplier's works to
carry out inspections.

14.1 The bidder shall invariably furnish following information along with his bid,
failing which his bid shall be liable for rejection. Information shall be separately
given for individual type of equipment offered.

14.2

a.

g.

Statement giving list of important raw materials, names of sub-suppliers
for the raw materials, list of standards according to which the raw
materials are tested. List of tests normally carried out on raw materials in
the presence of bidder’s representative, copies of test certificates.

Information and copies of test certificates as in (I) above in respect of
bought out accessories.

List of manufacturing facilities available.

Level of automation achieved and list of areas where manual processing
exists.

List of areas in manufacturing process, where stage inspections are
normally carried out for quality control and details of such test and
inspection.

List of testing equipment available with the bidder for final testing of
equipment along with valid calibration reports shall be furnished with the
bid. Manufacturer shall possess 0.1 class instruments for measurement
of losses.

Quality Assurance Plan (QAP) will hold points for Purchaser’s inspection

The successful bidder shall within 15 days of placement of order, submit
following information to the Purchaser.
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a. List of raw materials as well as bought out accessories and the names
of sub-suppliers selected from those furnished along with offer.

b.  Type test certificates of the raw materials and bought out accessories.

14.3 The successful bidder shall submit the routine test certificates of bought out
accessories and central excise passes for raw material at the time of routine

testing.
15.0 MINIMUM TESTING | Bidder shall have adequate in house testing facilities for carrying out all routine
FACILITIES tests & acceptance tests as per relevant International / Indian standards/TPCODL
specification.
MANUFACTURING | The successful bidder will have to submit the bar chart for various manufacturing
16.0 ACTIVITIES activities clearly elaborating each stage, with quantity. This bar chart shall be in
line with the Quality assurance plan submitted with the offer. This bar chart will
have to be submitted within 15 days from the release of the order.
17.0 SPARES,
ACCESSORIES NA
AND TOOLS
18.0 DRAWINGS AND A. Following documents shall be prepared based on TPCL specifications and

DOCUMENTS

statutory requirements with complete BOM and shall be submitted along with the
bid:

- Technical write — up on the proposed system including all its components along
with Manufacturer’'s catalogue.

- Certificate of approval from UL / FM / BIS.

- General description of the equipment and all components including brochures

- Reference list and address of contact persons for similar installations.

- Technical specification of each component, units/ sub-units and cables.

- General arrangement and mounting details of all units/sub-units.

- Configuration diagram of complete system showing detector and other field
devices connection.

- Inspection procedure for main control panel and other units and system as a
while.

B. Following drawings / documents shall be submitted in (4) sets by the successful
Bidder along with the supply of Equipment.

- Technical specifications/ Data sheets for each component of fire detection &
alarm system.

- Manufacturer's catalogue for the above.

- General arrangement / layout / system configuration drawing for fire detection and
alarm system.

- Wiring diagram for fire alarm panel.
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- Cable schedule routing drawing, cable termination details etc. For fire alarm
system.

- Layout details of Detectors and other field devices. Safety features-for fire alarm
system.

- Instruction manuals for maintenance and operation as well as erection of the
equipment supplied.

- Power supply scheme.

- Total power requirement.

- Battery capacity calculations.

- QA&QC Plan

NOTE:-

All the documents and drawings shall be in English language

Instruction Manuals: Bidder shall furnish two (2) soft copies (CD) and four (4)
hard copies of nicely bound manual (in English Language) covering erection and
maintenance instructions and all relevant information pertaining to the main
equipment as well as auxiliary devices

19.0

GUARANTEED
TECHNICAL
PARTICULARS

Bidder shall submit the technical details of all above components as per
specification.
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to
direct the Group’s growth and businesses. The Six core Tata Values underpinning the way
we do business are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything
we do must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards
our colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day
to day work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with our
customers and partners around the world to build strong relationships based on tolerance,
understanding and mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries,
communities and environments in which we work, always ensuring that what comes from the
people goes back to the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative
in our approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an
Ethics Management Team is constituted.

The main objective of the Ethics Management Team is to:

1. Record, address and allay the issues and concerns on ethics raised by different
stakeholders like employees, consumers, vendors, Associates etc. by initiating
immediate corrective actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent
displays at all offices of TPCODL and through printed declarations in all concerned
documents where external stakeholders are involved.

3. Ensure proper framework of policies as preventive measures against any ethics
violation recorded by them.

4.  Prepare and submit MIS of all issues and concerns, corrective and preventive actions
on monthly basis to the top management for their information.

All members of Team TPCODL, Associates and Stakeholders are requested to register any
grievance on ethics violation on Central Control Telephone No. 011-66404040.

3.0 CONTRACT PARAMETERS
3.1 Issue/Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase order or
Rate Contract (RC) hereafter referred as Contract, through in any or all of following modes-
physical handover / post / e-mail / web document / fax with all the attachments/enclosures
which shall be part of the contract document
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On receipt of the contract, the associate shall return to TPCODL copy of the contract
document duly signed by legally authorized representative of associate, within two days of
Effective Date of Contract for contracts having contract execution time less than 30 days and
within five days for all other contracts.

3.2 Contract Commencement Date

The date of issue/award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date

The date of expiry of Guarantee Period (detailed in section 12 of this document) shall be
deemed as the Contract Completion Date.

3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall be
deemed as the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the execution of all items in the schedule of quantities
(Supply, Service and or both as applicable) shall be deemed as the Contract Execution
Completion Date.

3.6 Contract Execution Period/Time

The Period from Contract Commencement Date to Contract Execution Completion Date
shall be the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of
Materials is the essence of the contract. The period from effective date of contract to the
date stipulated for completion of delivery of all items/completion of all the works/services, as
per schedule of quantities of the contract is defined as contract execution completion time.
The Delivery of Materials /The Completion of Works, as applicable, should be achieved in all
respects as per schedules of quantities and all the terms and conditions of the contract, in
the contract execution time.

Any revision/amendment in the originally stipulated contract execution time has to be
approved by authorized representative of TPCODL.

3.7 Contract Price /Value

The total all inclusive price/value mentioned in the LOI/PO/RC of the contract document is
the Contract Price/Value and is based on the quantity, unit rates and prices quoted and
awarded and shall be subject to adjustment based on actual quantities supplied/actual
measurement of work done and accepted and certified by the authorized representative of
the company unless otherwise specified in schedule of quantities or in contract documents.

3.8 Contract Document
The Contract Document shall mean and include but not limited to the following:

= NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of
tender, GCC, Technical & Commercial Specifications including relevant annexure and
attachments).

» Bids & Proposals Received from Associate including relevant annexure/attachments.
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= Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.
= All the Inspection and Test reports, Detailed Engineering Drawings.

= Material Dispatch Clearance Certificate (MDCC).

= Minutes of Meeting (MoM)

3.9 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on
deliveries and any other data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties
associated with the contract, and the Associate shall be in English language.

However, all signboards required indicating "Danger" and/or security at site and otherwise
statutory required shall be in English, Hindi, and local languages.

3.10 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products / services being asked for in the tender. The terms and conditions for
such reverse auction events shall be as per the Acceptance Form attached in Annexure J.
The bidders along with the tender document shall mandatorily submit a duly signed copy of
the Acceptance Form as mentioned in the Annexure J as a token of acceptance for the
same.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual
deliverables in completeness form Scope of Work. Following clauses list, but not limited to,
major requirements of the scope of work.

The associate shall satisfy himself and undertake fully the technical/commercial
requirements of items to be supplied as listed in the Schedule of Quantities together with the
tests to be performed /test reports to be furnished before dispatch, arrangement of stage and
final inspections during manufacturing as per terms and conditions of contract, technical
parameters & delivery terms and conditions including transit insurance to be met in order to
fully meet TPCODL'’s requirements.

Completeness: Any supplies and services which might have not been specifically mentioned
in the Contract but are necessary for the scope mentioned in Special Terms & Conditions
and/or completeness of the works at the highest possible level, including any royalties,
licence fees & compensation to be paid, whether incurred by the associates or by a third
party for the work covered in the scope, regardless of when incurred, shall be
supplied/provided by the associate without any extra cost and within the time schedule for
efficient , smooth and satisfactory operation and maintenance of the works at the highest
possible level under Indian conditions (but according to international standards for facility of
this type), unless expressly excluded from the scope of supplies and services in this
Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the
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Contract by submitting a request in writing to the Associate. The Associate shall, within
fifteen days of receipt of such request from the TPCODL, provide Purchaser with a
reasonably detailed estimate of the cost of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted
upwards or downwards, as the case may be and shall be mutually agreed to. The associate
shall not be entitled to any extension of time unless such changes adversely affect the time
schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract
price and time schedule where so applicable in terms of or otherwise directed by the
TPCODL.

4.1 Technical Evaluation

TPCODL reserves the right to assign scores to different parameters including but not limited
to the following while evaluating the bids. TPCODL reserves the right to change the
parameters and score without prior information to the associates:

S. . Max.
No. Evaluation Parameter Score
A | Bidders already Registered with TPCODL 100

Quality of the Products & Services

a. For Supply Part:
No Material Rejections in last 2 years
Deduction of 3 marks for each PO/ RO (for same product category)
with major rejections in last 2 years. (Major rejection shall be 12
considered when material is taken back by the vendor for rectification
and the quantity of rejected material is more than 10%).

A.1l. | b. For Service Part: 12
No violation of statutory compliances in last 1 year.
Deduction of 2 marks for each instance of violation in last 1 year.

c. Safety 16
Deduction of 2 marks for each instance of safety violation in last 1
year.
Deduction of 4 marks for each reported Non-Fatal Accident in last 1
year. In case of any reported fatal accident: ZERO MARKS

Timely Execution of Contracts

A.2. | Total Achieved Score = {30 — 3 x (Avg. %age LD deductions in last 2 30
years)}
Legal Issues with TPCODL
A.3. | Zero instances of Arbitration procedures / Court Cases / PBG forfeitures 30
in last 2 years: 30 marks else ‘Zero’ marks
B | Bidders new to TPCODL 100
Visits 30

For Supply Part: Factory Visit and Evaluation.

For Service Part: Client Site Visit where the bidder is providing similar
services.

B.1. | The visits as above shall be arranged by the bidder. However all costs
towards conveyance, lodging, boarding etc. shall be borne by TPCODL.
The score assigned by TPCODL based on the above visits shall be final
and binding on the bidder. 20
Safety:
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3 _ Max.
No. Evaluation Parameter Score

Score achieved against the BA safety Management System
guestionnaire.

Client Referrals

At least 3 nos. Customer References for similar products/ services in last
3 years. All customer references shall be either of the following:

B.2. | = Govt. Organizations/ PSUs/ Power Distribution Utilities. 30
* Private Organizations with an annual turnover of >= 500 cr.
PO copies or Completion Certificates are admissible.

Each reference: 10 marks

Blacklisting Information

B.3. | Not blacklisted by any reputed organization / utility in last 2 years: 20 20
marks else ‘Zero’ marks.

= Bidder shall be considered as technically qualified if they are able to achieve a technical
score of >70 marks on the above parameters. ‘A’ or ‘B’.

= The bidder must have the PF and ESI registration. In case it is not there (provided the
bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above
parameters and will be considered as disqualified.

4.2 Indemnity

Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in
the GCC) against all kinds of liabilities or damages, of whatsoever nature, including
compensation arising from any accident to the person or property of those in Associate’s
employment or to any other person or properties including those of TPCODL, arising due to
reasons attributable to any, act, omission or negligence of the Associate the Associates, for
the entire period of contract including period of guarantee.

Within 7 days of award of work, the Assaociates shall submit Indemnity Bond in the format as
per Annexure-E to Order Issuing Authority.

Contract having value more than Rs 2 Cr per Annum, Associates shall submit Indemnity
Bond on Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- E to Order
Issuing Authority.

4.3 Display of Notice Boards at Work Sites

The Associate shall put up display notice board at each project site where the works are in
progress indicating the information given below:

»  Name of the Project.

= Estimated Cost of Project.

= Date of Commencement.

= Expected date of completion.

= Name of Associate and his telephone number.

= Name of Engineer-in-Charge and his telephone number.

4.4 Disposal of Waste at Site

Significant quantities of waste are generated during the execution of project and an
integrated approach for effective handling, storage, transportation and disposal of the same
shall be adopted. This would ensure the minimization of environmental and social impact in
order to combat the climate change.
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The associates shall follow the below criteria for disposal of waste at site during the
execution of project.

= Associate shall ensure that the detailed project plan include the waste management,
segregation of all designated waste material (Recyclable/ Non-Recyclable), collecting,
storing, disposing and transferring the same to pre-arranged facility/destination in timely
and safe manner as per environmental legislations during the execution of project. The
project plan shall also include the innovative construction practice to eliminate or
minimize waste, protect surface/ground water, control dust and other emissions to air
and control noise during the execution of project. The copy of same shall be given to
EIC before the commencement of project.

= The purchase policy of BA shall encourage the procurement of material with recycled
and minimum packaging of goods during delivery. Associate shall provide the
appropriate means for site to site transportation of materials to avoid damage and litter
generation.

= Associate shall educate and inform to its project team about the requirement and
responsibilities for waste minimization and disposal in general and provide training of
practices that support this. Waste management should be treated like a safety program.

= |n the event that area of contaminated or biological hazard is identified, Associate shall
ensure that plant, equipment, personnel and any activity associated with the work is
carried out in consultation with EIC of TPCODL.

= Associate shall ensure that the residents living near the site are kept informed about
proposed working schedule and shall informed timings and duration of any abnormal
noise full activity that is likely to happen.

= Associate shall ensure the regular maintenance and monitoring of vehicles and
equipment for efficient fuel use so that emissions and noise are within acceptable limits
to avoid air pollution.

4.5 Deployment of Work Force

Associate shall deploy adequate labour, as considered necessary by TPCODL for execution
of the contract including Sundays and Holidays whenever required to do so with no extra
cost to TPCODL. However, prior permission shall be taken from the site Engineer to carry
out the work beyond normal working hours or on Sundays and Holidays. Female employees
shall not be deployed beyond normal working hours/days and no child labour shall ever be
deployed. Associate shall depute full time qualified and experienced engineers to supervise
the work at site. All such staff shall be maintained from commencement to completion of all
works to the entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed
for the works under this contract will not be considered in Company’s employment at any
time. Associate shall continue to be responsible for all such employees, their safety, all types
of statutory compliances related thereto and in any other manner whatsoever. The company
will stand indemnified by the Associate in respect of all the above. At the same time
Company upon noticing any breach or default on any statutory compliances, may at their
sole discretion, decide to act in a manner as deemed fit at the risks and costs of the
Associate.
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TPCODL shall have the right to instruct the Associate to change the Sub- Associates or
skilled /unskilled workers in case the conduct, the workmanship or speed of the work is not
satisfactory.

Associates shall submit duly signed undertaking regarding engagement of competent staff /
employee commensurate to the nature of job to Engineer—in—charge in the format attached
as Annexure — H.

4.6 Damages to Properties

The Associates shall take necessary steps to ensure that the equipment and installations of
the Company, Third parties, including other utility services like water supply pipelines; open
drains telephone cables etc. are not damaged during execution of the works. The Associates
shall be responsible for all such damages and shall have to repair/ replace and/or
compensate for the entire claims in respect of such damages at its own cost.

4.7 Issuance of Material

The material issued to the Associate shall be in the custody of the Associates who shall be
fully responsible for the same. After completion of the works, the Associates will reconcile
the material. Any cost of material which is short or damaged/lost will be deducted from
Associate bill/ deposits.

4.8 Company’s Right To Use Works

If Taking Over Certificate is delayed for any reason, for which TPCODL’s decision shall be
final and binding upon the Associate, the Company shall be entitled to use the works or
portion thereof without affecting Associate’s responsibility and liability to complete the
balance works as per company’s directives from time to time, though Associate shall be
afforded reasonable opportunity by the company to enable Associates to complete all
balance works required for issuance of ‘Taking Over Certificate’ by the company.

4.9 Rights of TPCODL to vary the scope work

TPCODL shall have the right, during the performance of the Contract, to change the scope
and/or technical character of the Project and/or of the supplies and services stipulated in the
Contract by communicating the intent to do so in writing to the Associate. On receipt of such
communication the Associate shall, within the time frame specified in the contract shall
provide TPCODL with a reasonably detailed estimate of the cost of the change in scope
outlined in the TPCODL communication. The change in the Contract price and time shall be
revised upwards or downwards, as the case may be, and shall be mutually agreed to. The
Associate shall not be entitled to any extension of time unless such changes adversely affect
the time schedule.

The Associate shall not proceed with the changes in the scope of work till such time revision
of Contract price and time schedule are approved and communicated to the associate by
TPCODL.

Any change in the Scope of Work and/or Terms & Conditions of the order shall be intimated
by TPCODL through an amendment to the contract. The amendment shall be treated valid
only if signed by the authorized signatory of the original contract.

5.0 PRICES/ RATES/ TAXES
5.1 For Supply part of Contract
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Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of
finished product for which MDCC will be issued by TPCODL, packaging and forwarding
charges, freight and transit insurance charges covering loading at Associate’s works,
transportation to TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site,
cost of documentation including all the relevant test certificates and other supportive
documents to be furnished.

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice
is submitted according to the relevant act.

The prices/rates shall remain firm till actual completion of entire supply of
goods/material/lequipment as per contract is achieved and shall remain valid till the
completion of the contract.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in
all or any of the schedules of items of contract.

5.2 For Service part of Contract

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and
for which MDCC is issued by TPCODL and to the extent required for completion of works,
cost of service executed as per schedule of quantities, cost of testing as per contract terms,
cost of documentations including all relevant test certificates and other supportive
documents to be furnished as per contract terms. The rates shall remain firm till actual
completion of contract.

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice
is submitted according to the relevant act.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in
all or any of the schedules of items of contract.

5.3 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution
time and shall be applicable if the contract is executed by the Associate within the Contract
Execution Time.

For execution of contracts beyond contract execution time, where the delay is not
attributable to TPCODL no upward revision in tax /duties shall be considered irrespective of
changes in the statutory tax structure either within the contract execution time or beyond.
However, in such cases, benefits due to any downward revisions in statutory tax rates shall
be passed on to TPCODL.

6.0 TERMS OF PAYMENT

A. 5% of the Release Order/ Purchase Order price shall be paid as initial interest free
advance on fulfillment of the following by the Associate:

a) Acceptance of PO/ LOI.
b) Submission of advance payment BG of 15% of the Release Order/ Purchase
Order price which shall remain valid till the advance is fully adjusted.
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c) Submission of Contract Performance Bank Guarantee of 5/10% of the RC/
PO price valid till 30 days after taking over of the works.

10% of the Release Order/ Purchase Order price shall be paid as interest free

advance against approval of drawings under Category-1 of major drawings, Quality
Plans, Pert Chart, Field Quality Plan, posting  of Project  Manager
and commencement of the first mile stone of the work mutually agreed including C-3
Form, and submission of a true copy of ‘Erection All Risk Insurance Policy’ taken for
the awarded jobs. The drawing list shall be mutually agreed at the time of award of
work.

50% on account payment of the total of item wise cost of material Release Order/
Purchase Order shall be paid against receipt of material at site in good condition and
certification by TPCODL along with bills complete in all respects viz. MDCCs etc.

20% on account payment of the actual executed value shall be paid against
mechanical completion of erection on prorate basis against monthly bills and 70% on
account of the actual executed value shall be paid against the service line item
including composite line item. In case this milestone is not completed beyond 120
days for reasons attributable to TPCODL, the payment corresponding to supply part
shall be released subject to submission of BG of equivalent amount by the BA valid
for a period of further 12 months. If required, it shall be extended by the BA on
request of TPCODL.

15% payment of the actual executed Release Order/ Purchase Order shall be paid
after completion of acceptance test and Taking Over of the complete systems
specified in the enquiry, including clearance of Electrical Inspection, compliance of
final punch point and after reconciliation & adjustment of payments, if any, towards
Quantities of materials issued from purchaser's stock and consumed by the
contractor for expeditious completion of the job. In case this milestone is not
completed beyond 120 days beyond schedule for reasons attributable to TPCODL,
the payment corresponding to supply part shall be released subject to submission of
BG of equivalent amount by the BA valid for a period of further 12 months. If
required, it shall be extended by the BA on request of TPCODL.

The Contractor shall submit all Operation & Maintenance manuals and “As Built
Drawings” etc. and shall also submit Equipment Warranty Bank Guarantee (EWBG)
equivalent to 5/10% of actual executed contract price before the release of this last
payment and return of CPBG. The validity of EWBG shall be for a period of 15
months from the date of taking over of the works or specified guarantee period in
drawing/tender/technical specification documents etc. whichever is later. The
associate shall also submit ‘No Demand Certificate’ at the time of receipt of full and
final payment.

6.1 Pre-Requisites for Payment

= Associate should have completed execution of that part of contract, for which payment is
sought, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract
and obtained certification for execution of the work.

= Associate has undertaken joint measurement of the work executed along with TPCODL'’s
Engineer-in-charge
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= Associate’s bills/invoices submitted have been certified by Engineer-In-Charge.
6.2 Bills & Invoices

Unless specified otherwise in the special conditions of contract, Associate shall raise not
more than one invoice/contract per month for the services rendered in the prescribed Tax
Format and the invoice shall be submitted within 15 days of the following month at Bill
Inward Receipt Desk (BIRD) located at Civil Lines Il Office, TPCODL.

All Bills shall be supported by joint measurement of work done, quality test report and a copy
of wage sheet, if applicable (showing proof of having disbursed wages as per applicable law)
and a copy of statement substantiating that statutory payments having been affected.

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number,
PAN number as applicable.

Final bill submission after completion of project or execution of job must be within 30 days
from the actual date of completion/execution of work awarded.

6.3 Payment & Statutory Deductions

Payment shall be released within 30 days from the submission of the bills. The associate
shall submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt
of full and final payment. In case any non-compliance to contract conditions comes to
TPCODL'’s notice, TPCODL will be entitled to deduct 30% of estimated wages plus 20% of
wages as TPCODL'’s overheads. Associates would be obliged to provide the copy of monthly
wage sheet in any case, failing which no payment shall be made. TPCODL at their sole
discretion may deposit the PF etc. with statutory authorities. TPCODL will deduct the
amounts of TDS as per statutory requirement under the income tax act and the DVAT Act
and certificates (wherever applicable) will be issued to associate accordingly.

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable
amounts for which no TDS certificate shall be issued. TDS once deducted as above shall not
be revised in any condition.

6.3.1 Statutory Deductions

TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the
income tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act
and certificates (wherever applicable) will be issued to associate accordingly. For
consumption of TPCODL's Water and Electricity by Associate for execution of Contract,
Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from
the running bills. The Engineer-in-Charge as stated in the Order shall be responsible for
certification of the work executed and the bills. Bills (including original) shall be submitted in
triplicate at Bill Inward Receipt Desk (BIRD) located at Civil lines-1ll, Near Vidhan Sabha,
TPCODL.

6.4 Guidelines for Raising Running/Final Bills

Contract Value Up to 5 Lakhs One Final Bill

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill

All Bills shall be processed only when all bank Guarantees are in place and before payments
of Final Bill Associate have to furnish NDC.
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6.5 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of
works accepted by TPCODL and not on the basis of contract quantity.

6.6 Full and Final Payment

Full & Final Payment in all contracts shall be made subject to the associate submitting “No
Demand Certificate” in the format as per Annexure-D.

7.0 MODE OF PAYMENT

Payment shall be made through RTGS mode for which Business Associated shall submit the
details of Bank Account and other details as per annexure K. Further, for any payments
made, TPCODL is not responsible for any consequences/disputes Associate have among
the owners channel partners, sub-Associates and all such dispute/concerns shall be settled
solely by the Associate.

The quantities of items indicated are estimated and preliminary. However, payments shall be
made on the basis of actual quantity of work carried out and measured jointly by the
Company and the Associate. Associates shall be responsible to organize joint
measurements of works with TPCODL Engineer-in-Charge before raising any bill of work
done. In the event Associate fails to do so, TPCODL at their sole discretion, may take
measurements of work done and proceed as deemed fit and in such an event Associate’s
right to lodge any subsequent claim shall stand forfeited.

8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security
cum Performance Guarantee (SPBG) in the format as per Annexure B of this document from
banks acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee
period plus one month.

= For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by
TPCODL while processing the invoice and shall be released after completion of
Guarantee Period plus one month.

= For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance
Bank Guarantee (SPBG) shall not be applicable..

" In case of RC (Rate Contract) after the expiry of RC validity, Associate shall
have to submit SPBG. However, the Associate has the option to re-submit the SPBG as
per actual RO (Release Order) value issued against the RC, valid for Guarantee Period
plus one month. The Guarantee Period shall be considered as per the last RO issued
against the said RC. The original SPBG as submitted against the RC shall be released
on submission of the new SPBG to TPCODL. Alternatively, Associate may extend the
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validity of original SPBG only till the requisite period, i.e. Guarantee Period plus one
month.

9.0 STATUTORY COMPLIANCE
9.1 Compliance to Various Acts

Associate should ensure adherence to all applicable laws, rules and regulation applicable
under this contract from time to time. In case of violation any risk, costs etc shall be in
associates account and keep TPCODL indemnified always till completion of contracts.

9.2 SA 8000

Further being TPCODL is SA 8000 complied and expects its Associates to follow guidelines
of SA8000: 2014 on the following aspects

. Child Labour

. Forced or Compulsory Labour

. Health & Safety

. Freedom of Association & Right to Collective Bargaining
. Discrimination

. Disciplinary Practices

. Working Hours

co N o 0o A~ W N B

. Remuneration
9. Management System
9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST
community or any other deprived section of society by their business associates.

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business
Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and to
promote the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe
Communities has been adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community
TPCODL has taken initiative by proposing relaxations in contract clauses as per below:

4 Initiative for SC/ ST BA’s Guideline
No. Document
1 Tender Fees 100% waiver for SC/ST community | All Open Tenders
2 Earnest Money 50 % relaxation of estimated EMD All limited and Open
Deposit value Tenders
0 —
Performance Bank 25% relaxation in PBG for o(r)der All limited and Open
3 Guarantee value above 50 lacs else 50% tenders
relaxation

25% relaxation in company turnover

4 Turnover o . o
under qualifying requirement criteria

All Open Tenders
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**Classification of BA s under SC/ST shall be governed under following guidelines:

= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited balance Sheet for the last FY
bearing the name of proprietor.

= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal
to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Partnership Deed and audited balance sheet/ ITR for last FY.

= Private limited company: Only such firms shall qualify which have SC/ST directors
holding equal to or more than 50% of the total ownership pattern of the firm. Governing
document shall be Memorandum of Understanding (MoU) and/or Article of Association
(AoA).

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of
a person.

9.4 Compliance to Labour Laws

Bidder needs to ensure compliance to applicable labour laws including timely disbursement
of wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL
shall pay the wages to BA employees on behalf of BA. Apart from deducting the amount of
wages paid, TPCODL shall deduct an additional service charge equivalent to 25% of the
wages paid from the payment due to BA.

9.5 Compliance to Construction and Demolition Waste Management Rules &
Environment (Protection) Amendment Rules

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016,
Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation
measures in handling construction material and C&D wastes issued by CPCB.

Following are some main points of above Rules/Guidelines for Construction work, cable
laying jobs etc.

1. Barricading to be provided at site to cover complete area.

2. Construction material and waste should be inside the closed area made by using
barricading.

3. Water sprinkling/fine spray from nozzles to be done to suppress the dust.

4. The board of Dust mitigation measures shall be displayed at site for public viewing
with required details.

5. Loose sand or soil and construction material that causes dust shall be covered.

6. Transport material that are easily wind borne need to be covered by a sheet made of
either jute, tarpaulin, plastic or any other effective material.

7. All areas for storing C&D waste/construction material to be demarcated and
preferably barricaded particularly those materials that have potential to be dust
borne.

8. Grinding and cutting of building materials in open area shall be prohibited.

9. Construction material and waste should be stored only within earmarked area and
road side storage of construction material and waste shall be prohibited.

10. No uncovered vehicles carrying construction material and waste shall be permitted.

11. Construction and demolition waste processing and disposal site shall be identified
and required dust mitigation measures to be notified at the site.
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10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc.
forming part of the Contract and also to have satisfied himself as to the nature and character
of the work to be executed and the type of the equipment and duties required including
wherever necessary of the site conditions and relevant matters and details. Any information
thus procured or otherwise obtained from TPCODL/Consultants shall not in any way relieve
the Associate from his responsibility and executing the works in accordance with the terms
of contract.

10.2 Material/Equipment/Works Quality

The items / works under the scope of the Associate shall be of the best quality and
workmanship according to the latest engineering practice and shall be manufactured from
materials of best quality considering strength and durability for their best performance and, in
any case, in accordance with the specifications set forth in this Contract. All material shall be
new. Substitution of specified material or variation from the process of
fabrication/construction/manufacture may be permitted but only with the prior written
approval of the TPCODL.

10.3 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in
accordance with all requirements of Central and State enactment, rules and regulations
governing such work in India and at site. This shall not be construed as relieving the
Associate from complying with any requirement of TPCODL as enumerated in the Contract
which may be more rigid than and not contrary to the above mentioned rules, nor providing
such construction as may be required by the above mentioned rules and regulations. In
case of variance of the Technical Specification from the laws, ordinance, rules and
regulations governing the work, the Associate shall immediately notify the same to the
TPCODL. It is the sole responsibility of the Associate, however, to determine that such
variance exists. Wherever required by rules and regulations, the Associate shall also obtain
the statutory authorities' approval for the plant, machinery and equipment to be supplied by
the Associate.

10.4 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document.
Codes and standards of other may be followed by the Associate with the prior written
approval of TPCODL, provided materials, supplies and equipment according to the standard
are equal to or better than the corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the
type and quality of products to be used. The Associate shall not change the brand name
and qualities of the bought out items without the prior written approval of the TPCODL. All
such products and equipment shall be used or installed in strict accordance with original
manufacturer's recommendations, unless otherwise directed by the TPCODL. In any
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circumstances the codes, specimen and standards prescribed by any government agency
should not be violated.

11.0 SAFETY

All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety
Management System (CSMS) as applicable at all stages during the contract period.
Associate shall execute the contracts ensuring the following in and as order of priority:

= Safety of Human Beings.
= Safety of equipment/Assets.
= Timely Completion of Contract.

Safety related requirements as mentioned in our Contractor Safety Management System is
attached as annexure L and is an integral part of this GCC.

12.0 INSPECTION/PARTICIPATION
12.1 Right to Carry Out Inspection

TPCODL reserves the right to send its representatives for inspection or participation at
various stages of contract execution listed below, applicable as per contract construction.

= During basic design and detail engineering of material/ Equipment carried out by
Associate /Outsourced Agencies.

= During manufacturing stages of the product at Associate’s/Associate’s Outsourced
Agency’s Plant/Facility.

= During Pre-dispatch Inspection and Testing of finished/manufactured product at
Associate’s/Associate’s outsourced Agency’s Plant/Facility.

= During Installation & Commissioning Activities/Stages.
= Prior to Clearing of the completed installation for commissioning.
= Any other stage as find appropriate by TPCODL during contract execution time.

All inspections and participations shall be carried out within maximum of two weeks of
TPCODL giving written intimation to the Associate or receiving appropriate advance written
inspection call from the Associate, unless otherwise specified elsewhere in the contract
document.

12.2 Facilitating Inspection

The Associate shall provide all opportunities and information to TPCODL’s engineers to get
acquainted with the technical know-how and the methods and practices adopted by the
Associate in basic and detail engineering. The Associate shall provide documents, drawings,
calculations etc. as may be required by TPCODL'’s Engineers.

The Associate shall provide free of charge office accommodation, office facilities, secretarial
services, communication facilities, general and drawing office stationary, etc. as may be
reasonably required by the TPCODL’s engineers. Similarly, facilities shall also be provided
by Associate's outsource agencies/partners/authorized dealers (collectively termed as sub-
associates) if such basic and detail engineering activities are carried out in the design offices
of sub-Associates.
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The Associate shall be responsible for the safety of employees of TPCODL/Third Party
Agency when they are at the Associate’s /Associate’s outsource agency’s plant or facility for
carrying out/witnessing inspection/testing. All statutory safety precautions as applicable shall
be followed by the Associate during Inspection Testing. If TPCODL inspectors are not
satisfied with the safety arrangements at the plant, TPCODL have the right to call off
inspection till such time corrective action is taken by the Associate.

Before raising the call for pre-dispatch final inspection and testing, the Associate shall
conduct all the tests—type tests, routine tests etc-as specified in the contract document and
submit copies of the test certificates to TPCODL along with the inspection call, for scrutiny of
TPCODL.

The Associate and TPCODL shall jointly document all the observations, comments and
action points after completion of inspection and it shall be binding on the Associate to
provide compliance on all the points requiring compliance and furnish the compliance report
to the designated authority of TPCODL for receiving clearance for dispatch of materials.

12.3 Third Party Nomination

TPCODL also may nominate a third party for the purpose of carrying out the inspection and
such an agency shall be entitled to all the rights and privileges of TPCODL as far as
conducting the inspection.

12.4 Waiver of Inspections

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate
to submit all the test reports as applicable as per contract specifications, related to
inspection and testing of the goods ordered for scrutiny and clearance for dispatch.

12.5 Incorrect Inspection Call

In case it is observed that the material offered for inspection is not ready at the time of
TPCODL inspection visit rendering it as futile, all costs towards such inspection shall be
recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.

13.0 MDCC & DELIVERY OF MATERIALS
13.1 Material Dispatch Clearance Certificate

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate
(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered
at TPCODL stores or at project site without a valid MDCC issued by the designated official of
TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report
on the action points documented during pre-dispatch inspection and testing at Associate’s/
Sub-Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of
TPCODL, then, MDCC shall be issued on receiving all the test reports-routine& type-from
the Associate and finding them in order.

The associate shall include and provide for securely protecting and packing the materials so
as to avoid loss or damage during handling and transport by air, sea, rail and road or any
other means.

All such packing shall allow to the extent possible for easy removal and checking at Site.
The associate shall take special precautions to prevent rusting of steel and iron parts during
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transit by sea. Gas seals or other materials shall be utilised by the associate for protection
against moisture during transit of all Plant and Equipment.

Each Equipment or parts of Equipment shall be tagged with reference to the assembly
drawings and corresponding part numbers. Each bale or package shall contain a packing
note quoting specifically the name of the associate, item description, quantity, item / package
identification.

All packing cases, containers, packing and other similar materials shall be new and supplied
free by the associate and it shall not be required to be returned to the associate.

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for
loss, damage or depreciation or deterioration to the materials and supplies due to faulty
and/or insecure packing or otherwise during transportation to the Site until otherwise
provided herein.

In case of the consignments dispatched by road, the associate shall ensure that it or its sub-
contractors:

i) ldentify and obtain the correct type of trucks/trailers, keeping in view the nature of
consignments to be dispatched.

i) Take such actions as may be necessary to avoid all possible chances of damages during
transit and to ensure that all packages are firmly secured.

Timelines for inspection and MDCC is as below:

N6, Inspection D nspection time (max)
1 Outside Bhubaneswar 12 days
2 Within Bhubaneswar 5 days
3 Waiver* 3 working days

* Associate is expected to raise the inspection call assuming that Inspection shall be carried
out by TPCODL. The decision for waiver of inspection shall be on sole discretion of
TPCODL.

13.2 Right to Rejection on Receipt

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a
product ordered, or not packed and transported as per the terms and conditions of the
contract is liable to be rejected. Such item shall be lifted back by Associates within 15 days
from receipt of rejection note from TPCODL and have to supply back the material within next
30 days or within the timeframe mutually decided by Associate and TPCODL.

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned
in this GCC separately shall be applicable; but the period for levy of LD shall be considered
as per the original delivery schedule and not from the agreed timelines for material
rectification.

13.3 Consignee

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be
consigned to “Stores-In-Charge”, TPCODL Bhubaneswar.

13.4 Submission of mandatory documents on Delivery
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Following documents shall be mandatorily submitted by BA along with supply of material to
TPCODL stores/site:

S. No. | Documents Requisite
1 Invoice copy in original With all consignments
2 LR copy Wherever required
3 Packing list With all consignments
4 MDCC With all consignments
5 Purchase order / Release order Signed copy
6 Test certificates With all consignments
7 Inspection/JVR report Lr;ﬁgﬁitgae'diSpatCh inspection\s
8 ]I%?\;chtgr?rtlg ii?e?nz as per template Wherever applicable

13.5 Dispatch and Delivery Instructions

S. No. Instructions

1 Purchase order/ Release order no. shall be mentioned on invoice and on material

TPCODL material code and material description shall be mentioned in invoice and

2 .
on material.

3 “Property of TPCODL” shall be embossed on material.

The material shall be properly sealed and packed in standard packing as per
purchase order terms & conditions.

5 The weight and quantity of material shall be mentioned wherever applicable

6 The material supplied shall be co-related with the packing list.

The name plate detail on equipment shall include Material code, Material
description, specification detail of material [as applicable], Serial No. Year of

! manufacturing, PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”,
Guarantee period and Associate’s name.
In case of manual unloading, supplier / transporter shall deploy sufficient Labour

8 for unloading the material at TPCODL central store.
For heavy item(s), crane will be provided by TPCODL [unloading cost will be
recovered from the associate].

9 The driver should have valid License and one helper in truck. All the documents of
truck like registration papers, PUC etc should be available in Truck.

10 BA representative should accompany the material and get it unloaded / stacked in

his presence wherever possible.

14.0 GUARANTEE
14.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied/service or work
rendered under the contract is free from design, manufacturing, material, construction,
erection & installation and workmanship & quality defects and is capable of its due, rated
and intended quality performance, as an integrated product delivered under the contract. for
a specific period termed as Guarantee Period(as elaborated elsewhere in this clause) The
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Associate should also guarantee that the equipment/material is new and unused except for
the usage required for the tests and checks required as part of quality assurance.

14.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in
the Standard Specifications of TPCODL for the equipment/material/service/work and where
standard specifications are not part of contract documents or guarantee period is not
specified in the standard specifications,, the guarantee period shall be as per the Special
Terms and Conditions of the Contract. In case of no mention of the guarantee period in
standard specifications or SCC Guarantee Period will be 15 Months from the Date of
Commissioning or 24 months from the date of delivery of final lot of supplies made,
whichever is earlier.

14.3 Failure in Guarantee Period (GP)

If the equipment and material supplied/service or work rendered under the contract fails to
perform its due, rated & intended quality performance, during the Guarantee period, the
associate is liable to undertake repair/rectify/replace the equipment and material
supplied/service or work rendered under the contract within time frame specified in the SCC
or elsewhere in the contract documents at associate’s cost to make the equipment and
material supplied/service or work rendered under the contract of performing its due, rated
and intended quality performance. If Associate fails to repair/rectify/replace the equipment or
material supplied/service or work rendered under the contract, failed in Guarantee Period,
TPCODL will be at liberty to get the same done at Associate’s risks and costs and recover all
such expenses plus the TPCODL’s own charges (@ 20% of expenses incurred), from the
Associate or from the “Security cum Performance Deposit” as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to
the defects/ damages under the Warranty, the Warranty period for such replaced parts shall
be until the expiry of twelve months from the date of such replacement or renewal or until the
end of original Guarantee period, whichever is later.

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days
of reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by
TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to
the original delivery period of that equipment/ material as specified in the Contract. In case
the Associate is not able to rectify/ replace the faulty equipment/ material within the
stipulated timelines as mentioned above, penalty shall be levied as per the Liquidated
Damages clause mentioned in this document. The penalty amount shall be recovered from
the payment due to the vendor or by encashment of the SPBG as the case may be.

14.4 Cost of repairs on failure in GP

The cost of repairs/rectification /replacement, apart from the actual cost of
repairs/rectification/replacement is also inclusive of all associate costs of required
transportation, site inspection /mobilization/dismantling and re-installation costs as
applicable, to be borne by the Associate. The Associate has to ensure that the interruption in
the usage of intended purpose of the equipment is minimized to the maximum extent In lieu
of the time taken for repairs/rectification/replacement.
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14.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any
additional guarantee period if provided by the third party for the part supplied/executed by
them.

14.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be
identified by the tests conducted but later manifested during operation of the equipment are
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for
another period of THREE years from the end of the guarantee period for any ‘Latent Defects’
if noticed and reported by the Company.

14.7 Support beyond the Guarantee Period

The Associate shall ensure availability of spares and necessary support for a period of at
least 10 years post completion of guarantee period of equipment supplied against the
contract.

15.0 LIQUIDATED DAMAGES

Liguidated damages @1% of the total executed contract value per week or part thereof, for
the period of delay in integrated completion, subject to maximum 10% of the value of the
contract shall become leviable without prejudice to other rights of the TPCODL. This amount
shall be recoverable from any amount due or becoming due to the Business Associates
under this or any other contract. In specific cases, TPCODL reserves the right to apply LD
only on the unexecuted portion of the supply and works for standalone use, provided full
guantity is executed within a maximum 30% additional time. Deduction of LD shall be on
landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST
would be applicable at the stipulated rate and the same shall be borne by Business
Associate. In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of
deduction/ recovery.

15.1 LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

15.2 Material Recovery

In case of any recoveries for materials or services (for material free issued by TPCODL and
not reconciled by BA or for services claimed and paid in excess at the time of running bills),
the total cost which shall be recovered from the BA, shall be the gross amount of material or
services (i.e. including taxes) plus applicable taxes as prevailing at the time of such
recoveries.

16.0 ASSIGNMENT OR SUBCONTRACTING

Associates shall not assign/subcontract/outsource the schedule of activities of contract
TPCODL enters with the associate, in part or full, without TPCODL’s prior written approval.
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However outsourcing of materials/equipment/services by Associate to make the integrated
product for which TPCODL’s has placed the contract with the associate from suppliers,
makes and agencies which have been mutually agreed upon during contract pre-award
stage is permitted subject to following conditions.

In such cases where outsourcing is done by the Associate

= Shall ensure that outsourced suppliers comply with the technical and financial
gualification requirements specified by TPCODL in the contract document

= Shall furnish all particulars about the proposed outsourcing agencies and the details of
the goods/services/work outsourced to the Associate while seeking approval of TPCODL
for inclusion for outsourcing. The Associate shall give approval or shall refuse approval
in writing within thirty (30) days of receipt of such request. However the Associate shall
not be entitled for any additional contract execution time whatsoever in lieu of the
process for approval for outsourcing agencies, and shall be held responsible for any
delay in the project execution time.

= Shall remain jointly and severally liable for any action, deficiency, and/or negligence on
the part of his outsourcing agencies. The approval extended by the Associate to
outsourcing agencies recommended by the Associate shall not discharge the later from
his Contract obligations.

Shall submit to the Associate unpriced copies of purchase orders with technical
specifications included in the orders, placed on outsourcing agencies as soon as the
respective orders have been placed by the Associate.

17.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the
TPCODL's interest failing which appropriate action (legal or otherwise) may be taken against
the Associate by the TPCODL, in accordance with the terms of the present GCC.

18.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the
confidentiality of various information they come across while executing the contract as
detailed below.

18.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information
related to the Contract/Project and the subject matter contained therein and all other
information given to the Associate by the TPCODL in connection with the performance of the
contract shall be held confidential by the Associate and shall remain the property of the
TPCODL and shall not be used or disclosed to third parties by the Associate for any purpose
other than for which they have been supplied or prepared. The Associate may disclose to
third parties, upon execution of confidentiality agreements, such part of the drawings,
specifications or information if such disclosure is necessary for the performance of the Work
provided such third parties agree in writing to keep such information confidential to the same
extent and degree as provided herein, for the benefit of the TPCODL.

18.2 Geographical Data
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Maps, layouts and photographs of the unit/plant including its surrounding regions showing
vital installation for national security of country or those of TPCODL shall not be published or
disclosed to the third parties or taken out of the country without prior written approval of the
TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with
such third parties prior to disclosure.

18.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and
employed in the design of the equipment shall remain with the Associate. TPCODL shall
hold in confidence such processes and shall not disclose such processes to the third parties
without prior approval of the Associate and execution by such third parties of secrecy
agreements satisfactory to the Associate prior to disclosure. Upon completion of contract,
such processes shall become the property of the TPCODL. Title to technical specifications,
drawings, flow sheets, norms, calculations, diagrams, interpretations of test results,
schematics, layouts and such other information, which the Associate has supplied to the
TPCODL under the Contract shall be passed on to the TPCODL. The TPCODL shall have
the right to use these for construction, erection, start-up, Trial Run, operation, maintenance,
modifications and/or expansion of the works including for the manufacture of spare parts.

18.4 Exclusions
The provision of Clauses 16.1 to 16.3 shall not apply to information:

=  Which at the time of disclosure are in the public domain which later on become part of
public domain through no fault of the party concerned, or

=  Which were in the possession of the party concerned prior to disclosure to him by the
other party, or

= Which were received by the party concerned after the time of disclosure without
restriction on disclosure or use, from a third party who did not acquire such information
directly or indirectly from the other party or has no obligation of confidentiality for such
information.

18.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages
as may be determined by the competent authority of TPCODL.

19.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the
present GCC, the Associate acquires or develops, any unique knowledge or information
which would be covered, or, is likely to be covered within the definition of a trademark,
copyright, patent, business secret, geographical indication or any other form of intellectual
property right, it shall be obliged, under the terms of this present GCC, to share such
knowledge or information with the TPCODL. All rights, with respect to, or arising from such
intellectual property, as afore mentioned, shall solely vest in TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a
third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the
event of any such breach, the Associate shall be wholly liable to compensate, indemnify or
make good any loss suffered by such third party/parties, or any compensation/damages
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arising from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this
respect, and any costs, damages, expenses, compensation payable by TPCODL in this
regard to a third party/parties, arising from a legal proceeding/s or otherwise, shall be
recoverable from the Associate.

20.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL
and its officers, directors, employees, affiliates, agents, successors and assigns against all
actions, claims, demands, costs, charges and expenses arising from or incurred by reason
of any infringement of patent, trade mark, registered design, copy rights and/or industrial
property rights by manufacture, sale or use of the equipment supplied by the Associate
whether or not the TPCODL is held liable for by any court judgement. In this connection, the
TPCODL shall pass on all claims made against him to the Associate for settlement.

The Associate assumes responsibility for and shall indemnify and save harmless the
TPCODL from all liability, claims, costs, expenses, taxes and assessments including
penalties, punitive damages, attorney's fees and court costs which are or may be required to
be paid by the TPCODL and its officers, directors, employees, affiliates, agents, successors
and assigns arising from any breach of the Associate’s obligations under the Contract or for
which the Associate has assumed responsibilities under the Contract including those
imposed under any local or national law or laws, or in respect to all salaries, wages or other
compensation for all persons employed by the Associate or his Sub-Associates or suppliers
in connection with the performance of any work covered by the Contract. The Associate
shall execute, deliver and shall cause his Sub-Associate and suppliers to execute and
deliver, such other further instruments and to comply with all the requirements of such laws
and regulation as may be necessary there under to conform and effectuate the Contract and
to protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims
arising, due to the Associate’s error there from prior to completion of work. The Associate
shall be liable for such accidents and after completion of work for such accidents as the case
may be due to negligence on his part to carry out Work in accordance with Indian laws and
regulations and the specifications set forth herein.

21.0 LIABILITY & LIMITATIONS
21.1 Liability

Except for any specific liability which may be identified in the Contract and which may be
payable hereunder, Associate shall not be liable for any special, incidental, indirect, or
consequential Damages or any loss of business Contracts, revenues or other financial loss
(or equivalents thereof no matter how claimed, computed or characterized) arising out of or
in connection with the Performance of the Work or supply of Goods unless caused by
Associate’s negligence, willful misconduct or breach of contract.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages
for any loss of Business Contracts, revenues or other financial loss arising out of this
Contract.

21.2 Limitation of Liability
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The total liability of Associate against any contract shall be limited to the Total All Inclusive
Contract Value.

22.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party ("the Affected Party") of its
obligations under Contract is materially and adversely affected.

“Force Majeure” shall mean any event or circumstance or combination of events or
circumstances referred below and their consequences that wholly or partly prevents or
unavoidably delays any Party in the performance of its obligations under this Agreement, but
only and to the extent that such events and circumstances are not within the reasonable
control, directly or indirectly, of the Affected Party and could not have been avoided even if
the Affected Party had taken reasonable care:

= Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion,
etc.

= Politically motivated sabotage, or terrorism, etc.

= Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties.

= Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under
Force Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of
its obligations in whole or in part due to an event of Force Majeure, then provided Notice of
happening of any event by the Affected Party is given to the other party within seven (7)
days from the date of occurrence of such event, which DIRECTLY has impact on works and
submitted details and quantum of resulting effect, but at the same time had made all
possible efforts to mitigate and overcome effects thereof, the Affected Party’s performance
under this Contract shall be suspended until such event ceases and the Scheduled
Completion shall be delayed accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall
hold consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the
Contract to the extent that performance of such obligation by either party is prevented by any
circumstances of Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.
23.0 SUSPENSION Of CONTRACT
23.1 Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of
the schedule of items of contract to be supplied/work to executed by Associate under the
contract by providing to the Associate atleast two business days written notice for contracts
having contract completion period less than sixty days and atleast seven business days’
notice for all other contracts.
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Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

= Immediately discontinue further supply of material/goods specified in the suspension
notice for supply contracts

= Immediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite
contract

= Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that
they relate to performance of the portion of Work suspended by the notice.

= Protect and maintain the portion of the service/Work already completed, including the
portion of the Work suspended hereunder, unless otherwise specifically stated in the
notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of
contract as specified in the resumption notice, within the time frame specified in the
resumption notice,

23.2 Suspension for Breach of Contract conditions.

TPCODL shall suspend execution of whole/or part thereof the contract till such time
Associate complies with the conditions stipulated under section clause 27 for breach/default
of contract conditions.

23.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not
due to any breach of contract conditions by the associate, TPCODL at its discretion shall
consider compensating all reasonable additional costs incurred by Associate in lieu of
suspension of whole or part of contract, on representation of the Associate providing justified
estimates of such additional costs and such estimates are found acceptable and approved
by competent authority of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions
(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for
any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for
compensating all the losses arising to TPCODL in lieu of suspension of contract.
Resumption notice shall be subject to the Associate taking corrective action for the breach of
contract conditions within the time frame and as per the terms specified in the suspension
notice.

24 TERMINATION OF CONTRACTS
24.1 Termination for Default/Breach of Contract

The contract / PO shall be subject to termination by TPCODL in case of breach of the
contract by the Associate which shall include but not be limited to the following:
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a. Withdrawal or intimation by the Associate of its intent to withdraw or surrender the
execution / completion of the contracted work /PO or failure in ensuring adherence to
any delivery schedules, in deviation of the contract/ PO.

b. Refusal or neglect on the part of the Associate to supply material/lequipment of quantity
or quality as specified by TPCODL and within the timeframe as specified in the contract
document or refusal or neglect to execute the services/work in terms of the agreed
standards of quantity or quality and/or within the timeframe specified in the contract/PO.

c. Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

d. Failure to furnish guarantees as specified and /or failure to comply with the terms
thereof.

e. Failure to furnish such relevant documents or information within the time specified which
may be necessary for due execution / completion of the works and documentation.

f. Ligquidation, bankruptcy either voluntary or involuntary OR entering into any composition
or compromise with its creditors, or Insolvency.

g. In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract
/PO or at any time thereafter.

h. Failure to comply with applicable statutory provisions as contained in the contract or
failure to comply with the applicable laws.

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 24 (except sub clause g thereof) be
committed by the associate for the first time, TPCODL shall issue, along the with notice of
default or breach, a warning notice instructing the associate to take remedial/corrective
action within the time frame stipulated in the warning notice and not to repeat the same in
future. The timeframe for corrective action by the associate shall be specific to the nature of
breach of contract and the same shall not be objected to by the Associate. If the Associate
fails to comply with the instructions in the warning notice or in taking corrective action to the
satisfaction of TPCODL then TPCODL may terminate the entire or part of contract at its
discretion by issuing termination notice without incurring any liability on this ground.

In case the contract is terminated for any breach of the nature specified in clause 24 g stated
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with
the Associate by issuing termination notice which shall be without prejudice to the other
rights of TPCODL available to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without
assigning any reason, terminate the Contract in whole or in part at any time at its discretion
while the contract is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate
shall comply and proceed further in the following manner:

i) Associate shall discontinue the supply, on the expiry of the said period of two weeks.
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i) Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include initiation
of actions not limited to discontinuation of other allied and associated arrangements which
the associate might have entered into with third parties for due discharge of its obligations
under the contract with TPCODL.

iii) The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials and
equipment at TPCODL sites or in transit thereto. However the associate shall continue to
fulfill its contractual obligations with regard to the part of contract not terminated.

iv) It shall be open for TPCODL to conduct a joint assessment with the associate of the
material ,supplies, equipment ,works or in general as to the subject matter of the contract in
regard to which the associate claims having completed its obligations before or during such
termination.

v) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the
associate, which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the
following:

a) In case TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

b) The Associate shall be entitled to receive and claim only such payments OR sums of
money from TPCODL as may be found payable to it in regard to works executed by it under
the terms of the contract and no other claim of any nature whatsoever shall be made by the
Associate.

c) All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.

In the event of such termination, TPCODL may finish the Work by whatever method it may
deem expedient, including the hiring of services and /or purchase of material equipment from
such third parties as TPCODL may deem fit or may itself provide any labor or materials and
perform any part of the Work. The associate undertakes to bear the incremental costs if
any paid by TPCODL in such a case attributable to failure on the part of the associate. The
Associate in such a case shall not be entitled to receive any further payments and any sums
found payable to it may be adjusted by TPCODL against the amount recoverable from him
on this ground. The same shall be without prejudice to other rights available to TPCODL
under law against the associate.

Upon the termination of any of the contract due to occurrence of any circumstances provided
in clauses stated above and constituting repeated breach or misconduct , TPCODL shall be
entitled to bar the associates its agents , affiliates from undertaking any negotiation /
tendering, bidding, participation activities concerning TPCODL for a period of two years from
date of such termination. The same shall be without prejudice to other rights available to
TPCODL.

24.2 Termination for convenience of Associate



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 2 of 104

Associate at its convenience may request for termination of contract, clearly assigning the
reason for such request. TPCODL has full right to accept, reject or partially accept such
request. This convenience will be available to associate only after one year from the contract
effective date. For this purpose, associate will provide a notice period of 90 days to
TPCODL, Associate will have to pay TPCODL a ‘termination convenience fee’ equivalent to
5% of unexecuted contract value.

24.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in
writing or through email to the Associate. TPCODL shall pay the Associate for all the
supplies/ services rendered till the actual date of contract termination against submission of
invoice by the Associate to that effect.

25.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavor to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred
by either party for resolution by the sole arbitrator to be appointed mutually by both the
parties. The arbitral proceedings shall be conducted in accordance with Arbitration and
Conciliation Act 1996 and the place of arbitration shall be Bhubaneswar. The language to be
used at proceedings shall be English and the award of the arbitrator shall be final and
binding on the parties. The parties shall bear their respective costs of arbitration. The
associate shall continue to discharge its obligations towards due performance of the works
as per the terms of the contract during the arbitration proceedings unless otherwise directed
in writing by TPCODL or suspended by the arbitrator. Further, TPCODL shall continue
making such payments as may be found due and payable to the associate for such works.

25.1 Governing law and jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any
matter arising here from shall be subject to applicable law in force in India.

26.0 ATTRIBUTES OF GCC
26.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms
of this GCC or any contract, order or terms agreed between the parties in pursuance without
assigning any reasons and without any compensation to the Associates.

26.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or
part, the remaining portions of this GCC shall remain in effect.

26.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the
SCC to the extent stipulated hereinabove while balance portion of respective clauses of
GCC shall continue to be applicable.

27.0 INSURANCE
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The Associate shall arrange accident insurance policy for his foreign
experts/specialists/personnel deputed to Site and Associate's/his sub-Associates'
manufacturing works as well as for his Indian engineers and supervisory staff. The Associate
shall also take out for his Indian workmen, where applicable, a separate policy as required
under Workmen's Compensation Act.

Associates shall be responsible to suitably insure their entire work-force (to the extent of at
least meeting requirements under Workmen Compensation Act) Tools, Plant, Third party
liability at the project site, All Risk comprehensive insurance for the entire works (insurance
for free issue items will be in TPCODL scope) for total contract (PO/RO) value or any other
such risks during execution of works, till the works are handed over to the company, in
consultation with TPCODL and shall submit copies of such insurances to the Engineer-in-
Charge for review / acceptance before commencing the work. Engineer-in-charge must
ensure compliance to insurance requirement by Associate before commencement of works.
TPCODL shall stand fully indemnified in this respect.

28.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the
drawings, documents or other information submitted by him, irrespective of whether these
have been approved, reviewed or otherwise accepted by the TPCODL or not. However any
error in design/drawing arising out of any incorrect data/written information from TPCODL
will not be considered as error and omissions on part of the Associate.

29.0 TRANSFER OF TITLES

The title of ownership and property to all equipment, installations, erections, constructions
materials, drawings & documents shall pass to the TPCODL after Commissioning and
complete handing over-taking over.

However, such passing of title of ownership and property to the TPCODL shall not in any
way absolve, dilute or diminish the responsibility and obligations of the Associate under this
Contract including loss or damages and all risks, which shall vest with the Associate.

The Associate shall take all corrective measures arising out of discrepancies, errors and
omissions in drawings and other information within the time schedule and without extra cost
to the TPCODL.

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out
engineering, and site works by other agencies arising out of discrepancies, errors and
omissions stated in as well as of any late revision/s of drawings and information submitted
by the Associate.

30.0 SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL;
be it our Company, our services or our people. Each and every concern, issue, query and
suggestion from you will help us to become a better company to work with and shall help us
develop a strong bonding of trust and a long term relationship with you.

You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-1. You can also log on to our website www.tpcentralodisha.com to
provide your feedback according to the guidelines mentioned below:
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31.0 CONTACT POINTS

In case Business Associate needs information with respect to payments or has any
grievances, same may be lodged by log on to our website www.tpcentralodisha.com

32.0 LIST OF ANNEXURES

S. No. Subject Annexure
1 Performa for Bid Security Bank Guarantee A
2 Performa for Advance Payment Bank Guarantee B
3. Performa for Performance Bank Guarantee (CP cum EP) C
4 Performa for No Demand Certificate by Associate D
5 Performa for Indemnification on Statutory Compliance E
6 Performa For Application For Issuance of Consolidated TDS F

Certificate

7. HR Service Level Agreement G
8. Under taking for competence of workmen H
9. Business Associate Feedback Form I
10. Acceptance Form For Participation In Reverse Auction Event J
11. NEFT or RTGS payment request form K
12 Contractor Safety Management System L
13 Vendor Appraisal Form M
14 Manufacturers Authorization Form N



http://www.tpcentralodisha.com/

Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 2 of 104

ANNEXURE-A

PROFORMA FOR BID SECURITY BANK GUARANTEE
TP Central Odisha Distribution Limited

Bhubaneswar
WHEREAS, (Name of the Bidder) (hereinafter called “the
BIDDER”) has submitted his bid dated for the (Name of Contract)

(hereinafter called “the BID”).

KNOW ALL men by these presents we (Name  of the Bank)
of (Name of the Country) having
our registered office at (hereinafter called “the BANK) are bound
unto TP Central Odisha Company Limited (TPCODL) in the sum of
for which payment well and truly to be made to the TPCODL the
Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20
The CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma
of Bid

or

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank
Guarantee, in accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due
to it owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to
Bid or as extended by you at any time prior to this date, notice of which extension to the
Bank being hereby waived, and any demand in respect thereof should reach the Bank not
later than the above date.

DATE.................. SIGNATURE OF THE
BANK......cociiiiireaee
WITNESS.......coiiiireee SEAL.....cieiiiiiiiiiieiea,

(Signature, Name & Address)

(At least 2 witnesses)
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ANNEXURE-B
PROFORMA FOR ADVANCE PAYMENT BANK ARANTEE
(On Rs.100/- Stamp Paper)
Note:
(a) Format shall be followed in toto
(b) Claim period of six months must be kept up

(c) The guarantee to be accompanied by the covering letter from the bank confirming the
signature to the guarantee

TP Central Odisha Distribution Limited

Bhubaneswar
Advance Payment B.G.No..........ccccvvuvnnnnns
Contract NO....ocevvvvevennnnns dated...............
1. You have entered into a Contract
No with
M/s. (hereinafter referred to as “the

Vendor”) for the supply and delivery of

(hereinafter referred to as" the said Equipment”) for the price and on the terms and
conditions contained in the said contract.

2. In accordance with the terms of the said contract, you have agreed to make an advance

payment of Rs.
(Rupees only)  being %
( percent) of the total value of the contract on “the Vendor” furnishing you with

an irrevocable, unconditional and acceptable bank guarantee to be valid till the date of
receipt of “the said equipment” covered by your above mentioned contract. For this
purpose you have agreed to accept our guarantee.

3. In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any
case before the end of five working days from the date of the claim and without demur
and without reference to “the Vendor” such amount or amounts not exceeding the sum
of Rs. (Rupees only) being

% ( percent) of the total value of the contract on receipt of your intimating
that “the Vendor” has not fulfilled his contractual obligations. You shall be the sole
judge for such non-fulfillment and “the Vendor” shall have no right to question such
judgment.

4. You shall have the right to file / make your claim on us under the guarantee for a further
period of one months from the date of expiry.

5. This guarantee shall not be revoked without express consent and shall not be affected
by your granting time or any other indulgence to “the Vendor”, which shall include but



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 2 of 104

10.

not be limited to, postponement from time to time of the exercise the same in you or any
right which you may have against “the Vendor’ and to exercise the same in any
covenant contained or implied in the said contract or any other course or remedy or
security available to you, and our Bank shall not be released from its obligations under
this guarantee by your exercising any of your rights with reference to matters aforesaid
or any of them or by reasons of any other act or forbearance or other acts of omission
or commission on your part or any other indulgence shown by you or by any other
matter or thing whatsoever which under the law would, but for this provision have the
effect of relieving our bank from its obligation under this guarantee.

We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the
premises

This guarantee shall not be affected by any change in the constitution of our Bank or
“the Vendor” or for any other reason whatsoever.

Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect)

Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs.

(Rupees only) and the guarantee
will remain in force upto and including (Date) and shall be extended from
time to time for such period or period as may be desired by “the Vendor”.

Unless a demand or claim under this guarantee is received by us in writing within one
month from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 200

Witness

Bank’s rubber stamp

Banks full address

Designation of Signatory

Bank official number
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ANNEXURE- C

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)
(On Rs.100/- Stamp Paper)

Note:
(@) Format shall be followed in toto
(b) Claim period of one month must be kept up

(© The guarantee to be accompanied by the covering letter from the bank confirming the
signature to the guarantee

TP Central Odisha Distribution Limited

Bhubaneswar
CPcumEPBG No.......ccoiviiiiiiiiineeae
Order/Contract No..................... dated...............
1. You have entered into a Contract No with
M/s. (hereinafter referred to as

“the Vendor”) for the supply cum erection / civil work of
(hereinafter referred to as" the said
Equipment”) for the price and on the terms and conditions contained in the said contract.

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of
contract and to be valid till the end of Guarantee period plus one month towards
“Contract cum Equipment performance”. For this purpose you have agreed to accept the
guarantee.

3. In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any
case bhefore the end of five working days from the date of the claim and without demur
and without reference to “the Vendor” such amount or amounts not exceeding the sum of

Rs. (Rupees
only) being
% ( percent) of the total value of the contract on receipt of your

intimating that “the Vendor” has not fulfilled his contractual obligations. You shall be the
sole judge for such non-fulfilment and “the Vendor” shall have no right to question such
judgment.

4. You shall have the right to file / make your claim on us under the guarantee for a further
period of one month from the date of expiry.

5. This guarantee shall not be revoked without express consent and shall not be affected
by your granting time or any other indulgence to “the Vendor”, which shall include but not
be limited to, postponement from time to time of the exercise the same in you or any
right which you may have against “the Vendor” and to exercise the same in any covenant
contained or implied in the said contract or any other course or remedy or security
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available to you, and our Bank shall not be released from its obligations under this
guarantee by your exercising any of your rights with reference to matters aforesaid or
any of them or by reasons of any other act or forbearance or other acts of omission or
commission on your part or any other indulgence shown by you or by any other matter or
thing whatsoever which under the law would, but for this provision have the effect of
relieving our bank from its obligation under this guarantee.

6. We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the
premises

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the
branch outside Bhubaneswar)

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees
only and the guarantee will remain in force upto and including (Date) and
shall be extended from time to time for such period or period as may be desired by “the
Vendor”.

10. Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 200

Witness

Bank’s rubber stamp
1. Banks full address
Designation of Signatory
2. Bank official number
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ANNEXURE-D
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE
(On Company’s Letter head or with Company Seal)

(To be submitted by the Associate to TPCODL Accounts Department at the time of
receipt of full and final payment)

(Certificate No. CCP/002)

Name of the Project
Order/ Contract No.
Dated

Name of the Associate

Scheme No. / Job No.

We, M/s. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable
to us from TPCODL, in respect of our aforesaid Order No

dated including amendments, if any, issued by TPCODL to our entire
satisfaction and we further confirm that we have no claim whatsoever pending with TPCODL
under the said contract / W.O.

Notwithstanding any protest recorded by us in any correspondence, documents,
measurement books and / or final bills etc., we waive all our rights to lodge any claim or
protest in future under this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Dated Signature
Place Name
Designation

(Company Seal)
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ANNEXURE — E
PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES”
(To be submitted by the successful Bidder within seven days of award of work)
(Certificate No. CCP/001)
Name of the Project
Letter of Award / Contract No.
Dated
Name of the Associate
Scheme No. / Job No.

By this confirmation we,
(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed,
levied or hereinafter recovered by the Provident Fund Organization under the provisions of
the Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of
employees employed by us.

We well and truly bind ourselves and our heirs executors administrators and representatives
jointly severely and respectively for the above payment only to be paid to M/s. TPCODL.

AND WHEREAS we, (Associate)
is making compliance of the Employees Provident Fund and Miscellaneous Provisions Act
1952, have entered into the above written bond for the indemnity to M/s. TPCODL against all
losses from the acts or default of the said Associate in respect of compliance of the
Provident Fund Act.

Similarly we hereby confirm that we have complied with all statutory and local laws and
nothing is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues,
Electricity dues etc. We have entered into the above written bond for the indemnity to M/s.
TPCODL against all losses from the acts or default of the said Associate in respect of
compliance of the Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues,
Electricity dues etc.

NOW THE CONDITION, of the above written bond is as such that if the Associate during the
period of this contract commits any default or fails to make payment of Contributions in
respect of his employees to the Employees Provident Fund Organization, he shall indemnify
the Principal Employer M/s. TPCODL from all and every loss and damage caused to them
from any act, omissions or negligence of the said Associate in respect of compliances under
the Employees Provident Fund and Miscellaneous Provisions Act, 1952.

IN WITNESS to the above written bond we have here to set our hands, with our free
consent.

Dated Signature
Place Name

Designation (Company Seal)
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ANNEXURE-F

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS
CERTIFICATE

To be printed on the letterhead

To,

TP Central Odisha Distribution Limited,

Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY
Dear Sir,

| / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVII — B of the Income Tax Act, 1961.

For and on behalf of

Signature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE - G
ERVICE LEVEL AGREEMENT

(To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues)

1.0 The following shall be adhered to by the Business Associates during his / its

f)

association with TPCODL.:
Shall Abide by TPCODL Core Values:

Inteqrity — We must conduct our business fairly, with honesty and transparency. Everything
we do must stand the test of public scrutiny.

Understanding — We must be caring, show respect, compassion and humanity to our
colleagues and customers and always work for the benefit of the communities we serve.
Excellence — We must constantly strive to achieve the highest possible standards in our day
to day work and in the quality of services we provide.

Unity — We must work cohesively with our colleagues across the group and with our
customers and partners to build strong relationships based on tolerance, understanding and
mutual co-operation.

Responsibility — We must continue to be responsible and sensitive to the communities and
environments in which we work and always ensuring that what comes from the people; goes
back to the people many times over.

Aqility- We must work in a speedy and responsive manner and be proactive and innovative
in our approach.

2.0 The Business Associate / his manager / supervisor who is responsible for managing

3.0

b)
c)
d)

f)
9)

h)

4.0

the project site / performance contract etc. in TPCODL would also ensure adherence
of these values by his employees / persons deployed by him in connection with his
works undertaken in TPCODL.

TPCODL is a signatory to the United Nation Global Compact as an integral part of its
Governance principles / business. The Business Associates are required to:

Support and respect the protection of human rights and make sure that they are not
complicit in human right abuses.

Respect freedom of association and effective recognition of the right to collective
bargaining.

Not to resort to any form of forced and compulsory labour.

Shall ensure abolition of child labour in his area of work.

There is no discrimination in respect of employment and occupation in respect of his
employees.

Support precautionary approach to environmental challenges.

Promote greater environmental responsibility by himself and his employees in his areas of
work.

Deploy and defuse environmental friendly technologies while carrying out the works.

Work against corruptions in all its form including extortion and bribery by himself and his
employees.

The Business Associates are required to adhere to all applicable Labour Laws with
special reference to the following:



f)

9)

h)

)

K)

n)
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No person below the age of 18 years and no child labour will be engaged directly or
indirectly for executing the work connected with the business of TPCODL.

Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the
workers shall be made within the prescribed period of 7"/ 10" day of the following month.

Deduction / deposit / record keeping and all other requirements under Employees PF Act
1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be
adhered to.

Only statutorily authorized deductions (if any) shall be made in accordance with the
relevant statutes.

All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of
the workers engaged for TPCODL work. The work will be commenced only after completing
necessary formalities for obtaining Labour License (if applicable).

Necessary registers / records, filing of returns etc. shall be maintained for verification by
Statutory / TPCODL authorities.

Payment of wages shall be made only in presence of and with certification of authorized
representative of TPCODL or shall be made in the form of cheque / bank transfer to the
employee.

During the period of contract, the Business Associate will arrange for deployment of his
supervisor / manager for total supervision and control of the work and their manpower. All
the activities related to their manpower e.g. attendance, leave, wage disbursement etc. will
be done under the supervision & control of Business Associates, While adhering to the
prescribed standard / norms of production / productivity & quality. During execution of the
work, Business Associate shall engage only such qualified / skilled manpower as may be
envisaged / required for ensuring level of production / service into the contract / work order.

Clearances as follows shall be obtained from IR & Welfare Group:

i. Clearance for commencement (before start of the work).
. No Objection Certificate (after completion / before final settlement).
iii. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every month

The Business Associate shall indemnify TPCODL from any liabilities under applicable
Labour Statutes.

The Business Associate shall ensure safety and health of his employees and shall also
maintain hygienic working environment / condition in his area of work.

The Business Associate and his employee shall abide by Laws of Land and shall not
violate any applicable provisions.

The Business Associate appreciates with and acquiesces to the right of TPCODL as
principal employer to fulfil any of his legal obligations, if he fails to do so under applicable
labour laws and deduct the same from his running bills / final payments / enchasing security
deposit / Bank Guarantee as the case may be. If there is any further shortfall TPCODL has
the right to recover the same from the Business Associate.

The Business Associate ensures that person employed by him adhere to the moral and
legal conduct and shall not violate any standard conduct envisaged in the premise of
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TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc. The Business
Associate or his employees should refrain from corrupt practices, giving or taking bribe in
connection with any TPCODL business.

5.0 The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for

b)

d)

)
g)
h)

8.0

a)

adherence by all concerned. Corporate IR & Welfare Group will be the process owner
for implementation of the system with the help of concerned Engineer I/c or Officer
I/c.

Statutory Compliance being a professed value in TPCODL Code of Conduct, the concerned
Engineer / Officer in charges are requested to adhere to the provisions and advise
respective Business Associates in their domain to comply in letter and spirit.

Immediately after issuance of letter of intent, the authorized representative of the Business
Associate will report to Corporate IR & Welfare group for completion of statutory
requirements.

Normally, the work will be started only after ‘Clearance for Commencement of Work (CCW)
is issued by IR & W group to the Business associate. However in exceptional exigencies in
engineer I/c / Officer I/c may direct the Business Associate to start the work and inform IR &
W group about the same. Statutory requirements in this case may be completed parallely.

First monthly bill will be released only after producing CCW to the finance department.
Similarly closure of work and final settlement will be affected after issuance of no objection
certificate from IR & W group.

Requirements for ‘Clearance for Commencement of Work’ (CCW):

Submission of filled up Form ‘A’ for database (Annexure-1).

Copy of PF Code allocation letter.

Copy of ESI Code allocation letter.

Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20
workers during the period of contract).

Submission of duly filled up Form VI A (Notice of Commencement).

Copy of insurance cover note under WC Act 1923 (if applicable).

Copy of Contract Agreement.

Copy of indemnity bond (if applicable).

Affidavit with regard to payment of wages through cheque / bank transfer only.

Requirements during execution of work:

Copy of receipt of application for license / license (if applicable).

Copy of PF Challan (latest by 26" day of every Month).

Copy of ESI Challan (latest by 26" day of every Month).

Copy of Wage disbursement sheet / Bank statement.

Filing / Maintenance of all statutory registers / reports / returns for inspection by Statutory/
TPCODL authorities.

Certification of wage disbursement by authorized representative of TPCODL.

Copy of ‘Labour Welfare Fund’ deposit certificate / Challan.

Insuring safe working practices at the work place.

Regquirements for ‘No Objection Certificate’ (N for closure of work:

Submission of duly filled up Form VI A (Notice of Completion).
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5)
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Copy of Half yearly / Annual return for ESI / PF / CL(R&A).

Consolidated copy of wage sheet of last month indicating full & final settlement of all dues
like retrenchment benefit, bonus, leave encashment etc. Copy of individual declaration by
employees in Form X regarding termination of employment.

Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the
concerned workers.

In case any of the above are deviated / not complied with the Letter of Award/Order
shall be liable to be withdrawn / cancelled.

Enclosure:
Form A
Form X
Form Xl
Form VI A
Form XXIV
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FORM (A)
[To be submitted by the Business Associate to the Principal Employer within a week from LoA
issuance]

A, Details of the Agency

1. Name of Agency
2. Nature of work

3. Local Address with Ph.No.
(With Father’'s name)

4. Permanent Address (Full)

5. PF code no. & Place

6. ESI Code no. & Place

7. Name and address of

Sub-contractor (if any)

B. Details of Work

8. Name of work (as specified in LOI/LOA)
9. LOI/LOA Nos. & Dates

10. Period of contract (Specify Dates)
[Including Extension period, if any]
11. Work Area [Department / Location]
12. Name / Cell no. of Officer I/c
13. Maximum No. of workers and staff to be engaged on any day during the year.

»  Supervisory Staff
» Workers
14. Do you have any other contractin TPCODL Yes/No

If yes, furnish details:
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15. Details of Workmen’s compensation Policy, if applicable

Name of Insurance Company

............................................. Policy No

Period of coverage: From

Page 2 of 104

.................................... Number of persons

If no, | hereby undertake the liability arising out of Workmen’s Compensation Act and Rules made

there under.

C. Details of workers to be engaged

No. of Workers

S. No.

Unskilled*

Semi-skilled*

Skilled*

Clerical / Supervisory

* Number to be indicated

I/We shall fulfill all obligations arising from and under all relevant law in force from time to time. I/We
undertake to keep the TPCODL indemnified against any loss or liability arising out of failure of my /

our abiding the relevant laws.

The name of my / our representatives is
TPCODL Premises on my behalf.

Date:

to enter the

(Signature of the Business Associate

or his Authorized Representative)

This Business Associate is / will be engaged in TPCODL.

(Signature and seal of

Officer l/c of the Work)
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Form X

Undertaking

I hereby undertake that all the dues in

respect of my employment with M/s for the period of

to have been settled and

final payments including retrenchment benefit have been made to me in full.

Date:
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Form Xl

Undertaking

With reference to the contract job awarded by M/s TP Central Odisha Company Limited to

M/s vide  work
order No. dated

I on behalf of

M/s hereby undertake:

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract,
payable as per the provisions of relevant statute pertaining to
I. wages/ salary
i. PF & ESI, Bhubaneswar Labour Fund
ii.  All other statutory obligation

has been paid /settled in full and no amount/ compliance is due/ pending.

2. That in case any dispute / claim is raised by the concerned workers i.r.0. any dues / payments,

M/s will settle the same on it's own and such

liability will be borne by M/s

3. That M/s hereby indemnify M/s TPCODL
from any future liability i.r.0. any statutory obligation in respect of said contract.

Date:

( )

Authorized Signatory

For M/s
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Notice for mmencement mpletion of contract work

I/IWe, Sh. /| Mls

(Name

and Address of the Contractor) hereby

intimate that the contract work

(name of work) in establishment

of the (name and address of the
Principal Employer) for which License
No. dated ha

S been issued to me/us by the Licensing Officer

(name of the

Headquarters), has been commenced /

date / on date.

completed with  effect from

Signature of Contractor

The Inspector

With Office Seal
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FORM XXIV
[See Rule 82(1)]

Return to be sent by the Contractor to the licensing Officer (in duplicate)
Half -Yearly Ending
Name and address of the Contractor
Name and address of the Establishment
Name and address of the Principal Employer

Duration of Contract: From to

o > w N e

No. of days during the half year on which
(a) the establishment of the principal employer had worked
(b) the contractor’s establishment had worked

6. Maximum No. of contract labour employed on any day during the half —year:

Men Women Children Total

7. (1) Daily hours of work and spread over
(i) (a) whether weekly holiday observed and on what day
(b) if so, whether it was paid for
(iii) No. of man — hours of overtime worked

8. No. of man days worked by

Men Women Children Total

9. Amount of wages paid

Men Women Children Total

10. Amount of deductions from wages, if any

Men Women Children Total

Whether the following have been provided —

(i) Canteen

(i) Rest rooms
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(iii) Drinking water

(iv) Créches

(v) First Aid

Signature of contractor

Place

Date
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ANNEXURE — H

UNDERTAKING FOR COMPETENCE OF WORKMEN

Name of Associate
Tender No.

Item

With reference to the tender mentioned above, I/We ,

hereby  undertake that the workmen/  employee(s) engaged by M/s

for the job against said tender shall be competent in all

respect, commensurate to the nature of job.

Date:

Authorized Signatory

For M/s

Seal
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ANNEXURE-|

BUSINESS A IATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we
solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes
to complete this survey. We assure you that your feedback shall be kept confidential.
Please send the duly filled feedback form in the "TPCODL addressed - attached envelop"

You are associated with us as
O OEMs O Service Contractor [ Material Suppliers O Material & Manpower
Supplier

You are associated with us for
O Lessthan 1 year [ More than 1 year but less than 3years [ More than 3 years

Your office is located at
0 Bhubaneswar / NCR [ Within 200 kms from Bhubaneswar O More than 200 kms
from Bhubaneswar

Your nearly turnover with TPCODL
O Less than 25 Lacs 1 25 Lacs to 1 Crore O More than 1 Cr.

Additional information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your participation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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ECTION - A

(Please v mark in the relevant box and give your remarks / suggestions / information for our
improvement.).

1 2 3 4 5
(5}
q-) +— +— +— q')
S S 5| 55| .5| £5| ¢ Remarks/
No. < | 2 E| SE| € 2 Suggestion
— c o
2| 2g|l =gl gE| 2
8| 9< < <|
1 You receive all relevant queries /

tenders from us in timely manner.

We provide you enough lead time
2 to respond to our queries /
tenders.

We provide you adequate support
(drawings, documents,

3 clarifications, briefing etc.) to
enable you meet our
requirements.

All following elements of our
4 contract / purchase order are
rational :

4.1 | Scope of Work

4.2 | Delivery / Execution Schedule

4.3 | Payment Terms

4.4 | Liquidated Damages

4.5 | Performance Guarantee

Our purchase orders / contracts
5 are simple, specific & easy to
understand

TPCODL demonstrate
willingness to be flexible in

6 administration of Contract /
Purchase Order
7 We provide timely responses /

clarifications to your queries

TPCODL representative you
interact / coordinate with is
8 adequately empowered to
support you in meeting
contractual obligations

TPCODL provide you all
necessary infrastructure support
for timely and quality completion
of work (including AMC)

TPCODL Engineer-in-Charge
10 | timely certifies the jobs executed/
material supplied
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1 2 3 4 5
(5}
O — — — Q

S. = | E= c| £¢ o Remarks/

() = 0 () q

No. RIS < | 2| sg| >g| 2 Suggestion
= co| Lol 4o -
Z g qs)’ = qs,)’ o qs)’ =
g | < 2 22 2

TPCODL Engineer-in-Charge
11 efficiently supervises the job

execution for timely completion of
job

BIRD (Bill Inward Receipt Desk)
12 | initiative has improved payment
disbursement process

Our approach for Inspection and
13 | Quality Assurance effective to
expedite project completion?

TPCODL never defaults on

14
contractual terms
In TPCODL Contracts closure is
15 o . .
done within set time limit
Our material receiving procedures
are well defined and efficiently
16
deployed to reduce mutual
inconvenience
Bank Guarantees are released in
17 -
time bound manner
18 Our processes related to payment

/ account settlement are effective.

19 | You get payments on time

TPCODL Employees follow

20 Ethical behaviour
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SECTION -B
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum)
SN Parameters 1| 2 3 4 5 Remarks/
Suggestion

How do you rate courtesy/
empathy/ attitude level and

1 warmth of TPCODL employees
you interact with from following
team?

1.1 | Project Engineering

1.2 | District / Zones

1.3 | Projects/HOG (TS &P)

1.4 | Inspection & Quality Assurance

1.5 | Stores

1.6 | Metering & Billing

1.7 | Accounts / Finance

1.8 | Administration

1.9 | IT & Automation

How would you rate TPCODL in
comparison to your other clients
2 in terms of fairness of
treatment and transparency
with its Business Associates?

How would you rate TPCODL in
comparison to your other clients
in terms of processes and
systems to manage
partnership with its Business
Associates

How would you rate TPCODL in
comparison to your other clients
4 in terms of building long term &
mutually relationship with its
Business Associates
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SECTION-C

Please V mark in the relevant box and give your remarks / suggestions / information for our
improvement.

SNo

Parameters

Remarks/
Suggestion

Certainly NO
Probably NO
Certainly YES

Probably YES

Based on your experience with
TPCODL, would you like to continue
your relationship with TPCODL?

If someone asks you about TPCODL,

would you talk “positively” about
TPCODL?

Would you refer TPCODL name to
others in your community, fraternity and
society as a professional & dynamic
organization?

SECTION - D

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly

represents vour overall satisfaction with us

lease tick appropriate box) -
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ECTION—E

Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses,
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian
and International Organizations, which you recommend TPCODL to adopt. Please give your
valuable salient recommendations.

Please spare your thoughts for TPCODL’s improvement in particular areas of major
concerns for you. We also welcome your suggestions to adopt any best practices, altitudes
that you have observed / experienced elsewhere in Indian/ International organization.

Recommendation Elease tick () your top 5 expectations out of the following 10 points
listed below -
(Please list down
improvement you ,
expect from Timely payment
TPCODL)
1 Flexibility in Contracts/PO
Clarity in PO,s & Contracts
2 Timely response to quarries
Timely certification of works executed
3 Clarity in Specs,drawings,other docs etc
Adequate information provided on website
for tender notification, parties qualified etc.
4 Timely receipt of material at site for
execution
Performance Guarantee/EMD released in
time
5 Inspection & quality assurance support for
timely job completion

We thank you for your time and courtesy!!
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ANNEXURE-J
ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use
the reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the
bidders who are found as technically qualified based on the tender requirements shall be eligible to
participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in
the bid event:

1.

10.
11.
12.

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability of
the entire infrastructure as required at their end to participate in the auction event. Inability to bid
due to telephone line glitch, internet response issues, software or hardware hangs, power failure
or any other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent
competitive bidding. In case an auction event is restarted, the best bid as already available in the
system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline
price bids received from a bidder in lieu of non-participation in the auction event shall be outrightly
rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable
taxes, duties and levies and shall be FOR at TPCODL site.

The prices submitted by a bidder during the auction event shall be binding on the bidder.
No requests for time extension of the auction event shall be considered by TPCODL.

The original price bids of the bidders shall be reduced on pro-rata basis against each line item
based on the final all inclusive prices offered during conclusion of the auction event for arriving at
Contract amount.

Signature & Seal of the Bidder



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 52 of 104

ANNEXURE-K
To,
DGM (Finance)

The TP Central Odisha Distribution Limited
Bhubaneswar

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time
Gross Settlement System (RTGS)

Dear Sir,

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank
Account as per the details given below:-

Vendor Code
Title of Account in the Bank

Account Type

(Please mention here whether account is
Savings/Current/Cash Credit)

Bank Account Number

Name & Address of Bank

Bank Contact Person’s Names

Bank Tele Numbers with STD Code

Bank Branch MICR Code

(Please enclose a Xerox a copy of a cheque.
This cheque should not be a payable at par
cheque)

Bank Branch IFSC Code

(You can obtain this from branch where you
have your account)

Email Address of accounts person (to
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send payment information)
Name of the Authorized Signatory

Contact Person’s Name

Official Correspondence Address

We confirm that we will bear the charges, if any, levied by our bank for the credit of
NEFT/RTGS amounts in our account. Any change in above furnished information shall be
informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any
loss incurred due to wrong furnishing of above information.

Thanking you,

For

(Authorized Signatory)

(Signature with Rubber Stamp)

Certification from Bank:

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm
that the account number (specify Bank a/c no.) of (Please mention here name of the account
holder), the signature of the authorized signatory and the MICR and IFSC Code of our

branch mentioned above are correct.

This also is certified that the above information is correct as per Bank record

(Manager’s/ Officers Signature under Bank Stamp)
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ANNEXURE-L
CONTRACTOR SAFETY MANAGEMENT SYSTEM

1. OBJECTIVE

The objective of the Contractor Safety Management System is to lay down clear
guidelines for all Business Associates (including their associates, staff and agents) which
would facilitate them to observe all statutory rules and regulations, comply with
applicable standards of Central Electricity Authority (Measures relating to safety and
electric supply) Regulations, 2010 & (safety requirements for construction, operation and
maintenance of electrical plants and electric lines) Regulations,2011, TPCODL Safety
Manual and Guidelines and thus, ensure creation of safe working environment for all
stakeholders of our network.

SCOPE
All contracts (minor and major) will be subject to the provisions of this document.
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor

Contracts”.

Major Contracts: Contracts which satisfy any two or more criteria listed under the head
“Major Contracts”

Criteria Minor Contracts Major Contracts
Value of Contract < Rs. 1500000/- (less than | >=Rs. 1500000/-
Rs. Fifteen Lac) (Equal or more than

Rs. Fifteen Lac)

Period Period less than 1 year Any period

Working on energized
electrical equipment No Yes

Working on height (above
1.8 Mtrs from ground) No Yes

Work involving construction
activity No Yes

Working with hazardous
goods or chemicals No Yes

Work involving danger to
general public No Yes

Note: Exceptions for major and minor contract are — in house software development,
supply of material or equipment but no direct or indirect installation of the same
material, administration contracts (courier, water supply, printing, security, transport,
etc.), minor civil work like plastering at ground level or flooring, etc. The facility
management (housekeeping) contract will always be treated as a minor contract.
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3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE

COMMENCEMENT OF CONTRACT

3.1 Business Associate is required to fill the Safety Management System Questionnaire
as per annexure 1 and submit along with the vendor registration process / bid /
tender document. The filled questionnaire will be scrutinized by Engineer In-charge /
indenting group and recommend suitability of the BA with respect to safety
requirements. The fulfilment of statutory requirements for vendor registration
pertaining to labour laws etc. shall be done by BA Cell on being referred to it.

3.2 Business Associate is required to take suitable risk control measures mentioned
against the identified Hazards and Risk document provided for all contracts as per
annexure 2. The primary objective of this is to evaluate the understanding of the BA
towards risk mitigation and employment of safe work procedures. BA is required to
conduct the Hazard identification and Risk Assessment study as per the procedure
and deploy more or other measures if deemed necessary.

3.3 Business Associate shall comply with Statutory Requirements related to Safety
and Occupational Health and submit the “Safety Undertaking” as per annexure 4.

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY
BUSINESS ASSOCIATES

The requirements of the contractor safety management system applicable to the minor or
major contracts related to various groups are as following —

4.1 Maintenance of Distribution Network — Annexure 3.1

4.2 Distribution Projects — Annexure 3.2

4.3 EHV Projects — Annexure 3.3

4.4 Maintenance of Sub transmission network — Annexure 3.4

4.5 Civil / Generation Projects — Annexure 3.5

4.6 Meter Management Group (MMG), Revenue Recovery Group (RRG),
Energy Auditing Group, AMI, MRG, etc. — Annex3.6

4.7 Maintenance and Operation of Street Light. — Annexure 3.7

1. Please note that hydra cranes used by any dept should be ACE Model No. FX 150 ACE
SX 150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra
cranes like ACE 14XW or ACE 12 XW, etc are prohibited.

(Details as per Annexure attached)

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the
Work Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety
Supervisor as detailed in this document.

The Business Associate (BA) having major contract will appointing Safety supervisor,
engineer / manager for the TPCODL work. The BA shall make all necessary arrangements
for getting their workforce safety trained and competency checked from the concerned
official of TPCODL before deployment in the field. BA Cell shall recommend the suitability
after competency checked by Engineer In-charge and SAFETY group (or his representative)
of TPCODL. After getting the clearance from concerned official, BA cell and receiving
temporary I-card issued by TPCODL, Business Associate shall commence the working.

Safety Representative of Business Associates will formally become the nodal point for safety
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any
of the safety representatives appointed for TPCODL work site. BA needs to ensure
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that Safety representative is available at all points of time; failing which the work
being carried out in the interim (period when Safety representative is not available)
shall be treated as working under improper supervision and due penal provisions
shall be initiated against the BA. BA will be required to provide all applicable infrastructure
and power to ensure smooth working of the safety representative to maintain a sound safety
management system. In all contracts safety representative will not be assigned any
other activity at site apart from the works related to safety management. The duties
are detailed in clause 5.5 of this document. TPCODL will be auditing the facilities
provided to the BA's safety team time to time.

The Safety Representative of the BA shall be required to meet and follow the instructions of
the Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for
providing the MIS and/or any other relevant information, as and when desired, within the
stipulated time frame as per the requirements of TPCODL. Any non-conformance to safety
will lead to the negative marking or issue of safety violation challan/ tokens which shall affect
the monthly evaluation and performance of BA.

All contracts where BA has to depute vehicle for their staff and equipment to move from one
location to other, the BA shall ensure that vehicle complies all required statutory clearances
and requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy
and are in good & safe state of working.

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE
PERSONNEL

Qualification and experience required for the safety and site personnel are as following:

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be
ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years
for Diploma holder. Having formal experience of the safety systems will be an added
advantage

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at
least Diploma (relevant branch) and he has working experience on electrical system of at
least 3 yrs. Having the formal experience of the safety systems will be an added
advantage.

5.3 Safety Manager: The educational qualification of safety manager should be graduate
engineer with working experience on electrical system / network of at least 3 yrs. OR
Diploma in Industrial Safety with working experience of 05 years including at least 02
years on electrical network.

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases,
BA shall assign the duties of Safety Representative to the Work Supervisor. Work
Supervisor will deliver required duties of Safety Representative (as per clause 5.5) in
addition to other duties without diluting the importance of safety.

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the
BA shall employ only qualified and skilled persons and shall comply the provisions of
section 19 & 29 of Central Electricity Authority (Measures relating to safety and electric
supply) Regulations, 2010. Persons holding valid approvals only by any Government
approved agency or a competency assessment panel or a team set up by TPCODL
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shall be allowed to perform the High Risk / High Hazard activities (refer page 1). The
skill / qualification required for the electrician and electrical supervisor are given in
annexure 5. The contracts related to maintenance of Distribution Network, Distribution
Projects, EHV Projects, maintenance of Sub-Transmission Network, MMG & EAG,
maintenance and operation of street lights, shall preferably have at least 20 per cent of
ITI qualified electricians in the first year of the contract. This figure shall preferably be
incremented by 15 per cent every subsequent year.

Note: For the competency assessment may please refer the work instructions. An employee
shall have to necessarily undergo the competency assessment check once in every eighteen
months.

5.5 Requirements from the Safety Representative(s) of the Business Associate:

5.6

5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training
to all new employees joining the BA will be conducted by the BA as per Safety
training modules of TPCODL.

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.

5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE)

5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the
10% buffer stock of standard PPEs.

5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as
mentioned in TPCODL Safety standard and O & M and concerned function’s
manual.

5.5.6 Safety inspections / audits as per the process of TPCODL

5.5.7 Working in close coordination SAFETY Group of TPCODL.

5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to
Engineer In-Charge and SAFETY Group of TPCODL immediately after its
occurrence.

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed
HIRA as per the annexure 2. Also deployment of JSA based checklist shall be
ensured.

5.5.10 Ensuring compliance with safety and other laws as may be applicable and
providing for safety assurance.

Training and Syllabus: The BA shall not deploy any person at work place / site or

send newly recruited personnel directly to concerned official for competency

assessment without Safety Induction Training.

5.6.1 All new BA employees have to necessarily undergo one and half days Safety
training and Competency assessment at training centre of BA cell. This training will be
conducted once in a week. After the completion of Safety training & Competency
assessment I-card will be issued to all competent BA employees

5.6.2 BA is expected to initially train and judge the capability of the workman at his
own end before further recommending the workmen for Competency assessment. If
any BA workman sent for competency assessment. In case any BA workman fails in
the Competency test at concerned official, it will be deemed that BA has not imparted
sufficient training at his end and actual cost of training ¥ 7500/ BA employee/ failed
attempt will be recovered.

5.6.3 The workers who have imparted Safety Training and issued I|-Cards of
TPCODL, are not deployed at TPCODL worksites/ voluntarily left the job by workers/
used somewhere else other than TPCODL by the BA, in that case Management
reserves the rights to intervene and recover the actual cost of training i.e. ¥ 7500/BA
employee. (Exempted for attrition rate of BA workers less than or equal to 10% of total
workforce deployed at TPCODL)
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5.7 Itis desired that Safety representative of the BA to impart the general safety training to
each employee of duration 2 hrs per month. The training will be organized at BA level
and the record to be sent to engineer in-charge and SAFETY group of TPCODL every
month. Please refer schedule and syllabus in annexure 6.

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall
commence the project or any work only when the required PPE are made available to the
team of employees involved in the work. Each PPE of BA shall be checked / inspected by
the safety representative / supervisor at zone before the work start or as prescribed in the
list. Safety representative shall regularly check the healthiness of each PPE allocated to
lineman. Suitable record shall be maintained at zone. Defective PPE shall be immediately
replaced or within 24 hours by the BA. In no case linemen or any other official of BA may be
allowed to work with defective PPE. It is preferred that BA ensures minimum stock of each
PPE at zone for immediate replacement with defective one. The PPE shall be IS/ BS / CE
marked and exactly as per the standard or specification mentioned in the annexure 7.
Working without PPE / non-standard PPE shall be treated as safety violation and penalty as
stated in section 6.0 of this document. If TPCODL finds that BA has not provided the
adequate / appropriate PPE to their staff, TPCODL reserves the rights to stop the work and
call the BA to provide appropriate PPEs at the risk. If the BA fails to provide the required
PPEs at the risk then the same shall be provided by TPCODL at the actual cost of the PPE.
The amount shall be charged to BA and same shall be first recovered from the current bill of
BA or any future payment to be made to BA. In the event of any balance amount still left for
recovery, the same shall be adjusted against retention amount or by invoking bank
guarantee submitted by BA.

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection /
audit conducted by his technical team comprising of safety representative as per the
annexure 8. The safety representative will be required to conduct the HIRA (Hazard
Identification and Risk Assessment) as per annexure 2 of the process and work
undertaken at least two times in a year or every time if a new process / activity /
machine is introduced or whenever an accident take place. The risk identified to be
addressed suitably with —

¢ Engineering Control
¢ Management Control, and
e Personal Protective Equipment.

The safety representative of BA shall inform and educate for the identified risk
and hazard control methods to employees, supervisor and engineer as well as
the engineer in-charge and SAFETY group of TPCODL.

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety
all through the contract duration. Safety shall always be of paramount importance
during the contract period. Safety performance will be monitored on yearly basis
throughout the period and no relaxation will be given for bad performance. BA with
good track record and excellent performance will be rewarded suitably as per clause
6.0 of this document. The BA has to provide monthly “Performance Report — Safety”
to engineer in-charge and SAFETY group TPCODL this shall be part of monthly bill
along with training details. Performa of the report is enclosed as annexure 9.

5.10 Pre — Employment Medical Check-up and Fitness of employees engaged for the
critical works: The BA shall submit the health fithess certificate for all those workers
involved in climbing the pole or working at height for following diseases:

5.10.2 Epilepsy
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5.10.3 Colour blindness
5.10.4 Deafness
5.10.5 Vertigo & height phobia

Every year BA will give an undertaking stating that all the employees are fit to work and have
not developed aforesaid diseases. The Record of such medical check-ups shall be
submitted to BA Cell before issue of temporary identity card. The records shall be
maintained at BA Cell. All such medical check-ups shall be repeated once in a year for all
workers involved in climbing the pole or working on electrical network.

6. REWARD AND PUNITIVE MEASURES

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive
measures shall be made. Each unsafe act or violation of the safety guidelines as described
in the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the
measures identified are following:

6.1.1 Working without PPE/ Safety Gadgets

6.1.2 Working without proper tools and tackles, barricading, Poor condition of
Crane / Hydra [/ Vehicle, using without certification / Licence,
Incompetent driver/ Helper

6.1.3 Working without creation of effective safety zone

6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without
competency

6.1.5 Working without adherence to PTW process or authorization/ not
adherence to SOPs / W.I. of TPCODL.

6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking
proper fall protection measures/ Poor condition of Ladder

6.2 Measures of Reward and Punitive Measures

The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will
conduct the surprise audits of the work / project and if any non-conformance is found
the same will be booked and entered in the format “Safety Violation Record”
annexure 10. The flow of the information is given below:

Safety Violation Escalation & Monitoring process

Action Responsibility

Safety Violation form has been filled and counter foil sent to | Engineer In-charge/ NSO /
SAFETY team for information. The main form is to be given | SC / SAFETY Group /CSI/
to BA supervisor / Engineer in-charge. (Automatically ASO/ Any authorised
generated if Site audit done through Mobile App.) TPCODL official.

!

Entry of the violation in the master record and sending the | SAFETY Group
information to concerned Manager, HoG, HoD, Head and
Chief (O &S). (Automatically generated if Site audit done
through Mobile App.).

!

Forwarding the information Centralized Account Payable | Engineer In-charge
(CAPS) for amount deduction from the current bill of the BA,
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if any.

!

HoG (Safety — Il) & HoG (Safety & Quality — Commercial)
and CAPS to generate the MIS of the violations and the
amount deducted.

SAFETY Group

!

The pool of the amount generated after the deduction to be
utilized in safety welfare of BA employees.

SAFETY

S) ICEO&MD

Group
approval of CFO/Chief (O &

with

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the
violation. If the same violation is repeated it may escalate into a higher penalty. If a particular
Business Associate employee violates safety norms three times, he shall not be allowed to
work in TPCODL for a period of one year from the date of the 3™ violation.

6.3 Safety Violation Escalation Matrix

6.3.1

Subsequent
Violations

Will attract the
same penality
as applicable in
the 4th
violation.

Contract

Consequence of Safety Violation Observed Violati
(Not related to Incident/ Accident) tolation
S.No. Safety Violation 1st 2nd 3rd ath

1 Working without PPE (Helmet/Gloves/Safety A B D

Harness/ Safety Shoes etc.)
2 Improper Working at Height A B D
3 Working without proper tools and tackles A B D
a Poor condition of Crane/Hydra/ A B D

Vehicle/Incompetent driver/ Helper
5 Violation of SOP/ WI B D
6 Working without adherence to PTW process or D

authorization/ Safety Zone

Legend Action to be taken Responsibility Penality Amount (in Rs.)

A Warning letter Engineer Incharge Nil
B Levy of Penalty Engineer Incharge 2,000

‘ Memo to BA & Levy of Penalty Head of Group 4,000

Memo to BA & Levy of Penalty Head of Department 10,000

M BA, L f P I i i f

emo to , Levy of Penalty and termination o Head of Department 1,00,000

The number of
violations are to
be calculated
cumulatively
over the
contract period
and not on
monthly basis.

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

Consequence of Safety Violation Observed
(Not related to Incident/ Accident)

Violation

. " Subsequent
S.No Safety Violation 1st 2nd 3rd 4th Violations
1 Working without PPE (Helmet/Gloves/Safety B D D
Harness/ Safety Shoes etc.) Will attract the
same penality
2 Improper Working at Height B D D as applicable in
the 4th
violation.
3 Working without proper tools and tackles A B D
a Poor condition of Crane/Hydra/ B D
Vehicle/Incompetent driver/ Helper
5 Violation of SOP/ WI D
& Working without adherence to PTW process or D
authorization/ Safety Zone
Legend Action to be taken Responsibility Penality Amount (in Rs.) |The humber of
A Levy of Penalty Engineer Incharge 5,000 violations are to
- be calculated
B Memo to BA & Levy of Penalty Engineer Incharge 10,000 N
cumulatively
Memo to BA & Levy of Penalty Head of Group 25,000 over the
Memo to BA & Levy of Penalty Head of Department 50,000 contract period
Memo to BA, Le of Penalty and termination of and not on
» Levy Y ! ! Head of Department 1,00,000 monthly basis.

Contract

Figure 6.3 (1b)-Penality Matrix for Safet

v violation (Applicable for

Major Contracts)
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Once the BA reaches the “BLACK” (color — “5”) category, i.e. highest level of safety violation,
“Termination” notice to BA will be issued from the office of the Head of Department
(equivalent to Addl GM/ GM/ Sr. GM level) and further, if required, continuation / extension of
contract will only be initiated by Functional Head of the department (equivalent to Sr. GM /
VP level) and approved by CEO & MD. Till the extension, the contract will remain
suspended.

TPCODL encourages the reportage of the safety violation during the contract work by BA.
Any TPCODL employee can register a safety violation against the BA in the “Safety Violation
Form” annexure 10. Initially the observer has to fill the form and handover the counterfoil
(lower portion) of the document to the supervisor of the BA, inform the site engineer of
TPCODL and send the top portion of the Safety Violation Form to SAFETY group for the
further necessary action against the BA. The cumulative nos. of Safety Violations

Safety violations resulting in incident / accident will be treated as per gravity of the injury /
fatality and its impact as well as type i.e. minor or Major. Consequences of incident /
accident are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case
of any accident, findings and recommendations of Accident Enquiry Committee will be final
and binding and will supersede the arbitration clause of GCC.

Consequence Of an Incident / Accident

(In case of MAJOR contract) Incident / Accident

palinbay
uonoy

Sl. No Type of the injury 1st 2nd 3rd 4th

F

1 Slight injury (First Aid Case
9 jury ( ) (Strengthening of process through continuous improvement in the w ork procedure)

Minor injury (No or Hospitalization less then
48 Hrs)

E

sainseaw
uoNINpPal YS axeL

Major injury (Bone injury or burn or

3 R |
Hospitalization more then 48 Hrs)

4 Single fatality g

@

5 Multiple fatalities (Two or more fatalities g

during one event) @
Legend |Action to be taken Responsibility Penalty (in Rs.)

F Memo to BA and levy of penalty Engineer Incharge 5,000/-

Memo to BA and levy of penalty Head of Group 20,000/- The number of

violations are to be
Memo to BA and levy of penalty Head of Group 50,000/- calculated

cumulatively over the
Memo to BA and levy of penalty Head of Department 2,00,000/- contract period and

not on monthly basis.

Memo to BA and levy of penalty Head of Department 5,00,000/-.

Memo to BA, levy of penalty, termination of

o Functional Head 10,00,000/-
contract and black listing of BA

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3)
where worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/- will be
deducted from the current bill produced for the payment. This penalty will be similar for first two
incidents. However, it will increment to next higher category i.e. Rs. 50,000/- on subsequent incidents
as per the above matrix)
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Consequence Of an Incident / Accident

(In case of MINOR contract) Incident / Accident

paiinbay
uonay

Sl. No Type of the injury 1st 2nd 3rd 4th

L

(Strengthening of process through continuous improvement in the w ork procedure)

1 Slight injury (First Aid Case)

Minor injury (No or Hospitalization less then
48 Hrs)

L

2

sainseaul
uonINPaINSH axel

Major injury (Bone injury or burn or

R (@]
3 Hospitalization more then 48 Hrs)
4 Single fatality E
@
5 Multiple fatalities (Two or more fatalities =
during one event) @®
Legend Action to be taken Responsibility Penalty (in Rs.)
L Memo to BA and levy of penalty Engineer Incharge 5,000/~
Memo to BA and levy of penalty Engineer Incharge 10,000/~ The number of
violations are to be
Memo to BA and levy of penalty Head of Group 25,000/~ calculated
cumulatively over the
o Memo to BA and levy of penalty Head of Department 1,00,000/- contract period and
not on monthly basis.
Memo to BA and levy of penalty Head of Department 3,00,000/-.
Memo to BA, levy of penalty, termination of .
Functional Head -
contract and black listing of the BA 5.00,000/

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3)
where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be
charged from the current bill produced for the payment. This penalty will be similar for first two
incidents. However, it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents
as per the above matrix.)

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of
6.3(3), the concerned BA may be debarred from extension of contract or participate in new
contract. In such event the approval of Chief (O & S) will be necessary for extension or
award of new contract to concerned BA.

6.3.2 COMPENSATION FOR BA PERSONNEL

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as
per the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as
applicable. Also, the BA will be required to take adequate measures for compensating the
victim(s) or his/her/their kin as follows:

|. For Death or Permanent / Total Disablement

The BA shall take an insurance coverage of at least Rs. 10 lakhs for each engaged
employee, to cover any incidence of Death or Permanent / Total Disablement
(Permanent/Total Disability shall be considered as defined under Employees’ Compensation
Act, 1923). In the event of any such unfortunate incident, the BA would ensure that adequate
compensation is paid immediately to the family of the victim(s) from his own resources. This
compensation shall be covered under the insurance policy subscribed by the BA mentioned
earlier and the arrangement should be such that it would get reimbursed to the BA by the
insurance agency subsequently.
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Il. Eor Permanent Partjal Di lement and Temporary Total Di lement

The compensation in this case will be as per provisions of the Employees’ Compensation
Act, 1923 or Employees’ State Insurance Act, 1948, as applicable.

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit
documentary evidence of the policy to the BA Cell before commencement of work. The BA
shall ensure that the Insurance policy is active at all times and all employees are covered in
all respects till the conclusion of contract period or till working with TPCODL. The BA shall
submit a copy of the policy after periodic renewals to the BA Cell.

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not
covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10
lakhs from his own resources.

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on
duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory
provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made
available to the employees’ nominee(s) as per the stipulated timelines.

6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed
that BA complying with Contractors Safety Management, Safety Manual and Safety process
will be rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any
case major accident is reported during an assessment period BA will not be eligible for this
reward scheme. Assessment of contracts will be once in year. Generally the assessment
cycle is calendar year and guidelines will be declared time to time.

Abbreviations Used in the Document

TPCODL TP Central Odisha Distribution Limited

BA Business Associate

HIRA Hazard Identification & Risk Assessment

JSA Job Safety Analysis

EHV Extra High Voltage

SAFETY Safety, Occupation Health, Environment & Disaster
Management

MMG Meter Management Group

EAG Energy Audit Group

PPE Personal Protective Equipment

SOP Standard Operating Procedures

Csl/sl Circle Safety In-charge / Safety In-charge

ASO Area Safety Officer

NSO Nodal Safety Officer

SC Safety Coordinator

HoG / HoD Head of Group / Head of Department

AGM/GM /[ VP Assistant General Manager / General Manager / Vice
President
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CFO / Chief (O & S)/ | Chief Finance Officer / Chief (Operating & Safety) / Chief
CEO & MD Executive Officer & Managing Director
Cos Corporate Operation Services
CAP Centralized Account Payable System
PTW Permit To Work
GCC General Conditions of Contract.

- END -
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Annexure 1 (Refer Para 3.1)

Business Associate Safety Management System Questionnaire

Certification

The information provided in this questionnaire is a summary of the
company's occupational health and safety management system.

Company Name:

Turnover and experience: Name of top officer:

Date: Position

Contract Details

Contract Name Contract Number:

Business Associates Safety Management System Score

Questionnaire achieved

Safety Policy and Management

- Is there a written company Safety policy? 1

- If yes provide a copy of the policy, if No please refer
Note 1.

- Does the company have an Safety Management 1
system

- If yes provide details, if No please refer Note 1.

- Is there a company Safety Management System 2
manual or plan?

- If yes provide a copy of the content page(s), if No
please refer Note 1.

- Are Safety and occupational health 2
responsibilities clearly identified for all levels of
Management and staff?

- If yes provide details, if No please refer Note 1.

Safe Work Practices and Procedures

- Has the company prepared safe operating 1
procedures or specific safety instructions relevant
to its operations and relevant work as per contract?

- If yes provide a summary listing of procedures or
instructions, if No please refer Note 2.
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Certification
- Comments
- Is there aregister of injury or accident? 1

- If yes provide a copy (format)

- Is there adocumented incident or accident 1
investigation procedure?

- If yes provide a copy of a standard incident report
form, if No please refer Note 2.

- Comments

Safety Training

- Describe how occupational health and safety 2
training is conducted in your company

If No please refer Note 1.

- Is arecord maintained of all training and induction 1
programs undertaken for employees in your
company?

- If yes provide examples of safety training records, if
No please refer Note 2.

- Are regular safety inspections / audits are 1
undertaken at worksites?

-If yes provide details (formats), if No please refer Note
3.

- Is there a procedure by which employees can 1
report hazards at workplaces?

- If yes provide details if No please refer Note 1.

Safety Monitoring

- Is there an officer / supervisor responsible for 1
monitoring workplace / worksite safety?
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Certification

- If yes provide details

Safety Performance Monitoring

- Are employees regularly provided with information 1
on company health and safety performance?

- If yes provide details

- Has the company ever been convicted of an NO Marks
occupational health and safety offence? (Negative
mark ONE
- If yes provide details for each
case)
- Has there been any major accident of employee at |NO Marks
TPCODL site in past (Negative
mark ONE
for each
case

- Has there been any fatal accident of employee at NO Mark

TPCODL site in past. (Negative
- (Note: Bid evaluation committee has to take mark FIVE

cognizance of the incident and shall evaluate the for each

bid only after formal approval of competent case)

authority i.e. CTO.
- In case of yes please refer Note 4.

Minimum of 75% marks is required for qualification. Total Marks achieved

Company Reference

1. Name of company
2. Name of company

Note

1: If company does not have formal procedure on Safety Management System than vendor
may submit proposed Safety road map along with safety action plan and brief safety policy
on his letter head signed by head of the organization.

2: The vendor may submit the same in the Safety Action Plan.

3: The vendor may utilize the same format of TPCODL or on request SAFETY group will
assist the vendor in developing the audit system. For other points also vendor may take the
assistance of SAFETY group for development of Safety management system.
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4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his
employees based on following points.

i.  Action plan for enhancing safety awareness
ii.  Action plan for safety training of employee
ii.  Action plan for increasing safety audit in field
iv.  Action plan for provision and utilization of safety PPE.
v.  Action plan for fatality reduction.
vi.  Action plan for enhanced supervision at site
vii.  Action plan for making employee more responsible and accountable for
safety.
viii.  Action plan for availability and utilization of all required tool and equipment.
ix.  Safety Improvement done in last two years, specially highlighting those which
have been taken after the fatal accident along with results.
X.  Safety initiatives planed or started recently.
xi.  Any other point.

Based on above points and documentary evidences vendor will be required to submit a
detailed report in support of his bid. The bid evaluation committee and competent authority
will scrutinize the facts and the evidence submitted. If found satisfactory competent authority
i.e. CTO may accord his approval for bid opening otherwise his tender shall be disqualified.
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Annexure 2 (Refer Para 3.2 and 5.8)

Risk Assessment Form

Business Associate:

Scope of the work:

BA’s Representative:

Telephone:

Signature:
Date:

Potential Class
Hazards/Conseque (o] Control Measures
nces Risk

Specific

Task/Activity

1. Mandatory usage of JSA checklist
prior to start of work

2. Use appropriate ladder

3. Use full body safety harness
having double lanyard.

4. Use Electrical Safety Shoes if
working on electrical network
otherwise use safety shoes.

5. Use Safety helmet.

6. Use PPE as per the annexure 7 of
this CSM document

7. Refer Work instruction related to
Working at Height for other details

8. Use of metal scaffold to be
ensured in height work (cup lock
type)

9. Deploy competent workforce who
are medically fit

Working at Height Fall from height 2
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Control Measures

Working on electrical
equipment / network

Electric flash /
electrocution

Mandatory usage of JSA checklist
prior to start of work

Use Electrical Safety Shoes while
working on electrical network.
Use Electrical Safety gloves of
appropriate voltage rating.

Use face shield / visor attached
with helmet.

Use Safety helmet.

Use PPE as per the annexure 7 of
this CSM document

Mandatory usage of Insulated
tools & tackles on electrical
system

Mandatory compliance for Lock
Out & Tag out system. Refer Work
instruction related to Working on
electrical equipment / network for
other details

Excavation / Civil
work

Collapse of soil, Fall
in excavated pit
leading to Injury

Use safety shoes.

Use Safety helmet.

Use PPE as per the annexure 7 of
this CSM document

Hard Barricading of the worksite.
Refer Work instruction related to
excavation / civil work for other
details

Material lifting &
Mechanical Erection
work

Fall of
material/object,
Topple of crane,

Mandatory compliance of crane
checklist

Visual condition check of lifting
tools and tackles such as wire
rope sling,belt sling, chain, pulley
block, D-shackles, etc. shall be
ensured.

The operator’s physical fitness
and alertness should be judged by
sup. / EIC.

Use PPE as per the annexure 7 of
this CSM document

Refer Work instruction related to
Material lifting & Mechanical
Erection work

Road Safety

Road Accidents

=

. Mandatory compliance of

TPCODL Road Safety policy
WO07(COR-P-12)
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Specific Potential

Task/Activity

Hazards/Conseque Control Measures
nces

Note: This information for the general indication purpose. The detailed risk assessment shall be
conducted before start of the work by the authorized representative of the BA. The report of same
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.

Guidelines for filling the Risk Assessment Form

o Specific Task/Activity - The documentation of each major task associated with the
contract.

o Potential Hazards - The identification of hazards associated with each activity or task
to be carried out.

« Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk
Class 1, 2 or 3 defined above.

e Control Measure - The identification and documentation of actions required to
eliminate or reduce the hazards that could lead to accident or injury.

Hazard / Risks shall be classified according to the following schedule:
e Class 1: Potential to cause injury treatable with first aid

e Class 2: Potential to cause death or permanent injury
o Class 3: Potential to cause more than one or more lost time injuries.
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Annexure 3.1 (Refer Para 4.0)

General Safety Conditions for the Maintenance of Distribution Network
Contracts:

A BA awarded a contract (O&M) work of maintenance of distribution network will be required
to fulfil the following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in a district. In case the BA has been awarded work in more than
one district, then the following safety structure will be adopted.

Safety Supervisor
perdistrict
Safety Supervisor +
Safety Engineer

Safety Supervisor +

District

More the one
District

More the two

Safety Engineer +

Safety Engineer S Eer e [V e e

i
1

| Safety Structure for Major Contracts of O&M
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Annexure 3.2 (Refer Para 4.0)

General Safety Conditions for the Distribution Projects Major Contracts:

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the
following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1.

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than
one circle, then the following safety structure will be adopted.

- Safety Supervisor

For each 100 labor
or part thereof / site

More then 250 labor

Safety Supervisor +
Safety Engineer

/ five sites

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.3 (Refer Para 4.0)

General Safety Conditions for the major EHV Projects Contracts:

A BA awarded a major contract work of EHV projects will be required to fulfil the following
conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than
one circle, then the following safety structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

- Safety Supervisor
More then 250 labor Safety Supervisor +
/ five sites Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups

For each 100 labor
or part thereof / site
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Annexure 3.4 (Refer Para 4.0)

neral Saf nditions for the Maintenan f — Transmission Network

Contracts:

A BA awarded a major contract work of maintenance of sub — transmission network in area
of a power system will be required to fulfil the following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Coordinator for managing a complete safety
management system in the area. In case the BA has been awarded work in more than
one area power system, then the following safety structure will be adopted.

Sub — Transmission

Network (STN)

Safety Supervisor
for each STN

Safety Supervisor +

More the one STN Gty B

Safety Supervisor +
Safety Engineer +
Safety Manager

More the two Safety

Engineer

‘ Safety Structure for Major Contracts in Sub- Transmission Network
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Annexure 3.5 (Refer Para 4.0)

General Safety Conditions for the major contract work in Civil / Generation Projects:

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil
the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety
engineer (for workforce upto 250 at site) / safety manager (for more than two safety
engineers) for managing a complete safety management system at the project site. In
case the BA has been awarded more than one major contracts, then the following
safety structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

For each 100 labor . .
or part thereof / site Safety Supervisor

More then 250 labor

/ five sites

Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.6 (Refer Para 4.0)

neral Safet nditions for the major contract work in mmercial D rtment lik
MMG. RRG, EAG. etc.:

A BA awarded a major contract work in meter management group & energy auditing group
will be required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work as per the following safety structure.

The BA for the RRG work shall depute one Safety supervisor.

For each 20 vans or .
Safety Supervisor

part thereof

Safety Structure for Major Contracts in Commercial Deptt. like - MMG, RRG, EAG, etc.
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Annexure 3.7 (Refer Para 4.0)

General Safety Conditions for the major contract work in O&M of street light group:

A BA awarded a major contract work in operation and maintenance of street light group will
be required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment PPE as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.
BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety
procedures and guidelines, BA is liable to be negatively marked for his performance and
suitable penalty will be imposed.
Each BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work awarded as per the below structure.

Circle Safety Supervisor
for each circle

Safety Structure for Contracts in Corp. Street Light Group
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Annexure 4 (Refer Para 3.3)

Safety Undertaking by way of Affidavit

I s/o R/o (AUTHORIZED
REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S (name of

company/firm)__having its office at (Complete address of Company), authorized vide power

of attorney dated ------ /Board resolution dated----/letter of authority dated----, hereinafter
referred to as Contractor [or Business Associate (BA)] which expression shall, unless it
be repugnant to or inconsistent with the meaning or context thereof, be deemed to include its
heirs, executors, administrators, and assigns do hereby affirm and undertake as under:

1. The present undertaking shall remain in force from the date of execution of contract
awarded by TPCODL and shall be valid till the date of termination of the said contract
by either parties. The undertaking is binding on me (contractor) as well as my sub-
contractor and its employees, representatives etc.

2. That I(the contractor) will be responsible and liable to comply and abide by all the
safety rules, instructions and regulations as may be specified and laid down by The
TP Central Odisha Distribution Limited (TPCODL) so as enable TPCODL to achieve
its goal of Zero On site incidences.

3. That the Contractor shall be fully responsible for ensuring occupational health and
safety of its employees, representatives, agents as well as of its subcontractor’s
employees, at all times during the discharge of their respective obligations under the
contract including any methods adopted for performance of their tasks / work.

4. That Contractor shall ensure ,at its own expense to arrange for and procure,
implement all requisite accident prevention tools, first aid boxes, personal protective
equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-
employment medical test, etc. for operations & activities including as & when so
specified by TPCODL specifically. , failing which TPCODL shall be entitled, but not
obliged, to provide the same and recover the actual cost thereof from the
Contractor’s payments.

5. That the Contractor shall engage adequate and competent Safety — Supervisor /
Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and
experience of safety personnel) and Annexure 3 of Contract Safety Management.

6. That the Contractor shall engage the competent Site — Supervisor with each group
of workers for safe and correct workmanship, proper co-ordination of material and

site work as per contract.
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7. That the Contractor shall immediately replace supervisor in case it is found to be not
up to the level of skill and experience required as in skill and experience required in
annexure 5 of this document, but any such replacement shall be only with the prior
concurrence of TPCODL .

8. That the Contractor and its subcontractors shall abide by all the safety guidelines as
per Safety Manual, Contract Safety Management and other guidelines issued from
time to time by TPCODL during the contract period.

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the
compliance as required in terms of this undertaking the Contractor shall keep and
hold TPCODL / its directors / officers / employees indemnified against any / all losses
/ damage / expense / liability / fines / compensation / claims / action / prosecutions or
the like which might be suffered by TPCODL or to which TPCODL might get exposed
to as a result of any breach /wilful negligence /deliberate default on the part of the
Contractor /Subcontractor in complying with the same. Contractor shall also furnish
any press release, clarification etc. if sought by TPCODL for any near miss or safety

violations, accidents, which are attributable to fault of Contractor.

DEPONENT
VERIFICATION

Verified at Bhubaneswar on this _Day of 20___that the contents of the above
affidavit are true and correct and nothing material has been concealed therefrom

DEPONENT
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Annexure 5 (Refer Para 5.4)

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL
SUPERVISOR

Skill / Qualifications Required for Electrician (Certificate of Competency Class-Il):
1. Formal education in ITI — Wireman/ Electrician trade.
OR

2. Working experience of minimum three years of practical wiring.
OR
3. Have completed three years apprenticeship course through Apprenticeship
Advisor, Govt. of Odisha / other state Govt. in the trade of Lineman / Wireman /
Electrician.
4. A candidate must have attained the age of Eighteen years.

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency
Class-I):

1. Have at least five years’ experience of practical wiring after passing the
certificate of competency class-ll i.e. electrician.
OR
2. Recognized Degree or Diploma or equivalent qualification in Electrical
Engineering from any Technical institute / College or University recognized by
the Board.
AND
Must have completed the training/job in rectifying the common defects in
electrical line and power installation for a period of one and three years after
passing Degree or Diploma respectively
OR

3. Possessing the valid certificate of certificate of competency class — 1 (Electrical
Supervisor)
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Annexure 6 (Refer Para 5.6)

Training Module for BAs Worker & Supervisor
Training for BA Supervisor Duration — 02 Hrs / Month

Methodology: Lecture and Practical Demonstration of Safety Zone Creation
Session: 1

Topic: Electrical Safety Aspects
Sub Topics:
Learning specifics of HT & LT Network of zone
Major type of HT / LT / service lines / street light maintenance works
Understanding the need of Safety
Understanding the safe process of maintenance :
¢ Planning of the maintenance job

NS

¢ Availability of men, material & machine, PPEs, Safety gear and approved PTW

e Briefing of the job by the supervisor of the TPCODL

e |dentification of Risks associated with the maintenance work and planning for

controlling measures by TPCODL supervisor

e Creation of safety zone by TPCODL supervisor and satisfying that the network

is dead — Use of Neon Tester, Shorting Chain and Safety Tagging
e Start of the work — Right person for the right job
e Alert supervision
e Completion of the job — Check points
e Energization of network
e Actions to be taken in case of some accident

Session: 2
Topic: Use of Electrical Testing Equipment
Methodology: Lecture and Practical Demonstration

Sub Topics:
1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc.
Session: 3

Awareness of Electrical Safety Aspects

Understanding the need of this Training and Safety
Learning specifics of HT & LT Network
Major type of work to be carried out in zones
Switching Operations (Do’s & Don’ts) including Street Light Switching
Working on Height (practical demo also)
Understanding the Safe Process of Maintenance / Working:

e Planning of the job

—
O
.'"'!"".U.OPJ.>|%

Briefing of the job by the supervisor
Permit to Work
Safety Tagging and Lock Out Tag out

Availability of men, material & machine, PPEs, Safety gear and approved PTW
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¢ Identification of Risks associated with the work to be carried out and planning
for controlling measures by proper supervision

o Concept of “Safety Zone”

¢ Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot,
Meggar etc.

e Completion of the job — Check points

e Accident Theory & Incident Reporting

e Actions to be taken in case of some accident

Session: 4

Topic: Identification, Demonstration and Usages of Tools, PPEs and other Safety
Gears and demonstration of working on HT pole

Session: 5

Topic: Practical demonstration of Safety Zone creation

FREQUENCY

Reqgular Safety Training Program

o It will be conducted for all field & supervisor staff of BA in such a manner that all BA
Personnel attend at least two hours safety training during every month.

One Day Induction Safety Training Programs:

¢ This training will be for the new BA’s personnel, who have been cleared by the Cross
Functional Panel to undergo Safety training and who are likely to be deployed at
various work sites of TPCODL by the BA, as a part of AMC / Work Contract.

Duration / Periodicity:

e Duration and periodicity has been defined above. However, this is subject to change
at the discretion of TPCODL.
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Annexure 7 (Refer Para 5.7)
LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY

Page 52 of 104

SWG.

Sl. IS/EN . Ref Brand &
Name of PPE Testing Frequency Remarks
No. Standard Model
BATA (Model
No.- Endura L/C
Leather Safety Monthly and visual )
Shoes (Color —|1S:15298 check every day for any )

01 . . Liberty ~ (Model
Black) with PU toe | (Part-2) crack or damage in the No. —— 7198.01
cap. leather or sole. HT. Barton Black

— Warrior)

Karam (PN
HDPE Safety Safetech )
helmet with chin Monthly and  visual 3 h Lesli

02 | strap and ratchet | 1S:2925-1984 | check every day for any oseph Leslie
type for crack in shell Accent Industries
adjustment.

Honeywell
Karam (PN
Safetech)
Monthly and visual
Full body harness

03 Safet k))/ it EN 361 check every day of the Joseph Leslie

(Safety belt) bends and the harness.
Accent Industries
Make Sparian /
Weekly ~ and  visual Manufactured zlj mlltizzh / C’jth;J
Electrical Safety | EN: 60903 | check for any crack and supp
04 not beyond 12 | inner cotton
Gloves CE marked blow test before every )
months. glove with over
work. .
glove of split
leather.
Karam (PN
Safetech )
: Monthl and  visual Clear  acrylic i
Full face visor with | EN: 166 CE y visor attached | Joseph Leslie

05 fetv helmet marked check every day for any with safet

salety heime (Visor) crack in shell. Y| Accent Industries

helmet.
Honeywell

Fire Proof jacket Month d isual

06 | for chest oty an visua
. check every day.
protection
. Made of brass,

Sﬁfet_y Chain for )'IA'\IiCp(e)rDL Weekly and visual | Total length —

07 |3 ortl_ng cum check before every | 5.5 meters and
earthing. standard work. made of 12

Note:
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Any other Personal Protection Equipment required beyond above list will be
according to BIS or EN Standards.

All Personal Protection Equipment will be checked by the engineer in-charge or
SAFETY group of TPCODL.

Safety Representative of the BA has to maintain the record of the availability,
condition and checking of the PPEs.

All tools required as per the contract must be according to respective IS / EN
standards.

TPCODL may revise or add the above list of PPE and their specifications as and
when feel necessary. The information about new specifications /models will be
circulated by the Engineer In-charge (EIC), which shall adhere by the business
associated in the shortest possible time. The EIC shall issue a memo / instruction to
BA with timeline for implementation. Any delay will be treated as non- compliance /
safety violations. Refer picture of each PPE given in next page.

Pictures of PPE for reference purpose.

Sl. IS/EN .
Name of PPE Picture
No. Standard
1S:15298(Part-
Leather Safety .(
2) and with test
01 Shoes (Color - report of
Black) with PU | PO
electrical
toe cap. .
resistance.

02 | strap and ratchet | 1S:2925-1984

HDPE Safety
helmet with chin

type for
adjustment.

03

Full body harness
(Safety belt)

. ——
vl
TR
i

The straps at

EN 361:2002
shoulder and
thigh shall have | _\ +co. 5000
ful  pad  for
comfort. The back
IS:
shall be so 3521:1991/2002
designed that ' -
harness straps do 7 =

not tangle with
each other.
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Electrical Safety
Gloves -
04 Composite  type | EN: 60903 CE
Soft electrical | marked
gloves as per size
of individual.
: EN: 166 CE
Full face sor
05 wLijth fet he\llrlnet marked
salety (Visor)
Fire Proof jacket
06 | for chest
protection
g::)(:ttiﬁ Czsg for As per TPCODL
07 ng standard
earthing.
Reflective jacket As per TPCODL
08 | to each workmen | standard

Note : Picture shown are for indicative purpose only. Actual product may differ.
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Annexure 8 (Refer Para 5.8) LIST OF AUDITS TO BE CONDUCTED

Audits Responsibility Freq. Ref. Doc.
Permit to Work & Field Audit Weekly Fo4 (;:ZO)R P-
Tool Bag & PPE’s Audit Weekly | 706 ((1:20) RP
First Aid Box Maintenance . FO8 (COR P -
Record Fortnightly 12)
Fire Extinguisher Record BA Safety
Representative

(Applicable for the BA

involved in major Monthly | FO° ((1320R P-
construction works and )
have storage of flammable
material at worksite)
Safety Talk Register Weekly F18 ((1320)R P-

Note:
1. (BA Safety Representative has to use the formats as per Safety process COR —
P — 12 of TPCODL)
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Annexure 9 (Refer Para 5.9)
PEREFORMANCE REPORT —SAFETY
FORTHE MONTHOEFE.....cvcvvvvvenees

NI OF B A & e
Name of the Project and Purchase order NO: ..o e
Date of CoOmmENCEMENT OFf WOTK: ......uee e
Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): ........................
Cumulative Man Hour WOTKEd: ... e aeans
Total Number of Minor Injury (this month): ............ Minor Injury (Total)........c.coevenenen.
Major Injury (this month):  .......... Major Injury (Total):  ...............

Detail of the Incident / Sub Standard Acts and Condition

Activit This Cumulative Day Lost (this | Days Lost

y Month (Total) month) (Cumulative)
No. of the Incident
No. of lost time injuries
No. of dangerous
occurrences
No. of near miss reported
Substandard Act/Conditions Attach details of observation
observed of this month
Safety Violation Notice No. No. No. of violation letter received
received (from TPCODL) and compliance report for the
(both in numbers and in Rs.) | Rs. Rs. TPCODL.

Note: Cumulative means total from date of commencement of work according to the
contract.

Detail of the Accident / Near Miss Incidents:

Corrective and
Preventive actions
recommended

Date and Type of the Name of Brief
Time incident Employee Description

Details of the Safety Violations:
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Date and Location

Brief Description

Name of employee involved

Action Taken

Detail of the Safety Talk / Tool Box Talk / Safety Training

Date and
Location

Total Number of employees

Topic (s) (Worker / Supervisor)

Number of
participants (Worker /
Supervisar)

Detail of the Safety Meeting

Date and
Location

Number of

. Topics discussed
participants

Major Observations /

Innovation

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12)

Area /

Date .
Location

Major Observations

Recommendations

Action Taken

Any other Safety, Occupational Health, Environment & Disaster Management Promotional
Activity (During this month):

Date

Location

Level of

Activit .
4 Participation

Number of participation

Signature of the BA Safety Representative

HoG

Name, E. No. and Date

Signature of ZM /

Name, E. No. Date.

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY
group on or before 5™ of every month along with bill. List of training of the current month
and status of PPE to be also mentioned individual wise.

BA may include additional lines if required. The TPCODL may revise the format as and
when deemed required.




Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 52 of 104

ANNEXURE-M
VENDOR APPRAISAL FORM

TO BE SUBMITTED BY VENDOR (To be filled as applicable)

VENDOR:

1.0 | DETAILS OF THE FIRM

11 NAME (IN CAPITAL LETTERS)

TYPE OF CONCERN (PROPRIETORY)

1.2 Partnership, Pvt. Ltd., Public Ltd. etc.

13 YEAR OF ESTABLISHMENT

LOCATION OF OFFICE
POSTAL ADRESS

14 TELEGRAPHIC ADDRESSES,
TELEX NO.

FAX NO.

15 LOCATION OF MANUFACTURING UNITS

i) UNITS 1

ii) OTHER UNITS

2.0 | PRODUCTS MANUFACTURED

TURNOVER DURING THE LAST 3 YEARS (TO BE
3.0 | VERIFIED WITH THE LATEST PROFIT & LOSS
STATEMENT).

4.0 | VALUE OF FIXED ASSETS

5.0 | NAME & ADDRESS OF THE BANKERS

6.0 | BANK GUARANTEE LIMIT

7.0 | CREDIT LIMIT

8.0 | TECHNICAL

NO.OF DESIGN ENGINEERS (INDICATE
8.1 | NO.OF YEARS EXPERIENCE IN RELATED
FIELDS)

8.2 NO.OF DRAUGHTSMEN

8.3 COLLABORATION DETAILS (IF ANY)

8.3.1 DATE OF COLLABORATION

8.3.2 NAME OF COLLABORATOR




Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 52 of 104

8.3.3 RBI APPROVAL DETAILS

8.3.4 EXPERIENCE LIST OF
COLLABORATOR

8.3.5 DURATION OF AGREEMENT

AVAILABILITY OF STANDARDS / DESIGN
PROCEDURES / COLLABORA-TOR’S /

8.4 DOCUMENTS (CHECK WHETHER THESE ARE
LATEST/CURRENT
TECHNICAL SUPPORT, BACK-UP
GUARANTEE, SUPERVISION, QUALITY

8.5 CONTROL BY COLLABORATOR (WHEREVER

ESSENTIAL). (THIS CLAUSE IS RELEVANT
WHEN VENDOR’S EXPERIENCE IS
INADEQUATE)

8.6 QUALITY OF DRAWINGS

9.0 | MANUFACTURE

SHOP SPACE, LAYOUT LIGHTING,

91 VENTILATION, ETC.

9.2 | POWER (KVA)

MAINS INSTALLED

UTILISED

STANDBY POWER SOURCE

MANUFACTURING FACILITIES (ATTACH LIST

9.3 OF EQUIPMENT AS APPLICABLE)

9.3.1 MATERIAL HANDLING

9.3.2 MACHINING

9.3.3 FABRICATION

9.3.4 HEAT TREATMENT

9.3.5 BALANCING FACILITY

9.3.6 SURFACE TREATMENT PRIOR TO
PAINTING/ COATING, POLISHING,
PICKLING, PASSIVATION, PAINTING,
ETC.

9.4 SUPERVISORY STAFF

ADEQUACY OF SKILLED LABOURS

9.5 (MACHINISTS, WELDERS, ETC.)

9.6 NO. OF SHIFTS

TYPE OF MATERIAL HANDLED (SUCH AS CS,

97 | ss,ETC)
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9.8 WORKMANSHIP

9.9 MATERIAL IN STOCK AND VALUE

9.10 | TRANSPORT FACILITIES

9.11 | CARE IN HANDLING

10.0 | INSPECTION/QC/QA/TESTING

NUMBER OF PERSONNEL (INDICATE NO.OF

10.1 YEARS OF EXPERIENCE)

10.2 | INDEPENDENCE FROM PRODUCTION

AVAILABILITY OF PROCEDURAL WRITE

10.3 UP/QUALITY PLAN

10.4 INCOMING MATERIAL CONTROL AND
DOCUMENTATION

105 RELIABILITY/REPUTATION OF SUPPLY
SOURCES

10.6 | STAGE INSPECTION AND DOCUMENTATION

10.7 | SUB-ASSEMBLY & DOCUMENTATION

10.8 | FINAL INSPECTION AND DOCUMENTATION

PREPARATION OF FINAL DOCUMENTATION

10.9 PACKAGE

10.10 | TYPE TEST FACILITIES

10.11 | ACCEPTANCE TEST FACILITIES

CALIBRATION OF INSTRUMENTS AND
10.12 | GAUGES (WITH TRACEABILITY TO NATIONAL
STANDARDS) (ATTACH LIST)

STATUTORY APPROVALS LIKE BIS, IBR,

1013 | E1c.(AS APPLICABLE)

SUB-VENDOR APPROVAL SYSTEM AND

10.14 QUALITY CONTROL

DETAILS OF TESTS CARRIED OUT AT
10.15 | INDEPENDENT RECOGNISED
LABORATORIES

i) FURNISH LIST OF TESTS CARRIED
OUT AND THE NAME OF THE
LABORATORY WHERE THE TESTS
WERE CONDUCTED

ii) CHECK AVAILABILITY OF
CERTIFICATES AND REVIEW THESE
WHEREVER POSSIBLE

EXPERIENCE (INCLUDING CONSTRUCTION /
11.0 | ERECTION / COMMISSIONING) TO BE FURNISHED IN
THE FORMAT INDICATED IN APPENDIX)

12.0 | SALES, SERVICE AND SITE ORANISATIONAL DETAILS
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13.0

CERTIFICATE FROM CUSTOMERS (ATTACH COPIES
OF DOCUMENTYS)

14.0

POWER SITUATION

15.0

LABOUR SITUATION

16.0 *

APPLICABILITY OF SC/ST RELAXATION (Y/N)
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED

17.0

ORGANIZATIONAL DETAILS
1. PFENO
2. ESINO
3. INSURANCE FOR WORK MAN COMPENSATION
ACT NO
ELECTRICAL CONTRACT LIC NO
ITCC/PAN NO
SALES TAX NO
WC TAX REG. NO

18.0

UMENTS TO BE ENCLOSED:

FACTORY LICENSE

ANNUAL REPORT FOR LAST THREE YEARS

TYPE TEST REPORT FOR THE ITEM

PAST EXPERIENCE REPORTS

ISO CERTIFICATE —-QMS, EMS, OHAS, SA

REGISTRATION OF SALES TAX

COPY OF TIN NO.

COPY OF SERVICE TAX NO.

REGISTRATION OF CENTRAL EXCISE

10. COPY OF INCOME TAX CLEARANCE.

11. COPY OF PF REGISTRATION

12. COPY OF ESI REGISTRATION

13. COPY OF INSURANCE FOR WORK MAN
COMPENSATION ACT NO

14. COPY OF ELECTRICAL CONTRACT LIC NO

15. COPY OF PAN NO

16. COPY OF WC TAX REGISTRATION

17. DOCUMENTS IN SUPPORT OF SC/ST
RELAXATION AT S.NO.16.0

18. GST Registration No

DO

Co~NouhwNRONo O A

* Classi

fication of BA s under SC/ST shall be governed under following guidelines:

Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be Proprietorship Deed.

Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to
or more than 50% of the total ownership pattern of the firm. Governing document shall be
Partnership Deed.

Private Limited Company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA).

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status
of a person.
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ANNEXURE-N
MANUFACTURER AUTHORIZATION FORM
(To be submitted on OEM’s Letter Head)
Date:

To,
Chief (Procurement & Stores)

TP Central Odisha Distribution Limited,
Bhubaneswar

Sir,
WHEREAS M/s. [name of OEM], who are official manufacturers of ............... having factories
at [address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in relation to

the Invitation for Bids indicated above, the purpose of which is to provide the following
Goods, manufactured by us

and to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with the Special Conditions
of Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods
offered by the above firm in reply to this Invitation for Bids.

We hereby confirm that in case, the channel partner fails to provide the necessary services
as per the Tender Document referred above, M/s [name of OEM] shall provide standard
warranty on the materials supplied against the contract. The warranty period and inclusion /
exclusion of parts in the warranty shall remain same as defined in the contract issued to their
channel partner against this tender enquiry.

Yours Sincerely,

Authorized Signatory



