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Tender No.: TPCODL/P&S/1000000645/2024-25

Open Tender Notification
For

Rate Contract for Supply of Hardware Fittings

Tender Enquiry No.: TPCODL/P&S/1000000645/2024-25

Due Date for Bid Submission: 29-05-2024 [up to 20:00 Hrs.]

TP Central Odisha Distribution Limited
1st Floor, Anuj Building, Plot No.29, Satya Nagar, Bhubaneswar, Odisha
751007
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PREAMBLE

TP Central Odisha Distribution Limited (TPCODL) is a joint venture between Tata Power and the Government of Odisha
with the majority stake being held by Tata Power Company (51%). TPCODL is a state electricity distribution utility with
sole rights to distribution of electricity in the Central Zone inOdisha covering the distribution circles of Bhubaneswar,
Cuttack, Paradeep and Dhenkanal in accordance with the Electricity Act. Tata Power Company has successfully won the
bid to own the license for the distribution and retail supply of electricity in Odisha’s five circles constituting Central
Electricity Supply Utility of Odisha (CESU). It came into operation with effect from 01.06.2020. TPCODL serves a
population of 1.36 Crore with Customer Base of 26 Lakh and a vast Distribution Area of 29, 354 Sq. Km. The primary

business activity includes purchase of power from GRIDCO Ltd at BSP rate and distribute to consumers. The field

structure has been presented below:

Circle Office (Five Nos.) Division Office (20 Nos.) Sub-Division Office(77 Nos.) Section Office (251 Nos.)

MAP SHOWING THE DETAILS OF 5 CIRCLES AND
20 DIVISIONS UNDER TPCODL
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INFORMATION TO THE BIDDERS TO PARTICIPATE IN E-TENDER SYSTEM OF TPCODL

-: Steps for E-tender submission:-

Bids are to be submitted only through online e-procurement platform, ARIBA. Any other form of bid
submission will not be accepted. Online Link for submission of bid through ARIBA will be sent only after
confirmation of payment of tender fee from bidder.

Step 1:

The bidder can get primary information about the tender from the Newspaper advertisement / TPCODL
website <www.tpcentralodisha.com> and can download the tender document from the Vendor Zone
above website.

Step 2:

Non-Refundable Tender Participation Fee, as indicated in tender document, to be submitted before last
date of tender fee payment, in the form of direct deposit/NEFT/RTGS in the following bank account.

Account Name: TP Central Odisha Distribution Limited
Bank Name: State Bank of India,

IDCO Towers, Bhubaneswar

Bank Account No. : 10835304915

IFSC Code : SBINO007891

Step 3:

Eligible and Interested bidder to send an email to TPCODL attaching duly signed and stamped letter on
Bidder's letterhead, with following details, expressing their intend to bid against above tender:

SI No Description Bidder’s Response

i) Tender Enquiry No.

ii) Description of materials / Works Tendered

iii) Name and address of the bidding company

iv) Name of the authorized contact person

v) Contact No. authorized person

vi) E-mail Id of the where online ARIBA link to be mailed.

vii) Tender Fee details (Amount / NEFT-RTGS UTR No / Date), Ref

viii) GST No. of bidder

E-mail has to be sent to package owner Arabinda Sahu <arabinda.sahu@tpcentralodisha.com> with copy
to
<sudhakar.behera@tpcentralodisha.com> before “Last date and time for payment of Tender Participation

”

Fee”.

Step 4:

On receipt of the document as mentioned in Step 3 above and after due verification of the same, ARIBA link
for participation in the tender will be sent to bidder's mail address from ARIBA system.

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 3 of 28




TPC®HDL

Tender No.: TPCODL/P&S/1000000645/2024-25

Step 5:

In this mail there will be an online link as Click Here to participate in the tender.

Step 6: Click “Click Here” to access this event.

Step 7:

If bidder is bidding first time for TPCODL through ARIBA site then please "Sign UP" by creating User Name
and password as mentioned in Sign Up page. Please follow the process, as mentioned in the Sign Up page,
during creation of User Name and password. Also a simple one-page registration screen will open for first
time user. All * mark mandatory field to be filled in.

Those who are already having User Name and password for accessing TPCODL events, they can LOGIN using
same User Name and password.

If bidder has got User name and password for their other customer, same will not be applicable for
TPCODL.

Step 8: You will be able to see the RFQ

Step 9: After review and downloading of all documents click on “Review Pre-requisites”

Step 10: Review and accept “Bidder Agreement”.
Step 11: You can see attached pdf tender document against clause no 1.1.1 (Introduction).

Step 12: Vendor has to attach pdf version of technical bid in clause no. 2.1 and 2.2. In this field do not
attach any price document.

Price schedule is attached in clause no.3.2. Same has to be downloaded and price and tax details to be filled
in as per the format given, print to be taken in vendor's letter head and signature and seal to be made by
authorised person. PDF version of this price bid to be attached in clause 3.2 For Price Bid put all the unit
price and taxes and duties in provided field. Put "0" (ZERO) in not applicable field.

Step 13: After successfully putting Techno commercial offer and price part then click on "Submit Entire
Response”

Step 13: In addition to above, Bidder shall have to mail to Package owner Arabinda Sahu
<arabinda.sahu@tpcentralodisha.com> regarding items for which they have quoted their bid in the
following table format before last date of bid submission.
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CONTENTS OF THE ENQUIRY

PARTICULARS

o

Event Information

Evaluation Criteria

Submission of Bid Documents

Bid Opening & Evaluation process

Award Decision

Order of Preference/Contradiction

Post Award Contract Administration

Specifications and Standards
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General Conditions of Contract

[
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Safety

Annexures

l. Annexure | — Schedule of Items

. Annexure Il — Technical Specifications

1. Annexure Il — Schedule of Deviations

Iv. Annexure IV - Schedule of Commercial Specifications

Annexure V — Document Check List

Annexure VI — Acceptance Form for Participation in Reverse Auction Event

Annexure VIl — General Condition of Contract

Annexure VIl - Preferential Procurement norms for Local MSMEs

Annexure IX - Safety Policy and Safety Terms and Conditions

Annexure X — Tata Code of Conduct (TCoC)

Annexure Xl - Environment & Sustainability Policy

Annexure-Xll- Quality, Safety, Occupational Health & Environment
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1.0 Event Information

1.1 Scope of work

Open Tenders are invited through the e-tender bidding process from interested Bidders for entering into
One Year Rate Contract for supply of Hardware Fittings as defined below:

EMD Amount Tender Fee

Description of equipment Qty incl. GST incl. of GST
(Rs.) * (Rs.)*

Hardware Fittings (B&S) 70KN, 3 Bolted EA 8,250

Hardware Fittings (B&S) 90KN, 4 Bolted EA 3,550 50,000/- 5,000/-

Hardware Fittings (B&S) 120 KN, 4 Bolted EA 1,150

e EMD is exempted for MSMEs registered in the State of Odisha.

e MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST. For
details of MSME normes, pls refer "Annexure VIII”.
Quotation in all BOQ items is mandatory.

1.2 Availability of Tender Documents
Please Refer “Procedure to participate in the e-Tender”.

1.3 Calendar of Events

Date of sale/ availability of tender
documents from TPCODL Website

Date by which Interested and Eligible
Bidder to pay Tender Fee and confirm
participation as mentioned in “Procedure
to Participate in Tender”

Last Date and time of receipt of pre-bid
queries, if any

Last Date of Posting Consolidated replies
to all the pre-bid queries as received

From 03.05.2024 onwards

15.05.2024

17.05.2024

21.05.2024

Last date and time of receipt of Bids 29.05.2024; 20:00 Hours

Note :- In the event of last date specified for submission of bids and date of opening of bids is declared as a
closed holiday for TPCODL, Bhubaneswar office the last date of submission of bids and date of opening of
bids will be the following working day at appointed times.

1.4 Mandatory documents required along with the Bid:

1.4.1 EMD of requisite value and validity

1.4.2 Tender Fee in case the tender is downloaded from website

1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7.

1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure | (as
applicable)
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1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure Ill on bidder’s letter head.

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on bidder’s
letter head.

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder.

1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not available with the
bidder, same to be explicitly mentioned in the ‘Schedule of Deviations’)

Please note that in absence of any of the above documents, the bid submitted by a bidder shall be liable
for rejection.

1.5 Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for
rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in case
of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the ‘Annexure Il -
Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid.

1.6 Right of Acceptance/ Rejection
Bids are liable for rejection in absence of following documents:-

1.6.1 EMD of requisite value and validity

1.6.2 Tender fee of requisite value

1.6.3  Price Bid as per the Price Schedule mentioned in Annexure-|

1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at Clause 1.7 of
this Tender Document.

1.6.5 Filled in Schedule of Deviations as per Annexure IlI

1.6.6 Filled in Schedule of Commercial Specifications as per Annexure V.

1.6.7 Receipt of Bid within the due date and time.

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason thereof.
1.7 Qualification Criteria

The bidder should meet the following criteria:

a) The bidder should have average annual turnover of Rs. 1 Cr. over the last three years (FY 2020- 21,
FY 2021-22 and FY 2022-23). CA Audited Turn Over certificate can be submitted in this regard.

Bidder should be Original Equipment Manufacturer (OEM) or authorized dealer/ supplier of OEM
for which they are submitting their bid. In case of OEM, valid Manufacturing license issued by
concerned state/India Govt. for carrying out these works, the copies of such License shall be
submitted in this regard. In case of authorized dealer/supplier, Copy of authorization certificate
from OEM shall have to submit.

The bidder should have in house testing facility or can facilitate tests through a NABL accredited
lab. Supporting document against In House Testing facility shall be submitted. In case of facilitation
through NABL accredited laboratory, Undertaking in this regard shall be submitted.

Offered material should have been type tested in CPRI / ERDA/ Other Government Labs as per the
relevant IS/IEC / an independent NABL accredited lab within last 5 years. TPCODL reserves the right
to allow any other NABL accredited/ Govt. lab report under exceptional circumstances after due
diligence/ scrutiny by TPCODL.
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The bidder should have previous supply experience of same / similar items as envisaged in this
tender through a single order / multiple orders of a minimum value Rs. 50 Lac. in the last 05
years. Copy of supply order and client certified completion certificate or document evidencing
supply of materials should be submitted to establish.

Bidder must have all statutory compliance like valid PAN, MSME cert. (if any), ESI registration, EPF
registration, and GSTN registration.

Note :

TPCODL reserves the right to relax qualification criteria without assigning any reason thereof. Also, TPCODL
reserve the right to scrutinize and reject any of such existing vendors without assigning reason what so ever
may be. In case bidder has previous association with TPCODL for similar products and services, the
performance feedback for that bidder by TPCODL’s user group shall be considered.

1.8 Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General Condition of
Contracts. Bidders must agree to these rules prior to participating. In addition to other remedies available,
TPCODL reserves the right to exclude a bidder from participating in future markets due to the bidder’s
violation of any of the rules or obligations contained in the General Condition of Contracts. A bidder who
violates the market place rules or engages in behavior that disrupts the fair execution of the marketplace,
may result in restriction of a bidder from further participation in the marketplace for a length of time,
depending upon the seriousness of the violation. Examples of violations include, but are not limited to:

=  Failure to honor prices submitted to the marketplace
= Breach of terms as published in TENDER/NIT

1.9 Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or advertised in
any manner without written authorization from TPCODL. This includes all bidding information submitted to
TPCODL. All tender documents remain the property of TPCODL and all suppliers are required to return
these documents to TPCODL upon request. Suppliers who do not honor these confidentiality provisions will
be excluded from participating in future bidding events.

2.0 Evaluation Criteria

= The bids will be evaluated technically on the compliance to tender terms and conditions.

= The bids will be evaluated commercially on individual item basis (all-inclusive lowest cost at item
level) as calculated in Schedule of Items [Annexure 1] . TPCODL reserves the right to split the order
line item wise and / or quantity wise, among maximum two Bidders. Hence all bidders are advised
to quote their most competitive rates.

Bidder has to mandatorily quote as per schedule of line item[Annexure-I]. Failing to do so TPCODL
may reject the bid. Bidder has to submit a unpriced bid with in part-1 technical bid document, for
the each line item that he quote for.

NOTE: In case of a new bidder not registered, factory inspection and evaluation shall be carried out to
ascertain bidder’s manufacturing capability and quality procedures. However TPCODL reserves the right to
carry out factory inspection and evaluation for any bidder prior to technical qualification. In case a bidder is
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found as Disqualified in the factory evaluation, their bid shall not be evaluated any further and shall be
summarily rejected. The decision of TPCODL shall be final and binding on the bidder in this regard.

2.1 Price Variation Clause: The prices shall remain FIRM during the entire contract period.

3.0 Submission of Bid Documents

3.1 Bid Submission
Bidders are requested to submit their offer in line with this Tender document through e-tendering process.

Please note all future correspondence regarding the tender, bid submission, bid submission date extension,
Pre-bid query etc will happen only through TPCODL E-Tender system (Ariba).

No e-mail or verbal correspondence will be responded. All communication will be done strictly with the
bidder who have done the above step to participate in the Tender.

Bids shall be submitted in 3 (Three) parts:

FIRST PART: “EMD” as applicable for the line item(s) shall be submitted. The EMD shall be valid for 210
days from the due date of bid submission in the form of Bank Guarantee / Bank Draft / Bankers Pay Order
(issued from a Scheduled Bank) favoring ‘TP Central Odisha Distribution Limited” payable at Bhubaneswar.
The EMD (BG) has to be strictly in the format as mentioned in General Condition of Contract, failing which it
shall not be accepted and the bid as submitted shall be liable for rejection. A separate non-refundable
tender fee of stipulated amount also needs to be transferred online through NEFT/ RTGS in case the tender
document is downloaded from our website.

TPCODL/ TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP Central Odisha Distribution Limited
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No. : 10835304915

IFSC Code : SBIN0007891

EMD is strictly preferred in form of Bank Guarantee and to be delivered at the following address. However
in view of present situation if Bidder is finding it difficult to make and submit BG for EMD amount, they can
do online transfer of EMD amount in the above mentioned Account and submit proof of the same as part of
Bid Submission.

Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions.

Please note as return of EMD from Bank Account is non standard practice the same may take more time
than return of EMD BG.

EMD Original Hard Copy shall be delivered at the following address in Envelope clearly indicating Tender
Reference/ Enquiry Number, Name of Tender and Bidder Name

Chief (Procurement & Stores)
TP CENTRAL ODISHA DISTRIBUTION LIMITED,
1st Floor, Anuj Building, Plot No.29, Satya Nagar, Bhubaneswar, Odisha 751007

SECOND PART: “TECHNICAL BID” shall contain the following documents:

a) Documentary evidence in support of qualifying criteria

b) Technical literature/GTP/Type test report etc. (if applicable)

¢) Qualified manpower (if available)

d) Testing facilities (if applicable)

e) No Deviation Certificate as per the Annexure Il — Schedule of Deviations
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f) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment terms etc. as
per the Annexure IV — Schedule of Commercial Specifications.
g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable)

The technical bid shall be properly indexed and is to be submitted through TPCODL E-tender System
(Ariba) only. Hard Copy of Technical Bids need not be submitted.

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged by
the Bidder and the TPCODL, shall be written in the English Language. Any printed literature furnished by the
Bidder may be written in another Language, provided that this literature is accompanied by an English
translation, in which case, for purposes of interpretation of the Bid, the English translation shall govern

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as mentioned in
Annexure | (separate Price Bid for Lot-A & Lot-B shall be submitted) with explicit break up of basic prices,
Taxes & duties, Freight etc. In case any discrepancy is observed between the item description stated in
Schedule of Items mentioned in the tender and the price bid submitted by the bidder, the item description
as mentioned in the tender document (to the extent modified through Corrigendum issued if any) shall
prevail. Price Bid is to be submitted in soft copy through TPCODL E-Tendering system (Ariba) only. Hard
copy of Price Bid not be submitted.

SIGNING OF BID DOCUMENTS:

The bid must contain the name, residence and place of business of the person or persons making the bid
and must be signed and sealed by the Bidder with his usual signature. The names of all persons signing
should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to do so,
certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time being in
force, shall be signed by persons duly authorized to submit the Bid on behalf of the Company and shall be
accompanied by certified true copies of the resolutions, extracts of Articles of Association, special or
general Power of Attorney etc. to show clearly the title, authority and designation of persons signing the
Bid on behalf of the Company. Satisfactory evidence of authority of the person signing on behalf of the
Bidder shall be furnished with the bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, ‘Agent’
or other designation without disclosing his principal will be rejected.

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm.
3.2 Contact Information

Please note all correspondence regarding the tender, bid submission, bid submission date extension, Pre-
bid query etc will happen only through TPCODL E-Tender system (Ariba).

No e-mail or verbal correspondence will be responded. All communication will be done strictly with the
bidder who have done the above step to participate in the Tender.

Communication Details:

Package Owner

Name: Mr. Arabinda Sahu

Designation:  Dy. Manager — Procurement (Operation Services)
Contact No: 94383-19343

E-Mail ID: arabinda.sahu@tpcentralodisha.com

Escalation Matrix
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Name: Mr. Sudhakar Behera

Designation:  Sr. General Manager — Procurement (Operation Services)
Contact No: 94372-82663

E-Mail ID: sudhakar.behera@tpcentralodisha.com

Bidders are strictly advised to communicate with Package Owner through TPCODL E-tender System
(Ariba) only. They need to pay Tender Participation Fee and receive the Ariba log-in. Above escalation
details are for reference purpose only.

3.3 Bid Prices

Bidders shall quote for the entire Scope of Supply / work with a break up of prices for individual items and
Taxes & duties. The bidder shall complete the appropriate Price Schedules included herein, stating the Unit
Price for each item & total price with taxes, duties & freight up to destination at various sites of TPCODL.
The all-inclusive prices offered shall be inclusive of all costs as well as Duties, Taxes and Levies paid or
payable during the execution of the supply work, breakup of price constituents.

The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall ascertain
himself regarding material required for completeness of the entire work. Any items not indicated in the
price schedule but which are required to complete the job as per the Technical Specifications / Scope of
Work mentioned in the tender, shall be deemed to be included in prices quoted.

3.4 Bid Currencies

Prices shall be quoted in Indian Rupees Only.

3.5 Period of Validity of Bids

Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of the Period of
Bid Validity. The request and responses thereto shall be made in writing.

3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the terms
and conditions, which are not substantially responsive to the requirements of the bidding documents.

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as submitted
along with the bid shall be liable for forfeiture in such event.

3.8 Earnest Money Deposit (EMD)

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is
required to protect the TPCODL against the risk of bidder’s conduct which would warrant forfeiture.
The EMD shall be denominate in any of the following form:
= Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of “TP Central Odisha Distribution
Limited”, payable at Bhubaneswar.
= Online transfer of requisite amount through NEFT/ RTGS.
= Bank Guarantee valid for 210 days after due date of submission.
The EMD shall be forfeited in case of:

a) The bidder withdraws its bid during the period of specified bid validity.
Or
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The case of a successful bidder, if the Bidder does not
accept the purchase order, or
furnish the required performance security BG

3.9 Type Tests (if applicable)

The type tests specified in TPCODL specifications should have been carried out within five years prior to the
date of opening of technical bids and test reports are to be submitted along with the bids. If type tests
carried out are not within the five years prior to the date of bidding, the bidder will arrange to carry out
type tests specified, at his cost. The decision to accept/ reject such bids rests with TPCODL.

4.0 Bid Opening & Evaluation process

4.1 Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process. Any effort by a Bidder to influence the TPCODL's processing of Bids
or award decisions may result in the rejection of the Bidder's Bid.

4.2 Technical Bid Opening

The bids shall be opened internally by TPCODL. Participating Bidders will get mail intimation from TPCODL
E-Tender system (Ariba) when their Technical Bids are opened.

First the envelope marked “EMD” will be opened. Bids without EMD/ cost of tender (if applicable) of
required amount/ validity in prescribed format, shall be rejected.

4.3 Preliminary Examination of Bids/ Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any computational errors
have been made, whether required sureties have been furnished, whether the documents have been
properly signed, and whether the Bids are generally in order. TPCODL may ask for submission of original
documents in order to verify the documents submitted in support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit price
and the total price per item that is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price per item will be corrected. If there is a discrepancy between the Total Amount
and the sum of the total price per item, the sum of the total price per item shall prevail and the Total
Amount will be corrected.

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each Bid to the
Bidding Documents including production capability and acceptable quality of the Goods offered. A
substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding
Documents without material deviation.

Bid determined as not substantially responsive will be rejected by the TPCODL and/or the TPCODL and may
not subsequently be made responsive by the Bidder by correction of the non-conformity.

4.4 Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the
examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the Bidder for a
clarification on its Bid for any deviations with respect to the TPCODL specifications and attempt will be
made to bring all bids on a common footing. All responses to requests for clarification shall be in writing
and no change in the price or substance of the Bid shall be sought, offered or permitted owing to any
clarifications sought by TPCODL.

4.5 Price Bid Opening
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Price Bid of only Technically and / or safety qualified Bidders shall be considered and open internally by
TPCODL. Bidders will get mail intimation from TPCODL E-Tender system (Ariba) when their Price Bids are
opened.

The EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical bid
opening will be forfeited at the sole discretion of TPCODL without any further correspondence in this
regard.

4.7 Reverse Auctions

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price bids) for the
products/ services being asked for in the tender. The terms and conditions for such reverse auction events
shall be as per the Acceptance Form attached as Annexure VI of this document. The bidders along with the
tender document shall mandatorily submit a duly signed copy of the Acceptance Form attached as
Annexure VI as a token of acceptance for the same.

5.0 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to be the lowest-
evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost for the said
calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure | (Schedule of Items)
subject to any corrections required in line with Clause 4.3 above. The decision to place rate contract /
purchase order / LOI solely depends on TPCODL on the cost competitiveness across multiple lots, quality,
delivery and bidder’s capacity, in addition to other factors that TPCODL may deem relevant.

TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the delivery
requirement or nullify the award decision without assigning any reason thereof.

In case any supplier is found unsatisfactory during the delivery process, the award will be cancelled and
TPCODL reserves the right to award other suppliers who are found fit.

6.0 Order of Preference/Contradiction:

In case of contradiction in any part of various documents in tender, following shall prevail in order of
preference:
1. Schedule of Items (Annexure |)

Post Award Contract Administration (Clause 7.0)

Submission of Bid Documents (Clause 3.0)

Scope of Work and SLA (if any)

Technical Specifications (Annexure 1)

Inspection Test Plan (if any)

Acceptance Form for Participation in Reverse Auction (Annexure VI)

General Conditions of Contract (Annexure VII)

7.0 Post Award Contract Administration

7.1 Special Conditions of Contract
7.1.1. Award of Contract:

After finalization of tender, Rate Contract (RC) shall be issued on successful bidder valid for a period of
1 year from the placement of Contract. Release Order (RO) shall be placed as per the requirement of
TPCODL.

7.1.2. Price / Rates / Taxes:
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The Contract price shall remain FIRM till Contract period except statutory variation in Taxes, which shall
be to the account of TPCODL against Tax Invoice.

7.1.3. Delivery Period:

Delivery period shall be 45 days from date of receipt of release order / CAT-A issuance, whichever is
later

7.1.4. Guarantee Period:

Bidder shall stand guarantee towards design, materials, workmanship & quality of process/
manufacturing of items under the contract for due and intended performance of the same, as an
integrated product delivered under this contract. In the event any defect is found by the Company up
to a period of 18 months from the date of commissioning or 24 months from the date of last supplies
made under the contract, whichever is earlier, supplier shall be liable to undertake to replace/rectify
such defects at his own costs

7.1.5. Performance Bank Guarantee:

Business Associate (BA) shall submit applicable Performance Bank Guarantee within 30 days of
issuance of RO. PBG applicable shall be 5% of Rate Contract Value or 10% of RO Value valid till end of
the Guarantee Period of contract basing on the stipulated delivery period plus additional 3 months
claim period. The B.G validity period shall be extended from time to time as may be required under the
contract.

7.1.6. Drawing/ Submittal/ Inspection:

The relevant drawings and GTPs/ type test report need to be submitted as per technical specification.
The relevant shall be submitted within two weeks of receipt of order by the successful bidder to
TPCODL for approval. In case, re-submission of drawings is required on request of TPCODL, same needs
to be submitted back to TPCODL within 7 days of such request.

7.1.7. Payment Terms:

On delivery of the materials in good condition and certification of acceptance by certified official,
Associate shall submit the Bills/ Invoices in original in the name of TP Central Odisha Distribution
Limited to Invoice Desk. The payment shall be released within 30 days from the date of submission of
certified bills/ invoices.

7.1.9. Liquidated Damages:

If the Contractor fails to supply the Materials/Equipment within the schedule delivery period, TPCODL
has the right to levy LD @1% for each week of delay or part thereof of the contract price of un-finished
portion of works subject to the maximum of 10% of the total contract price.

7.1.10 Delivery location:

TPCODL Store at Cuttack or at Bhubaneswar, Odisha.
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7.2 Climate Change

Significant quantities of waste are generated during the execution of project and an integrated approach
for effective handling, storage, transportation and disposal of the same shall be adopted. This would ensure
the minimization of environmental and social impact in order to combat the climate change.

7.3 Ethics

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical practices across its entire
domain. Bidder should ensure that they should abide by all the ethical norms and in no form either directly
or indirectly be involved in unethical practice.

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the following:
We shall select our suppliers and service providers fairly and transparently.
We seek to work with suppliers and service providers who can demonstrate that they share similar
values. We expect them to adopt ethical standards comparable to our own.
Our suppliers and service providers shall represent our company only with duly authorized written
permission from our company. They are expected to abide by the Code in their interactions with,
and on behalf of us, including respecting the confidentiality of information shared with them.
We shall ensure that any gifts or hospitality received from, or given to, our suppliers or service
providers comply with our company’s gifts and hospitality policy.

e We respect our obligations on the use of third party intellectual property and data.

Bidder is advised to refer GCC attached for more information.

Any ethical concerns with respect to this tender can be reported to the following e-mail ID:
ethics@tpcentralodisha.com.

8.0 Specification and standards:
Attached separately with tender.
9.0 General Condition of Contract

Any condition not mentioned above shall be applicable as per GCC for Supply attached along with this
tender.

10.0 Safety

Safety related requirements as mentioned in our safety Manual is put in the Company’s website and same
shall be strictly followed.

http://www.tpcentralodisha.com

All Associates shall strictly abide by the guidelines provided in the safety manual at all relevant stages
during the contract period.
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ANNEXURE |

Schedule for Items

Unit

price Unit Price
(ExI GST) (Incl. GST)
(InRs.) (InRs.)

Total
Amount
(InRs.)

Description of equipment

2 5 7=5+6 8=3x7

Hardware Fittings (B&S) 70KN, 3 Bolted

Hardware Fittings (B&S) 90KN, 4 Bolted

Hardware Fittings (B&S) 120 KN, 4 Bolted

TOTAL

NOTE:

Prices shall be firm.
Quotation in all BOQ items is mandatory, and bid shall be rejected if any line of found blank in price bid.
The bids will be evaluated commercially on individual item basis (all-inclusive lowest cost at item)

The bidders are advised to quote prices strictly in the above format. Failing to do so, bids are liable for
rejection.

The bidder must fill each and every column of the above format. Mentioning “extra/inclusive” in any
of the column may lead for rejection of the price bid.

No cutting/ overwriting in the prices is permissible.

The unit price with GST in column no.7, is landed price (including ex-work price, loading, unloading,
transit insurance etc.) at store site Bhubaneswar/Cuttack of TPCODL.

Signature & Seal of the Bidder
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ANNEXURE Il
Technical Specifications

Attached separately with the tender.
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Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any deviations, all
such deviations from this tender document shall be set out by the Bidders, Clause by Clause in this schedule
and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPCODL’s
specifications:

Clause No. Tender Clause Details Details of deviation with justifications

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in this bid
document and comply to all the terms and conditions, technical specifications, scope of work etc. as
mentioned in the standard document except those as mentioned above.

Seal of the Bidder:

Signature:

Name:
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ANNEXURE IV

Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the absence
of all these details, the offer may not be acceptable.)

S. No. Particulars Remarks

Prices firm or subject to variation

(If variable indicate the price variation

clause with the ceiling if applicable)

If variable price variation on clause given Not applicable
Ceiling Not applicable
Inclusive of GST Yes (18% rate)
Inclusive of transit insurance Yes

Delivery As per Tender

Guarantee clause acceptable As per Tender

Terms of payment acceptable As per Tender

Performance Bank Guarantee acceptable As per Tender

Liquidated damages clause acceptable As per Tender

Validity (180 days) Yes

(From the date of opening of technical bid)

Inspection during stage of manufacture

Rebate for increased quantity No

Change in price for reduced quantity No

Covered under Small Scale and Ancillary Yes / No

Industrial Undertaking Act 1992 (If Yes, indicate, SSI Reg’'n No.)

Signature & Seal of the Bidder
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ANNEXURE V

Checklist of all the documents to be submitted with the Bid

Bidder has to mandatorily fill in the checklist mentioned below:-

Yes / No /

Documents attached Not Applicable

EMD of required value

Tender Fee as mentioned in this RFQ

Company profile/ organogram

Signed copy of this RFQ as an unconditional acceptance

Unpriced bid for the line Item that quoted for(Annexure-1) schedule of
Item (Un Price bid) (mention quoted/not quoted against the Line item)

Duly filled schedule of commercial specifications (Annexure 1V)

Sheet of commercial/ technical deviation if any (Annexure Il1)

Balance sheet for the last completed three financial years; mandatorily
enclosing Profit & loss account statement

Acknowledgement for Testing facilities if available (duly mentioned on
bidder letter head)

List of Machine/ tools with updated calibration certificates if applicable

Details of order copy (duly mentioned on bidder letter head)

Order copies as a proof of quantity executed

Details of Type Tests if applicable (duly mentioned on bidder letter
head)

All the relevant Type test certificates as per relevant IS/ IEC (CPRI/
ERDA/ other certified agency) if applicable

Project/ Supply Completion certificates

Performance certificates

Client Testimonial/ Performance Certificates

Credit rating/ Solvency certificate

Undertaking regarding non blacklisting (On company letter head)

List of trained/ Untrained Manpower

Signature & Seal of the Bidder
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Annexure VI

Acceptance Form for Participation In Reverse Auction Event
(To be signed and stamped by the bidder)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the
reverse auctions as an integral part of the entire tendering process. All the bidders who are found as
technically qualified based on the tender requirements shall be eligible to participate in the reverse auction
event.

The following terms and conditions are deemed as accepted by the bidder on participation in the bid
event:

1.

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award decision by
TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of TPCODL,
bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability of the
entire infrastructure as required at their end to participate in the auction event. Inability to bid due to
telephone line glitch, internet response issues, software or hardware hangs, power failure or any other
reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL has
sole discretion to extend or restart the auction event in case of any glitches in infrastructure observed
which has restricted the bidders to submit the bids to ensure fair & transparent competitive bidding. In
case of an auction event is restarted, the best bid as already available in the system shall become the
start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline price
bids received from a bidder in lieu of non-participation in the auction event shall be out-rightly rejected
by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable taxes,
duties and levies and shall be FOR at TPCODL site.

. The prices submitted by a bidder during the auction event shall be binding on the bidder.

. No requests for time extension of the auction event shall be considered by TPCODL.

. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based on

the final all inclusive prices offered during conclusion of the auction event for arriving at Contract
amount.

Signature & Seal of the Bidder
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Annexure VIl

General Conditions of Contract —

Attached separately with the tender.
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Annexure VIl

Preferential norms for procurement from Local MSMEs

1) Tender Fees
To participate in the tender, MSMEs registered in the State of Odisha shall pay Rs.1,000/- including GST
towards cost of tender paper.

2) Earnest Money Deposit (EMD)

EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder shall be barred to
participate in the tendering process for a period of 2 years in case it backs out post award of the contract.

3) Qualification Requirement for Open Tenders

Qualification Requirement of Financial Turnover for MSME registered in the State of Odisha shall be
reduced to 20% of the existing criteria.

For past experience, instead of relying on the volumes / value of earlier Supplies / Projects, assessment of
the Bidder shall be done on the basis of feedback from Customers. Past performance experience at Tata
Power and its Group Companies shall supersede feedback from other Customers.

4) Reservation for MSME

It shall be mandatory to procure at least 20% of the total volume of the procurement from MSME
registered in the State of Odisha (however, it shall not apply where goods/services are not available with
the MSME), subject to matching L1 discovered prices and meeting technical specifications including quality
requirements.

5) Performance Bank Guarantees

Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of the value
normally prescribed.
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Annexure IX

Safety Policy and Safety Terms and Conditions —

Attached separately with the tender.
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Annexure X

Tata Code of Conduct

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the same

shall be binding on the Owner and the Contractor for dealings under this Order/ Contract. A copy of
the Tata Code of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief
Procurement & Stores mail ID: pkjain@tatapower.com.
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Annexure Xl

qw

CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. OQur commitment to environmental protection and
stewardship will be achieved by:

Complying with the requirements and spirit of applicable envircnmental
laws and striving to exceed required levels of compliance wherever feasible

Ensuring that our employees are trained to acquire the necessary skills to
meet environmental standards

Conserving natural rescurces by improving efficiency and reducing
wastage

Making business decisions that aim towards sustainable development

Engaging with stakeholders to create awareness on sustainability

P
Ja

(Praveer Sinha)
Date: 15™ June, 2018 CEC & Managing Director

TATA POWER
Lighting up Lives!
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v

TATA

CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, employees,
parthers, investors, communities and public at large

We will uphold the values of honesty, partnership and fairness in our relationship with
stakeholders

We shall provide and maintain a clean, healthy and safe working environment for emplayees,
customers, partners and the community

We will strive to consistently enhance our value proposition ta the customers and adhere to
our promised standards of service delivery

We will respect the universal declaration of human rights, Internaticnal Labour Organization's
fundamental canventions on care labour standards and operate as an equal opportunities
employer

We shall encourage and support our partners to adopt responsible business policies, Business
Ethics and our Cade of Conduct Standards

We will continue to serve our communities:

= By implementing sustainable Community Development Programmes including through
public/private partnerships inand around our area of operations

By constantly protecting ecology, maintaining and renewing bio-diversity and wherever
necessary canserving and pratecting wild life, particularly endangered species

By encouraging our employeas to serve communities by volunteering and by sharing their
skills and expertise

By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

We will also help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group’s efforts

The management will cormmit all the necessary resources required to meet the geoals of
Corporate Sustainability.

e
T

P

—

[Praveer Sinha)
Date: 15" June, 218 CEQ & Managing Director

TATA POWER >
Lighting up Lives!

(K
>

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 27 of 28




TPC®ADL

Tender No.: TPCODL/P&S/1000000645/2024-25

Annexure-XI|
Quality, Safety, Occupational Health & Environment

TPC®ODL

TP CENTRAL ODISHA

DISTRIBUTION LIMITED

d of Tata Power and Government of Odisha)

IMS

= Integrated Management
vEd System Policy

Quality, Safety, Occupational Health, Environment

We at TP Central Odisha Distribution Limited are committed to deliver world class service

and reliable power through an energised workforce leading to everincreasing satisfaction
ofits customers, environmental protection and safe and healthy working condition.

This will beachieved by:

® Complying with all the requirements of ISO-9001, ISO-14001 and 1SO-45001
management system standards through engaged workforce

®* Complying with applicable Legal requirements

® Continually improving Quality, Environment and Occupational Health & Safety
Performance

® Ensuring Environmental protection through Prevention of Pollution
® Conservation of Natural Resources

® Creating a work environment which encourages team work, safe work practices,
learning and innovation

® Providing safe and healthy conditions that prevents work related injury and illness
® Eliminating hazards and reducing OH&S Risk

® Ensuring participation and consultation of workers

This policy will be made available to interested parties. _] .
> Arvind Singh
Date: 1" June, 2023 Chief Executive Officer
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Specification No: ENG-GEN-4028

TPCODL TPNODL
A Specification Name:
TPW()DL TPS@ DL Technical Specification For Disc Insulator
Hardware Fittings (70KN, 90KN &120KN)
1. SCOPE

The Specification covers the design, manufacture, testing preferably at manufacturer's

works before supply and delivery of combined unit of hardware fittings for string insulators

suitable for use in 33kV and 11kV overhead power lines.

The combined units offered shall be complete with all components which are necessary

(excepting disc insulator) or usual for their effective performance and easy maintenance and

inter changeability at site. Such parts shall be deemed to be within the scope of contract.

2. APPLICABLE STANDARDS

The equipment covered by this specification shall unless otherwise stated, be designed,

manufactured and tested in accordance with the latest editions of the following Indian,

International Standards and shall conform to the regulations of the local authorities:

Ref. IS

Description

IS 2486 (Part 1)
IS 2486 (Part 2)
IS 2486 (Part 3)

Specification for metal fittings of insulators for overhead power
lines with nominal voltage greater than 1000 V.

Specification for Insulator fittings for overhead power lines with
nominal voltage greater than 1000V. (dimensional
requirements)

Specification for Insulator fittings for overhead power lines with

nominal voltage greater than 1000 V. (locking devices)

Specification for hot-dip zinc coatings on structural steel and

IS 4759 other allied products.
Determination of mass of zinc coating on zinc coated iron and
IS : 6745 .
steel articles.
IS - 2633 Method for testing uniformity of coating on zinc coated.
IS 6603 Stainless Steel Bars and Flats
IS 2016 Plain washers
Specification for electroplated coatings of zinc on iron and
IS:1573
steel.
IS 209 Specification of Zinc

IS 6639, BS:916

Specification for Hexagonal bolts and nuts
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' Specification No: ENG-GEN-4028
TPCODL TPNODL d
r Specification Name:
TPW(‘)DL TPS{D DL Technical Specification For Disc Insulator
Hardware Fittings (70KN, 90KN &120KN)

3. CLIMATIC CONDITIONS OF THE INSTALLATION:

SL.NO. CONDTIONS VALUES
1 Max. altitude above sea level 1200m
2 Max. Ambient Temperature 50 °C
3 Max. Daily average ambient temp 35°C
4 Min Ambient Temp 0°C
5 Maximum temperature attainable by an object exposed to 60 °C
sun
6 Maximum Humidity 95%
7 Minimum Humidity 10%
8 Average No. of thunderstorm days per annum 70
9 Average Annual Rainfall 150 cm
10 Average No. of rainy days per annum 120
11 Thermal Resistivity of soil 150 Deg. Ccm/W

126 kg/sg. m up to an

12 Wind Pressure .
elevation of 10 meter.

equivalent to seismic

14 Earthquakes of intensity in horizontal direction )
acceleration of 0.3g
15 Earthquakes of intensity in vertical direction equwalenlt to seismic
acceleration of 0.15¢g
16 Wind velocity 300 km/hr.

TPCODL/TPNODL/TPSODL/ TPWODL service area has heavy saline conditions along the
coast and High cyclonic Intensity winds with speed up to 300 Km ph. The atmosphere is
generally laden with mild acid, dust in suspension during the dry months, and is subjected to fog

in cold months.

4. GENERAL TECHNICAL REQUIREMENTS:

i)  All ferrous parts including fasteners shall be hot dip galvanized, after all machining has been
completed. Nuts may however be tapped (threaded) after galvanizing and the threads oiled.
Spring washers shall be electro-galvanized. The bolt threads shall be undercut to take care
of the increase in diameter due to galvanizing. Galvanizing shall be done in accordance
withlS-2629-1985 and shall satisfy the tests mentioned in IS: 2633-1986. Fasteners shall
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TPCODL
TPWODL
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TPSODL

Technical

Specification Name:
Specification For
Hardware Fittings (7OKN, 90KN &120KN)

Specification No: ENG-GEN-4028

Disc Insulator

withstand four dips while spring washers shall withstand three dips of one-minute duration in

the standard Preece test. Other galvanized materials shall be guaranteed to withstand at

least six successive dips each lasting one minute under the Standard Preece test for

galvanizing.

i) The zinc coating shall be perfectly adherent of uniform thickness, smooth, reasonably bright,

continuous and free from imperfections such as flux, ash, rust stains, bulky white deposits

and blisters. The zinc used for galvanizing shall be of grade Zn 99.95 as per IS 209.

SL. NO. TECHNICAL PARTICULARS DESIRED VALUE
1 Type B&S type
. 70 KN 90 KN 120 KN
2 Ultimate Strength (3 Bolted) (4 Bolted) (4 Bolted)
3 Suitable for conductor Size C-80 Sq C-148 Sq C-232
mm, 100 Sqg mm mm Sg mm
4 Slip strength of tension clamp 95% of UTS 95% of UTS 95% of UTS
5 Referred IS Standard IS 2486 IS 2486 IS 2486
6 Material Used
. Mild Steel Mild Steel
a) | Cross Arm Strap Mild Steel (HDG) (HDG) (HDG)
16mm Forged 20mm Forged 20mm
b) | Ball Eye Steel Steel Forged Steel
16 mm Forged 20mm Forged 20mm
c) | Socket Eye Steel Steel Forged Steel
d) Bolted Type Tension Clamp and Aluminum Alloy Aluminum Aluminum
Keeper Alloy Alloy
e) | Security Clip Stainless steel Stainless steel Stz;gl;ss
f) | Split Pin Stainless steel | Stainless steel Stg’e":lss
. Mild Steel (HDG) Mild Steel Mild Steel
g) | Cotter Pin and Bolt (HDG) (HDG)
hy | Nuts Mild Steel (HDG) Mild Steel Mild Steel
(HDG) (HDG)
i) | Spring Washer Electro- Electro- Electro-
pring galvanized galvanized galvanized
) i Mild Steel (HDG) Mild Steel Mild Steel
j) | Plain Washer (HDG) (HDG)
k) | Zn confirming to grade IS 209 1S 209 IS 209
m) | Size of U Bolt M16 M16 M16
Min705g/sq | Min705g/sq | Min 79° 95
7 Galvanizing meter/100 meter/100 )
. : . ! microns 6
microns 6 dips microns 6 dips .
dips
8 Tolerance +/-5% +/-5% +/-5%

<Property or IPCODL/1PWODL/1PNODL/IPSODL -NOt to be reproduced witnout permission or
TPCODL/TPWODL/TPNODL/TPSODL >

4|Page




Specification No: ENG-GEN-4028
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A Specification Name:
TPW()DL TPS@ DL Technical Specification For Disc Insulator
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5. GENERAL CONSTRUCTIONS:
5.1 Fittings for Strain Insulators with clamp

i) Cross arm strap confirming to 1S 2486 (Part 2). Forged Steel ball eye for attaching the socket
end of the Disc insulator to the cross arm strap. Dimensions shall be in accordance with IS:

2486 (Part-2) unless otherwise specified.

i) Cross-arm straps shall be manufactured from MS Flat hot dip galvanized and to connect the

cross-arm/bracket of the structure at one end and the Ball Clevis at the other end.

ii) It should be complete with hexagonal bolts, nuts, spring washers and Cotter pin at the threaded
end to lock the unit. Minimum Threaded portion of the bolt shall be 30mm.

iv) Aluminum alloy thimble socket made of permanent high strength aluminum alloy for attaching
the disc insulator at one end and for accommodating the loop of conductor at the other end.
The thimble socket shall be attached to the disc insulator with the help of locking pin as per
the dimensions given in 1S:2486 (Part 2).

v) The tension hardware with three bolts and four bolts strain hardware shall have minimum slip

strength not less than 95% of the strength of respective conductor.

vi) All forgings & castings shall be of good finish and free from flaws or any other defects which
may cause decrement of efficiency while in operation. The edges on the outside of the fittings
such as at the ball socket & holes and the grooves shall be smooth & rounded. Sharp radius
of curvature, ridges etc. which may lead to localized pressure or cause damage to the
conductors in service shall be avoided. The clamp shall permit the conductor to slip before the

failure of conductor occurs.

vii) All parts of different fittings which provide for interconnection shall be made such that sufficient
clearance is provided at the connection point to ensure free movement. All ball and socket
connections shall be free in this manner, but care shall be taken that too much clearance

between ball and socket is avoided.

viii) All ferrous fittings and the parts other than those of stainless steel, shall be galvanized. Small
fittings like spring washers, nuts, etc. should be electro-galvanized-Coating thickness as per
IS: 1573.

ix) The nominal dimensions of the ball and sockets, ball eye and cross-arm straps are as per the
1S:2486 (Part 2).

5.2 FASTENERS: Bolts, Nuts & Washers:

i)  All bolts and nuts shall conform to 1S-6639. U bolt, Hexagonal Bolt, Nut, Plain Washer and
all other ferrous parts shall be Hot dip Galvanized. In case of Hot Dip Galvanization,

minimum Value of Mass of zinc coating should be 705 g/m2. All bolts and nuts shall have
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hexagonal heads, the heads being truly concentric, and square with the shank, which must
be perfectly straight.

i) Flat washers and spring washers shall be provided wherever necessary and shall be of
positive lock type. Spring washers shall be electro-galvanized. The thickness of washers
shall conform to 1S-2016.

i) The split pin to be used on the cotter pin shall be of Humpback type & shall be made of
Stainless Steel conforming to IS: 6603 with a minimum hardness of 160 HV.

iv) Locking devices (R Type) for ball and socket lockers shall be of Stainless Steel conforming
to 1S: 6603 with minimum hardness of 160 HV. The dimension shall conform to IS: 2486.

6. MARKING:
Each Hardware fittings shall be legibly and indelibly marked (embossing/engraved) to show
the following:

a) Name & Trade mark of the manufacturer

b) Year of manufacturing

c) Minimum failing load in KN

d) “TPCODL/TPNODL/TPWODL/TPSODL”

7. TESTS
The bidder shall be required to submit complete set of the following test reports along with

the offer: -

7.1 ACCEPTANCE TESTS
For Clamps
i) Visual Examination Test
i) Chemical Composition Test
i) Verification of dimensions
iv) Mechanical Test
v) Ultimate Strength Test
vi) Galvanizing Test
vii) Electrical resistance test

On Insulator string fittings

i) Visual Examination

i) Chemical Composition Test
i) Verification of dimensions
iv) Ultimate Strength Test

v) Galvanizing Test
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7.2 ROUTINE TESTS
i) Visual Examination Test

ii) Mechanical Routine Test

7.3 TYPE TESTS
For Clamps
i) Visual Examination
ii) Verification of dimensions
iii) Slip strength tests
iv) Ultimate Strength test
v) Electrical resistance test
vi) Heating Cycle test

vii) Galvanizing/ Electroplating Test

On Insulator string fittings except Clamps

i) Visual Examination

ii) Verification of dimensions
iii) Mechanical Test

iv) Galvanizing Test

v) Chemical Composition Test

8. TYPE TEST CERTIFICATES:

The Bidder shall furnish the type test certificates of the for the tests as mentioned above as per
the corresponding standards. All the tests shall be conducted at CPRI/ERDA/Other
Government Labs as per the relevant IS/IEC. TPCODL/ TPWODL/ TPNODL/ TPSODL. TATA-
POWER reserves the right to allow any other NABL accredited/ Govt. lab report under

exceptional circumstances after due diligence/ scrutiny by DISCOM. Type tests should have

been conducted during the period not exceeding 5 years from the date of opening the bid. In

the event of any discrepancy in the test reports, i.e. any test report not acceptable, same shall
be carried out without any cost implication to TPCODL/TPNODL/TPWODL/TPSODL.

9. PRE DISPATCH INSPECTION:

The material shall be subject to inspection by a duly authorized representative of the
TPCODL/TPNODL/TPWODL/TPSODL. Inspection may be made at any stage of

manufacture at the discretion of the purchaser and the equipment, if found unsatisfactory as

to workmanship or material, the same is liable to rejection. Bidder shall grant free access to
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the places of manufacture to TPCODL/TPNODL/TPWODL/TPSODL'’s representatives at all
times when the work is in progress. Inspection by the TPCODL/TPNODL/TPWODL/TPSODL
or its authorized representatives shall not relieve the bidder of his obligation of furnishing
equipment in accordance with the specifications. Material shall be dispatched after specific
MDCC (Material Dispatch Clearance Certificate) is issued by TPCODL/ TPNODL/ TPWODL/
TPSODL.

Following documents shall be sent along with material.

<<<
a) Test reports

b) MDCC issued by TPCODL/TPNODL/TPWODL/TPSODL
c¢) Invoice in duplicate

d) Packing list

e) Drawings & catalogue

f) Guarantee / Warrantee card

g) Delivery Challan

h) Other Documents (as applicable).

10. INSPECTION AFTER RECEIPT AT STORES:
The material received at TPCODL/TPNODL/TPWODL/TPSODL, Odisha store will be
inspected for acceptance and shall be liable for rejection, if found different from the reports
of the pre-dispatch inspection and one copy of the report shall be sent to Engineering

department.

11. GUARANTEE:
Bidder shall stand guarantee towards design, materials, workmanship & quality of process/

manufacturing of items under the contract for due and intended performance of the same,
as an integrated product delivered under this contract. In the event any defect is found by
the Company up to a period of 18 months from the date of commissioning or 24 months
from the date of last supplies made under the contract, whichever is earlier, supplier shall
be liable to undertake to replace/rectify such defects at his own costs. within mutually
agreed timeframe, and to the entire satisfaction of the Company, failing which the Company
will be at liberty to get it replaced/rectified at supplier’s risks and costs and recover all such
expenses plus the Company’s own charges (@ 20% of expenses incurred), from the
supplier or from the “Security cum Performance Deposit” as the case may be.

The bidder shall further be responsible for ‘free replacement’ for another period of THREE

years from the end of guarantee period for any ‘latent defects’ if noticed by the company.
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12. PACKING:

Supplier shall ensure that all the material covered under this specification shall be prepared
for rail/road transport and be packed in such a manner so as to protect the equipment from
damage in transit. The material used for packing shall be environmentally friendly. Fittings
for different sizes of conductors shall be packed in different boxes/gunny bags and shall be
complete with their minor accessories fitted in place and colour codes on tags/fittings shall
be marked to identify suitability for different sizes. The bidder shall provide instructions

regarding handling and storage precautions to be taken at site.

13. TENDER SAMPLE:

Bidder shall submit the sample of material during submission of Bids.

14. QUALITY CONTROL:
The bidder shall submit with the offer Quality Assurance Plan indicating the various stages
of inspection, the tests and checks which will be carried out on the material of construction,
components during manufacture and bought out items and fully assembled component and
equipment after finishing. As part of the plan, a schedule for stage and final inspection within
the parameters of the delivery schedule shall be furnished. The Purchaser's engineer or its
nominated representative shall have free access to the manufacturer’s/sub-supplier's works
to carry out inspections. The bidder shall ensure that the material supplied is as per the

Guaranteed Technical Particulars as specified in the specifications.

15. TESTING FACILITIES:

Bidder shall have adequate in-house testing facilities for carrying out all routine tests &

acceptance tests as per relevant International / Indian standards.

16. MANUFACTURING ACTIVITIES:
The bidder shall get the approved drawing and GTP before start of manufacturing activity.
The successful bidder will have to submit details of the offered design & components for

approval as per specification. CAT-A/CAT-B is mandatory to start manufacturing.

17. SPARES, ACCESSORIES AND TOOLS
Not applicable.

18. DRAWINGS AND DOCUMENTS
Following drawings and documents shall be submitted in line with the requirement of Tender
specifications:
a) Completely filled in Schedule “A” Guaranteed Technical Particulars & Schedule “B”

Deviations
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b) Work Experience details

c) Type test certificates.

d) Drawing 1 set of Hard Copy & Soft copy PDF File containing complete information about

manufacturing.

19. SCHEDULE- “A” GUARANTEED TECHNICAL PARTICULARS

Bidder to submit completely clause wise compliance of this specification.

20. SCHEDULE “B” DEVIATIONS:

(TOBE ENCLOSED WITH TECHNICAL BID)

All deviations from this specification shall be set out by the Bidders, clause by

Clause in this schedule. Unless specifically mentioned in this Schedule, the tender

shall be deemed to confirm the purchaser's specifications:

SL. No

Clause No.

Details of deviation with justifications

We confirm that there are no deviations apart from those detailed above.

Seal of the Company:

Signature

Designation
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1.0 Objective

e The Tata Power engages contractor workforce to execute, run and maintain various
operating sites and facilities across locations for various business verticals including
Generation, Transmission, Distribution and Renewable. The activities range from
project execution, operation, maintenance to facilities management.

The management of contractor safety represents a significant challenge for
management. Tata Power has a responsibility to ensure that contractors are provided
with enough information and support to enable them to conduct their roles safely and
without endangering health and safety of their own workforce or that of our staff.

2.0 Scope:

e This procedure applies to all operating and project sites of The Tata Power Company
Ltd and Group companies including new businesses like Electric Vehicle charging,
Home Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to
all operating and project sites of four Odisha Discoms and New business based on
mutually agreed timeline for implementation. R7

This document is applicable to Odisha Discoms also. Odisha Discoms are a joint venture
between Tata Power and the Government of Odisha with the majority stake being held
by Tata Power Company (51%). ODISHA DISCOMS is a state electricity distribution
utility_with sole rights to distribution of electricity in the Odisha covering the
distribution companies such as TPNODL, TPCODL, TPSODL and TPWODL. In accordance
with the Electricity Act. ODISHA DISCOMS engages contractor workforce to execute,
run_and maintain various operating sites and facilities across locations The activities
range from project execution, operation & maintenance of facilities. (R7)

3.0 Definitions

3.1. Order Manager/Engineer in charge: Order Manager/Engineer in charge is the
Tata Power-Division /DISCOM representative, who has the ownership of the
given job.

Site Safety Management Plan: It is the safety plan agreed between Contractor
and Tata Power-Division/DISCOM. It will contain the entire job specific safety
requirement and will be signed by the contractor.

Contractor/Business Associate/Vendor (BA): An individual or a company that
provides services to Tata Power-Division/DISCOM under a signed contract.
Emergency: It is a serious, unexpected, or dangerous situation requiring
immediate action, which may result in loss of life, loss of revenue/property,
business discontinuity. In case of Emergency, services may be procured by
selecting the qualified vendor based on the vendor category without the safety
bid evaluation and approved by adequate authority of MB level or above.
Expert Service jobs: Jobs which needs expert services of contractor which does
not involve direct exposure to the potential risk or work which involves only
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supervisory work such as expert for AI-ML, expert for transmission and
distribution network, expert for civil works, expert on transformers, expert for
PSCC, expert for equipment overhaul etc.
CEO/Chief/Head of division/Unit/Utility: Business in charge who is overall
custodian of the Tata Power-Division/DISCOM.
Category A Vendor: Vendor eligible to carry out Very High & High risk (as per
Tata Power-Division Hazard Identification and Risk Analysis Procedure) and /or
Long-Term Contract related to operation and maintenance (O&M) of plant.
Vendors must fulfil the requirement specified for Category A in Appendix 4-
CSMEF-4 of this document.
Category B Vendor: Vendors eligible to carry out technical jobs, that are
classified under Medium / low risk. Vendors must fulfil the requirement
specified for Category B in Appendix 4-CSMF-4 of this document.
Category C Vendor: Vendors eligible for to carry out low or very low risk
administrative and office jobs. For this he must fulfil the requirement specified
for Category Cin Appendix 4-CSMF-4 of this document.
Category D Vendor: All Consultants, Medical Practitioners or vendors taking
job from Tata Power and working from their own premises (e.g., motor
rewinding at vendor’s shop floor, equipment sent for repair to vendor’s works
etc.) are classified as Category D Vendor.
High Risk Jobs: A Job or its activities are considered as Very High or High Risk
when Order manager apply the “Tata Power Hazard ldentification and Risk
Analysis” procedure and found safety risk associated with are under Very High
or High category. Indicative lists of jobs are given in appendix 14 of this
document.
Medium Risk Jobs: Jobs or its activities are considered as medium risk when
Order manager apply “Tata Power Hazard Identification and Risk Analysis”
procedure and found the same as Medium Risk.
Low Risk Jobs: Any job or its activities are considered as Low or Very low risk
while Order manager calculated it by applying “Tata Power Hazard
Identification and Risk Analysis” procedure and found it under Low or Very
Low category.
Long Duration Jobs: When the duration of job is more than 12 months, it is
considered as long duration job. R7
High Value Jobs: When the value of the job contract is Rs. One Crore or more,
it is considered as High value job.
Strategic Business Unit-SBU/Division/Discom: A strategic business unitis a
fully functional, independently operational setup of a particular business and
an important part of the Tata power company. R7
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4.0 Responsibilities

4.1 Order Manager/Engineer in Charge: Order Manager is Tata Power-Division /DISCOM
representative, who is responsible for:

4.1.1 Finalizing the Site Safety Management Plan along with Contractor, Safety
Concurrences Group, Divisional Safety Head and Expert (External or Internal) if
required.

Ensure 100% safety capability building L1, L2, L3 for contractor work force and
supervisor before start of Job

Ensure Contractor safety revalidation test for all work force quarterly or Half yearly
for new business such as Odisha Discom (R7).

Conduct competency assessment of all critical work force working on High-Risk
Jobs based on Experience, Technical skill and Safety capability through contractor
representative along with division/Discom safety representative. R7

Supervise and ensure work is carried out as per the Site Safety Management Plan
including agreed Risk Assessment (HIRA/JSA) and Method Statement.

Conduct audit and evaluate Safety Performance of contractor.

Ensure contractors adhere to all statutory provisions.

In case any Exception needed in agreed safety management plan or in CSCC
process for execution of job, document control procedure- TPSMS/GSP/DC/014
Clouse 6.3 will be applicable, and approval may be obtained by the Order Manager
from adequate authority of Chief of Division/CEQO of Discom. (R7)

4.2 Contractor/Business Associate/Vendor (BA): The person, entity or organisation who
is executing the job for Tata Power-Division /Odisha Discoms under a contractual
agreement and will be responsible for the following

4.2.1 To follow all Tata Power-Division /DISCOM Critical Safety Procedure, Rules and
guidelines given in CSM F3 Safety Terms and Conditions.

4.2.2 Undertake job as per CSM F9 Site Safety Management Plan and method
statements agreed with the Tata Power-Division /DISCOM.

4.2.3 Ensure 100% safety capability building L1, L2, L3 for contractor work force and
supervisor before start of Job

4.2.4 Ensure Contractor safety revalidation test for all workforce quarterly or Half yearly

for new business such as Odisha Discom up to three years. R7.

4.2.5 Ensure competency assessment of all critical work force working on High-Risk Jobs

based on Experience, Technical skill and Safety capability through Order manager

or Engineer in charge representative along with division/Discom safety

representative. R7

Raise any concerns about their work and its safety with the Order Manager.
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4.2.7 Report all injuries, near misses, unsafe acts/conditions, and occurrences to the
Order Manager immediately.

4.2.8 Ensurethatall sub-contractors follow the Tata Power Safety Procedure and agreed
CSM F9 Site Safety Management Plan._/f subcontractor detail is not available at
stage of Bid evaluation, then this can be agreed with Order manager or Engineer
in charge before deployment. Ensure that all sub-contractors follow the Tata Power
Safety Procedure and agreed CSM F9 Site Safety Management Plan.R7

4.2.9 To follow all statutory requirements as per the laws of the land.

4.2.10 All vendors applying for category “A “jobs or submitting quote for high-risk jobs
shall obtain certificates of 1SO:9001, 1S0:14001 and 1SO:45001 before submitting
guote for high-risk Jobs or otherwise mention plan to get the certification. R7

4.3 Safety Concurrence Group (SCG): It is Cross Functional Team constituted by Contract

department with active support from Safety Team of the Tata Power Division/Discom
safety team having representatives from Execution Department, Operation
Department, Contract Department, and any other department as deemed fit. SCG will
be responsible for the following:

4.3.1 Assessment of Safety Potential of new vendor before registration using CSM F1
Process Flowchart for Vendor Registration and CSM F2 Safety Category
Qualification Form.

Safety Evaluation of the bids as per evaluation format CSM F7 Safety Bid
Evaluation Criteria

Finalization of the CSM F9 Site Safety Management Plan submitted by the
contractor.

During Safety Bid Evaluation for following types of jobs are evaluated: R7

4.3.4.1 High-Risk jobs, Medium Risk job, Major Shutdowns and Outages.
4.3.4.2 Capex jobs of High-Risk Category

5.0 Procedure

5.1 Registration of Business Associates (Vendors)
For Vendor Registration, Contract Department will issue following documents for
evaluation of contractor’s safety capability

1) CSM F2 Safety Category Qualification Form
2) CSM F3 Safety Terms and Conditions

The document CSM F3 Safety Terms and Conditions provides the information about Tata
Power-Division /Odisha Discom safety System to the contractor. Contractor will submit the
CSM F2 Safety Category Qualification Form with all relevant details and documents to
Vendor Registration Initiator, which will in turn forward it to Safety Concurrence Group
(SCG) for evaluation. The SCG will evaluate the details submitted by the contractor based
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on a predetermined criteria CSM F4 Safety Potential Evaluation Criteria for Vendor
Registration and will determine the category (Category A/B/C/D) for which the contractor
will be registered. As mentioned in the above criteria, a site visit may also be organized by
SCG prior to registration under Category A and B. In case, the contractor does not qualify
the safety criteria, the contractor will not be registered. However, he may apply afresh for
registration after 6 months. Please refer Appendix 1: CSM F1 Process Flow Chart for
Vendor Registration.

5.2 Bid evaluation

At the time of placing the Purchase Requisition (PR), Order Manager is required to declare
the risk involved in the of the job (i.e., High Risk / Medium Risk / Low Risk jobs, based on
the RPN in HIRA). If the Job is “High /Medium Risk” then RFQ will be attached with following
documents:

1) CSM F3 Safety Terms and Conditions

2) CSM F6 Safety Competency Assessment Form

3) CSM F8 PPE requirements

4) CSM F9 Site Safety Management Plan Job Specific Safety Requirement (Educational
and Professional Qualification, Skill & Experience Manpower, Tools, and Tackles,
e.g., man lifter, use of drone, use & availability of rescue kit, Work Methodology
etc.)

Otherwise the RFQ will be attached only with CSM F3 Safety Terms and Conditions.
Contracts department will collect duly filled CSM F6 Safety Competency Form along with
the bid. All other stakeholders will also put their efforts to get all relevant safety data
during meeting / discussions with the vendor. SCG will evaluate the document as per the
CSM F7 Safety bid evaluation criteria. If any specific condition related to Contract is
required to be conveyed to the contractor, Site safety team will attach the same as
Annexure for specific conditions of job and submit it to contract team along with safety bid
evaluation form. Commercial bid of contractor will be considered for evaluation by
contract team only if contractor is qualified in safety bid. Site Safety Management Plan,
defining the complete procedure of executing the job at site will be signed by the
contractor and SCG after mutual agreement. Contract will attach a copy of Site Safety
Management Plan along with PO to the successful bidder. Please refer CSM F5 Process
Flow Chart for issuing RFQ and PO significant health and safety risk associated with it.

5.3 Capability Building:
Before issuing gate pass:
For Odisha Discom: All Tata Power contractor and subcontractor workforce is required to
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attend Site Safety Orientation Training to receive a Safety Training Card, which is required to
obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be for
duration of minimum half day. The information provided during the orientation will include,
but is not limited to Job rules, personal safety, and conduct, Hazard’s reporting, reporting of
injuries, Emergency procedures, Safety Activities and Program including disciplinary measure
and incentives, Critical safety procedure relevant to the job

For Tata Power Divisions: All Tata Power contractor and subcontractor workforce is required
to attend L1 Training to receive a Safety Training Card, which is required to obtain a Gate Pass
to the site, prior to entry.

For TataPower and Discom: Appropriate practical training such as SHE L1, L2& L3 is given to
ensure that a jobholder, either supervisor or worker, is competent to do his/her job safely.
The skill training is provided through TPSDI, and other agencies authorized by Tata Power on
the list of 15 critical Safety procedures mentioned under safety procedures. Duration of
course is as specified by Division/Discom. Contractor shall ensure that concerned workmen
are provided with adequate training before he/she is allowed to execute the work. An
evaluation test will be conducted after the completion of the training. Those BA employees,
who meet the minimum required competency, will be provided with Certificate or Training
/Competency Card, which is valid for 3 years, post which the employee must reappear for the
assessment. If the workman is not able to qualify the assessment, he/she will be given 3
additional attempts to clear in 3-month time frame failing which he/she will not be allowed
to work on Division/Discom any jobs. After expiry of Certificate or Training /Competency Card

aqain one day recertification of L1, L2 and L3 skill training will be provided. R7.

The Contactor shall bear the conveyance and food expenses of his staff for attending training

sessions and capability building sessions in new business-like Odisha Discom.

The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, salaries/wages,

boarding and lodging of his staff for attending training sessions and capability building sessions

These trainings are offered on nominal chargeable basis payable by Contractor and rates shall be

decided by TPSDI from time to time in case of training trough TPSDI. Generally, LO is of one day,

L1 is for 2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is approx. cost
/Day/Candidate. - R7

All contractors’ workmen and Business Associate must attend Safety foundation course
Training, all workmen engaged in critical jobs must clear and get certified for critical
procedures applicable on his work like Work at Height and Electrical safety-LT & HT/LOTO&LC
separately and all supervisors must complete supervisor certification in safety.
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Competency assessment of all critical workforce to be carried out for all who has taken L2
training. R7

5.4 Recognition to the Prior Learning in Safety-R7
If “Order Manager” recommends and “Head of the Safety Department of Discom” is

satisfied with the safety knowledge and competency of the employee of contractor, a test
may be conducted by Tata power Skill development Institute/ other recognized institute
to assess the prior learning in safety. If employees of the contractors pass in such test, he
will be exempted from appearing in SHE L1 training. This_assessment is on _nominal
chargeable basis and rates are decided by TPSDI from time to time.

5.5 Safety performance retention(R7): A certain percentage of the bill value will be
retained against every running bill as safety performance retention. The amount will
be released with the last invoice or every six-month based on Safety Performance Score
of contractors. The retention amount will be calculated based on contract value as

below. ( R7)

Risk Category-(R7) Contract Value Retention Amount (%)
Very high/High risk job/ Medium Risk jobs Up to 10 Lakhs 25
Very high/High risk job/ Medium Risk jobs 10 — 50 Lakhs 2

Low/Very Low Risk jobs 10 - 50 Lakhs

Very high/High risk job 0.5to 10 Cr
Medium Risk jobs 0.5to 10 Cr

Low/Very Low Risk jobs 0.5to 10 Cr
Very high/High risk job >10 Cr
Medium Risk jobs >10 Cr

1. The safety retention amount will not be applicable if there is clause of Contract
Performance Bank Guarantee (CPBG) and safety performance of contractor is as per
desired criteria.

If safety performance of contractor is not as per desired criteria (as per Appendix 10 — CSM
F10 — Process Flow Chart for Safety Performance Evaluation and Appendix 11: CSM F11 -
Safety Performance Evaluation Criteria- R7.) then safety retention percentage as
mentioned in table above will be deducted from running bill.

Bidder to give understanding that if there are any deductions required to be made for
safety non-performance as per the Safety Performance Score, then Tata Power shall
recover any such deductions against safety non-performance directly from the monthly
bills / final settlement or it shall be within its right to recover such sum from accounts
payable or the CPBG or the retention of the Contractor available with Tata Power for the
said contract between the Contractor and Tata Power. R7
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For all other contracts retention amount is applicable as per table given above.

The retention amount against non-safety performance saved and Penalty will go to a
separate Safety Improvement Fund.R7

For the contract value of more than Rs 1 Cr or contract duration more than 12 months,
the retention amount shall be released half yearly based on safety performance. For all
remaining contracts, the retention amount will be released with the final bill.

Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered
at the end of the job if the contractual safety performance score is 100%.

5.6 Safety Performance Evaluation:

During the time of job execution, regular site inspection will be carried out by the Tata
Power-Division /DISCOM officials to evaluate monthly safety performance of the
contractor as per CSM F11 Safety Performance Evaluation Report and monthly score will
be maintained by the Order Manager. Violations will be dealt as per CSM F12 Safety
Violation Penalty Criteria. Please refer CSM F10 Process Flow Chart for Safety
Performance Evaluation. Percentage of retention amount is usually mentioned in safety
terms and conditions.

During the progress of the work, concerned site Supervisor/Engineer/Safety
representative will visit and inspect the work site regularly and evaluate the safety
performance of the contractor based on matrix Appendix 13 and apply the Consequence
management policy/Penalty criteria as applicable.

The evaluation criteria include Lead Indicators such as percentage of workers trained in
TPSDI, inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man-
days lost.

In case of job stoppage due to safety violations / unsafe observations at the site, no time
extension from PO completion date shall be given to the contractor, if such delays are
attributable to contractor.

In case of fatality, limb loss or loss of property, vendor must pay for liability, legal,
statutory, and additional mutually agreed settlement charges imposed by the appointed
committee by Division Chief/CEO. This charge is over and above the retention amount.
The committee will finalize penalty amount based on factors such as advice by statutory
authorities, contract value and impact of accident etc.

Order Manager, Head of Business and functional Chief have the authority to terminate
the contract as per CSM F12 Safety Violation Penalty Criteria Through contract
department.
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Appendix 1: CSM F1 - Process Flow Chart for Vendor Registration

G

Vendor registration form along with necessary documents-CSM F2 Safety Category

Qualification Form and CSM F3 Safety Terms and Conditions will be uploaded by

“Requester” to register in MDG or any system available in Division or Ariba. Requester
must mention category (A/B/C/D) under which they want to register the vendor.

~

SCG evaluates the vendors as per the defined criteria based on CSM F4 Safety Potential

Evaluation Criteria (Separate evaluation criteria for Category A/B/C/D vendors).

¢

Is Vendor eligible to get
registered in the applied
category? For vendor to be
registered for any category,

vendor’s safety capability
score should be 2 70%

YES

Vendor is registered under applied
category.

7

Vendor not to be
registered
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Appendix 2: CSM F2 - Safety Category Qualification form

“Safety Category Qualification Form” is part of vendor registration form. It needs to be filled
by the contractor at the time of Registration and should be submitted to Requester / Order
Manager with all relevant documents.

The same will be evaluated by Safety Concurrence Group of the Division (SCG).

Information provided by contractor will be verified during site visit.

Safety Category Qualification Form

Please consider my application for
Category A Vendor: Vendor eligible to carry out Very High- and High-risk O&M/Project jobs
Category B Vendor: Vendors eligible to carry out technical jobs, classified as Medium / low risk

Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office
job

Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata
Power and working from their own premises.

Name of the Vendor:

Sr.
No

Safety Information Remarks

Certified for

i. 1SO 45001,

ii. 1SO: 14001

iii. 1SO: 9001
(ISO certificates to be issued from
reputed accreditation agencies
specified by Tata Power)

If Yes, Attach copy of the certification.

If No, mention plan to get the
certification.

Safety Statistics for current and Last
Three (3) Years

Current
Year

- LTIFR

- LTISR
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Name of the Vendor:

Amount | Manhour
(INR)

Any Compensation paid due to Current

accidents during current and last three Year
Y1

(Last FY)
Y2

years?

Y3

Any prosecution against you by
statutory bodies/clients during last If yes, give details.

three years due to statutory violations,

. . If i n undertaking that n
criminal negligence towards safety and no, give an undertaking that no case

dereliction of duty of care towards your Is pending against you and you have
not been prosecuted by statutory
employees?

bodies or clients.

Is any case still pending against you?

Do you have Safety Policy? Safety If yes, attach copy of the documents
Principles? And Lifesaving Rules? available.

If yes, attach safety training process
Do you have Safety training process? and average training manhour of your
employees for the last three years.

Do you have a system for recording, If yes, show the incident statistics of

reporting, and investigating all last three years and implementation of
incidents or near misses? CAPA.

Do you have a disciplinary action
If yes, show the records of disciplinary

rogram against your employees for .
prog 8 Y ploy action taken the last three years.

violation towards safety rules and
procedures?
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Name of the Vendor:

Do you have a reward and recognition If yes, show the records of Reward
scheme for your employees who show and Recognition given during. the last

exemplary safe behavior and contribute three years.
to overall safety improvement at site?

Do you engage in safety promotional If Yes, Show the proof of
activities? engagement in safety promotional
activities.

Have you been recognized or awarded
or rewarded by government bodies of
clients for showing excellence in safety lEYes, Show proof.
management in your jobs during last

three years?

Do you provide adequate quality of PPEs If yes, please provide details of PPE
to your workmen? Matrix and if required, samples for
inspection.

Do you have Safety organization If yes, attach copy of the safety
structure e.g., Safety Officers and Safety organization structure, details of
Committees? safety committees and safety
professionals.

Name and address of sites where work Site details to be attached for
is in progress or worked earlier Yes/No| inspection by Tata Power-Division
/DISCOM Officials.

Note: If you respond NO to any of the above questions, you can mention your plan to get the
required documents.

| hereby confirm that the information provided above are true. | give my consent to be
penalized as deemed fit in case any information given above are found to be false.

| will abide the general safety guidelines mentioned in the purchase order / work order and
will ensure to prepare and follow site specific safe operating practices in consultation with
the site-in-charge and safety professional. | will abide by penalty scheme in case of non-
compliance.

Signature

Name and Designation:
Stamp of Organization
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Appendix 3: CSM F3 - Safety Terms and Conditions
(Attached as a separate document under the title CSM F3 — Safety Terms and Conditions)

Appendix 4: CSM F4 - Safety Potential Evaluation Criteria for Vendor Registration
At the time of vendor registration, vendor will be registered under 4 categories

1) Category A- Vendors eligible to carry out High risk Jobs

2) Category B- Vendors eligible to carry out technical jobs that are Medium/low risk

3) Category C- Vendors eligible to carry out administrative and office jobs

4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc
For vendors to be registered under Category A/B, a safety potential evaluation will be
carried out based on following parameters. (Actual score is safety capability score)

Weight | Actual

Description age (%) | Score

Does the service provider have a valid 45001 Certification? 10

During site visit check for safety adequacy at site 20
Check the Safety statistics of Service provider (If available 10
than 10 otherwise Zero)
Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 10
than give 10 Marks if between 0.2 to 0.3 than give 5 marks
and otherwise Zero

Has there been any prosecution / conviction for any
Contravention regarding safety and Health provision under
the factories Act/Electricity Act / BOCW Act and Rules framed
there under? If yes Give Zero otherwise 10 Marks.

Check the Safety orientation & training process of Service

provider- Records of Safety training provided to safety

officer/supervisor /workmen during last 1 year as percentage (%)

of total employed by service provider

v’ safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee:
2.5 Marks and <50%: Zero.

v Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of
employee: 2.5 Marks and <50%: Zero.

v" Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5
Marks and <50%: Zero

Check the organizational structure for safety professionals &

engineers / supervisors.

v" Check Availability of number of Safety Officers from government

recognized institute as per workforce strength. 1 in 50 employees
than 10 Marks, if 1 in 100 than 5 Marks otherwise Zero.
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v’ Check Availability of Qualified workforce from government
recognised institute/TPSDI. 100% of safety officers qualified than 5
Marks, 50% TO 99% Than 2.5 Marks and if less than 50% than Zero
Marks.

Certified/skilled workers as a percentage of overall workforce

Total

Evaluation Criteria for Category C

Description

Weight | Actual
age (%) | Score

Does the contractor have a valid ISO 9001 certification?

40

Check the Safety statistics of Service provider (If available than
10 otherwise Zero)

10

Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 than
give 20 Marks if between 0.2 to 0.3 than give 10 marks and
otherwise Zero

20

Has there been any prosecution / conviction for any
Contravention regarding safety and Health provision under the
factories Act/Electricity Act / BOCW Act and Rules framed there
under? If yes Give Zero otherwise 10 Marks.

Check the Safety orientation & training process of Service

provider- Records of Safety training provided to safety

officer/supervisor /workmen during last 1 year as percentage (%) of

total employed by service provider

v Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee:
2.5 Marks and <50%: Zero.

v Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of
employee: 2.5 Marks and <50%: Zero.

Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 Marks

and <50%: Zero

Total

100

Evaluation Criteria for Category D

Category D does not require any evaluation as it is for outsourced job outside the Tata Power

company premise.

For vendor to be registered for any category, vendor’s safety capability score should be > 70%.
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Appendix 5: CSM F5 - Flow Chart for Issuing RFQ and PO

Y,

At the time of raising PR, Order Manager along with safety Head -
Division will decide the type of job (High Risk /Medium/ Low Risk)

@ Contract department

will attach
1) Safety Terms and
Conditions-CSM-FM3 |

Is the Job High :>
/medium Risk?

YES

Safety Bid Document will be attached by Contract department

along with the RFQ. Safety Bid Document

1) Safety Competency
Assessment Form-CSM-
ﬂ < FM6
2) PPE requirements-CSM-
FM8
SCG will carry out safety bid evaluation assessment, conduct 3) Safety Terms and
site visits if required and submit evaluation result to Contract Conditions-CSM FM3

department as per CSM FM7 4) Job Specific Site
management plan-CSM-

U FMO- (R7)

Contract department will evaluate commercial bids of only
safety qualified bidders

04

Contract department to attach copy of Site Safety
Management Plan and Annexure A with the PO

{
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Appendix 6: CSM F6 - Safety Competency Assessment Form (Template)

Name of the Vendor/Bidder:

Name of the Sub Vendor (If job is given to Sub Vendor):
Description of the Job:

Request for Quotation (RFQ) No.:

Vendor/Bidder to mandatorily provide the below safety competency related information:

1. Proposed Manpower Deployment Schedule
Type of manpower | Qualification | Experience

Project /AMC
Manager(R7)
Site In Charge

Safety Manager
Safety Officer

Supervisors

Technicians

High Skilled
workmen

Skilled workmen
Semiskilled
workmen
Lineman

Helpers

Drivers
Unskilled

Others(R7)

Instruction to Bidders:
i. Indicate the overall site manpower deployment schedule as above
ii. Indicate direct or subcontracted employees by using color code given below:
Direct Bidder Employee — Green
Partly Direct / partly Subcontracted - Yellow
4.3.5 _ If subcontractor detail is not available at stage of Bid
evaluation, then this can be agreed with Order manager or Engineer in charge
before deployment Ensure that all sub-contractors follow the Tata Power Safety
Procedure and agreed CSM F9 Site Safety Management Plan.R7

iii. Against each category, indicate minimum educational qualification and work experience
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iv. Add rows to include other specialized manpower, if any.
Extend columns to cover the entire duration of the proposed contract.
i. If the operation is in shifts, then indicate shift in charge and / or safety officers required
for each shift operation.
List of Tools, Tackles, Machines and Equipment: -

Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project
execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are duly
certified by the competent person authorised by the Chief Inspector of Factories of the respective
state prior to start of the job

Description of Tools / | Capacity | Quantity Year of
Tackles / Rating manufacture

3. Safety Records:
Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three

years (data to be provided for the last completed FY and preceding 2 years).

Safety Data for current and Last 3 Years
Current Year |Year 1 (Last FY) |Year2
20 - 20 -

Description

Fatalities (Nos.)

Lost Workday Cases (Nos.)

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the
respective year. Bidders are encouraged to also submit the RCA / incident investigation
reports and the learning's implemented out of the above reported incidents

4, Job Safety Plan/ Method Statement:

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement
detailing the execution philosophy (how the bidder intends to execute the Job/Project),
identifying all key activities which are required to be performed by the contractor at Site.
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Bidder to also list down all high-risk activities and provide the Hazard Identification and Risk
Assessment (HIRA) for all such high-risk activities involved in the site work.

(Use Method Statement template attached as Appendix 9)

5. PPE Requirement -R7

Division/DISCOM Requirement Bidders Response

The Bidder/Vendor shall ensure that all PPE of Approved
standards as per CSM F8 — PPE Requirements shall be always
available and shall be used by his employees with no
exception whatsoever. Bidders to also ensure Standard PPE
matrix of Tata Power to be followed for all activities.

10% Buffer stock of PPEs to be provided by bidders at each
circle to meet any contingency

Bidder will ensure that sample PPEs to be
submitted/approved by Safety Department along with EIC
at the time of submission of Safety bids for evaluation

In case bidder manpower found using substandard or any
PPEs which are not approved by the Tata Power-Division
/DISCOM representative, then Tata Power-Division
/DISCOM will provide the same to manpower deployed at
the cost of bidders.

. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of
work-(R7)

S. Vehicle Vehicle Location | EV/CNG/Diesel/Petrol | Year | Whether CNG
No. | No. Type endorsed on
RC
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7. Crane Deployment-(R7): Bidders to provide details of crane to be deployed during the execution
of work as and when required. Bidders to provide approved new gen crane ACE Model SX150,
ACE FX150 and Escorts Model TRX 1550.

SI No Crane No Location Year

. Training Records-(R7): Bidders to provide training records of employees deployed for the
execution of work during last one year. These training includes OHS (Occupational Health
and Safety) Training, Training on SOP/Work Procedures and Medical Emergency trainings
imparted at their own facility, cost, and expenses. Bidders to provide the following details:

Tata Power-Division /DISCOM Requirement Bidders Response

Training records of employees at their own facility, cost,
and expenses for last one year

Training facility available with Bidders

Future road map for enhancing the competency of

workforce

9. Rewards and Recognition-(R7): Bidders to provide the details of process deployed in their
organization for sharing and resolution of safety concerns raised by their employees. Also,
bidders to provide the details of Rewards and Recognition process in their organization for
safety to encourage the morale of their workforce.

10. Management System Certification: -

Sr.No | Certification Yes / If Yes, If No,
No Year of Target date for

Certification Certification

1| 1SO 9001
2 | ISO 14001
3 | I1SO 45001
4

Any other (Specify....)

Note: Please attach certificates to support above. In case not accredited for above but applied
for, application letters may be attached.
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Appendix 7: CSM F7 - Safety Bid Evaluation Criteria

The User must select whether the job is high /Medium Risk and long duration at time
of raising the PR.

1) The decision whether job is “is high /Medium Risk “or not has to be made by order
manager based on Risk involved (Risk Priority Number in HIRA) of the Jobs. An
indicative list of high-risk jobs is attached as Appendix 14. The risk assessment will
be done along with Division safety Head. R7
If a technical job is of low risk with estimated duration of the contract more than one
year, the job should be treated as “long duration”. R7
All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG will
be declared by contract department with the assistance of Division / Discom safety.
Safety team will audit bid evaluation process of a few selected jobs and Quality of
evaluated safety Bids.

Records of jobs sent by for Safety Bid evaluation shall be maintained by Contract
team in existing tracing sheet along with other jobs.

Safety bid evolution will be done by SCG within one working week. R7

Contracts / Division shall provide a list of reqular Contractors participating in
multiple tenders during the year for a one-time umbrella Safety Evaluation of Bidder
(as against the specific Bid evaluation) by indicating the nature of the type of jobs /
works which the BA usually participates in bidding. SCG shall evaluate such bidders
for the requested works and on satisfying the evaluation criteria may be granted a
Safety Pre-Approved status for the specific types of work (e.q., O&M of Boiler,
Turbine, CHP, AHP, Turnkey EPC, Switchyard, Distribution Electrical Contract etc.)
which shall be initially valid for a period of 1-year and shall thereon be extended
further against revalidation / re-evaluation as required. R7

Business Associates having such Safety Pre-Approved status for the type / cateqgory
of jobs shall be exempted from submission of Safety Evaluation Bid against each
tender provided that their Safety Pre-Approved status is valid for the subject work /
tender. R7

A suitable system shall be developed by Contracts to track the validity of such Safety
Pre-Approved status of Bidder for timely renewal failing which the Safety Pre-
Approved status shall cease and Bidder will thereon have to provide Safety Bids with
each tender until such one-time approval is renewed. R7
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Safety Bid Evaluation will be based on following parameters.

Evaluation Criteria-(R7)

Description

Max
Marks

Criteria for evaluation

Qualification and Experience
of manpower

15

As per Clause No. 1

Tools and Tackles to be
provided by bidder

15

To be evaluated as per approved tool list of concerned
departments.

PPE Requirements

To be evaluated as per approved PPEs standard and PPE
Matrix specified in CSM

Job Safety Plan/ Method

To be evaluated as per as per SOP/WI/HIRA

Vehicle Deployment

Weightage will be given for CNG Vehicles with
endorsement of CNG kit on RC/Electrical Vehicle

Crane and Mechanized heavy
equipment Deployment

Date of manufacturing or running hours

Training Records

Training records to be evaluated with evidence and scoring
to be done as per availability of records

Certificate Accreditation

ISO 9001-2.5 Marks
ISO 45001- 2.5 Marks
ISO14001- 2.5 Marks. Total Max 5 Marks for all Three

Safety Initiative for learnings
implemented in accidents in
organization and work force
(Fatal / Non-Fatal)

Maximum 15 marks will be awarded for visible evidence in
terms of safety initiative deployed based on learning of
accident in organization and workforce in case of accident

10 Rewards and Recognition
Process

Maximum 5 marks will be awarded for R&R process
evidence

Total

Safety Records (Lag Parameter)- -(R7)

1. Fatal Accident

(-) 10
Marks
for each
case
with
max of
15
marks

For any fatality in Tata power /Other company in Current
and last three years 10 marks will be deducted with
maximum up to 15 marks.

For new entrant BA, these marks will be deducted for Past
safety records.

If and BA found hiding such facts, then contract will be
terminated immediately during the execution stage.
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LWDC (Non-fatal) (-)5
Marks
for each

For each LWDC (Non-Fatal) case in Tata power /Other
company in Current and last years, 5 marks will be
deducted with maximum up to 10 marks.

case
with safety records.
max of

marks

For new entrant BA, these marks will be deducted for past

10 If and BA found hiding such facts, then contract will be
terminated immediately during the execution stage.

Final Qualifying Criteria

Description

Max Marks Criteria for evaluation

Qualified Bidders

More than 70 Marks Obtained.

marks

60 Marks for New business-like Odisha Discom
for one year from CSCC implementation date.

Minimum Requirement

Score
Obtained

Manpower

Safety Officer (1
per 500
workers) or as
per requirement

Qualification - Safety Officer shall possess
recognized degree in any branch of engineering
with practical experience in similar industries of
Min 2 years and Advance Diploma In Industrial
Safety by State technical board. (Each state
government prescribes the qualification of safety
officer.). Require knowledge of Local language.

Experience- Minimum 2-year experience in
relevant field as mentioned in the job in PR.

Safety
Supervisor (1 per
work site up to
max. 50
workers)

Qualification- Supervisor shall possess ITI/
Diploma in relevant field. PDIS is desirable, but
not mandatory. Require knowledge of Local

language.

Experience- Minimum 5-year experience in
relevant field as mentioned in the job in PR.
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Training — Trained and certified by Tata power

Skill development Institute or equivalent

institute in relevant safety procedures.

Note: On request of the contractor/Users -
TPDSI should vet & certify the skilled &
experienced

Technician if Technical

Qualification is not adequate.

Qualified
Technician
(Skilled workers
as electrician,
rigger, fitter,
welder, cable
jointer, line men
etc.)

Experience- Minimum 2-year experience (or
experience prescribed by state government) in
relevant field as mentioned in the job in PR.

Training — Trained and certified by TPSDI or

equivalent institute in relevant safety

procedures.

Tools &
Tackles

Equipment /
Machines/ Tools
& Tackles (lifting
and shifting
tools)

The list of Equipment /Machines / Tools and
tackles to be used for job to be submitted by the
contractor.

Evaluation of the list will be carried out based on

1) Suitability as per the relevant job

2) Make and age of the tools from
authorized agencies defined by the user.

3) Certification by the competent authority
of respective state.
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Appendix 8: CSM F8 - PPE requirements-(R7)

The Contractor shall ensure that the following PPE of Approved standards shall be always

available and shall be used by his employees with no exception whatsoever. ® PPE shall be
conforming to BIS/DGMS/DIN specifications, in good condition and shall be comfortable to
his employees, when used. This is indicative. For better clarification refer PPE procedure-

TPSMS/GSP/PPE/023. as per safety terms and condition Appendix 3 CFM 3 in detail. R7

PPE Requirement

1 | All contractor’s employees at site

Safety Florescent Jacket (orange color),
Safety helmet & safety shoes with
composite or steel toe cap

Workers mixing asphalt, cement,
lime / concrete

Safety goggle & protective
Hand gloves and footwear,
Nose mask.

Welders / Grinders/Gas cutters

Welding screen/goggles, safety shoes,
leather hand gloves, aprons, leg guard

Stone breaker

Protective goggle, hearing protection, anti-
vibration hand gloves and Protective
clothing.

Electricians / Linemen

Rubber hand gloves with correct voltage
rating and expiry date normally one year
from Manufacturing date-(R7) & Electrical
resistant shoes, Safety helmet with
induction strip to alert about presence of
voltage for those linemen who climb the
poles or work on electrical equipment

Workers working at a height of 1.8
Meter or above.

Double lanyard full body harness, fall
arrestor and safety net made of reinforced
nylon fiber ropes firmly supported with
steel  structures, Work positioning
attachment

PPE Type and Testing Frequency

Sl. IS/EN
No. Name of PPE Standard

Testing Frequency Remarks

1S:15298
(Part-2)

Leather Safety Shoes Monthly and visual check
01 | (Color — Black) with every day for any crack or
PU toe cap. damage in the leather or sole.
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ratchet

Electrical work

HDPE Safety helmet
with chin strap and
type for
adjustment for non-

1S:2925-
1984

Monthly and visual check
every day for any crack in
shell.

(Safety belt)

Full body harness

EN 361

Monthly and visual check
every day of the bends and
the harness.

Electrical
Gloves

Safety

EN: 60903
CE marked

Weekly and visual check for
any crack and blow test
before every work.

Manufactured
not beyond 12
months.

safety helmet

Full face visor with

EN: 166 CE
marked
(Visor)

Monthly and visual check
every day for any crack in
shell.

Clear
visor
with
helmet.

acrylic
attached
safety

chest protection

Fireproof jacket for

Monthly and visual check

every day.

Class E

Safety helmet with
induction Strip for
linemen and working
for electrical work-

EN
397/2012

Monthly and visual check

everyday

Induction  Strip
alerts presence
of voltage

Shorting clamps,
crocodile clamps,
Discharge Rod and
Neon tester

Monthly and visual check

everyday

For discharging
the residual
voltage and test
before touch

Pictorial View of PPEs for reference purpose

Sl.

No.

Name of PPE

IS/EN
Standard

Picture

Leather Safety Shoes
(Color — Black) with
PU toe cap.

1S:15298(Part-2)
and with test
report of
electrical

resistance.
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HDPE Safety helmet
with chin strap and
ratchet type  for | 1S:2925-1984/
adjustment for | EN 397/2012
Nonelectrical  work
and electrical work

Full body harness
(Safety belt)

EN 361:2002
The straps at shoulder

and thigh shall have | EN 358 : 2000
full pad for comfort.
The back shall be so | IS:

designed that harness | 3521:1991/2002
straps do not tangle

with each other.

Electrical Safety

Gloves — Composite
EN: 60903 CE

type Soft electrical
marked

gloves as per size of
individual.

Full face visor with [N: 166 CE
safety helmet marked (Visor)

Fireproof jacket for
chest protection

Reflective jacket to As per Tata
each workman Power standard
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These pictures are indicative. Actual product may vary.
Note:

1. Any other Personal Protection Equipment required beyond above list will be according
to BIS or EN Standards.
All Personal Protection Equipment will be checked by the engineer in-charge or
SAFETY group of company.
Safety Representative of the BA must maintain the record of the availability, condition
and checking of the PPEs.
All tools required as per the contract must be according to respective IS / EN
standards.

Company may revise or add the above list of PPE and their specifications as and when
feel necessary. The information about new specifications /models will be circulated by
the Engineer In-charge (EIC), which shall adhere by the business associated in the
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for
implementation. Any delay will be treated as non- compliance / safety violations.

Appendix 9: CSM F9 - Site Safety Management Plan / Method Statement

Site Safety Plan / Method Statement (Template)

This Method Statement describes the specific safe working methods which will be used to
carry out the described work. It gives details of work procedure with control measures to
counter health and safety issues related to this work. The listed content of this Method
Statement can be changed/modified subjected to job scope / specifications, but task specific
method statement once finalized & approved, that should not be modified during work
execution without permission from the approving authority.

Project/Job Name

Scope of work: -

Drawing References: -

Detail of Sub contractors
involved: -

Method Statement Prepared By: - Signature
Designation: - (e.g., Site Manager)
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1.0 Introduction (Describe purpose of the work, give details of type and scope of work being

carried out)

2.0 Location of Work (Give site address and precise location on site where work is to be carried

out)

3.0 Safety Document /Specific Approval Required (Details of any safety documents or

specific approval i.e., Client specific approval required to undertake the work)

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles

and responsibilities of all personnel involved in activity i.e., Site management staff including

subcontractors’ staff, Project Manager/Site Manager of principal contractor, Sub Contractor

Site Manager, Project Engineer, Safety officer, Competent Supervisory Staff etc.)

Page | 31




The Tata Power Company Ltd

TPCO DL 'T' N ODL Contmcto(r:;snz:{s:y Code of
Document no TPSMS/GSP/ TPSODL TATA TPWODL
CSM/015/REV 07 TATA POWER

Date of Issue: 01/08/2023

6.0 Working/Activity Description: - It is important that all operatives should have clear idea of
those operational sequences and responsible supervisor must verify their competency prior to
their engagement in operation.

6.1 Pre-Working Checks

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific
operational equipment, test kits, lifting resources, Details of materials to be used in operation,
including any reference to COSHH assessments in case of use of any chemicals, Details of the
manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower,
contractors. Details of plant, tools, and equipment to be used for the work, including the
availability of relevant statutory documents, checks or inspections etc. Details of fencing,
barriers, cones, chains, dangers notices, warning signs etc.

Tools required for work:

Sr.No | Tools /Equipment /Machine Required Qty. Remark

O 0| N| Ol | B~ | W| N[

10

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology
in a sequential manner, including any reference to any identified operational restraints. Also
refer here sec. 5.0 responsibilities part for every step of work sequence).
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Details of j |
Activity (:tea(; :;cjeOb Risk Involved i(:\:::rkos

6.7 Final Checks & restoration of work area after completion of work: Those checks to be
carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist
of certain operational checks and once those completed satisfactory, PTW (if applicable) to be
closed and isolation arrangements to be restored by removing barricades/cautionary tags.

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix
Attachment: - Specific Risk Assessment

In addition, please provide below control measures in risk assessment (as applicable).

Fall Protection
Measures: (Where
Work at height
cannot be avoided)

Control Measures for
Electrical Hazards

Others Hazard if any
(please provide
details)
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(Attach MSDS if environment
required) Y/N Y/N Y/N Y/N Y/N

7.0 Emergency Provisions: Relevant operational possibility of a programme in the case of
emergency situation i.e. electrical supply restoration. In addition, emergency response provisions
i.e., first aiders, firefighting, and first aid arrangements, nearest onsite/offsite emergency
response also to be considered during emergency planning.

8.0 "5Sissues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste
disposal processes and or housekeeping activities, Details of environmental impacts and
control measures.

9.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job

Safety Helmet / Hard Hats Safety Shoe / Safety Boots
Gum Boot Double Lanyard Safety Harness with
work positioning attachment
Electrical Hand gloves Other hand gloves
Eye protection Respiratory protection
Ear Protection Electrical Arc flash suit
Chemical resistant suit Reflective Jackets
Any Other Any Other
10.0 First Aid facilities and Nearby Hospitals Details
e Name of On Site First Aider
e First Aid Box Location

e Location of nearest hospital
11.0 Occupational Health, Fitness and COVID-19 related Preparedness:

e Please give a brief writeup / methodology of your organization’s plan to avoid
impact of the COVID-19 pandemic at Tata Power working site.
Please give brief details of occupational health and hygiene related interventions
planned by your organisation to ensure good health and fitness of workforce at
Tata Power site.
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Appendix 10 — CSM F10 — Process Flow Chart for Safety Performance Evaluation

1

SAP / CSM- F-11 Safety Performance Score sheet

Safety Performance Score will be assessed every month and
records will be uploaded/maintained by "Order Manager” in

3

Retention amount as per clause 5.5-(R7)

A certain % of each running bill will be retained as Safety

Isthe average
Score (at the end Isthe average

of Contract) Score (at the end
=100%? of Contract) 295

Is the average
Score (at the
end of Contract)
between
50*/70 -94 %?

%?

Release the Safety retention
amount +1 % of bill
amount as bonus

Release complete
retention amount

Retention Vendor
amount to be not _t° be
considered
released on

N for further
pro rata basis. iobs

N N pa—

* For New Business such as Odisha Discoms-(R7)
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Appendix 11: CSM F11 - Safety Performance Evaluation Criteria
Safety Performance Evaluation Report- CSM F11
Unit of Actual

Weight Actual
Parameter Measu | Target B Performan
rement ce

age Score

Indicator

% of Employee certified in
TPSDI/Authorized agency

Monthly inspection and replacement
of damaged Personal Protective
equipment -PPE by contractor

Monthly inspection and replacement
of damaged Critical Equipment,
lifting Tools & Tackles and hand tools
used at site by contractor

Condition of critical tools, tackles,
and equipment to _be checked by
order manager or Engineer in Charge.
Safe Disposal of Waste generated
(Designated way)

Records of Waste generation
(Hazardous waste, oily cotton waste,
E Waste)

No effluent to drain or discharge to
ground

Lag Indicator

Number of Fatalities 15/ 20*
Number of Lost workday case (LWDC)
(reportable)

No of Recordable Cases (Exclude
Fatalities and LWDC)

10/ 15*

5/0*

Man-days Lost 5/0*

Final
Score
Invoice
Value

Amount
to be
released
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Safety Performance Evaluation Criteria

Lead Indicators

Target
% of employees certified in TPSDI/Authorized 51% to 99%
agency

Score Pro-rata
Monthly inspection and replacement of 99% to 50%
damaged Personal Protective equipment -
PPE by contractor

5
Monthly inspection and replacement of 99% to 50%
damaged Critical Equipment, lifting Tools &
Tackles and hand tools used at site by
contractor

Score

Condition of critical tools, tackles and
equipment to be checked by order manager
Score
Safe (designated way) Disposal of Waste
generated, Records of waste (Hazardous
Waste — Oily cotton waste — E- waste etc.)
generation
No effluents to drain/discharges to ground
Score

Lag Indicators

Target
1 Number of Fatalities 0 >0
Score Score | 15/ 20* 0
2 No of LWDC - Reportable 0
Score Score | 10/ 15*
3 No of Recordable Cases (Exclude Fatalities and LWDC) 0
Score Score | 5/0*
4 Man-days Lost 0
Score Score | 5/0*
* For New Business such as Odisha Discoms-(R7)
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Appendix 12: CSM F12 - Safety Violation Penalty Criteria

Major Violations and Escalation matrix--(R7)

incidents or accidents

Consequence of safety violation observed not related to

Violations

Sl. No. Safety Violation

Working without required PPE

such as
Helmet/gloves/safety shoes/Safety harness etc.

Working without proper tools and tackles

Poor or bad condition of Crane/Hydra/Vehicle
and/or Incompetent driver and/or helper).

Improper Working at Height

high-risk jobs

Untrained /unauthorized workman engaged in

Violation of SOP or Wl or LOTO

Working without PTW or

LC / Without
authorization / Without creating Safe Zone

Subsequent
violation

Will Attract the
same penalty

as 4th violation

Termination of
Contract and
after repetition
of violations (3
to 4 times as
the case may
be)

Action to be Taken

Responsibility

Penalty
(INR)

Repeat
Violations

Levy of Penalty

Order manager / EIC

5000

Memo to BA and Levy of Penalty

Order manager / EIC

10000

| Memo to BA and Levy of Penalty
|

Order manager / EIC

25000

“ Memo to BA and Levy of Penalty

Order Manager / EIC

50000

E Memo to BA, Levy of Penalty,
Termination of Contract, Blacklist

Order Manager / EIC

100000

The no. of
repeat

shall
be calculated

violations

cumulative
the
contract period,

during

not on a
monthly basis
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Other Violations and Penalty

Penalty shall be imposed on the contractors under the following circumstances for breaching
the contractual agreements. The list is not exhaustive, but indicative.

Description of Violation . Penalty
Severity
(INR)

Unhygienic/Bad condition of PPE 500
Unsafe Act/Condition of Severity 4 4000
Unsafe Act/Condition of Severity 5 5000
No Earthling of Electrical equipment 5000

Working without efficient supervision 4000

Non-reporting of incidents 3000
Starting the job without Toolbox Talk 4000
Electric cable tied with metal wire / Use of damaged electrical

3000
cable / Use of two core cable

Rubber mat not available in front of electrical panels. 3000

Inserting naked wire into the socket instead of a plug 5000
Inflammable materials stored inside PSS/FCC/Distribution Room 5000
Water accumulation found near electrical panels / equipment 5000

Grinding wheel/ Coupling/ Piling winch/other rotating parts 4000
without guard

Inadequate illumination of working area 3000

Bringing inside PSS/FCC or any other work area any chemicals 5000
without approval.

Loose materials in work area which can fall down or fly during a 5000
storm

Misusing emergency facilities like fire hydrant line/ hose box/ 3000
spray system/ eye wash etc.

Entering restricted areas like switch yard, hazardous material 3000
storage room etc. without authorization

Not using 24 V lamp inside confined spaces 3 3000

Bypassing/overriding safety interlocks 5 5000

Working besides road without proper barricading and monitoring
of traffic

5000
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Smoking in prohibited area (Closed Go-downs, Storage of
flammable material, Storage of Gas cylinders, PSS, Offices etc.)

Improper stacking of materials in Storage Yard

Sleeping at workplace

First aid box not available / in locked condition

Appointment of subcontractor without his Safety Bid Evaluation
and/or without the permission of engineer in charge or Order
manager.
Bad Housekeeping with respect to TPSMS/GSP/GHK/022

1st Instant

2nd instant

3rd instant

4th instant

Subsequent instants

Violations related to vehicles with respect to TPSMS/CSP/RSP/015.

Parking without wheel choke

Parking in undesignated area 1000 per

Heavy vehicle without helper or co-driver each

Seat belt not available / not used

Driver without license

Heavy vehicles without reverse horn

Using mobile phone while driving

Lights/mirrors not working /broken
Violation in Gas cutting and Gas cylinder handling

violation

Cylinder valve without guard 2000 per

No flashback arrester each

Leaky DA/Oxygen hose

Cylinders not kept in secured manner

Cylinder trolley not available

Cylinders are transported by manual rolling
Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005

violation

Hook latch missing 2000 per
Load raised or swung over people or occupied areas of each
building

Persons standing within the swing area of the crane
No barricading of crane working area

Use of damaged lifting tools and tackles

violation
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Lifting tools and tackles not tested / Test certificate
expired
Crane operator without proper license
e Angular loading
e Lifting / shifting heavy material without guide rope
e Using mobile phone during loading and unloading jobs
Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007

e Unstable scaffolding/nonstandard Scaffolding in use 2000 per

e Handrails/mid rails/toe guards missing violation
e Safety harness not anchored on fixed structure
e Opening found in working platform

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002

2000 per

e Loose material falling into excavated pit violation

e Water logging in excavated pits / trenches

e Inadequate or no barricading

e Undercut / cave in found on sides of excavated pits
Caution boards, danger signs (luminescent /red) along with

32 | emergency contact number are not found displayed.

34 Spillage of hazardous material/chemicals during transportation

Penalty for Incidents / Accidents-(R7)

Consequence of incident / Accident Incident / Accident

Sr.No. | Type of Injury Action
1 Major Injury (Bone injury or burn Required

or hospitalization >48 hrs.) Non-

fatal

Major Injury (Bone injury or burn

or hospitalization >48 hrs.) Non- Intolerable

Fatal (Two or more non-Fatal in

one event)

Single fatality

Multiple fatalities (Two or more

fatalities in one event). Anywhere

in Tata power.
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Action to be taken Responsibility Penalty (INR) | The no. of
Memo to BA and Levy of Order 200000 violations
Penalty Manager/Engineer in shall be
charge calculated
Memo to BA and Levy of Order 500000 cumulative
Penalty Manager/Engineer in during the
charge contract
Memo to BA, Levy of Order 1000000 period for
Penalty, Termination of | Manager/Engineer in all
Contract and Blacklisting charge contracts
the BA in SBU, not
on a
monthly
basis

Appendix -13: CHECKLIST TO BE USED DURING SITE VISIT

Checklist to be used: During site visit to check the adequacy Safety systems.
Observation | Score* (1-5)

Check the adequacy of safety policy and Safety
Management system of the contractor.

Does the contractor have written down safety procedures?
Check the records of Near miss, unsafe act, unsafe
conditions, and incidents.

Check the organization setup to implement the safety
systems at site (safety officer, safety supervisor)

Check whether safety meeting and toolbox talk carried out
regularly and records maintained or not.

Is the process of incident investigation adequate or not?
Verify incident reporting and recording system

Check the usage of equipment/tools and tackles.

Check for housekeeping at site

Check the use of PPEs and general behavior of workforce
towards safety

Total Score

Site Visit Score

Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is
the lowest and core of 5 is the highest.
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Appendix 14: Indicative List of High-Risk Jobs
Indicative high-risk jobs are given below. This is not an exhaustive list. This is only indicative.

Sl. No. Jobs

Transmission Line Tower Erection on columns, near live lines, In congested areas, In
creeks, In the Sea.

Conductor Stringing on Tower Using Tensioner & Puller in the area such as Line
Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge Crossing, Railway
line Crossing, In creeks, In the Sea

Cable Pulling by Using winch Machine in City and Rural Areas

Hot Washing of HT and Extra HT lines, Towers and switchyards equipment

Maintenance / Testing and Replacement of High Voltage (33 KV etc.) Switchyard
equipment

Installation of Lifts

Installation of EOT Cranes

Tower Dismantling

Working on H Frame /Pole mounted Transformers

Excavation in operational Area having power cables in receiving station

Identification and spiking of cable / disconnection of cables from poles

Working on Electrical Panels

Working on live electrical switch yard, Material handling and equipment
repair/installation.

All activities that require climbing on a pole/structures/Towers/Transformers

Cable laying and termination jobs

Excavation beyond 5 feet near existing building and structures

Working in confined Spaces

Stringing of new conductors over poles
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1.0 Objective:

The Objective of Safety Terms and Conditions is to apprise the Business Associates about
various critical procedures of the Tata power Division/Discoms and the expectations from the
BA to implement such procedures without fail. Certain terms and conditions are also
mentioned to ensure a safe work atmosphere round the year. Refer Contractor’'s Safety
Code of Conduct- Document no TPSMS/GSP/ CSM/015

2.0 Scope:

This procedure applies to all operating and project sites of The Tata Power Company Ltd
and Group companies including new businesses like Electric Vehicle charging, Home
Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to all operating
and project sites of four Odisha Discoms and New business based on mutually agreed
timeline for implementation. R5

3.0 Safety Organization & Responsibilities
3.1 Contractor Site Management and Supervision

Each Contractor will be responsible for fulfilling all statutory and safety requirements
as per the laws of the land and not limited to Factory Act, Electricity Act, Electricity
Rules and Regulations, Shop and Establishment Act etc.

Each Contractor shall provide at least one competent full-time safety supervisor for
workforce of every 50 workers or less than that. When workforce ranges to 500, the
contractor must provide at least one qualified safety officer (This may be subjected to
change as per applicable act). Thus, for work force of 500 workers there will be one
qualified safety officer and 10 safety supervisors. For every 500 additions in workforce,
the contractor must add 1 safety officer and 10 safety supervisors. The Order Manager
or Safety Department of the Tata Power Division /Discoms will review and approve the
appointment of all safety officers and supervisors. The safety supervisors/officers will
work with the guidance from Tata Power Division /Discoms Safety Department and
align themselves with Tata power Division/Discom safety requirements.

For O&M related AMC activities, minimum one qualified safety officer to be deployed
for each Division of the Discoms.

Qualified safety officer means he or she has completed PDIS or ADIS from a
recognized institute.

Site Safety Officer/Safety Supervisor / Safety Coordinator shall be interviewed by the
Order Manager/ Safety head of the Tata Power Division/Discom and then gate passes
shall be issued if the interview is successful.
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Site Manager of Contractor/Subcontractor is responsible, and will be held accountable,
for the safety of their own workforce as well as that of sub-contractors. He should also
ensure that all equipment, materials, tools, and procedures remain in safety
compliance at job site.

Responsibility of Site manager includes, but not limited to:

3.1.1 Holding officer/supervisors accountable for safety and actively promote
safe work performance.

3.1.2 Participate in and cooperate with all safety program requirements to be
implemented to meet Tata Power Division /Discoms safety objectives

3.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts, and
conditions.

3.1.4 Identify the training needs of BA employees and maintain all safety
training documents.

3.1.5 Provide Safety Performance Report at an agreed frequency.

3.1.6 Stopping of unsafe work (Acts and/or Conditions) immediately. Work to
start only after corrective actions are implemented.

3.1.7 Ensure and participate in daily toolbox talk for all the jobs.

3.1.8 Ensure that only tested and certified tools and equipment are issued to
the workers and being used at the site.

3.2 Contractor Supervisors and General Staff.

Contractors’ site supervisors and general staff members in charge of job site
functions such as field engineering, warehousing, purchasing, costing, and
scheduling etc. are responsible for the safe performance of the work of those they
supervise. They must set an example for their fellow employees by being familiar
with applicable sections of the Site Safety program and ensuring that all site
activities are performed with SAFETY as the primary objective.

Each site supervisor is responsible and will be held accountable for identifying,
analyzing, and eliminating or controlling all hazards through implementation of an
aggressive, pro-active Health, Safety and Environmental Program. Each
supervisor will proactively participate in the Safety program by observing,
correcting, and recording unsafe acts and conditions at plant / sites.

3.3 Contractor Workforce

3.3.1 Contractors shall provide adequate quality and quantity of manpower as
mutually agreed. (R5)

3.3.2 All the contractor employees shall attend “SHE LO(Other than new
business and Odisha Discom)/L1 Foundation Course in Safety”.
Depending on the critical procedure in job employees shall also be
required to attend “SHE L2 course of critical/high risk operations”. All
Supervisors shall be required to attend “SHE L3 Supervisory Training”.
All the above trainings will be conducted by TPSDI/Skill development
institute of Disco, or other equivalent institute approved by Tata Power.
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3.3.3 Contractor employees shall be required to attend any other additional
training if suggested by Order manager or Site Safety Head. The cost of
such additional training shall be borne by the Vendor.

Contractor / Vendor shall mobilize their manpower well in advance to
complete the training through TPSDI/Sill development Institute.

The Vendor / BA shall arrange or bear the conveyance and food
expenses incurred during training of BA employees in Odisha Discom.

(RS)

3.3.6 The validity of the training L1, L2 and L3 is 3 years. There will be
competency assessment as Revalidation test in every three months for
Tata Power Division and six months for Odisha Discom till one year from
implementation of CSCC.(R5) Those who fail in the competency
assessment shall undergo training again.

Supervisors/Welder/Electricians/Line  man /Fitters /Radiographers/
Riggers engaged by the contractor shall have valid competency
certificates issued by authorized agency/Institute.

Contractor workforce must make safety a part of their job by following
safety rules and regulations and by using all safeguards and safety
equipment. They must take an active part in the Safety programs for the
Site.

Every member of the workforce is expected to report for work without
influence of any Drug/Alcohol. Failure to comply with this requirement
shall result in immediate termination of employees under the influence of
drug and alcohol plus show cause notice/penalty to the vendor.

3.3.10 All employees shall report hazardous conditions, practices and
behaviours in their work areas and correct wherever possible.

3.3.11 Workforce is responsible for active participation in safety and health
programs, suggestion systems, trainings and reporting of unsafe
act/practices, Unsafe conditions incidents and injuries to their
supervisors.

3.4 Vendor/Contractor/sub-contractor

3.4.1 Vendors/Contractor shall always comply with and ensure that their
workforce comply with all site safety rules and regulations. Specifically, with
applicable provisions of the Site Safety Management Plan and all statutory
safety rules and regulations.

After receiving the work order/ purchase order vendor/contractor/bidder
shall not appoint Sub-contractor without safety assessment of the sub-
contractor through safety concurrence group Under Contractor Safety
Code of Conduct. Penalty of 5% of contract value will be applicable to the
contractor if subcontractor is appointed without the permission of SCG and
without evaluation through CSCC process.
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4.0 Tools and Tackles(R5)

4.1 Tools & Tackles used to carry out the job shall be checked and inspected by Order
Manager and safety Officer.

4.2 Vendor must submit a valid Certificate from Competent person under the Factories
Act 1948 and State Factories Rule for all Lifting Tools and Tackles (like Hoist, D
Shackles, chain Block, wire ropes etc.).

4.3 All Electrical Hand Tools must be tested for leakage of current by a person /agency
authorized by Tata Power Division /Discoms. Electrical power must be taken though
RCCB of 30mA. Electrical hand tools should not have cord more than 3 meters in
length. If power source is at > 3 meters, extension boards with RCCB of 30 mA
and ON/OFF switch, shall be used.

4.4 Removal or inclusion of tools any new tool /tackles / machinery / equipment at site
should only be done with concurrence of the order Manager / Head Safety.

5.0 Site Safety Rules and Procedures:

The work in the safest possible manner can only happen when it has been carefully
planned and all applicable procedures are followed. The Tata Power Safety Procedures
are derived from Tata Power best practices and the applicable Government acts
regulations. In each case, the most stringent regulation is used. All safety rules and
procedures developed from time to time shall be mandatorily followed by the vendor and his
employees while working at Site.

6.0 Critical safety Rules and Procedures: Following is the list of Tata Power’s critical Safety Rules
and Procedures. Contractor shall refer to approved Rules and Procedures for detailed requirements
and ensure conformance

6.1 Lock Out and Tag Out Procedure.

This procedure is intended to be used for the protection of Personnel while servicing
or performing maintenance on distribution network/ equipment / pipeline / vessel /
process systems. This is a general procedure that shall be used as the minimum
requirements for isolation of equipment, pipelines, machines, system from all possible
sources of hazardous energy and / or material such as Steam, Hot Water, Compressed
Air, any other process fluid / chemical energy /Mechanical energy or Electrical energy.
For complete procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001

6.2 Excavation Safety (Shoring and Sloping) Procedure

This procedure is developed to cover the safe practices required for shoring and
sloping in excavation and trenching jobs. This procedure is developed to establish
mandatory requirements for practices to protect personnel, property and equipment
from hazards associated with above activities. For complete procedure kindly refer
Procedure Document No TPSMS/CSP/EXS/002

6.3 Confined Space Entry Procedure:

This procedure outlines the steps required to perform the confined space entry and to
protect personnel from the hazards of entering and conducting operations in confined
spaces. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/CSE/003.
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6.4 Working at Height Procedure:

This procedure describes the rules and procedures to protect employees from the
hazards of working at heights. This procedure is developed to cover the safe practices
required for Working at Heights. This procedure is developed to establish mandatory
requirements for practices to protect personnel from hazards associated in this area.
For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/WAH/004.

6.5 Heavy Equipment Movement Safety Procedure.

Heavy equipment lifting and movement is an activity involving loading, unloading,
storage and movement from one place to another including lifting and erection or
repairing of equipment with cranes or hoists. Material, machinery and equipment
handling operations are being carried out by large capacity cranes and hoists, which
make the job safer and faster. This procedure addresses the hazards and precautions
associated with such equipment and their use. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/HEMS/005.

6.6 Mobile Crane Safety Procedure.

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile
cranes pose a severe hazard to operators and nearby workers and property. Many
types of cranes, hoists, and rigging devices are used for lifting and moving materials.
To maintain safe, appropriate standards must be adhered to and only qualified and
licensed individuals shall operate these devices. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/MCS/006.

6.7 Scaffold Safety Procedure.

This procedure is developed to provide information on the safe erection, use,
dismantling and maintenance of access scaffolding in the workplace. It is developed
to establish mandatory requirements for practices to protect personnel from hazards
associated with erection, use and dismantling of scaffolds. For complete procedure
kindly refer Procedure Document No —TPSMS/CSP/SCAF/007.

6.8 Permit to Work Procedure.

Given the inherent hazards of the power generation and distribution industry, a
significant number of TATA POWER operations and installations are critical. Work
Permit (WP) System is an essential element in controlling the workplace risks in an
effective manner. For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/PTW/008.

6.9 Job Safety Analysis (JSA) Procedure.

This objective of this procedure is to have a task-based risk assessment process in
place that identifies, evaluates and controls the risks associated with work activities,
and as a result, prevents those involved in the task or those potentially affected by the
task, from being harmed. For complete procedure kindly refer Procedure Document
No- TPSMS/CSP/JSA/009 REV 01.

6.10  Electrical Safety Procedure.
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The objective of these standards is to specify minimum mandatory requirements and
advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’
regarding operation maintenance and testing of electrical equipment. For complete
procedure kindly refer Procedure Document No- TPSMS/CSP/ELEC/010

6.11  Fire Safety Management Procedure.

Objective of This standard is to specify the minimum mandatory requirements and
advisory guidelines to ensure prevention of fire related incidents and managing /
controlling their impacts if they do occur. For complete procedure kindly refer
Procedure Document No - TPSMS/CSP/ELEC/011

6.12 Hazard Identification & Risk Assessment (HIRA) Procedure(R5):

Objective of this procedure is to define guidelines for Hazard identification, Risk
assessment and determination of controls. For complete procedure kindly refer
Procedure Document No - TPSMS/CSP/HIRA/012.

6.13 Management Of Change (MOC) Procedure(R5):

The objective of this document is to establish the procedures necessary to ensure that
HSE risks are managed to an acceptable level in Tata Power Management of Change
(MOC) process. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/MOC/013.

6.14  Pre-Start-up Safety Review (PSSR) Procedure(R5).

Objective of this procedure is to provide guidelines for safe initial startup of a new
facility or restart of a modified facility. The PSSR process verifies that the new/modified
facility meets the original design and operating parameters. The intent is to prevent
incidents caused by inadequate, incomplete, unauthorized design, construction,
installation, and/or commissioning. For complete procedure kindly refer Procedure
Document No - TPSMS/CSP/MOC/014.

6.15 Road Safety procedure(R5):

To provide Safety Rules for road travel management and safe usage of all types of
vehicles viz. passenger/ commercial, owned/ hired by company, driven by employees
or contractors. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/RSP/015.

7.0 General safety Rules and Procedure:

7.1 Lift (Elevator) Safety Procedure:
To provide safe operating procedure for taking control of lift car before entering and existing
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document
No — TPSMS/GSP/LIFT/001,

7.2 Working on conveyor belt Procedure:
This procedure is developed to cover the safe practices required for Working on
live equipment and to protect personnel from hazards associated with it. For
complete  procedure  kindly refer  Procedure  Document No -
TPSMS/GSP/CONV/003

7.3 Batteries Handling & Disposal(R5)
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To provide procedure for recycling and / or safe disposal of used / waste batteries
in compliance with all legislation. For complete procedure kindly refer Procedure
Document No — TPSMS/GSP/HAZM/003

7.4 Material Handling and Storage Procedure:
The purpose of this document is to provide procedures to assist the safe handling
of materials (manual handling and mechanical handling). For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/MATL/004.

7.5 Office Safety Procedure(R5):
The objective is to provide a safe working environment to those working in office
premise, who may be exposed to emergency situations and other chronic /
cumulative risks that may arise due to various reasons of unsafe act, unsafe
condition, fire and or pandemic crisis like COVID-19 etc. For complete procedure
kindly refer Procedure Document No -TPSMS/GSP/OFS/006

7.6 Earth Leakage Circuit Breaker (ELCB) Testing Procedure(R5):
The objective of this procedure is to define the minimum requirements for testing
of Earth Leakage Circuit Breaker (ELCB). For complete procedure kindly refer
Procedure Document No - TPSMS/GSP/ELCB/008.

7.7 Occupational Health & Safety Legal Compliance Procedure(R5):
Objective of this procedure is provide guidelines for compliance of Occupational
Health & Safety (OH&S) legal requirements and all ratified protocols and
agreements are incorporated in Tata Power Safety Management System (SMS).
For complete procedure kindly refer Procedure Document No -
TPSMS/GSP/LEGL/009.

7.8 Incident Reporting & Investigation Procedure(R5):
Objective of this procedure is to outline the process for reporting, recording and
investigating an incident, recommending corrective and preventive actions and to
communicate the lessons learned to prevent recurrence of similar incidents. For
complete procedure kindly refer Procedure Document No - TPSMS/GSP/IRI/011.

7.9 Contractor Safety Management Procedure.
The purpose of this document is to engage with contractors in a way to create safe
work environment for everyone working for Tata Power. For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/CSM/015.

7.10 Tree Trimming Procedure(R5):
The objective of this procedure is to define guidelines and minimum requirements for Tree
trimming. For complete procedure Kkindly refer Procedure Document No -
TPSMS/GSP/TTRM/017

7.11  Safe Lone Working Procedure(R5):
Objective of this procedure is to lay down guidelines for reduction and safe
managing of any additional risk arising from lone working. For complete
procedure kindly refer Procedure Document No — TPSMS/GSP/LONE/019.

7.12 Good Housekeeping(5S) Procedure(R5):



https://sangam.tatapower.com/irj/go/km/docs/SangamFiles/UploadedDocuments/501_corporate-procedures-20-jul-12.doc
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Objective of this procedure is to explain the meaning, importance and provide
guidelines for implementation of Good Housekeeping(5S) at workplaces across
organization. For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/GHK/022.

7.13  Personal Protective Equipment(R5):
This procedure describes the basic requirements, applicability, minimum
specifications of Personal Protective Equipment (PPE). For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/PPE/023.

7.14  Process Safety Management Procedure(R5):
The objective of this document is to provide a standardized & uniform guideline to
implement Process Safety Management in Tata Power, its JVs, and subsidiaries
to prevent or minimize the consequences of releases of toxic, flammable,
pressurized or uncontrolled chemicals/Steam/Water or any other material which
may result in toxic, fire, explosion, burn or flood like situation. For complete
procedure kindly refer Procedure Document No — TPSMS/GSP/PSM/024

The above procedures will be updated time to time and the updated version of the
procedures as well as any additional critical procedure will be available on official website
of Tata Power (www.tatapower.com) for your reference.

8.0 Training and Capability Building.
Safety Training and capability building of workforce is a major component of safety
management program. All training required must be provided and documented as
specified by Tata Power and Indian Regulations. Tata Power Division /Discoms Safety
department will audit contractors training and related documentation to assure its
adequacy.

8.1 Tata power Odisha Discom Site Safety Orientation.R5
All Tata Power contractor and subcontractor workforce is required to attend Site

Safety Orientation Training to receive a Safety Training Card, which is required to
obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be
for duration of minimum half day. The information provided during the orientation
will include, but is not limited to following:

8.1.1 Job rules, personal safety, and conduct

8.1.2 Hazard’s reporting

8.1.3 Reporting of injuries

8.1.4 Emergency procedures

8.1.5 Safety Activities and Program including disciplinary measure and incentives.
8.1.6 Critical safety procedure relevant to the job

8.2 Capability Building:

8.2.1 All Tata Power contractor and subcontractor workforce is required to attend L1
Training to receive a Safety Training Card, which is required to obtain a Gate Pass
to the site, prior to entry.

Appropriate practical training such as SHE L1, L2& L3 is given to ensure that
a jobholder, either supervisor or worker, is competent to do his/her job safely.
The skill training is provided through TPSDI, and other agencies authorized
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by Tata Power on the list of 15 critical Safety procedures mentioned under
safety procedures. Duration of course is as specified by Division/Discom
Contractor shall ensure that concerned workmen are provided with adequate
training before he/she is allowed to execute the work. An evaluation test will
be conducted after the completion of the training. Those employees who
meet the minimum required competency will be provided with Certificate
(Card), which will be valid for 3 years, post which the workmen have to
reappear for assessment.
If the workman is not able to qualify the assessment, he/she will be given 3
additional attempts to clear in 3-month time failing which he/she will not be
allowed to work in the Division /Discoms.
After expiry of Certificate or Training /Competency Card again one day
recertification of L1, L2 and L3 skill training will be provided. R7.
Quarterly /Half yearly(For Odisha and New business) Revalidation Test -
“SHE L1 Revalidation test” will be conducted for the contractor's employees
to revalidate their safety awareness and knowledge.
Order Manager and Safety In charge of the Division/Site /Plant will conduct a
Competency Assessment of all workforces, going to be deployed at site /
plant for high-Risk job.
The Contactor shall bear the conveyance and food expenses of his staff for
attending training sessions and capability building sessions in new business-like
Odisha Discom.
The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training,
salaries/wages, boarding and lodging of his staff for attending training sessions
and _capability _building sessions. These trainings are offered on nominal
chargeable basis payable by Contractor and rates shall be decided by TPSDI from
time to time in case of training trough TPSDI. Generally, LO is of one day, L1 is for
2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is
approx. cost /Day/Candidate. -R5

8.2.10 Competency assessment of all critical workforce to be carried out for all who

has taken L2 training. R5

9.0 Recognition to the Prior Learning in Safety-R5
If “Order Manager” recommends and “Head of the Safety Department of Discom” is

satisfied with the safety knowledge and competency of the employee of contractor, a test
may be conducted by Tata power Skill development Institute/ other recognized institute
to assess the prior learning in safety. If employees of the contractors pass in such test, he
will be exempted from appearing in SHE L1 training. This assessment is on nominal

chargeable basis and rates are decided by TPSDI from time to time.

10.0 Safety performance retention(R5) and Safety Performance Evaluation: A certain
percentage of the bill value will be retained against every running bill as safety
performance retention. The amount will be released with the last invoice or every six-

month based on Safety Performance Score of contractors. This is as per CSCC Document no
TPSMS/GSP/ CSM/015
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This safety retention shall be waived for Contractors who have either submitted a Contract
Performance Bank Guarantee or have a retention from each running bill for an amount
not less than 10% of each bill subject to the express undertaking / understanding that if
there are any deductions required to be made for safety non-performance as per the Safety
Performance Score, then Tata Power shall recover any such deductions against safety non-
performance directly from the monthly bills / final settlement as the case may be failing
which it shall be within its right to recover such sum from accounts payable or the CPBG
or the retention of the Contractor available with Tata Power for the said contract or any
other contract between the Contractor and Tata Power.

11.0 Pre-Employment and Periodic Medical check-up:

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its
entire workforce by Tata Power medical officer or Tata Power authorized medical officer. The
contractor shall be able to produce the certificate prior to the employment. The contractor shall
also organize to conduct periodical medical checkup (six monthly) for the following category
of employees:

e Drivers (Check for Vision & Hearing)

¢ HEM Equipment Operators (Check for Vision & Hearing)

o Workforce working at Height (Check for Vision, Hearing, Vertigo & Height
Phobia)
Workforce Handling the hazardous substances - Coal, ash and chemicals
(Chest X-ray and Lung Function T)
Workforce in high Noise area (> 90 Decibel), Check for Hearing
Workforce handling radiography equipment for conducting NDT.
Workforce, working in specific areas requiring specific medical attention should
conduct the medical tests test as laid down in the respective Site Safety
Management Plan.

12.0 Other Conditions:

12.1. The manpower/vehicles/Tools & Tackles/Equipment provided shall be as
per mutually agreed SLA.

12.2. No Supervision No work policy should strictly be followed.

12.3. Test Before Touch must be ensured every time a job is being carried out in
electrical network.

12.4. HIRA /JSA as per the job scope must be prepared in detail and submitted
along with Site Safety Plan by the successful bidder.

12.5. Personal protective equipment (PPE) must always be checked before use
to ensure that they are in good condition and clean. Replace them if
necessary.

12.6. All relevant PPE shall be provided by the vendor while working at the site.

12.7. Housekeeping shall be maintained all the time while execution of work. All
the unwanted material shall be removed from the site at the end of the day’s
work. Old/damaged parts if taken out of the system shall be kept at
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identified placed and it shall be shifted to scrap yard or disposed of as per
instruction of order manager.
Site Safety Plan shall be prepared by successful bidder along with order
manger. Appendix 1 to be filled by successful bidder and submitted to Tata
Power safety in-charge, before mobilization of team at site and start of the

work.

The Owner or Proprietor of BA must visit worksite at least once in a month
and meet Order Manager every month. In case of incidents, the Owner or
Proprietor of BA is required to attend Time Out Meetings to understand the
gaps that contributed to the incident.
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General Safety Conditions for various contracts Specific to Odisha Discom(R5)

13.0. Safety Conditions for maintenance of STS (Sub Transmission System) Network.

A BA awarded a major contract work of maintenance of sub — transmission network in area
of a power system will be required to fulfil the following conditions:

Availability of Discharge Rods - Minimum 6 Nos. in each maintenance vehicle, fit for
purpose and in good conditions and defective rods are removed from service.

Availability of Neon tester - Minimum one Neon Tester in each Maintenance Vehicle, in
good and working condition and defective or non-standard neon testers are removed from
service.

Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in maintenance
vehicles.

The BA linemen must be having required ELBO certification for the voltage level involved.
BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

The BA shall participate in Safety promotional activities like celebration of Lineman day on
4t March, National Fire Service Day on 14% April and Theme based safety campaigns
undertaken by the Discoms every month.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA
employees must carry safety training card / competency card to the worksite and produce
the card on demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools
and tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down
by the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or
accident to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty
will be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and
functionally report Safety Head of Discom. Any leaves by safety staff of the BA shall have
to approved by Discom Safety Department.

BA shall ensure to depute Safety Staff for managing safety in worksites. In case the BA
has been awarded work in more than one area power system, then the following safety
structure will be adopted.

Safety manager and Safety engineer must be having PDIS or ADIS.
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Sub — Transmission Safety Supervisor
Network (STN) for each STN
Safety Supervisor +
More the one STN T

Safety Supervisor +
Safety Engineer +
Safety Manager

More the two Safety
Engineer

| Safety Structure for Wlajor Contracts in Sub- Transmission Network |

14.0 Safety Conditions for maintenance of 11 KV and LT Network.

A BA awarded a major contract work of maintenance of 11 KV and LT Network in area of a
power system will be required to fulfil the following conditions:

Availability of Discharge Rods - Minimum 6 Nos. in each PSS/FCC and maintenance vehicle,
fit for purpose and in good conditions and defective rods are removed from service.
Availability of Neon tester - Minimum one Neon Tester in each PSS/FCC/ Maintenance Vehicle,
in good and working condition and defective or non-standard neon testers are removed from
service.

Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in each
PSS/Maintenance vehicles and two sets of LT hand gloves at each FCC.

The BA linemen must be having required ELBO certification for the voltage level involved.

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not engage new workman without training and issue of ID card.

PSS operator shall not be involved in maintenance activities.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14" April and Theme based safety campaigns undertaken
by the Discoms every month.

BA to ensure that all LT complaints are routed through Call Centre and recorded in FCC.
Rectification of fault shall be done only after call centre logging and with the knowledge of BA
supervisor.

No one will work alone or unsafely under public pressure or otherwise.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.
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BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall ensure to depute Safety Staff - One safety supervisor per section, One safety engineer
per sub-division and one safety manager per Division Safety manager and Safety engineer
must be having PDIS or ADIS.

Sub-division Safety Engineer
Division Safety Manager

Safetv structures for Maior Contract — 11 KV and LT Network

15.0Safety Conditions for the major contract work in Civil Projects:

A BA awarded a major contract work of / in civil project will be required to fulfil the following
safety conditions:

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.
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The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14" April and Theme based safety campaigns undertaken
by the Discoms every month.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall refer Construction Safety Manual of the Discom for details.

BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety
engineer (for workforce up to 250 at site) / safety manager (for more than two safety engineers)
for managing safety at the project site. In case the BA has been awarded more than one major
contracts, then the following safety structure will be adopted.

Safety Engineers and Safety Managers must be having PDIS or ADIS.

For each 100 labor .
or part thereof / site Safety Supervisor
Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups

More then 250 labor

/ five sites

16.0Safety Conditions for the major contract work in Commercial Department like - MMG, RRG,
EAG, etc.:

A BA awarded a major contract work in meter management group & energy auditing group will
be required to fulfil the following safety conditions:

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14t April and Theme based safety campaigns undertaken
by the Discoms every month.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.
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BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall ensure to depute a Safety Supervisor for managing safety at worksite.

The BA for the RRG work shall depute one Safety supervisor.

For each 20 vans or .
part thereof Safety Supervisor

Safety Structure for Major Contracts in Commercial Deptt. like - MMG, RRG, EAG, etc.

17.0 Safety Conditions for Major Projects in Distribution Network

A BA awarded a major Projects in Distribution Network shall be required to fulfil the following
conditions:

Availability of Discharge Rods - Minimum 6 Nos. for each project site, fit for purpose and in
good conditions and defective rods are removed from service.

Availability of Neon tester - Minimum one Neon Tester in each project site, in good and working
condition and defective or non-standard neon testers are removed from service.

Electrical hand Gloves - Minimum one sets of 33 KV, 11 KV and LT in each project site.

The BA linemen must be having required ELBO certification for the voltage level involved.

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14t April and Theme based safety campaigns undertaken
by the Discoms every month.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.
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e BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.
e BA shall ensure that no job shall be carried out without efficient supervision.
Sr. No Type of Audit Frequency
1 Tool Bag and PPE audit Weekly
2 First Aid Box Maintenance Record Fortnightly
3 Fire Extinguisher Record(Applicable for the BA involved in major
construction works and have storage of flammable material at Monthly
worksite)
Safety Talk Register Weekly
Site Safety Audit Daily
BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.
BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.
The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th
March, National Fire Service Day on 14th April and Theme based safety campaigns
undertaken by the Discoms every month.
BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.
BA shall ensure to depute Safety Staff for managing safety in worksites. One safety supervisor
per project site or 100 persons, one safety engineer for 2 project sites of 250 persons, and one
safety manager for four project sites or 500 persons.
Safety manager and Safety engineer must be having PDIS or ADIS.

Safety Supervisor

Two Proiect Sites _ Safety Engineer
‘ Safety Manaaer

Safetv structures for Maior Proiect Contract in Distribution Netwaork

One Proiect Site

Four Proiect Sites

18.0Schedule of Safety Audits by BA Safety Staff

Safety Undertaking of BA by way of Affidavit

I s/o R/o (AUTHORIZED
REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S (name of
company/firm)__ having its office at (Complete address of Company), authorized vide power
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of attorney dated /Board resolution dated----/letter of authority dated----, hereinafter
referred to as Contractor [or Business Associate (BA)] which expression shall, unless it be
repugnant to or inconsistent with the meaning or context thereof, be deemed to include its

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :

1. The present undertaking shall remain in force from the date of execution of contract
and shall be valid till the date of termination of the said contract by either party. The
undertaking is binding on me (contractor) as well as my sub-contractor and its
employees, representatives etc.

That | (the contractor) will be responsible and liable to comply and abide by all the
safety rules, instructions and regulations as may be specified and laid down by the
Discom to achieve its goal of Zero for on-site incidences.

That the Contractor shall be fully responsible for ensuring occupational health and
safety of its employees, representatives, agents as well as of its subcontractor’s
employees, at all times during the discharge of their respective obligations under the
contract including any methods adopted for performance of their tasks / work.

That Contractor shall ensure ,at its own expense to arrange for and procure,
implement all requisite accident prevention tools, first aid boxes, personal protective
equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-
employment medical test, etc. for operations & activities including as & when so
specified by Discom specifically. , failing which Discom shall be entitled, but not
obliged, to provide the same and recover the actual cost thereof from the Contractor’s
payments.

That the Contractor shall engage adequate and competent Safety — Supervisor /
Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and
experience of safety personnel) and Annexure 3 of Contract Safety Management.
That the Contractor shall engage the competent Site — Supervisor with each group of
workers for safe and correct workmanship, proper co-ordination of material and site
work as per contract.

That the Contractor shall immediately replace supervisor in case it is found to be not
up to the level of skill and experience required, but any such replacement shall be only

with the prior concurrence of the Discom representative.
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8. That the Contractor and its subcontractors shall abide by all the safety guidelines as

per Safety Manual, Contract Safety Management and other guidelines issued from
time to time by Discom during the contract period.
That in case the Contractor and/or any of its Subcontractor fail to ensure the
compliance as required in terms of this undertaking the Contractor shall keep and hold
Discom / its directors / officers / employees indemnified against any / all losses /
damage / expense / liability / fines / compensation / claims / action / prosecutions or
the like which might be suffered by Discom or to which Discom might get exposed to
as a result of any breach /wilful negligence /deliberate default on the part of the
Contractor /Subcontractor in complying with the same. Contractor shall also furnish
any press release, clarification etc. if sought by Discom for any near miss or safety
violations, accidents, which are attributable to fault of Contractor.

DEPONENT
VERIFICATION

Verified at on this _Day of 20__ that the contents of the above affidavit
are true and correct and nothing material has been concealed therefrom
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to direct
the Group’s growth and businesses. The six core Tata Values underpinning the way we do
business are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we
do must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards our
colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day to
day work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with our customers
and partners around the world to build strong relationships based on tolerance, understanding
and mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries, communities
and environments in which we work, always ensuring that what comes from the people goes
back to the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative in
our approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics
Management Team is constituted.

The main objective of the Ethics Management Team is to:

1. Record, address and allay the issues and concerns on ethics raised by different stakeholders
like employees, consumers, vendors, Associates etc. by initiating immediate corrective
actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent
displays at all offices of TPCODL and through printed declarations in all concerned
documents where external stakeholders are involved.

3. Ensure proper framework of policies as preventive measures against any ethics violation
recorded by them.

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on
monthly basis to the top management for their information.

All Associates and Stakeholders are requested to register any grievance on ethics violation on
our website www.tpcentralodisha.com.

3.0 CONTRACT PARAMETERS

3.1 Issue/Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase Order (PO) or
Rate Contract (RC), hereafter referred as Contract, through in any or all of following modes
physical handover / post / e-mail / web document / fax with all the attachments/enclosures which
shall be part of the contract document.
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On receipt of the contract, the associate shall return to TPCODL copy of the contract document
duly signed by legally authorized representative of associate, within two days of Effective Date
of Contract for contracts having contract execution time less than 30 days and within five days
for all other contracts.

3.2 Contract Commencement Date

The date of issue/award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date

The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.
3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall be deemed
as the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the supply as per schedule of quantities shall be deemed as
the Contract Execution Completion Date.

3.6 Contract Price /Value

The total all inclusive price/value mentioned in the PO/RC is the Contract Price/Value and is
based on the quantity, unit rates and prices quoted and awarded and shall be subject to
adjustment based on actual quantities supplied and accepted and certified by the authorized
representative of the company unless otherwise specified in schedule of quantities or in contract
documents.

3.7 Contract Document

The Contract Document shall mean and include but not limited to the following:

= NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of
tender, GCC, Technical & Commercial Specifications including relevant annexure and
attachments).

= Bids & Proposals Received from Associate including relevant annexure/attachments.
= RC/PO with agreed deviations from the tender/bid documents.

= All the Inspection and Test reports, Detailed Engineering Drawings.

= Material Dispatch Clearance Certificate (MDCC).

= Minutes of Meeting (MoM)

3.8 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on deliveries
and any other data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties associated
with the contract, and the Associate shall be in English language.
However, all signboards required indicating "Danger" and/or security at site and otherwise
statutory required shall be in English, Hindi, and local languages.
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3.9 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products / services being asked for in the tender. The terms and conditions for such
reverse auction events shall be as per the Acceptance Form attached in Annexure F.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual deliverables
in completeness form Scope of Work. Following clauses list, but not limited to, major
requirements of the scope of work.

The associate shall satisfy himself and undertake fully the technical/commercial requirements of
items to be supplied as listed in the Schedule of Quantities together with the tests to be performed
Itest reports to be furnished before dispatch, arrangement of stage and final inspections during
manufacturing as per terms and conditions of contract, technical parameters & delivery terms
and conditions including transit insurance to be met in order to fuly meet TPCODL'’s
requirements.

Completeness: Any supplies and services which might have not been specifically mentioned in
the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or
completeness of the works at the highest possible level, including any royalties, license fees &
compensation to be paid, whether incurred by the associates or by a third party for the work
covered in the scope, regardless of when incurred, shall be supplied/provided by the associate
without any extra cost and within the time schedule for efficient , smooth and satisfactory
operation and maintenance of the works at the highest possible level under Indian conditions
(but according to international standards for facility of this type), unless expressly excluded from
the scope of supplies and services in this Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the Contract
by submitting a request in writing to the Associate. The Associate shall, within fifteen days of
receipt of such request from the TPCODL, provide Purchaser with a reasonably detailed estimate
of the cost of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted upwards
or downwards, as the case may be and shall be mutually agreed to. The associate shall not be
entitled to any extension of time unless such changes adversely affect the time schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract price
and time schedule where so applicable in terms of or otherwise directed by the TPCODL.

5.0 PRICES/RATES/TAXES

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of
finished product for which MDCC will be issued by TPCODL, packaging and forwarding charges,
freight and transit insurance charges covering loading at Associate’s works, transportation to
TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site, cost of
documentation including all the relevant test certificates and other supportive documents to be
furnished.

The Prices/Rates are inclusive of all taxes, levies, cess and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice is
submitted according to the relevant act.
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The prices/rates shall remain firm till actual completion of entire supply of
goods/material/equipment as per contract is achieved and shall remain valid till the completion
of the contract.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all or
any of the schedules of items of contract.

5.1 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution time
and shall be applicable if the contract is executed by the Associate within the Contract Execution
Time.

For execution of contracts beyond contract execution time, where the delay is not attributable to
TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the
statutory tax structure either within the contract execution time or beyond. However, in such
cases, benefits due to any downward revisions in statutory tax rates shall be passed on to
TPCODL.

6.0 TERMS OF PAYMENT

On delivery of the materials in good condition and certification of acceptance by TPCODL official,
Associate shall submit the Bills/Invoices in original in the name of “TP Central Odisha Distribution
Limited” to invoice desk, complete with all required documents as under:

= Test Reports (4 sets).

= MDCC issued by TPCODL.
= Packing List.

= Drawing and Catalogue.

= Guarantee/Warrantee Card.
= Delivery Challan.

=  O&M Manual.

= Copy of Order.

= Minutes of Meeting.

Bills/ invoices shall mention Supplier's GST Number. TPCODL will make 100% payment within
30 days of submission of the Bill/Invoice complete in all respects and along with all the requisite
documents mentioned above, subject to condition that Associate has furnished the requisite
Security-cum-Performance Guarantee as stipulated in the contract.

6.1 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of works
accepted by TPCODL and not on the basis of contract quantity.

6.2 Full and Final Payment
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Full & Final Payment in all contracts shall be made subject to the associate submitting “No
Demand Certificate” in the format as per Annexure-C.

7.0 MODE OF PAYMENT

Payment shall be made through crossed Cheque or RTGS whichever of the two modes chosen
by the Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name
Contract has been issued. Those Associates opting for the RTGS mode shall submit the details
of Bank Account and other details as per annexure G. Further, for any payments made, TPCODL
is not responsible for any consequences/disputes Associate have among the owners channel
partners, sub-Associates and all such dispute/concerns shall be settled solely by the Associate.

8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security
Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from
banks acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee
period plus one month.

= For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by
TPCODL while processing the invoice and shall be released after completion of Guarantee
Period plus one month.

= For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance
Bank Guarantee (SPBG) shall not be applicable.

» |ncase of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit
SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO
(Release Order) value issued against the RC, valid for Guarantee Period plus one month.
The Guarantee Period shall be considered as per the last RO issued against the said RC.
The original SPBG as submitted against the RC shall be released on submission of the
new SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG
only till the requisite period, i.e. Guarantee Period plus one month.

9.0 STATUTORY COMPLIANCE
9.1 Compliance to Various Acts

Associate should ensure adherence to all applicable laws, rules and regulation applicable under
this contract from time to time. In case of violation any risk, costs etc shall be in associates
account and keep TDPPL indemnified always till completion of contracts.
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9.2 SA 8000

TPCODL expects its Associates to follow guidelines of SA 8000:2014 on the following aspects
. Child Labour

. Forced or Compulsory Labour

. Health & Safety

. Freedom of Association & Right to Collective Bargaining

. Discrimination

. Disciplinary Practices

. Working Hours

0o N o o A~ W N P

. Remuneration
9. Management System
9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST
community or any other deprived section of society by their business associates.

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business
Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and to promote
the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has
been adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL
has taken initiative by proposing relaxations in contract clauses as per below:

S. No Initiative for SC/ ST BA’s Guideline
Document
1 | Tender Fees 100% waiver for SC/ST community All Open Tenders

Earnest Money All limited and Open

2 : 50 % relaxation of estimated EMD value
Deposit Tenders

3 Performance 50% relaxation in PBG for order value | All limited and Open
Bank Guarantee | above 50 lacs else 25% relaxation tenders

25% relaxation in company turnover

4 | Turnover o ) o
under qualifying requirement criteria

All Open Tenders

**Classification of BAs under SC/ST shall be governed under following guidelines:

» Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited balance Sheet for the last FY
bearing the name of proprietor.

= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal
to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Partnership Deed and audited balance sheet/ ITR for last FY.

= Private limited company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document
shall be Memorandum of Understanding (MoU) and/or Article of Association (A0A).
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Governing document shall be Memorandum of Understanding (MoU) and/or Article of
Association (A0A).

Note: Certification from SC/ST commission shall be required for deciding upon SC/ST status of
a person.

10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc. forming
part of the Contract and also to have satisfied himself as to the nature and character of the work
to be executed and the type of the equipment and duties required including wherever necessary
of the site conditions and relevant matters and details. Any information thus procured or
otherwise obtained from TPCODL/Consultants shall not in any way relieve the Associate from
his responsibility and executing the works in accordance with the terms of contract.

10.2 Material/Equipment/Works Quality

The items / works under the scope of the Associate shall be of the best quality and workmanship
according to the latest engineering practice and shall be manufactured from materials of best
quality considering strength and durability for their best performance and, in any case, in
accordance with the specifications set forth in this Contract. All material shall be new.
Substitution of specified material or variation from the process of fabrication/ construction/
manufacture may be permitted but only with the prior written approval of the TPCODL.

10.3 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance
with all requirements of Central and State enactment, rules and regulations governing such work
in India and at site. This shall not be construed as relieving the Associate from complying with
any requirement of TPCODL as enumerated in the Contract which may be more rigid than and
not contrary to the above mentioned rules, nor providing such construction as may be required
by the above mentioned rules and regulations. In case of variance of the Technical Specification
from the laws, ordinance, rules and regulations governing the work, the Associate shall
immediately notify the same to the TPCODL. It is the sole responsibility of the Associate,
however, to determine that such variance exists. Wherever required by rules and regulations,
the Associate shall also obtain the statutory authorities' approval for the plant, machinery and
equipment to be supplied by the Associate.

10.4 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document. Codes
and standards of other may be followed by the Associate with the prior written approval of
TPCODL, provided materials, supplies and equipment according to the standard are equal to or
better than the corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the type
and quality of products to be used. The Associate shall not change the brand name and qualities
of the bought out items without the prior written approval of the TPCODL. All such products and
equipment shall be used or installed in strict accordance with original manufacturer's
recommendations, unless otherwise directed by the TPCODL. In any circumstances the codes,
specimen and standards prescribed by any government agency should not be violated.



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS
Rev. No 0 Page 11 of 43

11.0 INSPECTION/PARTICIPATION
11.1 Right to Carry Out Inspection

TPCODL reserves the right to send its representatives for inspection or participation at various
stages of contract execution listed below, applicable as per contract construction.

= During basic design and detail engineering of material/ Equipment carried out by Associate
/Outsourced Agencies.

= During manufacturing stages of the product at Associate’s/Associate’s Outsourced
Agency’s Plant/Facility.

= During Pre-dispatch Inspection and Testing of finished/manufactured product at
Associate’s/Associate’s outsourced Agency’s Plant/Facility.

= During Installation & Commissioning Activities/Stages.
= Prior to Clearing of the completed installation for commissioning.
= Any other stage as find appropriate by TPCODL during contract execution time.

All inspections and participations shall be carried out by TPCODL giving written intimation to the
Associate or receiving appropriate advance written inspection call from the Associate, unless
otherwise specified elsewhere in the contract document.

11.2 Facilitating Inspection

The Associate shall provide all opportunities and information to TPCODL'’s engineers to get
acquainted with the technical know-how and the methods and practices adopted by the Associate
in basic and detail engineering. The Associate shall provide documents, drawings, calculations
etc. as may be required by TPCODL’s Engineers.

The Associate shall provide free of charge office accommodation, office facilities, secretarial
services, communication facilities, general and drawing office stationary, etc. as may be
reasonably required by the TPCODL'’s engineers. Similarly, facilities shall also be provided by
Associate's outsource agencies/partners/authorized dealers (collectively termed as sub
associates) if such basic and detail engineering activities are carried out in the design offices of
sub-Associates.

The Associate shall be responsible for the safety of employees of TPCODL/Third Party Agency
when they are at the Associate’s /Associate’s outsource agency’s plant or facility for carrying
out/witnessing inspection/testing. All statutory safety precautions as applicable shall be followed
by the Associate during Inspection Testing. If TPCODL inspectors are not satisfied with the safety
arrangements at the plant, TPCODL have the right to call off inspection till such time corrective
action is taken by the Associate.

Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct
all the tests—type tests, routine tests etc-as specified in the contract document and submit copies
of the test certificates to TPCODL along with the inspection call, for scrutiny of TPCODL.

The Associate and TPCODL shall jointly document all the observations, comments and action
points after completion of inspection and it shall be binding on the Associate to provide
compliance on all the points requiring compliance and furnish the compliance report to the
designated authority of TPCODL for receiving clearance for dispatch of materials
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11.3 Third Party Nomination

TPCODL also may nominate a third party for the purpose of carrying out the inspection and such
an agency shall be entitled to all the rights and privileges of TPCODL as far as conducting the
inspection.

11.4 Waiver of Inspections

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate to
submit all the test reports as applicable as per contract specifications, related to inspection and
testing of the goods ordered for scrutiny and clearance for dispatch.

11.5 Incorrect Inspection Call

In case it is observed that the material offered for inspection is not ready at the time of TPCODL
inspection visit rendering it as futile, all costs towards such inspection shall be recovered from
the BA. Taxes as applicable on such recoveries shall be borne by the BA.

12.0 MDCC & DELIVERY OF MATERIALS
12.1 Material Dispatch Clearance Certificate

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate
(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered at
TPCODL stores or at project site without a valid MDCC issued by the designated official of
TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report on
the action points documented during pre-dispatch inspection and testing at Associate’s/ Sub
Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of TPCODL,
then, MDCC shall be issued on receiving all the test reports-routine& type-from the Associate
and finding them in order.

The associate shall include and provide for securely protecting and packing the materials so as
to avoid loss or damage during handling and transport by air, sea, rail and road or any other
means.

All such packing shall allow to the extent possible for easy removal and checking at Site. The
associate shall take special precautions to prevent rusting of steel and iron parts during transit
by sea. Gas seals or other materials shall be utilized by the associate for protection against
moisture during transit of all Plant and Equipment.

Each Equipment or parts of Equipment shall be tagged with reference to the assembly drawings
and corresponding part numbers. Each bale or package shall contain a packing note quoting
specifically the name of the associate, item description, quantity, item / package identification.

All packing cases, containers, packing and other similar materials shall be new and supplied free
by the associate and it shall not be required to be returned to the associate.

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for loss,
damage or depreciation or deterioration to the materials and supplies due to faulty and/or
insecure packing or otherwise during transportation to the Site until otherwise provided herein.

In case of the consignments dispatched by road, the associate shall ensure that it or its
subcontractors:

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of
consignments to be dispatched.
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i) Take such actions as may be necessary to avoid all possible chances of damages during
transit and to ensure that all packages are firmly secured.

Timelines for inspection and MDCC is as below:

S No. Inspection MDCC issuanciitrinn;e(ri:ac)l(tlj)ding Inspection
1 Outside Bhubaneswar 12 days
2 Within Bhubaneswar 5 days
3 Waiver* 3 working days

* Associate is expected to raise the inspection call assuming that Inspection shall be carried out
by TPCODL. The decision for waiver of inspection shall be on sole discretion of TPCODL.

12.2 Right to Rejection on Receipt

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a product
ordered, or not packed and transported as per the terms and conditions of the contract is liable
to be rejected. Such item shall be lifted back by Associates within 15 days from receipt of rejection
note from TPCODL and have to supply back the material within next 30 days or within the
timeframe mutually decided by Associate and TPCODL.

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned in
this GCC separately shall be applicable; but the period for levy of LD shall be considered as per
the original delivery schedule and not from the agreed timelines for material rectification.

12.3 Consignee

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be
consigned to “Stores-In-Charge”, TPCODL, Bhubaneswar.

12.4 Submission of mandatory documents on Delivery

Following documents shall be mandatorily submitted by BA along with supply of material to
TPCODL stores/site:

S. No. Documents Requisite
1 Invoice copy in original With all consignments
2 LR copy Wherever required
3 Packing list With all consignments
4 MDCC With all consignments
5 Purchase order / Release order | Signed copy
6 Test certificates With all consignments
7 Inspection/JVR report In case pre-dispatch inspection is conducted
o nams o | Whererer i

=

2.5 Dispatch and Delivery Instructions

S. No. Instructions

1 Purchase order/ Release order no. shall be mentioned on invoice and on material
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5 TPCODL material code and material description shall be mentioned in invoice and
on material.

3 “Property of TPCODL” shall be embossed on material.

4 The material shall be properly sealed and packed in standard packing as per
purchase order terms & conditions.
The weight and quantity of material shall be mentioned wherever applicable
The material supplied shall be co-related with the packing list.
The name plate detail on equipment shall include Material code, Material description,

7 specification detail of material [as applicable], Serial No. Year of manufacturing,
PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”, Guarantee period
and Associate’s name.
In case of manual unloading, supplier / transporter shall deploy sufficient Labour for

3 unloading th_e material at TPQODL centrgl store. ' _
For heavy item(s), crane will be provided by TPCODL [unloading cost will be
recovered from the associate].

9 The driver should have valid License and one helper in truck. All the documents of
truck like registration papers, PUC etc. should be available in Truck.

10 BA representative should accompany the material and get it unloaded / stacked in
his presence wherever possible.

13.0 GUARANTEE
13.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied under the contract is
free from design, manufacturing, material, construction, erection & installation and workmanship
& quality defects and is capable of its due, rated and intended quality performance, as an
integrated product delivered under the contract, for a specific period termed as Guarantee
Period(as elaborated elsewhere in this clause). The Associate should also guarantee that the
equipment/material is new and unused except for the usage required for the tests and checks
required as part of quality assurance.

13.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in the
Standard Specifications of TPCODL for the equipment/material/service/work and where standard
specifications are not part of contract documents or guarantee period is not specified in the
standard specifications,, the guarantee period shall be as per the Special Terms and Conditions
of the Contract. In case of no mention of the guarantee period in standard specifications or SCC
Guarantee Period will be 12 Months from the Date of Commissioning or 24 months from the date
of delivery of final lot of supplies made, whichever is earlier.

13.3 Failure in Guarantee Period (GP)

If the equipment and material supplied under the contract fails to perform its due, rated & intended
quality performance, during the Guarantee period, the associate is liable to undertake
repair/rectify/replace the equipment and material supplied within time frame specified in the SCC
or elsewhere in the contract documents at associate’s cost to make the equipment and material
supplied/service or work rendered under the contract of performing its due, rated and intended
quality performance. If Associate fails to repair/rectify/replace the equipment or material supplied
rendered under the contract, failed in Guarantee Period, TPCODL will be at liberty to get the
same done at Associate’s risks and costs and recover all such expenses plus the TPCODL'’s own
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charges (@ 20% of expenses incurred), from the Associate or from the “Security cum
Performance Deposit” as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the
defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until
the expiry of twelve months from the date of such replacement or renewal or until the end of
original Guarantee period, whichever is later.

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of
reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by
TPCODL. Thereatfter, the total time for supply of new equipment/ material shall be equal to the
original delivery period of that equipment/ material as specified in the Contract. In case the
Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated
timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause
mentioned in this document. The penalty amount shall be recovered from the payment due to the
vendor or by encashment of the SPBG as the case may be.

13.4 Cost of repairs on failure in GP

The cost of repairs/rectification/replacement, required transportation, site inspection
/mobilization/dismantling and re-installation costs as applicable, to be borne by Associate. The
Associate has to ensure that the interruption in the usage of intended purpose of the equipment
is minimized to the maximum extent In lieu of the time taken for repairs/rectification/replacement.

13.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any additional
guarantee period if provided by the third party for the part supplied/executed by them.

13.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be
identified by the tests conducted but later manifested during operation of the equipment are
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for another
period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if noticed
and reported by the Company.

13.7 Support beyond the Guarantee Period

The Associate shall ensure availability of spares and necessary support for a period of atleast 10
years post completion of guarantee period of equipment supplied against the contract.

14.0 LIQUIDATED DAMAGES

a) For supplies which are of standalone use, multiple in quantities and having a single final
delivery schedule, Liguidated damages shall be levied without prejudice to any of the other
contractual rights of TPCODL, as described below:

For delay of each week and part thereof from the delivery schedule specified in the
contract, 1% of contract value corresponding to undelivered quantity, provided full quantity
is supplied within 130% of the original contract time. If full contractual quantity is not
delivered within 130% of contract time for delivery, TPCODL has the right to levy LD on
the entire contract value, subject to a maximum of 10% of the total contract value.
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b) For Supplies having phased delivery schedule as per contract terms, standalone use and
multiple in quantities, Liquidated damages shall be levied without prejudice to any of the
other contractual rights of TPCODL, as described below:

For the purpose of calculating and applying LD, each delivery lot shall be considered separately.
For delay of each week and part thereof, from the delivery schedule specified for the lot, 1% of
the contract value corresponding to the undelivered quantity of the lot subject to a maximum of
10% of the total contract value of the subject lot. However, if full contractual quantity is not
delivered within 130% of contract time for delivery, TPCODL has the right to levy LD on the entire
contract value, subject to a maximum of 10% of the total contract value. Deduction of LD shall
be on landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST
would be applicable at the stipulated rate and the same shall be borne by Business Associate.
In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of deduction/
recovery.

14.1 LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

15.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the
TPCODL'’s interest failing which appropriate action (legal or otherwise) may be taken against the
Associate by the TPCODL, in accordance with the terms of the present GCC.

16.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the confidentiality
of various information they come across while executing the contract as detailed below.

16.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information related
to the Contract/Project and the subject matter contained therein and all other information given
to the Associate by the TPCODL in connection with the performance of the contract shall be held
confidential by the Associate and shall remain the property of the TPCODL and shall not be used
or disclosed to third parties by the Associate for any purpose other than for which they have been
supplied or prepared. The Associate may disclose to third parties, upon execution of
confidentiality agreements, such part of the drawings, specifications or information if such
disclosure is necessary for the performance of the Work provided such third parties agree in
writing to keep such information confidential to the same extent and degree as provided herein,
for the benefit of the TPCODL.

16.2 Geographical Data

Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital
installation for national security of country or those of TPCODL shall not be published or disclosed
to the third parties or taken out of the country without prior written approval of the TPCODL and
upon execution of confidentiality agreements satisfactory to the TPCODL with such third parties
prior to disclosure.
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16.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and employed
in the design of the equipment shall remain with the Associate. TPCODL shall hold in confidence
such processes and shall not disclose such processes to the third parties without prior approval
of the Associate and execution by such third parties of secrecy agreements satisfactory to the
Associate prior to disclosure. Upon completion of contract, such processes shall become the
property of the TPCODL. Title to technical specifications, drawings, flow sheets, norms,
calculations, diagrams, interpretations of test results, schematics, layouts and such other
information, which the Associate has supplied to the TPCODL under the Contract shall be passed
on to the TPCODL. The TPCODL shall have the right to use these for construction, erection,
start-up, Trial Run, operation, maintenance, modifications and/or expansion of the works
including for the manufacture of spare parts.

16.4 Exclusions

The provision of Clauses 16.1 to 16.3 shall not apply to information:

=  Which at the time of disclosure are in the public domain which later on become part of
public domain through no fault of the party concerned, or

= Which were in the possession of the party concerned prior to disclosure to him by the
other party, or

=  Which were received by the party concerned after the time of disclosure without restriction
on disclosure or use, from a third party who did not acquire such information directly or
indirectly from the other party or has no obligation of confidentiality for such information.

16.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages as
may be determined by the competent authority of TPCODL.

17.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the
present GCC, the Associate acquires or develops, any unique knowledge or information which
would be covered, or, is likely to be covered within the definition of a trademark, copyright, patent,
business secret, geographical indication or any other form of intellectual property right, it shall be
obliged, under the terms of this present GCC, to share such knowledge or information with the
TPCODL. All rights, with respect to, or arising from such intellectual property, as afore mentioned,
shall solely vestin TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a third
party/parties, whether by breach of statutory provision, passing off, or otherwise. In the event of
any such breach, the Associate shall be wholly liable to compensate, indemnify or make good
any loss suffered by such third party/parties, or any compensation/damages arising from any
legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and any costs,
damages, expenses, compensation payable by TPCODL in this regard to a third party/parties,
arising from a legal proceeding/s or otherwise, shall be recoverable from the Associate.

18.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL and
its officers, directors, employees, affiliates, agents, successors and assigns against all actions,
claims, demands, costs, charges and expenses arising from or incurred by reason of any
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infringement of patent, trade mark, registered design, copy rights and/or industrial property rights
by manufacture, sale or use of the equipment supplied by the Associate whether or not the
TPCODL is held liable for by any court judgement. In this connection, the TPCODL shall pass
on all claims made against him to the Associate for settlement.

The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL
from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive
damages, attorney's fees and court costs which are or may be required to be paid by the TPCODL
and its officers, directors, employees, affiliates, agents, successors and assigns arising from any
breach of the Associate’s obligations under the Contract or for which the Associate has assumed
responsibilities under the Contract including those imposed under any local or national law or
laws, or in respect to all salaries, wages or other compensation for all persons employed by the
Associate or his Sub-Associates or suppliers in connection with the performance of any work
covered by the Contract. The Associate shall execute, deliver and shall cause his Sub-Associate
and suppliers to execute and deliver, such other further instruments and to comply with all the
requirements of such laws and regulation as may be necessary there under to conform and
effectuate the Contract and to protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims
arising, due to the Associate’s error there from prior to completion of work. The Associate shall
be liable for such accidents and after completion of work for such accidents as the case may be
due to negligence on his part to carry out Work in accordance with Indian laws and regulations
and the specifications set forth herein.

19.0 LIABILITY & LIMITATIONS
19.1 Liability

Except for any specific liability which may be identified in the Contract and which may be payable
hereunder, Associate shall not be liable for any special, incidental, indirect, or consequential
Damages or any loss of business Contracts, revenues or other financial loss (or equivalents
thereof no matter how claimed, computed or characterized) arising out of or in connection with
the Performance of the Work or supply of Goods unless caused by Associate’s negligence,
willful misconduct or breach of contract.

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and severally
bound to the TPCODL for the fulfillment of the provisions of the Contract. The consortium or the
joint venture shall designate one party as their leader, who will be the coordinator between the
parties and TPCODL. The constituents & leader of the consortium or joint venture shall not be
changed without the prior consent of TPCODL.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for
any loss of Business Contracts, revenues or other financial loss arising out of this Contract.

19.2 Limitation of Liability

The total liability of Associate against any contract shall be limited to the Total All Inclusive
Contract Value.

20.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations
under Contract is materially and adversely affected.

“Force Majeure” shall mean any event or circumstance or combination of events or circumstances
referred below and their consequences that wholly or partly prevents or unavoidably delays any
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Party in the performance of its obligations under this Agreement, but only and to the extent that
such events and circumstances are not within the reasonable control, directly or indirectly, of the
Affected Party and could not have been avoided even if the Affected Party had taken reasonable
care:

= Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc. =
Paolitically motivated sabotage, or terrorism, etc.
=  Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties. = Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under Force
Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of its
obligations in whole or in part due to an event of Force Majeure, then provided Notice of
happening of any event by the Affected Party is given to the other party within seven (7) days
from the date of occurrence of such event, which DIRECTLY has impact on works and submitted
details and quantum of resulting effect, but at the same time had made all possible efforts to
mitigate and overcome effects thereof, the Affected Party’s performance under this Contract shall
be suspended until such event ceases and the Scheduled Completion shall be delayed
accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold
consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the Contract
to the extent that performance of such obligation by either party is prevented by any
circumstances of Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.
21.0 SUSPENSION OF CONTRACT

21.1 Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the
schedule of items of contract to be supplied/work to executed by Associate under the contract by
providing to the Associate atleast two business days written notice for contracts having contract
completion period less than sixty days and atleast seven business days’ notice for all other
contracts.

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

= |Immediately discontinue further supply of material/goods specified in the suspension
notice for supply contracts

* |Immediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite contract

=  Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that
they relate to performance of the portion of Work suspended by the notice.
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* Protect and maintain the portion of the service/Work already completed, including the
portion of the Work suspended hereunder, unless otherwise specifically stated in the
notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract
as specified in the resumption notice, within the time frame specified in the resumption notice.

21.2 Suspension for Breach of Contract conditions.

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate
complies with the conditions stipulated under section clause 22.1 for breach/default of contract
conditions.

21.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due
to any breach of contract conditions by the associate, TPCODL at its discretion shall consider
compensating all reasonable additional costs incurred by Associate in lieu of suspension of whole
or part of contract, on representation of the Associate providing justified estimates of such
additional costs and such estimates are found acceptable and approved by competent authority
of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions (refer
clause 22.1) by the Associate, Associate shall not be entitled for any compensation for any cost
incurred in lieu of suspension of whole or part of contract and also shall be liable for compensating
all the losses arising to TPCODL in lieu of suspension of contract. Resumption notice shall be
subject to the Associate taking corrective action for the breach of contract conditions within the
time frame and as per the terms specified in the suspension notice.

22 TERMINATION OF CONTRACT

22.1 Termination for Default/Breach of Contract

The contract/ PO /RC shall be subject to termination by TPCODL in case of breach of the contract
by the Associate which shall include but not be limited to the following:

a. Withdrawal or intimation by the Associate of its intent to withdraw or surrender the
execution / completion of the contracted work /PO or failure in ensuring adherence to any
delivery schedules, in deviation of the contract/PO.

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or
quality as specified by TPCODL and within the timeframe as specified in the contract
document or refusal or neglect to execute the services/work in terms of the agreed
standards of quantity or quality and/or within the timeframe specified in the contract/PO.

c. Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.

e. Failure to furnish such relevant documents or information within the time specified which
may be necessary for due execution / completion of the works and documentation.
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f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition
or compromise with its creditors, or Insolvency.

g. In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO
or at any time thereafter.

h. Failure to comply with applicable statutory provisions as contained in the contract or failure
to comply with the applicable laws.

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed
by the associate for the first time, TPCODL shall issue, along the with notice of default or breach,
a warning notice instructing the associate to take remedial/corrective action within the time frame
stipulated in the warning notice and not to repeat the same in future. The timeframe for corrective
action by the associate shall be specific to the nature of breach of contract and the same shall
not be objected to by the Associate. If the Associate fails to comply with the instructions in the
warning notice or in taking corrective action to the satisfaction of TPCODL then TPCODL may
terminate the entire or part of contract at its discretion by issuing termination notice without
incurring any liability on this ground.

In case the contract is terminated for any breach of the nature specified in clause 22 g stated
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the
Associate by issuing termination notice which shall be without prejudice to the other rights of
TPCODL available to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without assigning
any reason, terminate the Contract in whole or in part at any time at its discretion while the
contract is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate shall
comply and proceed further in the following manner:

a) Associate shall discontinue the supply, on the expiry of the said period of two weeks.

b) Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include
initiation of actions not limited to discontinuation of other allied and associated
arrangements which the associate might have entered into with third parties for due
discharge of its obligations under the contract with TPCODL.

c) The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials
and equipment at TPCODL sites or in transit thereto. However the associate shall continue
to fulfill its contractual obligations with regard to the part of contract not terminated.

d) It shall be open for TPCODL to conduct a joint assessment with the associate of the
material, supplies, equipment ,works or in general as to the subject matter of the contract
in regard to which the associate claims having completed its obligations before or during
such termination.
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e) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the
associate, which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the following:

a) In case TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

b) The Associate shall be entitled to receive and claim only such payments OR sums of
money from TPCODL as may be found payable to it in regard to works executed by it under
the terms of the contract and no other claim of any nature whatsoever shall be made by
the Associate.

c) All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.

In the event of such termination, TPCODL may finish the Work by whatever method it may deem
expedient, including the hiring of services and /or purchase of material equipment from such
third parties as TPCODL may deem fit or may itself provide any labor or materials and perform
any part of the Work. The associate undertakes to bear the incremental costs if any paid by
TPCODL in such a case attributable to failure on the part of the associate. The Associate in such
a case shall not be entitled to receive any further payments and any sums found payable to it
may be adjusted by TPCODL against the amount recoverable from him on this ground. The same
shall be without prejudice to other rights available to TPCODL under law against the associate.
Upon the termination of any of the contract due to occurrence of any circumstances provided in
clauses stated above and constituting repeated breach or misconduct, TPCODL shall be entitled
to bar the associates its agents , affiliates from undertaking any negotiation / tendering, bidding ,
participation activities concerning TPCODL for a period of two years from date of such
termination. The same shall be without prejudice to other rights available to TPCODL.

22.2 Termination for Convenience of Associate

Associate at its convenience may request for termination of contract, clearly assigning the reason
for such request. TPCODL has full right to accept, reject or partially accept such request.
However, associate shall continue its supply as per contract till final approval is given to
associates for such termination.

22.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in writing
or through email to the Associate. TPCODL shall pay the Associate for all the supplies/ services
rendered till the actual date of contract termination against submission of invoice by the Associate
to that effect.

23.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavour to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred by
either party for resolution by the sole arbitrator to be appointed mutually by both the parties. The
arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act 1996
and the place of arbitration shall be Bhubaneswar. The language to be used at proceedings shall
be English and the award of the arbitrator shall be final and binding on the parties. The parties
shall bear their respective costs of arbitration. The associate shall continue to discharge its
obligations towards due performance of the works as per the terms of the contract during the
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arbitration proceedings unless otherwise directed in writing by TPCODL or suspended by the
arbitrator. Further, TPCODL shall continue making such payments as may be found due and
payable to the associate for such works.

23.1 Governing Laws and Jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any matter
arising here from shall be subject to applicable law in force in India.

24.0 ATTRIBUTES OF GCC
24.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of
this GCC or any contract, order or terms agreed between the parties in pursuance without
assigning any reasons and without any compensation to the Associates.

24.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or part,
the remaining portions of this GCC shall remain in effect.

24.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC
to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall
continue to be applicable.

25.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings,
documents or other information submitted by him, irrespective of whether these have been
approved, reviewed or otherwise accepted by the TPCODL or not. However any error in
design/drawing arising out of any incorrect data/written information from TPCODL will not be
considered as error and omissions on part of the Associate.

26.0 TRANSFER OF TITLES

The title of ownership and property to all equipment, materials, drawings & documents shall pass
to the TPCODL on acceptance of material by store/site after Inspection.

However, such passing of title of ownership and property to the TPCODL shall not in any way
absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract
including loss or damages and all risks, which shall vest with the Associate.

27.0 INSURANCE

The Contractor shall take out the Insurance Policies which shall cover all risks including the
following, as applicable:-

a) The value of the policy shall cover the total value of all the items till they are handed over
to TPCODL.

b) TPCODL shall be the principal holder of the policy. The Associate shall be the loss payee
under the policy. Associate / Sub-contractor of the Associate shall not be holders or
beneficiaries in the policy nor shall they be named in the policy. TPCODL reserves the
exclusive right to assign the policy.
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c) While the payment of premium may be phased in agreement with the insurance company,
at no time shall goods and services required to be provided by the associate shall remain
uninsured in accordance with (a) above.

d) A copy of the Insurance policy shall be made available to TPCODL prior to first dispatch
lot of any Equipment and policy shall be kept alive and valid at all times up to the stage of
final acceptance.

e) TPCODL reserves the right to take out whatever policy that is deemed necessary by him
if the associate fails to keep the said policy alive and valid at all times and/or causes lapses
in payment of premium thereby jeopardizing the said policy. The cost of such policy(s)
shall be recovered / deducted from the amount payable to the associate.

f) The policy shall ensure that the TPCODL's decision regarding replacement of goods
damaged, lost or rendered unusable shall be final.

In all cases, the associate shall lodge the claims with the underwriters and also settle the claims
and shall also notify TPCODL of any filed claims. However, the associate shall proceed with the
repairs and/or replacement of the equipment/components without waiting for the settlement of
the claims. In case of seizure of materials by concerned authorities, the associate shall arrange
prompt release against bond, security or cash as required. TPCODL, upon request by the
associate, will extend all reasonable assistance to the associate in such a case.

All the insurance claims shall be processed and settled by the associate and the
missing/damaged items shall be replaced/repaired by them without any extra cost to TPCODL
and without affecting the completion time.

28.0 SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL,; be
it our Company, our services or our people. Each and every concern, issue, query and suggestion
from you will help us to become a better company to work with and shall help us develop a strong
bonding of trust and a long term relationship with you.

You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-E. You can also log on to our website www.tpcentralodisha.com to provide
your feedback.

» Suggestions for us

* Feedback form

» Knowledge Sharing/ Experience with TPCODL

* Any issues with TPCODL.

Submission of feedback form is mandatory before the release of final payment to the BA.

29.0 CONTACT POINTS

In case Business Associate needs information with respect to payments or has any grievances,
same may be lodged by log on to our website www.tpcentralodisha.com

30.0 LIST OF ANNEXURES

S. No. Subject Annexure
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1. Performa for Bid Security Bank Guarantee A
2. Performa for Performance Bank Guarantee (CP cum EP)

3. Performa for No Demand Certificate by Associate C
4 Perfgrma For Application For Issuance of Consolidated TDS D

Certificate

5. Business Associate Feedback Form E
6. Acceptance Form For Participation In Reverse Auction Event F
7. Form for RTGS Payment G
8. Vendor Appraisal Form H
9. Manufacturer Authorization Form I

ANNEXURE-A

PROFORMA FOR BID SECURITY BANK GUARANTEE

The TP Central Odisha Distribution Limited
Bhubaneswar

WHEREAS, (Name of the Bidder)

(hereinafter called “the BIDDER”) has submitted his bid dated for the (Name
of Contract) (hereinafter called “the BID”).
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KNOW ALL men by these presents we (Name of the
Bank) of (Name of the
Country) having our registered
office at (hereinafter called “the BANK) are bound unto The

TP Central Odisha Distribution Limited (TPCODL) in the sum of
for which payment well and truly to be made to the TPCODL the Bank binds himself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

The CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma
of Bid or

i) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank
Guarantee, in accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due
to it owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to
Bid or as extended by you at any time prior to this date, notice of which extension to the Bank
being hereby waived, and any demand in respect thereof should reach the Bank not later than
the above date.

DATE e SIGNATURE OF THE BANK i
WITNESS SEAL

(Signature, Name & Address) ( At least 2 withesses)
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ANNEXURE- B

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)

(On Rs.100/- Stamp Paper) Note:

a) Format shall be followed in toto

b) Claim period of one month must be kept up

c) The guarantee to be accompanied by the covering letter from the bank confirming the
signature to the guarantee

The TP Central Odisha Distribution Limited

Bhubaneswar
CPcumEPBG No......cccoivieiieiecereee,
Order/Contract No..................... dated...............
1. You have entered into a Contract No with M/s.

(hereinafter referred to as “the Vendor”) for the supply cum erection / civil work of
(hereinafter referred to as" the said
Equipment”) for the price and on the terms and conditions contained in the said contract.

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract
and to be valid till the end of Guarantee period plus one month towards “Contract cum
Equipment performance”. For this purpose you have agreed to accept the guarantee.

3. In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case
before the end of five working days from the date of the claim and without demur and without
reference to “the Vendor” such amount or amounts not exceeding the sum of
Rs. (Rupees only) being %
( percent) of the total value of the contract on receipt of your intimating that “the

Vendor” has not fulfilled his contractual obligations. You shall be the sole judge for such
non-fulfillment and “the Vendor” shall have no right to question such judgment.

4. You shall have the right to file / make your claim on us under the guarantee for a further
period of one month from the date of expiry.

5. This guarantee shall not be revoked without express consent and shall not be affected by
your granting time or any other indulgence to “the Vendor”, which shall include but not be
limited to, postponement from time to time of the exercise the same in you or any right which
you may have against “the Vendor” and to exercise the same in any covenant contained or
implied in the said contract or any other course or remedy or security available to you, and
our Bank shall not be released from its obligations under this guarantee by
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your exercising any of your rights with reference to matters aforesaid or any of them or by reasons
of any other act or forbearance or other acts of omission or commission on your part or any other
indulgence shown by you or by any other matter or thing whatsoever which under the law would,
but for this provision have the effect of relieving our bank from its obligation under this guarantee.

6.

8.

10.

We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the
premises

This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the branch
outside Bhubaneswar).

Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees
only and the guarantee will remain in force upto and including (Date) and shall
be extended from time to time for such period or period as may be desired by “the Vendor”.

Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 20

Bank’s rubber stamp

Banks full address

Designation of Signatory

Bank official number
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ANNEXURE-C
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE

(On Company’s Letter head or with Company Seal)
(To be submitted by the Associate to TPCODL Accounts Department at the time of receipt of
full and final payment)

(Certificate No. CCP/002)

Name of the Project Order/

Contract No.

Dated

Name of the Associate Scheme

No. / Job No.

We, M/s. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable
to us from TPCODL, in respect of our aforesaid Order No dated

including amendments, if any, issued by TPCODL to our entire satisfaction and we further
confirm that we have no claim whatsoever pending with TPCODL under the said contract /
W.O.

Notwithstanding any protest recorded by us in any correspondence, documents,
measurement books and / or final bills etc., we waive all our rights to lodge any claim or protest
in future under this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Place Name

(Company Seal)
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ANNEXURE-D
PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS
CERTIFICATE

To be printed on the letterhead

To,
The TP Central Odisha Distribution Limited,
Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY

Dear Sir,

| / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVII — B of the Income Tax Act, 1961.
For and on behalf of

Signhature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE-E

BUSINESS ASSOCIATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we
solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes
to complete this survey. We assure you that your feedback shall be kept confidential. Please
send the duly filled feedback form in the "TPCODL addressed - attached envelop"

You are associated with us as

O OEMs [ Service Contractor [ Material Suppliers [ Material & Manpower Supplier

You are associated with us for

O Less than 1 year [ More than 1 year but less than 3 years [ More than 3 years

Your office is located at

0O Bhubaneswar [ Within 200 kms from Bhubaneswar [ More than 200 kms from
Bhubaneswar

Your nearly turnover with TPCODL
O Less than 25 Lacs [ 25 Lacs to 1 Crore O More than 1 Cr.
Additional Information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your participation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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SECTION—A

(Please Y mark in the relevant box and give your remarks / suggestions / information for our
improvement).

1 2 3 4 5
(5}
S | S5 5| =8| ¢©
NS' Parameters < %‘g BEI2El T SRemarlt<_s/
o} 8 £8| L8 28| > uggestion
< |52 2=2 ¢
1 You receive all relevant queries /
tenders from us in timely manner.
5 We provide you enough lead time to
respond to our queries / tenders.
We provide you adequate support
3 (drawings, documents, clarifications,

briefing etc.) to enable you meet our
requirements.

4 All following elements of our contract /
purchase order are rational :

4.1 | Scope of Work

4.2 | Delivery / Execution Schedule

4.3 | Payment Terms

4.4 | Liquidated Damages

4.5 | Performance Guarantee

Our purchase orders / contracts are
simple, specific & easy to understand

TPCODL demonstrate willingness to
6 | be flexible in administration of Contract
/ Purchase Order

We provide timely responses [/
clarifications to your queries

TPCODL representative you interact /
coordinate  with is  adequately
empowered to support you in meeting
contractual obligations

TPCODL provide you all necessary
infrastructure support for timely and
quality completion of work (including
AMC)

TPCODL Engineer-in-Charge timely
10 | certifies the jobs executed/ material
supplied

TPCODL Engineer-in-Charge
11 | efficiently supervises the job execution
for timely completion of job

BIRD (Bill Inward Receipt Desk)
12 | initiative has improved payment
disbursement process
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1 2 3 4 5
()
NS. Parameters < = E|SEl 2E| 2P SRemarf_s/
° o | So ol 23| = uggestion
z | 25| 5/ 85 =
g8 | < < <| T

Our approach for Inspection and

13 | Quality Assurance effective to expedite
project completion?
14 TPCODL never defaults on contractual
terms
In TPCODL Contracts closure is done
15 . . .
within set time limit
Our material receiving procedures are
16 | well defined and efficiently deployed to
reduce mutual inconvenience
17 Bank Guarantees are released in time
bound manner
Our processes related to payment /
18 :
account settlement are effective.
19 | You get payments on time
20 TPCODL Employees follow Ethical

behaviour
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SECTION -B

SECTION — B (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 -
Maximum)

Remarks/

S. No. Parameters 1 2 3 4 5 .
Suggestion

How do you rate courtesy/ empathy/ attitude
1 level and warmth of TPCODL employees you
interact with from following team?

1.1 Project Engineering

1.2 District / Zones

1.3 Projects/HOG (TS &P)

1.4 Inspection & Quality Assurance

1.5 Stores

1.6 Metering & Billing

1.7 Accounts / Finance

1.8 Administration

1.9 IT & Automation

How would you rate TPCODL in comparison
to your other clients in terms of fairness of
treatment and transparency with its
Business Associates?

How would you rate TPCODL in comparison
to your other clients in terms of processes
and systems to manage partnership with
its Business Associates

How would you rate TPCODL in comparison
to your other clients in terms of building long
term & mutually relationship with its
Business Associates

SECTION-C
Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.
S. Parameters Certainly Probably | Certainly |Probably | Remarks/
No. No No Yes Yes Suggestion

Based on your
experience with
TPCODL, would you
like to continue your
relationship with
TPCODL?

If someone asks you

> about TPCODL, would
you talk “positively”
about
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TPCODL?

Would you refer
TPCODL name to
others in your

3 community, fraternity
and society as a
professional &
dynamic organization?

SECTION - D

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly
represents your overall satisfaction with us (please tick appropriate box) -

SECTION-E

Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.

Please spare your thoughts for TPCODL'’s improvement in particular areas of weaknesses,
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian
and International Organizations, which you recommend TPCODL to adopt. Please give your
valuable salient recommendations.

Please spare your thoughts for TPCODL’s improvement in particular areas of major concerns for
you. We also welcome your suggestions to adopt any best practices, altitudes that you

Recommendation Please tick (\) your top 5 expectations out of the following 10 points listed
below -
(Please list down
improvement you Timely payment
expect from TPCODL)
1 Flexibility in Contracts/PO
Clarity in PO,s & Contracts
2 Timely response to quarries
Timely certification of works executed
3 Clarity in Specs, drawings, other docs etc.
Adequate information provided on website for
tender notification, parties qualified etc.
4 Timely receipt of material at site for execution
Performance Guarantee/EMD released in
time
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Inspection & quality assurance support for
timely job completion

We thank you for your time and courtesy!!
ANNEXURE-F

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to
use the reverse auctions through SAP-SRM tool as an integral part of the entire tendering
process. All the bidders who are found as technically qualified based on the tender requirements
shall be eligible to participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on
participation in the bid event:

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against
any possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability
of the entire infrastructure as required at their end to participate in the auction event. Inability
to bid due to telephone line glitch, internet response issues, software or hardware hangs,
power failure or any other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further,
TPCODL has sole discretion to extend or restart the auction event in case of any glitches in
infrastructure observed which has restricted the bidders to submit the bids to ensure fair &
transparent competitive bidding. In case an auction event is restarted, the best bid as already
available in the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall
be presumed that the bidder has no further discounts to offer and the initial bid as submitted
by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer.
Any offline price bids received from a bidder in lieu of non-participation in the auction event
shall be out rightly rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.
The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.

10. The prices submitted by a bidder during the auction event shall be binding on the bidder.

11. No requests for time extension of the auction event shall be considered by TPCODL.

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item
based on the final all inclusive prices offered during conclusion of the auction event for arriving
at Contract amount.

Signature & Seal of the Bidder
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ANNEXURE-G

To,

DGM (Finance)
The TP Central Odisha Distribution Limited
Bhubaneswar

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time
Gross Settlement System (RTGS)

Dear Sir,

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account
as per the details given below:-

Vendor Code
Title of Account in the Bank

Account Type

(Please mention here whether account is
Savings/Current/Cash Credit)

Bank Account Number

Name & Address of Bank

Bank Contact Person’s Names

Bank Tele Numbers with STD Code

Bank Branch MICR Code

(Please enclose a Xerox a copy of a cheque.
This cheque should not be a payable at par
cheque)

Bank Branch IFSC Code

(You can obtain this from branch where you
have your account)

Email Address of accounts person: (to
send payment information)
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Name of the Authorized Signatory:

Contact Person’s Name:
Official Correspondence Address:

We confirm that we will bear the charges, if any, levied by our bank for the credit of
NEFT/RTGS amounts in our account. Any change in above furnished information shall be
informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any
loss incurred due to wrong furnishing of above information.

Thanking you,

For

(Authorised Signatory)

(Signature with Rubber Stamp)

Certification from Bank:

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm that
the account number (specify Bank a/c no.) of (Please mention here name of the account
holder), the signature of the authorised signatory and the MICR and IFSC Code of our branch
mentioned above are correct.

This also is certified that the above information is correct as per Bank record

(Manager’s/ Officers Signature under Bank Stamp)
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ANNEXURE-H
VENDOR APPRAISAL FORM

TO BE SUBMITTED BY VENDOR (To be filled as applicable)

VENDOR:

1.0 DETAILS OF THE FIRM

11 NAME (IN CAPITAL LETTERS)

TYPE OF CONCERN (PROPRIETARY)

1.2 Partnership, Pvt. Ltd., Public Ltd. etc.

13 YEAR OF ESTABLISHMENT

LOCATION OF OFFICE
POSTAL ADDRESS

14 TELEGRAPHIC ADDRESSES,
TELEX NO.

FAX NO.

15 LOCATION OF MANUFACTURING UNITS

)  UNITS1
i) OTHER UNITS
20 PRODUCTS MANUFACTURED
TURNOVER DURING THE LAST 3YEARS (TO BE
3.0 VERIFIED WITH THE LATEST PROFIT & LOSS
STATEMENT).
40 VALUE OF FIXED ASSETS
50 NAME & ADDRESS OF THE BANKERS
6.0 BANK GUARANTEE LIMIT
70 CREDIT LIMIT
8.0 TECHNICAL

NO. OF DESIGN ENGINEERS (INDICATE NO. OF

g} YEARS EXPERIENCE IN RELATED FIELDS)

8.2 NO. OF DRAUGHTS MEN

8.3 COLLABORATION DETAILS (IF ANY)

8.3.1 DATE OF COLLABORATION

8.3.2 NAME OF COLLABORATOR

8.3.3 RBI APPROVAL DETAILS

8.3.4 EXPERIENCE LIST OF COLLABORATOR

8.3.5 DURATION OF AGREEMENT

AVAILABILITY OF STANDARDS / DESIGN
PROCEDURES / COLLABORATOR’S /

8.4
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DOCUMENTS (CHECK WHETHER THESE ARE
LATEST/CURRENT

TECHNICAL SUPPORT, BACK-UP GUARANTEE,
SUPERVISION, QUALITY CONTROL BY
8.5 COLLABORATOR (WHEREVER ESSENTIAL).
(THIS CLAUSE IS RELEVANT WHEN VENDOR’S
EXPERIENCE IS INADEQUATE)

8.6 QUALITY OF DRAWINGS

9.0 MANUFACTURE

SHOP SPACE, LAYOUT LIGHTING,

91 VENTILATION, ETC.

9.2 POWER (KVA)

MAINS INSTALLED

UTILIZED

STANDBY POWER SOURCE

MANUFACTURING FACILITIES (ATTACH LIST OF

9.3 EQUIPMENT AS APPLICABLE)
9.3.1 MATERIAL HANDLING
9.3.2 MACHINING
9.3.3 FABRICATION
9.34 HEAT TREATMENT
9.35 BALANCING FACILITY
9.3.6 SURFACE TREATMENT PRIOR TO

PAINTING/ COATING, POLISHING,
PICKLING, PASSIVATION, PAINTING,
ETC.

9.4 | SUPERVISORY STAFF

ADEQUACY OF SKILLED LABOURS

9:5 (MACHINISTS, WELDERS, ETC.)

9.6 NO. OF SHIFTS

TYPE OF MATERIAL HANDLED (SUCH AS CS, SS,

i ETC))

9.8 WORKMANSHIP

9.9 MATERIAL IN STOCK AND VALUE

9.10 TRANSPORT FACILITIES

9.11 CARE IN HANDLING

10.0 INSPECTION / QC / QA / TESTING

NUMBER OF PERSONNEL (INDICATE NO. OF

10.1 YEARS OF EXPERIENCE)

10.2 INDEPENDENCE FROM PRODUCTION
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AVAILABILITY OF PROCEDURAL WRITE

10.3 UP/QUALITY PLAN

INCOMING MATERIAL CONTROL AND

104 DOCUMENTATION
105 RELIABILITY/REPUTATION OF SUPPLY
) SOURCES

10.6 STAGE INSPECTION AND DOCUMENTATION

10.7 SUB-ASSEMBLY & DOCUMENTATION

10.8 FINAL INSPECTION AND DOCUMENTATION

PREPARATION OF FINAL DOCUMENTATION

10.9 PACKAGE

10.10 TYPE TEST FACILITIES

10.11 ACCEPTANCE TEST FACILITIES

CALIBRATION OF INSTRUMENTS AND GAUGES
10.12 (WITH  TRACEABILITY TO  NATIONAL
STANDARDS) (ATTACH LIST)

STATUTORY APPROVALS LIKE BIS, IBR,

10.13 ETC.(AS APPLICABLE)

SUB-VENDOR APPROVAL SYSTEM AND

10.14 QUALITY CONTROL

DETAILS OF TESTS CARRIED OUT AT

10.15 INDEPENDENT RECOGNIZED LABORATORIES

i) FURNISH LIST OF TESTS CARRIED OUT
AND THE NAME OF THE LABORATORY
WHERE THE TESTS WERE CONDUCTED

ii) CHECK AVAILABILITY OF CERTIFICATES
AND REVIEW THESE WHEREVER
POSSIBLE

EXPERIENCE (INCLUDING CONSTRUCTION /ERECTION /
11.0 COMMISSIONING) TO BE FURNISHED IN THE FORMAT
INDICATED IN APPENDIX)

12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS

CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF

13.0 DOCUMENTS)

14.0 POWER SITUATION

15.0 LABOUR SITUATION

APPLICABILITY OF SC/ST RELAXATION (Y/N)

*
we IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED

ORGANIZATIONAL DETAILS

PF NO

ESINO

INSURANCE FOR WORK MAN COMPENSATION ACT
17.0 NO

ELECTRICAL CONTRACT LIC NO

ITCC/PAN NO

SALES TAX NO

WC TAX REG. NO

wn e

No oA

18.0 DOCUMENTS TO BE ENCLOSED:
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FACTORY LICENSE

ANNUAL REPORT FOR LAST THREE YEARS

TYPE TEST REPORT FOR THE ITEM

PAST EXPERIENCE REPORTS

ISO CERTIFICATE -QMS, EMS, OHAS, SA

REGISTRATION OF SALES TAX

COPY OF TIN NO.

COPY OF SERVICE TAX NO.

REGISTRATION OF CENTRAL EXCISE

10. COPY OF INCOME TAX CLEARANCE.

11. COPY OF PF REGISTRATION

12. COPY OF ESI REGISTRATION

13. COPY OF INSURANCE FOR WORK MAN
COMPENSATION ACT NO

14. COPY OF ELECTRICAL CONTRACT LIC NO

15. COPY OF PAN NO

16. COPY OF WC TAX REGISTRATION

17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION
AT S.NO.16.0

18. GSTN CERTIFICATE

* Classification of BA s under SC/ST shall be governed under following guidelines:

©CoNoOk~wWNE

= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be Proprietorship Deed.

= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding
equal to or more than 50% of the total ownership pattern of the firm. Governing
document shall be Partnership Deed.

= Private Limited Company: Only such firms shall qualify which have SC/ST directors
holding equal to or more than 50% of the total ownership pattern of the firm. Governing
document shall be Memorandum of Understanding (MoU) and/or Article of Association
(A0A).

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST
status of a person.
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ANNEXURE-I
MANUFACTURER AUTHORIZATION FORM
(To be submitted on OEM’s Letter Head)
Date:

Tender Enquiry No.:  ..............

To,
Chief (Procurement & Stores)

The TP Central Odisha Distribution Limited,
Bhubaneswar

Sir,
WHEREAS M/s. [name_of OEM], who are official manufacturers of ............ having

relation to the Invitation for Bids indicated above, the purpose of which is to provide the
following Goods, manufactured by us

to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with the Special
Conditions of Contract or as mentioned elsewhere in the Tender Document, with respect to
the Goods offered by the above firm in reply to this Invitation for Bids.

We hereby confirm that in case, the channel partner fails to provide the necessary services

warranty on the materials supplied against the contract. The warranty period and inclusion
|/ exclusion of parts in the warranty shall remain same as defined in the contract issued to
their channel partner against this tender enquiry.

Yours Sincerely,

Authorized Signatory



