



NIT No.: TPCODL/P&S/100000648/2024-25

Notification of Techno Commercial Evaluation Report

Tender Enquiry No.	Work Description
TPCODL/P&S/100000648/24-25	Rate Contract for Meter Installation and Associated Services for 2 years

This is to confirm that the following bidders have been techno-commercially **qualified** against above-mentioned Tender Enquiry No.

Qualified Bidder	
S. No	Bidder Name
1	BPDM Power Projects Pvt. Ltd.
2	BRYN Construction Company
3	Buddham Builders Private Limited
4	D&B Projects
5	Darubrahma Energy and Power Private Limited
6	Gaurav Enterprises
7	GVR Infratech
8	G V Electrical
9	Hindusthan Corporation
10	MITHILA & MITHILA ENTERPRISE
11	MK Powertech Private Limited
12	Nirmal Kumar Samantaray
13	Radiants Civiletric Pvt Ltd
14	Shyam Indus Power Solutions Private Limited
15	Trident Electricals
16	Vision India Services

This is to confirm that the following bidders have been techno-commercially **dis-qualified** against above-mentioned Tender Enquiry No.

Dis-Qualified Bidder		
S. No	Bidder Name	Reason for disqualification
1	Ambuja Construction Company	Due to non-availability of ELBO License
2	A R Electrical	Due to non-availability of ELBO License
3	CSC E-Governance	Due to non-availability of ELBO License, less quantity execution, non-submission of requisite documents and in safety evaluation



NIT No.: TPCODL/P&S/100000648/2024-25

Dis-Qualified Bidder		
S . No	Bidder Name	Reason for disqualification
4	Debabrata Bhatta	Due to non-availability of required experience, less quantity execution, non-submission of requisite documents and in safety evaluation
5	Flair Electric Projects Private Limited	Disqualified in safety evaluation
6	Genius Express Services Pvt. Ltd	Due to non-availability of required experience, less quantity execution, non-submission of requisite documents and in safety evaluation
7	H S Power Projects	Due to poor performance feedback of TPCODL
8	Hind Power project	Disqualified in safety evaluation
9	Jivdani Electricals Company	Due to non-availability of ELBO License, inadequate experience and in safety evaluation
10	Lila Enterprises	Due to poor performance feedback of TPCODL
11	Odisha Engineering Construction	Due to non-availability of required experience, less quantity execution, non-submission of requisite documents and in safety evaluation
12	Prakash Electricals	Due to non-availability of ELBO License
13	R Pradhan Construction	Due to non-availability of ELBO License and quantity execution beyond required period
14	S A Electricals	Due to non-availability of ELBO License
15	Viswash Electricals	Due to non-submission of requisites documents and in safety evaluation

By Order

Chief-Procurement & Store, TPCODL