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1.0 Event Information
1.1. Scope of work
Open Tenders are invited from interested and eligible Bidders for-

S. EMD Amount Tender Fee*
No.

Description (Rs.) (Rs.)

1 One Year Rate Contract for Supply of various types

of Fuse Wire 3,25,000 5,000

*inclusive of GST

1.2. Availability of Tender Documents

Non-transferable tender documents may be purchased by interested eligible bidders from
address given below, on submission of written application to the under mentioned and upon
payment of non-refundable Tender Fee.

Chief (Procurement & Stores)
TP Central Odisha Distribution Limited
2" Floor, IDCO Towers, Janpath, Bhubaneswar — 751022

Tender documents may be downloaded by interested eligible bidders from TPCODL website
www.tpcentralodisha.com with effect from 16 October 2020. In the event of detailed tender
documents are downloaded from TPCODL website, the Tender Fee shall be compulsorily
submitted either online through NEFT/ RTGS or demand draft/ Banker’s cheque drawn in favor
of “TP Central Odisha Distribution Limited”, payable at Bhubaneswar only. Any such bid
submitted without this Fee shall be rejected.

Bidders are requested to visit TPCODL website www.tpcentralodisha.com regularly for any
modification/ clarification to the bid documents.

1.3. Calendar of Events

Date of sale/ availability of tender

documents from TPCODL Website From 09.11.2020 Onwards

Date by which Interested and Eligible
Bidder to pay Tender Fee and 19.11.2020, 15:00 Hrs
confirm participation.

Date & Time of Pre-Bid Meeting (if

any) Not Applicable

Last Date of receipt of pre-bid queries,

it any 23.11.2020; 15:00 Hours

Last Date of Posting Consolidated
replies to all the pre-bid queries as | 24.11.2020
received

Last date and time of receipt of Bids | 27.11.2020; 15:00 Hours

Date & Time of Opening of Technical | Participating Bidders will get mail intimation
Bids from E-Tender portal (Ariba) when
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their Technical Bids are opened

Note :- In the event of last date specified for submission of bids and date of opening of bids is
declared as a closed holiday for TPCODL'’s office, the last date of submission of bids and date
of opening of bids will be the day following working day at appointed times.

1.4 Mandatory documents required along with the Bid

1.4.1  EMD of requisite value and validity

1.4.2 Tender Fee in case the tender is downloaded from website

1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7.

1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure
| (as applicable)
Duly signed and stamped ‘Schedule of Deviations’ as per Annexure 1l on bidder’s letter
head.
Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV
on bidder’s letter head.
Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder.
Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not
available with the bidder, same to be explicity mentioned in the ‘Schedule of
Deviations’)

Please note that in absence of any of the above documents, the bid submitted by a
bidder shall be liable for rejection.

1.5. Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are
liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this
Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders,
clause by clause in the ‘Annexure lll - Schedule of Deviations’ and same shall be submitted
as a part of the Technical Bid.

1.6. Right of Acceptance/Rejection
Bids are liable for rejection in absence of following documents:-

. EMD of requisite value and validity

ii. Tender fee of requisite value
Price Bid as per the Price Schedule mentioned in Annexure | (BOQ)
Necessary documents against compliance to Qualification Requirements mentioned at
Clause 1.7 of this Tender Document
Filled in Schedule of Deviations as per Annexure Il
Filled in Schedule of Commercial Specifications as per Annexure IV
Receipt of Bid within the due date and time

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason
thereof.

1.7 Qualification Criteria

Qualification Requirements attached with Tender Document
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1.8. Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to
other remedies available, TPCODL reserves the right to exclude a bidder from participating in
future markets due to the bidder’s violation of any of the rules or obligations contained in the
General Condition of Contracts. A bidder who violates the market place rules or engages in
behavior that disrupts the fair execution of the marketplace, may result in restriction of a bidder
from further participation in the marketplace for a length of time, depending upon the
seriousness of the violation. Examples of violations include, but are not limited to:

= Failure to honor prices submitted to the marketplace
= Breach of terms as published in TENDER/NIT

1.9. Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or
advertised in any manner without written authorization from TPCODL. This includes all bidding
information submitted to TPCODL. All tender documents remain the property of TPCODL and
all suppliers are required to return these documents to TPCODL upon request. Suppliers who
do not honor these confidentiality provisions will be excluded from participating in future
bidding events.

2.0 Evaluation Criteria
» The bids will be evaluated technically on the compliance to tender terms and conditions

» The bids will be evaluated commercially on the overall all-inclusive lowest cost on line-item
basis as calculated in Schedule of ltems [Annexure []. TPCODL however, reserves right
to split the order line item wise and/or quantity wise among more than one Bidder. Hence
all bidders are advised to quote their most competitive rates against each line item.

Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I].
Failing to do so, TPCODL may reject the bids.

NOTE: In case a new bidder is not registered with TPCODL, factory inspection and evaluation
shall be carried out to ascertain bidder’'s manufacturing capability and quality procedures.
However TPCODL reserves the right to carry out factory inspection and evaluation for any
bidder prior to technical qualification.

In case a bidder is found as Disqualified in the factory evaluation, their bid shall not be
evaluated any further and shall be summarily rejected. The decision of TPCODL shall be final
and binding on the bidder in this regard.

2.1 Price Variation Clause: The prices shall remain firm during the entire contract period.

2.2 Quantity variation Clause: There will not be any guarantee on quantity of job. Job has to
be carried out on as and when required basis order from TPCODL on the quantity to be
specified in the order.

3.0 Submission of Bid Documents
3.1 Bid Submission

Bidders are requested to submit their offer in line with this Tender document through e-
tendering process. Please note all future correspondence regarding the tender, bid
submission, bid submission date extension, Pre-bid query etc. will happen only through
TPCODL E-Tender system (Ariba). No e-mail or verbal correspondence will be responded.
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All communication will be done strictly with the bidder who have done the above step to
participate in the Tender.

Bids shall be submitted in 3 (three) parts:

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days
from the due date of bid submission in the form of BG / Bank Draft / Bankers Pay Order (issued
from a Scheduled Bank) online NEFT/ RTGS transfer favoring ‘TP Central Odisha Distribution
Limited’ payable at Bhubaneswar. The EMD has to be strictly in the format as mentioned in
General Condition of Contract, failing which it shall not be accepted by TPCODL and the bid
as submitted shall be liable for rejection. A separate non-refundable tender fee of stipulated
amount also needs to be transferred online through NEFT/ RTGS in case the tender document
is downloaded from our website.

TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP CENTRAL ODISHA DISTRIBUTION LIMITED
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No. : 10835304915

IFSC Code: SBIN0007891

Note- EMD is preferred in form of Bank Guarantee and to be delivered at the following
address. However, in view of present situation if Bidder is finding it difficult to make and submit
BG for EMD amount, they can do online transfer of EMD amount in the above mentioned
Account and submit proof of the same as part of Bid Submission.

Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions.

Please note as return of EMD from Bank Account is non-standard practice the same may take
more time than return of EMD BG.

EMD Original Hard Copy shall be delivered at the following address in Envelope clearly
indicating Tender Reference/ Enquiry Number, Name of Tender and Bidder Name

Chief (Procurement & Stores)
TP Central Odisha Distribution Limited
2" Floor, IDCO Towers, Janapath, Bhubaneswar- 751022

SECOND PART: “TECHNICAL BID” shall contain the following documents:

a) Documentary evidence in support of qualifying criteria
Technical literature/GTP/Type test report etc. (if applicable)
Qualified manpower (if available)
Testing facilities (if applicable)
No Deviation Certificate as per the Annexure lll — Schedule of Deviations
Acceptance to Commercial Terms and Conditions viz. Delivery schedule/period,
payment terms etc. as per the Annexure IV — Schedule of Commercial Specifications.
g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable)

The technical / un-priced commercial bid shall be properly indexed and is to be
submitted in Soft Copy though E-Tender system of Tata Power. Hard Copy of Technical
Bids need not be submitted.

Second Part has to be submitted through E-Tender System Only.
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THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as
mentioned in Annexure | along with explicit break up of basic prices, Taxes & duties, Freight
etc. In case any discrepancy is observed between the item description stated in Schedule of
Iltems mentioned in the tender and the price bid submitted by the bidder, the item description
as mentioned in the tender document (to the extent modified through Corrigendum issued if
any) shall prevail.

Price Bid is to be submitted in soft copy through TPCODL E-Tendering system (Ariba)
only. Hard copy of Price Bid not be submitted.

The EMD in the form of Bank Draft / BG / Bankers Pay Order shall be submitted in original
hard copy and then placed in sealed envelope which shall be clearly marked as below:

EMD
“Rate Contract for Supply of Transformer Breather and Silica Gel”

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid
exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any
printed literature furnished by the Bidder may be written in another Language, provided that
this literature is accompanied by an English translation, in which case, for purposes of
interpretation of the Bid, the English translation shall govern.

SIGNING OF BID DOCUMENTS:

The bid must contain the name, residence and place of business of the person or persons
making the bid and must be signed and sealed by the Bidder with his usual signature. The
names of all persons signing should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing
him to do so, certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of
the Company and shall be accompanied by certified true copies of the resolutions, extracts of
Articles of Association, special or general Power of Attorney etc. to show clearly the title,
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory
evidence of authority of the person signing on behalf of the Bidder shall be furnished with bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’,
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm.
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3.2 Contact Information

All the bidders are requested to send their pre-bid queries (if any) against this tender through
e-mail within the stipulated timelines. The consolidated reply to all the queries received shall
be posted on TPCODL website by the stipulated timelines as detailed in calendar of events.

Communication Details:

Name: Abrar Khan
Contact No.: 9029009468
E-Mail ID: abrarkhan@tatapower.com

Senior General Manager (Procurement):

Name: Mr. Deba Prasad Dash
Contact No.: 9438297571
E-Mail ID: debaprasad.das@tpcentralodisha.com

3.3 Bid Prices

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to
destination at various sites of TPCODL. The all-inclusive prices offered shall be inclusive of
all costs as well as Duties, Taxes and Levies paid or payable during the execution of the
supply work, breakup of price constituents.

Applicable GST to be specified clearly.

The quantity break up shown else-where other than Price Schedule is tentative. The bidder
shall ascertain himself regarding material required for completeness of the entire work. Any
items not indicated in the price schedule but which are required to complete the job as per the
Technical Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be
included in prices quoted.

3.4 Bid Currencies

Prices shall be quoted in Indian Rupees Only.

3.5 Period of Validity of Bids

Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension
of the Period of Bid Validity. The request and responses thereto shall be made in writing.

3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of
Bids in the terms and conditions, which are not substantially responsive to the requirements
of the bidding documents.

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD
as submitted along with the bid shall be liable for forfeiture in such event.

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 8 of 37




TPCODL
TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

3.8 Earnest Money Deposit (EMD)

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The
EMD is required to protect TPCODL against the risk of bidder’s conduct which would warrant
forfeiture.

The EMD shall be denominated in any of the following form:

» Banker's Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha
Distribution Limited payable at Bhubaneswar.
= Online transfer of requisite amount through NEFT/ RTGS.
» Bank Guarantee valid for 210 days after due date of submission.
The EMD shall be forfeited in case:
a) The bidder withdraws its bid during the period of specified bid validity.
Or

b) The successful Bidder does not
a) accept the Purchase Order, or
b) furnish the required Performance Security Bank Guarantee

4 Bid Opening & Evaluation process
4.1. Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process. Any effort by a Bidder to influence the
TPCODL's processing of Bids or award decisions may result in rejection of the Bidder's Bid.

4.2. Technical Bid Opening

Bids will be opened at TPCODL Office, Bhubaneswar. All tender bids shall be opened
internally by TPCODL. Presence of any bidder will not be allowed during bid opening process.
Technical bid must not contain any cost information whatsoever.

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if
applicable) of required amount/ validity in prescribed format, shall be rejected.

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened,
one by one.

4.3. Preliminary Examination of Bids/Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished,
whether the documents have been properly signed, and whether the Bids are generally in
order. TPCODL may ask for submission of original documents in order to verify the documents
submitted in support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between
the unit price and the total price per item that is obtained by multiplying the unit price and
quantity, the unit price shall prevail and the total price per item will be corrected. If there is a
discrepancy between the Total Amount and the sum of the total price per item, the sum of the
total price per item shall prevail and the Total Amount will be corrected.
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Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of
each Bid to the Bidding Documents including production capability and acceptable quality of

the Goods offered. A substantially responsive Bid is one, which conforms to all the terms and
conditions of the Bidding Documents without material deviation.

Bid determined as not substantially responsive will be rejected by the TPCODL and may not
subsequently be made responsive by the Bidder by correction of the non-conformity.

4.4, Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist
in the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask
the Bidder for a clarification on its Bid for any deviations with respect to the TPCODL
specifications and attempt will be made to bring all bids on a common footing. All responses
to requests for clarification shall be in writing and no change in the price or substance of the
Bid shall be sought, offered or permitted owing to any clarifications sought by TPCODL.

4.5. Price Bid Opening

Price bids will be opened internally without the presence of any bidder representative. The
EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical
bid opening will be forfeited at the sole discretion of TPCODL without any further
correspondence in this regard.

4.6. Reverse Auctions

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products/ services being asked for in the tender. The terms and conditions for
such reverse auction events shall be as per the Acceptance Form attached as Annexure VI of
this document. The bidders along with the tender document shall mandatorily submit a duly
signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for
the same.

5 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to
be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause
2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder
in Annexure | (Schedule of ltems) subject to any corrections required in line with Clause 3.2
above. The decision to place purchase order/LOI solely depends on TPCODL on the cost
competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other
factors that TPCODL may deem relevant.

TPCODL reserves the rights to award contract to one or more bidders so as to meet the
delivery requirement or nullify award decision without assigning any reason thereof.

In case any supplier is found unsatisfactory during delivery process, the award will be
cancelled and TPCODL reserves right to award contract to other suppliers who are found fit.

6 Order of Preference/Contradiction

In case of contradiction in any part of various documents in tender, following shall prevail in
order of preference:

1. Schedule of ltems (Annexure |)

2. Post Award Contract Administration (Clause 7.0)

3. Submission of Bid Documents (Clause 3.0)

4. Scope of Work and SLA (Annexure VII)
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5. Technical Specifications (Annexure Il)

6. Acceptance Form for Participation in Reverse Auction (Annexure VI)
7. General Conditions of Contract (Annexure VIII)

7 Post Award Contract Administration
7.1. Special Conditions of Contract

= After finalization of tender, Order shall be issued to successful bidder. Prices shall remain
firm.

Business Associate (BA) shall submit applicable Performance Bank Guarantee as per
GCC within 15 days of issuance of order. PBG applicable shall be 5% of RC Value. PBG
submitted, shall be released after completion of applicable guarantee period plus one
month.

Guarantee applicable shall be as per technical specifications.

BA shall submit GTP / Drawing within 2 weeks from issuance of contract for approval from
TPCODL. In case BA does not get necessary approvals of drawing/GTP within mentioned
/ mutually agreed timelines, then TPCODL reserve the right to cancel issued contract and
also reserve the right to forfeit EMD / PBG.

Any change in statutory taxes, duties and levies during the contract period shall be borne
by TPCODL.

All the terms and conditions of TPCODL General Conditions of Contract shall be
applicable.

7.2 Drawing Submission and Approval

The relevant drawings and GTPs need to be submitted as per special condition of contract
mentioned in point no. 7.1

7.3 Delivery Timelines

Material shall be delivered as per specifications within 30 days from the date of issue of
RO/Intimation by TPCODL.

7.4 Warranty Period
Applicable as per technical specification attached separately with this tender

7.5 Payment Terms

On completion of the installation work of the materials in good condition and certification of
acceptance by TPCODL, BA shall submit the Bills / Invoices in original in the name of TP
Central Odisha Distribution Limited to Invoice Desk.

The payment shall be released within 60 days from the date of submission of certified bills/
invoices.

7.6 Climate Change

Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be
adopted. This would ensure the minimization of environmental and social impact in order to
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combat the climate change. Please refer attached Environment Policy and Sustainability
Policy, Annexure-XI for more details.

7.7 Ethics

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical
practices across its entire domain. Bidder should ensure that they should abide by all the
ethical norms and in no form either directly or indirectly be involved in unethical practice.

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the
following:

We shall select our suppliers and service providers fairly and transparently.
We seek to work with suppliers and service providers who can demonstrate that they share
similar values. We expect them to adopt ethical standards comparable to our own.
Our suppliers and service providers shall represent our company only with duly authorized
written permission from our company. They are expected to abide by the Code in their
interactions with, and on behalf of us, including respecting the confidentiality of information
shared with them.
We shall ensure that any gifts or hospitality received from, or given to, our suppliers or
service providers comply with our company’s gifts and hospitality policy.

» We respect our obligations on the use of third party intellectual property and data.

Bidder is advised to refer Tata Code of Conduct (TCOC) attached at Annexure X for more
information.

Any ethical concerns with respect to this tender can be reported to the following e-mail ID:

purchase@cescoorissa.com / pkjain@tatapower.com

8 Specification and standards
As per Annexure.
9 General Condition of Contract

Any condition not mentioned above shall be applicable as per GCC attached along with this
tender.

10 Safety

All jobs are this tender have to be executed strictly in compliance to the Safety terms and
Conditions of TP Central Odisha Distribution Limited. Please refer attached Safety terms and
conditions, Annexure-IX, for details. Violation of Safety norms will result in Penalty as
mentioned in the above document.
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ANNEXURE |
Schedule for Items (Price Bid)

Total All

inclusive
Activi .
ctivity unit rate

(C=A+B)

T C FUSE WIRE 35 SWG/0.25 MM DIA 5A

T C FUSE WIRE 12 AMP (28 SWG)

T C FUSE WIRE 22 SWG/0.71 MM DIA 20 AMP
T C FUSE WIRE NO.18 SWG/1.22 MM DIA 60 A
T C FUSE WIRE 80 AMP (16 SWG)

T C FUSE WIRE 14 SWG 2.00MM DIA 100/102A
T C FUSE WIRE 200 AMP
TC FUSE WIRE 300 Amp

o (Nl |0 A o=

NOTE:

The quantities as mentioned above are indicative and for evaluation purpose only. Actual quantities may vary as per requirements during contract period &
TPCODL shall place Release Orders (RO’s) accordingly, as and when required.

e  The overall period of the rate contract shall be for a period of 1 years and prices shall be firm till the validity of contract. Release order shall be issued as per
requirement of TPCODL.
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The bids will be evaluated commercially on the overall lowest cost for each line item.

The unit price with GST, is landed price FOR TPCODL Bhubaneswar / Cuttack Locations. Exact delivery location shall be specified in the Release Order.

The bidders are advised to quote prices strictly in the above format. Failing to do so, bids are liable for rejection.

The bidder must fill each and every column of the above format. Mentioning “extra/inclusive” in any of the column may lead for rejection of the price bid.
No cutting/ overwriting in the prices is permissible. No cutting/ overwriting in the prices is permissible.

The bidders are advised to quote prices strictly in the format attached.
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ANNEXURE Il
Technical Specifications

Attached:

1. Technical Specifications
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ANNEXURE 1l
Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any
deviations, all such deviations from this tender document shall be set out by the Bidders,
Clause by Clause in this schedule and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm
the TPCODL ’s specifications:

Details of deviation with

Clause No. Tender Clause Details justifications

By signing this document we hereby withdraw all the deviations whatsoever taken
anywhere in this bid document and comply to all the terms and conditions, technical
specifications, scope of work etc. as mentioned in the standard document except those
as mentioned above.

Seal of the Bidder:

Signature:
Name:
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ANNEXURE IV
Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I:
Technical Bid. In the absence of all these details, the offer may not be acceptable.)

S. No. Particulars Remarks

Prices firm or subject to variation Firm / Variable

(If variable indicate the price variation

clause with the ceiling if applicable)

If variable price variation on clause given

Ceiling

Inclusive of GST Yes / No (If Yes, indicate % rate)
Inclusive of transit insurance Yes / No

Delivery Weeks / months

Guarantee clause acceptable Yes / No

Terms of payment acceptable Yes /No

Performance Bank Guarantee acceptable Yes / No

Liquidated damages clause acceptable Yes /No

Validity (180 days) Yes / No

(From the date of opening of bid)

Inspection during stage of manufacture Yes / No

Rebate for increased quantity Yes / No (If Yes, indicate value)
Change in price for reduced quantity Yes / No (If Yes, indicate value)
Covered under Small Scale and Ancillary Yes /No

Industrial Undertaking Act 1992 (If Yes, indicate, SSI Reg'n No.)

Seal of the Bidder:

Signature:
Name:
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ANNEXURE V
Checklist of all the documents to be submitted with the Bid
Bidder has to mandatorily fill in the checklist mentioned below:-

Yes /No/
Documents attached Not
Applicable

EMD of required value

Tender Fee as mentioned in this tender

Signed copy of this tender as an unconditional acceptance

Duly filled schedule of commercial specifications (Annexure V)

Sheet of commercial/technical deviation if any (Annexure 111

Balance sheet for the last completed three financial years;
mandatorily enclosing Profit & loss account statement
Acknowledgement for Testing facilities if available (duly mentioned
on bidder letter head)

List of Machine/tools with updated calibration -certificates if
applicable

Details of order copy (duly mentioned on bidder letter head)

Order copies as a proof of quantity executed

Details of Type Tests if applicable (duly mentioned on bidder letter
head)

All the relevant Type test certificates as per relevant IS/IEC
(CPRI/ERDA/other certified agency) if applicable

Project/supply Completion certificates

Performance certificates

Client Testimonial/Performance Certificates

Credit rating/solvency certificate

Undertaking regarding non blacklisting (On company letter head)

List of trained/untrained Manpower

Seal of the Bidder:

Signature:
Name
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ANNEXURE VI

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT
(To be signed and stamped by the bidder)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends
to use the reverse auctions as an integral part of the entire tendering process. All the bidders
who are found as technically qualified based on the tender requirements shall be eligible to
participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on
participation in the bid event:

. TPCODL shall provide the user id and password to the authorized representative of the
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed
and stamped Acceptance Form).

. TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

. The bidder agrees to non-disclosure of trade information regarding the purchase, identity
of TPCODL, bid process, bid technology, bid documentation and bid details.

. The bidder is advised to understand the auto bid process to safeguard themselves against
any possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure
availability of the entire infrastructure as required at their end to participate in the auction

event. Inability to bid due to telephone line glitch, internet response issues, software or
hardware hangs, power failure or any other reason shall not be the responsibility of
TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further,
TPCODL has sole discretion to extend or restart the auction event in case of any glitches
in infrastructure observed which has restricted the bidders to submit the bids to ensure fair
& transparent competitive bidding. In case of an auction event is restarted, the best bid
as already available in the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it
shall be presumed that the bidder has no further discounts to offer and the initial bid as
submitted by the bidder as a part of the tender shall be considered as the bidder’s final no
regret offer. Any offline price bids received from a bidder in lieu of non-participation in the
auction event shall be out-rightly rejected by TPCODL.
. The bidder shall be prepared with competitive price quotes on the day of the bidding event.
. The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.
. The prices submitted by a bidder during the auction event shall be binding on the bidder.
. No requests for time extension of auction event shall be considered by TPCODL.

. The original price bids of the bidders shall be reduced on pro-rata basis against each line
item based on the final all-inclusive prices offered during conclusion of the auction event
for arriving at Contract amount.

Signature & Seal of the Bidder
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ANNEXURE VII
SCOPE OF WORK & SERVICE LEVEL AGREEMENT

NA

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 20 of 37




TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

ANNEXURE Vil
GENERAL CONDITIONS OF CONTRACT

Attached: General Conditions of Contract for Supply Orders
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ANNEXURE IX
SAFETY POLICY AND SAFETY TERMS AND CONDITIONS

Definitions

Order Manager: Order Manager is the Tata Power representative, who has the ownership of the
given job under the signed contract.

Service Provider/Contractor/Vendor: An individual or an organization that provides services to
Tata Power under a signed contract.

Site Safety Management Plan: It is the safety plan agreed between Contractor / Service provider
and Tata Power. It will contain the entire job specific safety requirement and will be signed by the
service provider.

High Risk Job: Any job which has significant health and safety risk associated to it. The list of high
risk jobs has been identified at Tata Power level.

Emergency: A serious, unexpected, business discontinuity and often dangerous situation
resulting into loss of revenue / property and requiring immediate action.
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1. Safety Policy

g

TATMA
HEALTH AND SAFETY POLICY

Tata Power s committed to provide safe and healthy working enviromment for the
prevention of work related injunies and illl-health. Safety is one of our core valees. We
strive o be a l=ader in safety excellence in the global power and energy business. In
pursuit of this, we are commiitted to the following:

= Msimt@in and continually improve our managerment systems to eliminate
hazards and reduce haalhth & safety risks to all our stakeholders.

= Incorporate appropriate heatth & safety oritena imto business decisions for
selection of plant and technology, performance appraizal of individuals and
appoirtments in key positions.

= Comply and endeavour to exceed  all applicablde health & safety legal and other
reguiremeants

= Integrate health & safety procedures and best practices inta every operational
activity with assigned line-functional responsibilities at all lewels.

= Inwolve curamployess and business associates in main@ining asafe and healthy
work environmeant throwgh consul@Etion and participation

= Inculcate =afety culture by visible leadership and empowerment.

= Enzure reguired competency to enable our employees and business associates
fior warking safehy.

¢ Promptly report incidents, inwvestigate, share crecal leamings and prevent
recumances.

= Influence our business associates in enhandng their health and =afety standards
and align with Tat=a Powers health & safety codes and practices.

= Set safety & health metrics as indicators of excellence, monitor prograss and
continually improve health and safety performanoa.

w'e shall ensure the availability of appropriate rescurces at all times ta fully implement
and communicata this policy to all stakeholders by suvitable means and periodically review
its relevance in cantineoushy changing business environment

(Pravesr Sindia)

Diate: 1a* March, 2019 CEC & Managing Dvirector
TATA POWER e .t .
Lighting up Lives! -
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2. Safety Organization & Responsibilities

2.1 Contractor Site Management and Supervision

Each Contractor will be responsible for fulfilling all statutory and safety requirements as per the laws of the
land and not limited to Factory Act, Electricity Act, Electricity Rules and Regulations, Shop and
Establishment Act etc.

Each Contractor shall provide at least one competent full time safety supervisor for workforce of less than
100 numbers. When workforce ranges from 100 to 1000, the contractor has to provide at least one qualified
safety officer and safety supervisors (reporting to the safety officer) in the ratio 1:100. For every 1000
addition in workforce, the contractor has to add 1 safety officer. The Tata Power Project Safety Manager
will review and approve the appointment of all safety supervisors. Contractor/Subcontractor safety
supervisors/officers will work with Tata Power Safety Managers and align themselves with Tata Power
safety requirements.

Each Contractors’/Subcontractors’ Site Manager is responsible, and will be held accountable, for the safety
of their sub-contractors and workforce and for ensuring that all equipment, materials, tools and procedures
remain in safety compliance at job site, including:

* Holding officer/supervisors accountable for safety and actively promote safe work performance.

+ Participate in and cooperate with all safety program requirements to be implemented in order
to meet Tata Power safety objectives.

+  Ensure timely reporting of safety incidents, near misses, unsafe acts and conditions.

+ ldentify the training needs of its employees and maintain all safety training documents.

+  Provide safety performance report at an agreed frequency.

«  Stopping of unsafe work (acts and/or conditions) immediately, until corrective action be taken.

2.2 Contractor Supervisors and General Staff

Contractors’ site supervisors and general staff members in charge of job site functions such as field
engineering, warehousing, purchasing, cost and scheduling, etc. are responsible for the safe
performance of the work of those they supervise. They must set an example for their fellow employees
by being familiar with applicable sections of the Site Safety program and ensuring that all site activities
are performed with SAFETY as the primary objective.

Each site supervisor is responsible and will be held accountable for identifying, analyzing and
eliminating or controlling all hazards through implementation of an aggressive, pro-active Health, Safety
and Environmental Program from project inception through project completion. Each supervisor will
proactively participate in the SHE program by observing, correcting unsafe acts, and recording these
observations.

2.3 Contractor Workforce

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 24 of 37




TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

Contractor workforce must make safety a part of their job by following safety rules and regulations and
by using all safeguards and safety equipment. They must take an active part in the Site Safety program
to ensure their own safety and injury-free employment as well as being alert to unsafe practices of their
fellow employees.

Every member of the workforce is expected to report for work without influence of any Drug/Alcohol. All
employees are expected to report any hazardous conditions practices and behaviors in their work areas
and correct where ever possible. Workforce is responsible for active participation in safety and health
programs, suggestion systems, trainings and in immediate reporting of all injuries, any unsafe practices,
conditions or incidents to their supervisors.

2.4 Vendor/Contractor

Vendors/Contractor shall at all times comply with, and ensure that their workforce comply with all site
safety rules and regulations. Specifically, with applicable provisions of the Tata Power Site Safety
Management Plan, and all statutory safety rules and regulations.

3. Site Safety Rules and Procedures

The work in the safest possible manner can only happen when it has been carefully planned and all
applicable procedures are followed. The Tata Power Safety Procedures are derived from Tata Power
best practices and the applicable Government acts regulations. In each case, the most stringent
regulation is used.

Following is the list of Tata Power’s critical Safety Rules and Procedures. Contractor shall refer to
approved Rules and Procedures for detailed requirements and ensure conformance.

3.1 Lock Out and Tag Out Procedure

This procedure is intended to be used for the protection of Personnel while servicing or performing
maintenance on equipment / pipeline / vessel / process systems. This is a general procedure that shall
be used as the minimum requirements for isolation of equipment, pipelines, machines, system from all
possible sources of hazardous energy and / or material such as Steam, Hot Water, Compressed Air,
any other process fluid / chemical energy/Mechanical energy or Electrical energy. For complete
procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001 REV 01 available on official
website of Tata Power (www.tatapower.com)

3.2 Excavation Safety (Shoring and Sloping) Procedure

This procedure is developed to cover the safe practices required for shoring and sloping in excavation
and trenching jobs. This procedure is developed to establish mandatory requirements for practices to
protect personnel, property and equipment from hazards associated with above activities. For complete
procedure kindly refer Procedure Document No TPSMS/CSP/EXS/002 REV 01 available on official
website of Tata Power (www.tatapower.com)

3.3 Confined Space Entry Procedure
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This procedure outlines the steps required to perform the confined space entry and to protect personnel
from the hazards of entering and conducting operations in confined spaces. For complete procedure
kindly refer Procedure Document No —TPSMS/CSP/CSE/003 REV 01 available on official website of
Tata Power (www.tatapower.com)

3.4 Working at Height Procedure

This procedure describes the rules and procedures to protect employees from the hazards of working
at heights.

This procedure is developed to cover the safe practices required for Working at Heights. This procedure
is developed to establish mandatory requirements for practices to protect personnel from hazards
associated in this area. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/WAH/004 REV 01 available on official website of Tata Power (www.tatapower.com)

3.5 Heavy Equipment Movement Safety Procedure

Heavy equipment lifting and movement is an activity involving loading, unloading, storage and
movement from one place to another including lifting and erection or repairing of equipment with cranes
or hoists. Material, machinery and equipment handling operations are being carried out by large
capacity cranes and hoists, which make the job safer and faster. This procedure addresses the hazards
and precautions associated with such equipment and their use. For complete procedure kindly refer
Procedure Document No —TPSMS/CSP/HEMS/005 REV 01 available on official website of Tata Power
(www.tatapower.com)

3.6 Mobile Crane Safety Procedure

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile cranes pose a
severe hazard to operators and nearby workers and property. Many types of cranes, hoists, and rigging
devices are used for lifting and moving materials. To maintain safe, appropriate standards has to be
adhered to and only qualified and licensed individuals shall operate these devices. For complete
procedure kindly refer Procedure Document No —-TPSMS/CSP/MCS/006 REV 01.

3.7 Scaffold Safety Procedure

This procedure is developed to provide information on the safe erection, use, dismantling and
maintenance of access scaffolding in the workplace. It is developed to establish mandatory
requirements for practices to protect personnel from hazards associated with erection, use and
dismantling of scaffolds. For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/SCAF/007 REV 01 available on official website of Tata Power (www.tatapower.com)

3.8 Electrical Safety Procedure

The objective of these standards is to specify minimum mandatory requirements and advisory guidance
for identifying and controlling hazards to ensure ‘Zero Harm’ with regard to operation maintenance and
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testing of electrical equipment. For complete procedure kindly refer Procedure Document No-
TPSMS/CSP/ELEC/010 REV 01 available on official website of Tata Power (www.tatapower.com)

3.9 Job Safety Analysis (JSA) Procedure

This objective of this procedure is to have a task based risk assessment process in place that identifies,
evaluates and controls the risks associated with work activities, and as a result, prevents those involved
in the task or those potentially affected by the task, from being harmed. For complete procedure kindly
refer Procedure Document No- TPSMS/CSP/JSA/009 REV 01 available on official website of Tata
Power (www.tatapower.com)

3.10 Fire Safety Management Procedure

Objective of This standard is to specify the minimum mandatory requirements and advisory guidelines
to ensure prevention of fire related incidents and managing / controlling their impacts if they do occur.
For complete procedure kindly refer Procedure Document No- TPSMS/CSP/FSM/011 REV 01

3.11 Permit To Work Procedure

Given the inherent hazards of the power generation and distribution industry, a significant number of
TATA POWER operations and installations are critical. Work Permit (WP) System is an essential
element in controlling the workplace risks in an effective manner. For complete procedure kindly refer
Procedure Document No —TPSMS/CSP/PTW/008 REV 01 available on official website of Tata Power
(www.tatapower.com)

3.12 Lift (Elevator) Safety Procedure

To provide safe operating procedure for taking control of lift car before entering and existing the pit of
OTIS make elevators. For complete procedure kindly refer Procedure Document No -
TPSMS/GSP/LIFT/001 REV 01 available on official website of Tata Power (www.tatapower.com)

3.13 Working on conveyor belt Procedure

This procedure is developed to cover the safe practices required for Working on live equipment and to
protect personnel from hazards associated with it. For complete procedure kindly refer Procedure
Document No — TPSMS/GSP/CONV/002 REV 01 available on official website of Tata Power
(www.tatapower.com)

3.14 Handling Hazardous Materials Procedure

This Procedure is developed to provide procedure for recycling and / or safe disposal of used / waste
batteries in compliance with all legislation. For complete procedure kindly refer Procedure Document
No-TPSMS/GSP/HAZM/003 REV 01 available on official website of Tata Power (www.tatapower.com)

3.15 Material Handling and Storage Procedure
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The purpose of this document is to provide procedures to assist the safe handling of materials (manual
handling and mechanical handling). For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/MATL/004 REV 01 available on official website of Tata Power (www.tatapower.com)

3.16 Contractor Safety Management Procedure

The purpose of this document is to engage with contractors in a way to create safe work environment
for everyone working for Tata Power. For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/CSM/015 REV 01 available on official website of Tata Power (www.tatapower.com)

The above procedures will be updated periodically and the updated version of the procedures as well
as any additional critical procedure will be available on official website of Tata Power
(www.tatapower.com) for your reference.

4. Training and Capability Building

Safety Training and capability building of workforce is a major component of safety management
program. All training required must be provided and documented as specified by Tata Power and Indian
Regulations. Tata Power Safety Manager will audit contractors training and related documentation to
assure its adequacy.

4.1 Tata Power Site Safety Orientation

All Tata Power contractor and subcontractor workforce is required to attend Tata Power Site Safety
Orientation Training to receive a Safety Training Card, which is required to obtain a Gate Pass to the
site, prior to entry.

This Safety Orientation Course will be for duration of minimum half day. The information provided during
the orientation will include, but is not limited to following:

» Job rules, personal safety and conduct

» Hazards reporting

* Reporting of injuries

» Emergency procedures

» Safety Activities and Program including disciplinary measure and incentives.
» Critical safety procedure relevant to the job

4.2 Capability Building

Appropriate training such as L1, L2 & L3 is given to ensure that a jobholder, either supervisor or worker,
is competent to do his/her job safely. The skill training is provided through TPSDI and other agencies
authorized by Tata Power on the list of 15 procedures mentioned under safety procedure.

Contractor shall ensure that concerned workmen are provided with adequate training before he/she is
allowed to execute the work.
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An evaluation test will be conducted after the completion of the training. Those workmen employee who
meet the minimum required competency will be provided with Gold Card which is valid for 3 years, post
which the workmen has to reappear for the assessment. If the workman is not able to qualify the
assessment, he/she will be given 3 additional attempts to clear in 3 month timeframe failing which
he/she will not be allowed to work on high risk jobs.

5. Pre-Employment and Periodic Medical check up

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its entire
workforce by Tata Power medical officer or Tata Power authorized medical officer. The contractor shall
be able to produce the certificate prior to the employment. The contractor shall also organize to conduct
periodical medical checkup (six monthly) for the following category of employees:

* Drivers (Check for Vision & Hearing)

» Equipment Operators (Check for Vision & Hearing)

» Workforce working at Height (Check for Vision, Hearing, Vertigo & Height Phobia)

» Workforce Handling the hazardous substances (Coal, ash and chemicals)

= Workforce in high decibel area (> 90 Decibel, Check for Hearing)

= Workforce, working in specific areas requiring specific medical attention should conduct the
medical test as laid down in the respective Site Safety Management Plan.

6. Safety Performance Evaluation and Penalties

A certain percentage of the bill value will be retained against every running bill as safety performance
retention. The amount will be released with the last invoice based on “Safety Performance score”
attached in CSM-F-3 of CSM procedure. The amount is based on following table

Contract Value Retention
Amount (%)
Upto 10 Lakhs 2.5
10 — 50 lakhs 2
0.5t0 10 Cr 1.5
>10 Cr 1

= Safety performance Score will be monitored by the Order Manager every month.

» For the contract value of more than Rs 1 Cr or contract duration more than 12 months, the
retention amount shall be released half yearly based on safety performance. For all remaining
contracts, the retention amount will be released with the final bill.

= In case of job stoppage due to safety violations/ unsafe observations at the site, no time
extension shall be given to the contractor, if such delays are attributable to contractor.
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In case of fatality, limb loss or loss of property, vendor has to pay for liability, legal, statutory
and additional mutually agreed settlement charges imposed by the appointed committee. This
charge is over and above the retention amount.

The committee will finalize an amount between 5 -50 lakhs based on factors such as advise by
statutory authorities, contract value and impact of accident etc.

Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered at
the end of the job if the contractual safety performance score is 100%.

During the progress of the work, concerned Supervisor/Engineer will visit and inspect the work
site regularly and evaluate the safety performance of the contractor based on matrix attached
herewith.

Order Manager, divisional chief and SBU head have the authority to terminate the contract in
case of three consecutive serious violations.

7. Safety Performance Evaluation - CSM-F-3

S. No. Lead Indicators Unit Of measurement Target Weightage

% of Employee certified in o

1 | TpsDI/Authorized agency 3 20 10

> | CFSA score (Annexure 6.1) | AVerage Severity of 1.49 20

Violations

Monthly inspection completed
for Critical Equipments, lifting o

3 Tools & Tackles and hand o 80 S
tools used at site

4 Con.dltlon of tools, tackles and o 100 15
equipments
Lag Indicators

1 Number of Fatalities No. 0 30
Number of Lost work day case

2 (LWDG) No. 0 10

3 Man-days Lost No. 0 10

In addition to above evaluation criteria, for specific violations penalty shall be imposed on the contractors
under following circumstances:

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page 30 of 37




TPCODL

TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)

2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

&r Mo Description of siolation Severity Penalty /
1. Wiarking without Permit 5 SO0 -
. Untraired [TPSD) worker an high-rick jobs. 5 SO0 -
3. Unbygienic/8ad condition of FPFE a 250
4. ot lallowing Tata Power Procedure & Standard q 2000 -
5. Urnsale &t/ Condition ol Severity 4 4 L L ETE
&. Unsalfe &t Condition ol Severity 5 5 SO -
T Ho Earthling of Electrical equipment 5 GO0y -
E: § Damaged welding cable 5 SO0y
q. Viclatan of Paditive lolation Procedurs [ LOTO Mot Tollowed | 5 SO0
10, ELCE of rmare than 30 ml JELCE not working 5 SO0
11. Oy O switch af welding my'c et working 5 L T
12 Elesctric cable tied with ris sl wire 5 SO000
13, Leakage lound Dl hase | cylinder 5 SO0y
14, Use of LPG 5 SO0y
15, Use of Three-whesler at the work site. 5 2 KT
1. Starting the job without Toal Box Talk 5 S000)
17, Spatter Talling on DA hose | Gas-line) pathways ' Equipment 5 L KT
18, Mo safety latch in crane haok 5 SO0y
13, Load raised or sswung over people or occupied areas of buildings 5 S000y
20, Persons standing in swing aréea of construction equipments. 5 SO0y
1. Using darmaged slings. 5 SO0y
22 Unstable scaffolding/non standard Scaffolding in use 5 L
23, Handrails and mid-rails are missing 5 SO0
24, Salety Harmess not anchored with liteline ficed strocture 5 SO0y
5. Fall arrestor nol prowvided! Not being wsed. 5 SOy
26, Doubde [ife line not used for working at height 5 5000/
27, Mix rubsber mat in DB room q OO0 -
2. Water found accumulated in D8 romfnear welding madhine. | 0000
29, Irerting =lectric cables inte socket, without wing plug. i | 000
3. Ui of damaged electrical cable/two oore cablec, ' | 2000y
31. Inflamrable matedal found in 0.6 Boom. )/ welding areas. q J0OH
3 Loase material falling into excavated pit i 2000
33 Waler logping inbo excavated pit i J000Y
34, N/ inadequate Barricade q Pl T
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TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)

2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

Zr Mo Description of violation Severity Penalty /[
35. Undernout / cave-in found on sides of excavaied pits 4 2000y
3. Grinding wheel! Coupling! Piling winch/other rotating parts withouwt | 4 FLLEEY
guard
7. The HEV/Mobile Crane operator doesd not having a valid BV driving | 4 J0o0y
licarioa,
8. The loading area is not leveled properly. 4 2000y
39, Ladder not anchared at top d 2000
40, Dpening found in working platform of scalfolding/floor 4 2000
41. Inadequate illumination &t the working area | 2000y
42, Loase material lying on Ganiry .platform d 000y
43, Cheaning body with Compressed Rir. 3 Saay-
44, G4 Cylindesrs using without cap. 1 SO0y
45, iGas Cylinders stored withau? seouring 3 500,
4. Bringing inside any other chemicals, apart from approved by Safety dept. | 3 SO0y
47. Ling drum for sitting or accessing height. 3 5005
48, Misusing emergency facilities ke fire hydrant lingf hose booy spray SO0y
systermy eyve wash et
449, Nao provision of Salety net where falling materials or toals may aocurs 3 I
50. Taking electrical supply from non designated outlet {other than socket]. 3 SO0y
51. Rectricted gangways due to unwanted maternals. 3 500y
52, Nt reporting incident. i 00,
53. Entering into restricted area like switch yard) hazardous storage sic 3 500
TN Wisak without supervision 3 5005
55, Parking of wehicle withoul applying wheel choke at right front-frant and | 3 500y
k=it rear-rear wheels other than passengers cars.
56, Wehicle withoul helper or co-driver. 3 500y
57. Mot wesring florescent salety jackst al site. 3 500y
GE. People travelling in load body of vehide. i S00,
54, Farking ol vehicles ai non designated areas. i SO0y
0. Shilting heawy materials withaul guide ropes. g SO0
51, Using other than 24V lamp inside the confined space/Use of other than | 3 00y
24V lamipd.
[ Argular) starch loading [ting with Crane or hoisd. 3 5004
63, By pasing the limit switch/ Safety Interod. 3 5005
had. Housskeeping sctivities on road without proper barricade. 3 SO0y
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TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)

2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

& Mo Description of wiolation Severity Penalty /
65, Trying Lo board or alit from running vehide. i SO0
6. Cylinder Val'es ol Ga oylinders not closed when nat in wie. 3 SO0/
67, Flash-basck arrecter not wed. 3 E0ay
68, Trolley whesl found demaged. | 500/
54, Gy ropes of reguined length on both sides of object e not wed during | 3 SO0y
micvernent with lodd.
70. Soobdh blodk)wedge not provide when the wehicle & parked. 3 SO0,
71 Suitable Trolley not provided to hold the ofdind e 3 SO0
72, Locked First &id box 3 SO0y
73, Caution boards, danger signs {luminescent fred) along with emergency | 3 500y
contact number are not laund displayed.
T4, Person found jumping bamicading tape 3 'l
5. Stacking of pipes, pile casing , drums withauwt chock blocky wedpes i SO0/
TE. The terrain on which Heawy Equipment/Machinery mowes & not | 3 S0y
resianably hard.
T Without Salety Helmet at working sites 4 250-
78. Without Crash Helmet (on bikes ) 4 SO0~
74, Without Full body double lamysnd Salety Harnes (for work at hisight) 5 SO -
&0, Without Mand glawes - Material Handling, Welding, Cutting, d 100y
a1, Without Satety gogples) face shisld - Welding/Cutting /Grinding 5 SOy -
2. Handling Chemical without FYC &pron 5 SO0
83 Smoking in prohibited area |Closed Go-downs, Storage of flammable | 5 L0y
material, Storage of Gas oglinders)
LR Slesping at Work Place 3 100y
a5, Driving beyond speed limit 3 1000y -
85, Seai Beflt While Driving {for frond seal passengers and driver) 3 500y
B7. Driving without license 4 1008y -
Hs, Heavy Commercial vehicled without reverie hom 3 500,
a9 Hen fTunctional Head light/ tail light and dde indicators i 10ay-
90, Ling Mobile Phone During Driving 5 SOy -
91, Poor visibility af registration nembser) withoul registration number i 10day-
a9z, Broken! without Side view mirrar 3 1040y
93, Crver speeding above specified limit i G-
94, Broden Withaut Pressure gauge on Ouygen LPG / Soetdens cylinder. i G-
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TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

Description of violation

Severity

Penalty /

Without Flash back arrestor on Industrial Acetylene & Owygen cylinders.

5

s000/

Spillage of hazardous material/chemicals during transportation

2000/

Electrical equipment without Earthing/ ELCE/ Double Insulation Cable.

5000/

Lifting Tools & Tackles used withouty expired Test Certificates.

a4
5
5

5000/

Housekeeping repeatedly not maintained

&  First Time

Warning

¢ Second Time

1000/

&  Third Time

5000/

Serious Violation Of House Keeping (after 1% or 2" warning to be decided
by Project Manager depending on the severity)

Rs. 10000/
and above

Repeat Violation of same nature

5X Violation

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL

Page 34 of 37




TPCODL
TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

ANNEXURE X
TATA CODE OF CONDUCT

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the same
shall be binding on the Owner and the Contractor for dealings under this Order/ Contract. A copy of
the Tata Code of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief
Procurement & Stores e-mail ID: pkjain@tatapower.com.
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TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

ANNEXURE XI
ENVIRONMENT & SUSTAINABILITY POLICY

CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Our commitment to environmental protection and
stewardship will be achieved by:

Complying with the requirements and spirit of applicable environmental
laws and striving toc exceed required levels of compliance wherever feasible

Ensuring that our employees are trained to acquire the necessary skills to
meet environmental standards

Conserving natural rescurces by improving efficiency and reducing
wastage

Making business decisions that aim towards sustainable development

Engaging with stakeholders to create awareness on sustainability

P
e

(Praveer Sinha)
Date: 15™ June, 2018 CEC & Managing Director

TATA POWER
Lighting up Lives!
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TP CENTRAL ODISHA DISTRIBUTION LIMITED

(A Tata Power & Odisha Govt. joint venture)
2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022

NIT No.: TPCODL/P&S/128/2020-21

CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, employees,
partners, investors, cornmunities and public at large

We will uphold the values of honesty, partnership and fairness in our relationship with
stakeholders

We shall provide and maintain a clean, healthy and safe working environment for employees,
customers, partners and the community

We will strive to consistently enhance our value proposition to the customers and adhere to
our promised standards of service delivery

We will respect the universal declaration of human rights, International Labour Organization's
fundamental conventions on care labour standards and operate as an equal opportunities
employer

We shall enceurage and suppert our partners to adopt responsible business policies, Business
Ethics and our Code of Conduct Standards

We will continue to serve our communities:

= By implementing sustainable Community Development Programmes including through
public/private partnerships in and around our area of operations

By constantly protecting ecelogy, maintaining and renewing bio-diversity and wherever
necessary conserving and protecting wild life, particularly endangered species

By encouraging our employees to serve communities by volunteering and by sharing their
skills and expertise

By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

We will also help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group's efforts

The management will cormmit all the necessary resources required to meet the goals of
Corporate Sustainability.

(Praveer Sinhal
Date: 15" June, 2018 CEO & Managing Director

TATA POWER < 5 X
Lighting up Lives!
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Technical Specifications

TECHNICAL SPECIFICATION OF TINNED COPPER FUSE WIRE
1. SCOPE:

This specification is intended to cover the design, manufacture and testing before dispatch, supply and
delivery of Tinned Copper Fuse Wire at TPCODL stores. Tinned copper fuse wire shall be used for re-
wirable type electric fuses for protection of lines and transformers.

2 .STANDARD:

The Tinned Copper Fuse wire shall be generally comply in all respect to the requirement of relevant IS:
9926/1981 amended till date except wherever modified in this specification. Consideration may be given
to alternative which the supplier consider advisable by reasons of his own manufacturing requirements
and experiences, provided descriptive matter is submitted and recommended device of arrangement is
equal to or superior to that required by the accompanying specification and if the purchaser is convinced
of the quality and/ or superiority of the material.

3. TECHNICAL SPECIFICATION:

The Tinned Copper Fuse wire shall be conforming to the 15:9926/1981 with latest amendments, if any.
The Tinned Copper fuse wire shall comply with the following requirements:-

a) The fuse wire shall be made from electrolytic tough pitched (ETP) copper (tinned) conforming to
1S:8130/1984 amended up to date.

b) The fuse wire shall be circular and shall have a uniform cross section and free from pits, draw marks or
any other harmful surface defects.

c) The tin coating layer shall be uniform, smooth, continuous and firmly adherent to the base copper
material.

d) The electrical properties of the material used for making the fuse wires shall be as given here under
i. Resistivity at 20 ° C--- 0.017241 ohm mm Sq./m
ii. Density at 20 ° C ----- 8.89 gm/cub cm.
iii. Constant mass temp. Deficient of resistance at 20 ° C --- 0.00393/ ° C .
iv. Coefficient of linear expansion ---17 x 10-6 / ° C.

v. Diameter & maximum allowable Resistance

S. No

. . Permissible resistance in
- Nominal diameter | Tolerance (+/) t
Item Description Ohm per meter at 20 ° C




5 AMP TC FUSE WIRE 0.20 0.003 0.5644 0.5250
10 AMP TC FUSE WIRE 0.35 0.004 0.1834 0.1730
20 AMP TC FUSE WIRE 0.63 0.006 0.0566 0.0535
60 AMP TC FUSE WIRE 1.50 0.015 0.0099 0.0094
80 AMP TC FUSE WIRE 1.80 0.018 0.0069 0.0065
300 AMP TC FUSE WIRE To be furnished by bidder
100 AMP TC FUSE WIRE 2.00 0.020 0.0056 0.0053
200 AMP TC FUSE WIRE To be furnished by bidder

4. TEST CERTIFICATE:

The bidder must furnish type test reports along with bid as specified in 1S:9926- 1981 with latest
amendments, from the testing house as specified .

5. TESTS :

The samples of all ratings/ sizes will be tested as per sampling plan of ISS at your works free of cost in
presence of our inspecting officer for compliance to the requirement of guaranteed technical particulars
and relevant 15:9926/1981 .

Acceptance Tests

The following tests shall be carried out as Acceptance Tests on the samples to be selected as per sampling
plan:-

i) Visual examination.

ii) Dimensional Check.

iii) Resistance Check.
6. PACKING:

The wire shall preferably be supplied in spools weighing 10 grams to 50 grams. The spools shall be so
packed that the fuse wire are adequately protected against damages in ordinary handling and transit. The
net weight of fuse wire of one spool should be 1000 grams to 2000 grams.

7. MARKING:

Each packing containing spools/ reels/ coils of fuse wire shall be clearly marked with the following
information:-




i. Manufacturer’s name or trade mark. :
ii. Name of purchaser: ‘TPCODL’
ii. Purchaser’s PO No. & date.
iv. The material of fuse wire i.e. copper.
v. Length and weight of each spool.
vi. ISI certification mark.

vii. The rated current.



Eligibility Criteria



Sr. No. Pre-qualification Criteria Documents to be attached
The Bidder should have for the each of the last )
o . ] Copy of the audited Balance Sheet &
three consecutive financial years i.e. FY: 2016- ]
. Profit and Loss statement of the company
1 2017, FY: 2017-2018, FY: 2018-2019 i. e. average .
. . showing turnover of the company for last
annual turnover over of 5 Cr. last three financial
three years.
year.
Bidder shall submit the undertaking with
2 Bidder should be manufacturer ) & )
complete address of manufacturing unit.
Bidder must have in-house testing facilities as Bidder shall submit the undertaking in
3 per TPCODL Specification this regard
Work Completion Certificates from the
client;
OR
) ) . Work Order + Self Certificate of
The Bidder must have experience of having ) - ) ,
Completion (CA Certificate with CA’s
4 successfully supply at least 3 orders of 25 Lakh . .
. ] . Registration Number and Seal);
each in last 3 Financial years
OR
Work Order + Phase Completion
Certificate from the client showing
acceptance of completion
Bidder should submit the performance
certificate from at least one utility. Performance | Copy of performance Certificates from
5 the client;

certificate should not be older than 3 years.
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to direct the
Group’s growth and businesses. The six core Tata Values underpinning the way we do business
are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we do
must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards our
colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day to day
work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with our customers and
partners around the world to build strong relationships based on tolerance, understanding and
mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries, communities
and environments in which we work, always ensuring that what comes from the people goes back to
the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative in our
approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics
Management Team is constituted.

The main objective of the Ethics Management Team is to:

1. Record, address and allay the issues and concerns on ethics raised by different stakeholders
like employees, consumers, vendors, Associates etc. by initiating immediate corrective actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent displays
at all offices of TPCODL and through printed declarations in all concerned documents where
external stakeholders are involved.

3. Ensure proper framework of policies as preventive measures against any ethics violation
recorded by them.

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on
monthly basis to the top management for their information.

All Associates and Stakeholders are requested to register any grievance on ethics violation on our
website www.tpcentralodisha.com




Doc. Title | GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS
Rev. No 0 Page 5 of 47

3.0 CONTRACT PARAMETERS
3.1 Issue/Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase Order (PO) or Rate
Contract (RC), hereafter referred as Contract, through in any or all of following modes physical
handover / post / e-mail / web document / fax with all the attachments/enclosures which shall be
part of the contract document.

On receipt of the contract, the associate shall return to TPCODL copy of the contract document duly
signed by legally authorized representative of associate, within two days of Effective Date of
Contract for contracts having contract execution time less than 30 days and within five days for all
other contracts.

3.2 Contract Commencement Date

The date of issue/award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date
The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.
3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall be deemed as
the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the supply as per schedule of quantities shall be deemed as the
Contract Execution Completion Date.

3.6 Contract Price /Value

The total all inclusive price/value mentioned in the PO/RC is the Contract Price/Value and is based
on the quantity, unit rates and prices quoted and awarded and shall be subject to adjustment based
on actual quantities supplied and accepted and certified by the authorized representative of the
company unless otherwise specified in schedule of quantities or in contract documents.

3.7 Contract Document

The Contract Document shall mean and include but not limited to the following:

» NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of tender,
GCC, Technical & Commercial Specifications including relevant annexure and attachments).

= Bids & Proposals Received from Associate including relevant annexure/attachments.
» RC/PO with agreed deviations from the tender/bid documents.

= All the Inspection and Test reports, Detailed Engineering Drawings.

» Material Dispatch Clearance Certificate (MDCC).
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»  Minutes of Meeting (MoM)
3.8 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and calculations,
drawings, operation, maintenance and safety manuals, reports, labels, on deliveries and any other
data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties associated
with the contract, and the Associate shall be in English language.

However, all signboards required indicating "Danger" and/or security at site and otherwise statutory
required shall be in English, Hindi, and local languages.

3.9 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price bids)
for the products / services being asked for in the tender. The terms and conditions for such reverse
auction events shall be as per the Acceptance Form attached in Annexure F. The bidders along with
the tender document shall mandatorily submit a duly signed copy of the Acceptance Form as
mentioned in the Annexure J as a token of acceptance for the same.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual deliverables in
completeness form Scope of Work. Following clauses list, but not limited to, major requirements of
the scope of work.

The associate shall satisfy himself and undertake fully the technical/commercial requirements of
items to be supplied as listed in the Schedule of Quantities together with the tests to be performed
/test reports to be furnished before dispatch, arrangement of stage and final inspections during
manufacturing as per terms and conditions of contract, technical parameters & delivery terms and
conditions including transit insurance to be met in order to fully meet TPCODL’s requirements.

Completeness: Any supplies and services which might have not been specifically mentioned in the
Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or
completeness of the works at the highest possible level, including any royalties, license fees &
compensation to be paid, whether incurred by the associates or by a third party for the work
covered in the scope, regardless of when incurred, shall be supplied/provided by the associate
without any extra cost and within the time schedule for efficient , smooth and satisfactory operation
and maintenance of the works at the highest possible level under Indian conditions (but according
to international standards for facility of this type), unless expressly excluded from the scope of
supplies and services in this Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the Contract by
submitting a request in writing to the Associate. The Associate shall, within fifteen days of receipt of
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such request from the TPCODL, provide Purchaser with a reasonably detailed estimate of the cost
of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted upwards or
downwards, as the case may be and shall be mutually agreed to. The associate shall not be
entitled to any extension of time unless such changes adversely affect the time schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract price and
time schedule where so applicable in terms of or otherwise directed by the TPCODL.

5.0 PRICES/RATES/TAXES

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of
finished product for which MDCC will be issued by TPCODL, packaging and forwarding charges,
freight and transit insurance charges covering loading at Associate’s works, transportation to
TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site, cost of documentation
including all the relevant test certificates and other supportive documents to be furnished.

The Prices/Rates are inclusive of all taxes, levies, cess and duties, particularly Goods and Services
Tax as applicable. All government levy / taxes shall be paid only when the invoice is submitted
according to the relevant act.

The prices/rates shall remain firm till actual completion of entire supply of goods/material/equipment
as per contract is achieved and shall remain valid till the completion of the contract.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all or
any of the schedules of items of contract.

5.1 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution time and
shall be applicable if the contract is executed by the Associate within the Contract Execution Time.

For execution of contracts beyond contract execution time, where the delay is not attributable to
TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the
statutory tax structure either within the contract execution time or beyond. However, in such cases,
benefits due to any downward revisions in statutory tax rates shall be passed on to TPCODL.

6.0 TERMS OF PAYMENT

On delivery of the materials in good condition and certification of acceptance by TPCODL official,
Associate shall submit the Bills/Invoices in original in the name of “The TP Central Odisha
Distribution Limited” to invoice desk, complete with all required documents as under:

= Test Reports (4 sets).
= MDCC issued by TPCODL.
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= Packing List.

» Drawing and Catalogue.

= Guarantee/Warrantee Card.
= Delivery Challan.

=  O&M Manual.

= Copy of Order.

= Minutes of Meeting.

Bills/ invoices shall mention Supplier's GST Number. TPCODL will make 100% payment within 30
days of submission of the Bill/lnvoice complete in all respects and along with all the requisite
documents mentioned above, subject to condition that Associate has furnished the requisite
Security-cum-Performance Guarantee as stipulated in the contract.

6.1 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of works
accepted by TPCODL and not on the basis of contract quantity.

6.2 Full and Final Payment

Full & Final Payment in all contracts shall be made subject to the associate submitting “No Demand
Certificate” in the format as per Annexure-C.

7.0 MODE OF PAYMENT

Payment shall be made through crossed Cheque or RTGS whichever of the two modes chosen by
the Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name Contract
has been issued. Those Associates opting for the RTGS mode shall submit the details of Bank
Account and other details as per annexure G. Further, for any payments made, TPCODL is not
responsible for any consequences/disputes Associate have among the owners channel partners,
sub-Associates and all such dispute/concerns shall be settled solely by the Associate.

8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security
Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from banks
acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee period
plus one month.
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For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by TPCODL
while processing the invoice and shall be released after completion of Guarantee Period plus
one month.

For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance Bank
Guarantee (SPBG) shall not be applicable.

In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit
SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO

(Release Order) value issued against the RC, valid for Guarantee Period plus one month.
The Guarantee Period shall be considered as per the last RO issued against the said RC.
The original SPBG as submitted against the RC shall be released on submission of the new
SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG only till
the requisite period, i.e. Guarantee Period plus one month.

9.0 STATUTORY COMPLIANCE

9.1 Compliance to Various Acts

Associate should ensure adherence to all applicable laws, rules and regulation applicable under this
contract from time to time. In case of violation any risk, costs etc shall be in associates account and
keep TDPPL indemnified always till completion of contracts.

9.2 SA 8000

As TPCODL is SA 8000 compliant, it expects its Associates to follow guidelines of SA 8000:2014 on
the following aspects

1.

9.

Child Labour
2. Forced or Compulsory Labour

3. Health & Safety

4. Freedom of Association & Right to Collective Bargaining
5. Discrimination

6. Disciplinary Practices

7. Working Hours

8. Remuneration

Management System

9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST community
or any other deprived section of society by their business associates.



Doc. Title | GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS
Rev. No 0 Page 10 of 47

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and to promote the
same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has been
adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL has
taken initiative by proposing relaxations in contract clauses as per below:

I , Guideline
S. No Initiative for SC/ ST BA’s Document
1 | Tender Fees 100% waiver for SC/ST community All Open Tenders
2 Earnes_t Money 50 % relaxation of estimated EMD value All #fgted and Open
Deposit Tenders
3 Performance 50% relaxation in PBG for order value [ All limited and Open
Bank Guarantee | above 50 lacs else 25% relaxation tenders

25% relaxation in company turnover

4 | Turnover under qualifying requirement criteria

All Open Tenders

**Classification of BAs under SC/ST shall be governed under following guidelines:

= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited balance Sheet for the last FY bearing
the name of proprietor.

= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or
more than 50% of the total ownership pattern of the firm. Governing document shall be
Partnership Deed and audited balance sheet/ ITR for last FY.

» Private limited company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA).

Governing document shall be Memorandum of Understanding (MoU) and/or Article of Association
(A0A).

Note: Certification from SC/ST commission shall be required for deciding upon SC/ST status of a
person.

10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc. forming part
of the Contract and also to have satisfied himself as to the nature and character of the work to be
executed and the type of the equipment and duties required including wherever necessary of the
site conditions and relevant matters and details. Any information thus procured or otherwise
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obtained from TPCODL/Consultants shall not in any way relieve the Associate from his
responsibility and executing the works in accordance with the terms of contract.

10.2 Material/Equipment/Works Quality

The items / works under the scope of the Associate shall be of the best quality and workmanship
according to the latest engineering practice and shall be manufactured from materials of best
quality considering strength and durability for their best performance and, in any case, in
accordance with the specifications set forth in this Contract. All material shall be new. Substitution
of specified material or variation from the process of fabrication/ construction/ manufacture may be
permitted but only with the prior written approval of the TPCODL.

10.3 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance with
all requirements of Central and State enactment, rules and regulations governing such work in
India and at site. This shall not be construed as relieving the Associate from complying with any
requirement of TPCODL as enumerated in the Contract which may be more rigid than and not
contrary to the above mentioned rules, nor providing such construction as may be required by the
above mentioned rules and regulations. In case of variance of the Technical Specification from the
laws, ordinance, rules and regulations governing the work, the Associate shall immediately notify
the same to the TPCODL. It is the sole responsibility of the Associate, however, to determine that
such variance exists. Wherever required by rules and regulations, the Associate shall also obtain
the statutory authorities' approval for the plant, machinery and equipment to be supplied by the
Associate.

10.4 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document. Codes and
standards of other may be followed by the Associate with the prior written approval of TPCODL,
provided materials, supplies and equipment according to the standard are equal to or better than the
corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the type and
quality of products to be used. The Associate shall not change the brand name and qualities of the
bought out items without the prior written approval of the TPCODL. All such products and equipment
shall be used or installed in strict accordance with original manufacturer's recommendations, unless
otherwise directed by the TPCODL. In any circumstances the codes, specimen and standards
prescribed by any government agency should not be violated.

11.0 INSPECTION/PARTICIPATION
11.1 Right to Carry Out Inspection

TPCODL reserves the right to send its representatives for inspection or participation at various
stages of contract execution listed below, applicable as per contract construction.
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= During basic design and detail engineering of material/ Equipment carried out by Associate
/Outsourced Agencies.

» During manufacturing stages of the product at Associate’s/Associate’s Outsourced Agency’s
Plant/Facility.

= During Pre-dispatch Inspection and Testing of finished/manufactured product at
Associate’s/Associate’s outsourced Agency’s Plant/Facility.

» During Installation & Commissioning Activities/Stages.
= Prior to Clearing of the completed installation for commissioning.
» Any other stage as find appropriate by TPCODL during contract execution time.

All inspections and participations shall be carried out by TPCODL giving written intimation to the
Associate or receiving appropriate advance written inspection call from the Associate, unless
otherwise specified elsewhere in the contract document.

11.2 Facilitating Inspection

The Associate shall provide all opportunities and information to TPCODL’s engineers to get
acquainted with the technical know-how and the methods and practices adopted by the Associate in
basic and detail engineering. The Associate shall provide documents, drawings, calculations etc. as
may be required by TPCODL’s Engineers.

The Associate shall provide free of charge office accommodation, office facilities, secretarial
services, communication facilities, general and drawing office stationary, etc. as may be reasonably
required by the TPCODL’s engineers. Similarly, facilities shall also be provided by Associate's
outsource agencies/ partners/ authorized dealers (collectively termed as sub associates) if such
basic and detail engineering activities are carried out in the design offices of sub-Associates.

The Associate shall be responsible for the safety of employees of TPCODL/Third Party Agency
when they are at the Associate’s /Associate’s outsource agency’s plant or facility for carrying
out/witnessing inspection/testing. All statutory safety precautions as applicable shall be followed by
the Associate during Inspection Testing. If TPCODL inspectors are not satisfied with the safety
arrangements at the plant, TPCODL have the right to call off inspection till such time corrective
action is taken by the Associate.

Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct all
the tests—type tests, routine tests etc-as specified in the contract document and submit copies of
the test certificates to TPCODL along with the inspection call, for scrutiny of TPCODL.

The Associate and TPCODL shall jointly document all the observations, comments and action points
after completion of inspection and it shall be binding on the Associate to provide compliance on all
the points requiring compliance and furnish the compliance report to the designated authority of
TPCODL for receiving clearance for dispatch of materials
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11.3 Third Party Nomination

TPCODL also may nominate a third party for the purpose of carrying out the inspection and such an
agency shall be entitled to all the rights and privileges of TPCODL as far as conducting the
inspection.

11.4 Waiver of Inspections

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate to
submit all the test reports as applicable as per contract specifications, related to inspection and
testing of the goods ordered for scrutiny and clearance for dispatch.

11.5 Incorrect Inspection Call

In case it is observed that the material offered for inspection is not ready at the time of TPCODL
inspection visit rendering it as futile, all costs towards such inspection shall be recovered from the
BA. Taxes as applicable on such recoveries shall be borne by the BA.

12.0 MDCC & DELIVERY OF MATERIALS
12.1 Material Dispatch Clearance Certificate

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate (hereafter
termed as MDCC) issued by designated authority of TPCODL. Material delivered at TPCODL stores
or at project site without a valid MDCC issued by the designated official of TPCODL shall be
rejected. MDCC shall be issued to associate furnishing compliance report on the action points
documented during pre-dispatch inspection and testing at Associate’s/ Sub Associate’s plant/
facility. In case Pre-dispatch inspection is waived at the discretion of TPCODL, then, MDCC shall be
issued on receiving all the test reports-routine& type-from the Associate and finding them in order.

The associate shall include and provide for securely protecting and packing the materials so as to
avoid loss or damage during handling and transport by air, sea, rail and road or any other means.

All such packing shall allow to the extent possible for easy removal and checking at Site. The
associate shall take special precautions to prevent rusting of steel and iron parts during transit by
sea. Gas seals or other materials shall be utilized by the associate for protection against moisture
during transit of all Plant and Equipment.

Each Equipment or parts of Equipment shall be tagged with reference to the assembly drawings and
corresponding part numbers. Each bale or package shall contain a packing note quoting specifically
the name of the associate, item description, quantity, item / package identification.

All packing cases, containers, packing and other similar materials shall be new and supplied free by
the associate and it shall not be required to be returned to the associate.

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for loss,
damage or depreciation or deterioration to the materials and supplies due to faulty and/or insecure
packing or otherwise during transportation to the Site until otherwise provided herein.
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In case of the consignments dispatched by road, the associate shall ensure that it or its
subcontractors:

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of
consignments to be dispatched.

i) Take such actions as may be necessary to avoid all possible chances of damages during
transit and to ensure that all packages are firmly secured.

Timelines for inspection and MDCC is as below:

S. No. Inspection MDCC issuancetitrlee(I:\:)I:)ding Inspection
1 Outside Bhubaneswar 12 days
2 Within Bhubaneswar 5 days
3 Waiver* 3 working days

* Associate is expected to raise the inspection call assuming that Inspection shall be carried out by
TPCODL. The decision for waiver of inspection shall be on sole discretion of TPCODL.

12.2 Right to Rejection on Receipt

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a product
ordered, or not packed and transported as per the terms and conditions of the contract is liable to be
rejected. Such item shall be lifted back by Associates within 15 days from receipt of rejection note
from TPCODL and have to supply back the material within next 30 days or within the timeframe
mutually decided by Associate and TPCODL.

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned in this
GCC separately shall be applicable; but the period for levy of LD shall be considered as per the
original delivery schedule and not from the agreed timelines for material rectification.

12.3 Consignee

Unless otherwise specified in the Contract Document, Materials/ Goods/ Equipment shall be
consigned to “Stores-In-Charge”, TPCODL, Bhubaneswar.

12.4 Submission of mandatory documents on Delivery

Following documents shall be mandatorily submitted by BA along with supply of material to
TPCODL stores/site:

S. No. Documents Requisite
1 Invoice copy in original With all consignments
2 LR copy Wherever required
3 Packing list With all consignments
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4 MDCC With all consignments
5 Purchase order / Release order | Signed copy
6 Test certificates With all consignments
7 Inspection/JVR report In case pre-dispatch inspection is conducted
8 Device data in CD.as per Wherever applicable
template for metering items

12.5 Dispatch and Delivery Instructions

S. No. Instructions

1 Purchase order/ Release order no. shall be mentioned on invoice and on material

5 TPCODL material code and material description shall be mentioned in invoice and
on material.

3 “Property of TPCODL” shall be embossed on material.

4 The material shall be properly sealed and packed in standard packing as per
purchase order terms & conditions.

5 The weight and quantity of material shall be mentioned wherever applicable

6 The material supplied shall be co-related with the packing list.
The name plate detail on equipment shall include Material code, Material

7 description, specification detail of material [as applicable], Serial No. Year of
manufacturing, PO/ RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”,
Guarantee period and Associate’s name.
In case of manual unloading, supplier / transporter shall deploy sufficient Labour for

8 unloading the material at TPQODL centrgl store. ' '
For heavy item(s), crane will be provided by TPCODL [unloading cost will be
recovered from the associate].

9 The driver should have valid License and one helper in truck. All the documents of
truck like registration papers, PUC etc. should be available in Truck.

10 BA representative should accompany the material and get it unloaded / stacked in
his presence wherever possible.

13.0 GUARANTEE
13.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied under the contract is
free from design, manufacturing, material, construction, erection & installation and workmanship &
quality defects and is capable of its due, rated and intended quality performance, as an integrated
product delivered under the contract, for a specific period termed as Guarantee Period(as
elaborated elsewhere in this clause). The Associate should also guarantee that the
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equipment/material is new and unused except for the usage required for the tests and checks
required as part of quality assurance.

13.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in the
Standard Specifications of TPCODL for the equipment/material/service/work and where standard
specifications are not part of contract documents or guarantee period is not specified in the standard
specifications,, the guarantee period shall be as per the Special Terms and Conditions of the
Contract. In case of no mention of the guarantee period in standard specifications or SCC
Guarantee Period will be 12 Months from the Date of Commissioning or 24 months from the date of
delivery of final lot of supplies made, whichever is earlier.

13.3 Failure in Guarantee Period (GP)

If the equipment and material supplied under the contract fails to perform its due, rated & intended
quality performance, during the Guarantee period, the associate is liable to undertake
repair/rectify/replace the equipment and material supplied within time frame specified in the SCC or
elsewhere in the contract documents at associate’s cost to make the equipment and material
supplied/service or work rendered under the contract of performing its due, rated and intended
quality performance. If Associate fails to repair/rectify/replace the equipment or material supplied
rendered under the contract, failed in Guarantee Period, TPCODL will be at liberty to get the same
done at Associate’s risks and costs and recover all such expenses plus the TPCODL'’s own charges
(@ 20% of expenses incurred), from the Associate or from the “Security cum Performance Deposit”
as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the
defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until the
expiry of twelve months from the date of such replacement or renewal or until the end of original
Guarantee period, whichever is later.

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of
reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is required,
Associate shall notify the same to TPCODL within 7 days of reporting the issue by TPCODL.
Thereafter, the total time for supply of new equipment/ material shall be equal to the original delivery
period of that equipment/ material as specified in the Contract. In case the Associate is not able to
rectify/ replace the faulty equipment/ material within the stipulated timelines as mentioned above,
penalty shall be levied as per the Liquidated Damages clause mentioned in this document. The
penalty amount shall be recovered from the payment due to the vendor or by encashment of the
SPBG as the case may be.

13.4 Cost of repairs on failure in GP

The cost of repairs/rectification/replacement, required transportation, site inspection
/mobilization/dismantling and re-installation costs as applicable, to be borne by Associate. The
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Associate has to ensure that the interruption in the usage of intended purpose of the equipment is
minimized to the maximum extent In lieu of the time taken for repairs/rectification/replacement.

13.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually agreed
upon at the pre award stage of contract, TPCODL shall have the benefit of any additional guarantee
period if provided by the third party for the part supplied/executed by them.

13.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be identified
by the tests conducted but later manifested during operation of the equipment are termed as latent
defects. Associates shall further be responsible for ‘free replacement’ for another period of THREE
years from the end of the guarantee period for any ‘Latent Defects’ if noticed and reported by the
Company.

13.7 Support beyond the Guarantee Period

The Associate shall ensure availability of spares and necessary support for a period of atleast 10
years post completion of guarantee period of equipment supplied against the contract.

14.0 LIQUIDATED DAMAGES

a) For supplies which are of standalone use, multiple in quantities and having a single final
delivery schedule, Liquidated damages shall be levied without prejudice to any of the other
contractual rights of TPCODL, as described below:

For delay of each week and part thereof from the delivery schedule specified in the contract,
1% of contract value corresponding to undelivered quantity, provided full quantity is supplied
within 130% of the original contract time. If full contractual quantity is not delivered within
130% of contract time for delivery, TPCODL has the right to levy LD on the entire contract
value, subject to a maximum of 10% of the total contract value.

b) For Supplies having phased delivery schedule as per contract terms, standalone use and
multiple in quantities, Liquidated damages shall be levied without prejudice to any of the other
contractual rights of TPCODL, as described below:

For the purpose of calculating and applying LD, each delivery lot shall be considered separately. For
delay of each week and part thereof, from the delivery schedule specified for the lot, 1% of the
contract value corresponding to the undelivered quantity of the lot subject to a maximum of 10% of
the total contract value of the subject lot. However, if full contractual quantity is not delivered within
130% of contract time for delivery, TPCODL has the right to levy LD on the entire contract value,
subject to a maximum of 10% of the total contract value. Deduction of LD shall be on landed cost i.e
contract value inclusive of taxes and in pursuant statutory compliance GST would be applicable at
the stipulated rate and the same shall be borne by Business Associate. In case of LD deduction, a
GST invoice shall be issued by TPCODL as a proof of deduction/ recovery.
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14.1 LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

15.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the TPCODL’s
interest failing which appropriate action (legal or otherwise) may be taken against the Associate by
the TPCODL, in accordance with the terms of the present GCC.

16.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the confidentiality of
various information they come across while executing the contract as detailed below.

16.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information related to
the Contract/Project and the subject matter contained therein and all other information given to the
Associate by the TPCODL in connection with the performance of the contract shall be held
confidential by the Associate and shall remain the property of the TPCODL and shall not be used or
disclosed to third parties by the Associate for any purpose other than for which they have been
supplied or prepared. The Associate may disclose to third parties, upon execution of confidentiality
agreements, such part of the drawings, specifications or information if such disclosure is necessary
for the performance of the Work provided such third parties agree in writing to keep such
information confidential to the same extent and degree as provided herein, for the benefit of the
TPCODL.

16.2 Geographical Data

Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital
installation for national security of country or those of TPCODL shall not be published or disclosed
to the third parties or taken out of the country without prior written approval of the TPCODL and
upon execution of confidentiality agreements satisfactory to the TPCODL with such third parties
prior to disclosure.

16.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and employed in
the design of the equipment shall remain with the Associate. TPCODL shall hold in confidence such
processes and shall not disclose such processes to the third parties without prior approval of the
Associate and execution by such third parties of secrecy agreements satisfactory to the Associate
prior to disclosure. Upon completion of contract, such processes shall become the property of the
TPCODL. Title to technical specifications, drawings, flow sheets, norms, calculations, diagrams,
interpretations of test results, schematics, layouts and such other information, which the Associate
has supplied to the TPCODL under the Contract shall be passed on to the TPCODL. The TPCODL
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shall have the right to use these for construction, erection, start-up, Trial Run, operation,
maintenance, modifications and/or expansion of the works including for the manufacture of spare
parts.

16.4 Exclusions

The provision of Clauses 16.1 to 16.3 shall not apply to information:

=  Which at the time of disclosure are in the public domain which later on become part of public
domain through no fault of the party concerned, or

=  Which were in the possession of the party concerned prior to disclosure to him by the other
party, or

=  Which were received by the party concerned after the time of disclosure without restriction on
disclosure or use, from a third party who did not acquire such information directly or indirectly
from the other party or has no obligation of confidentiality for such information.

16.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages as may
be determined by the competent authority of TPCODL.

17.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the present
GCC, the Associate acquires or develops, any unique knowledge or information which would be
covered, or, is likely to be covered within the definition of a trademark, copyright, patent, business
secret, geographical indication or any other form of intellectual property right, it shall be obliged,
under the terms of this present GCC, to share such knowledge or information with the TPCODL. All
rights, with respect to, or arising from such intellectual property, as afore mentioned, shall solely
vest in TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a third
party/parties, whether by breach of statutory provision, passing off, or otherwise. In the event of any
such breach, the Associate shall be wholly liable to compensate, indemnify or make good any loss
suffered by such third party/parties, or any compensation/damages arising from any legal
proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and any costs,
damages, expenses, compensation payable by TPCODL in this regard to a third party/parties,
arising from a legal proceeding/s or otherwise, shall be recoverable from the Associate.

18.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL and its
officers, directors, employees, affiliates, agents, successors and assigns against all actions, claims,
demands, costs, charges and expenses arising from or incurred by reason of any infringement of
patent, trade mark, registered design, copy rights and/or industrial property rights by manufacture,
sale or use of the equipment supplied by the Associate whether or not the TPCODL is held liable for
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by any court judgement. In this connection, the TPCODL shall pass on all claims made against him
to the Associate for settlement.

The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL from
all liability, claims, costs, expenses, taxes and assessments including penalties, punitive damages,
attorney's fees and court costs which are or may be required to be paid by the TPCODL and its
officers, directors, employees, affiliates, agents, successors and assigns arising from any breach of
the Associate’s obligations under the Contract or for which the Associate has assumed
responsibilities under the Contract including those imposed under any local or national law or laws,
or in respect to all salaries, wages or other compensation for all persons employed by the Associate
or his Sub-Associates or suppliers in connection with the performance of any work covered by the
Contract. The Associate shall execute, deliver and shall cause his Sub-Associate and suppliers to
execute and deliver, such other further instruments and to comply with all the requirements of such
laws and regulation as may be necessary there under to conform and effectuate the Contract and to
protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims arising,
due to the Associate’s error there from prior to completion of work. The Associate shall be liable for
such accidents and after completion of work for such accidents as the case may be due to
negligence on his part to carry out Work in accordance with Indian laws and regulations and the
specifications set forth herein.

19.0 LIABILITY & LIMITATIONS
19.1 Liability

Except for any specific liability which may be identified in the Contract and which may be payable
hereunder, Associate shall not be liable for any special, incidental, indirect, or consequential
Damages or any loss of business Contracts, revenues or other financial loss (or equivalents thereof
no matter how claimed, computed or characterized) arising out of or in connection with the
Performance of the Work or supply of Goods unless caused by Associate’s negligence, willful
misconduct or breach of contract.

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and severally
bound to the TPCODL for the fulfillment of the provisions of the Contract. The consortium or the joint
venture shall designate one party as their leader, who will be the coordinator between the parties
and TPCODL. The constituents & leader of the consortium or joint venture shall not be changed
without the prior consent of TPCODL.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for any
loss of Business Contracts, revenues or other financial loss arising out of this Contract.

19.2 Limitation of Liability

The total liability of Associate against any contract shall be limited to the Total All Inclusive Contract
Value.
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20.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations
under Contract is materially and adversely affected.

“Force Majeure” shall mean any event or circumstance or combination of events or circumstances
referred below and their consequences that wholly or partly prevents or unavoidably delays any
Party in the performance of its obligations under this Agreement, but only and to the extent that
such events and circumstances are not within the reasonable control, directly or indirectly, of the
Affected Party and could not have been avoided even if the Affected Party had taken reasonable
care:

= Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc. =
Politically motivated sabotage, or terrorism, etc.
= Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties. = Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under Force
Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of its
obligations in whole or in part due to an event of Force Majeure, then provided Notice of happening
of any event by the Affected Party is given to the other party within seven (7) days from the date of
occurrence of such event, which DIRECTLY has impact on works and submitted details and
quantum of resulting effect, but at the same time had made all possible efforts to mitigate and
overcome effects thereof, the Affected Party’s performance under this Contract shall be suspended
until such event ceases and the Scheduled Completion shall be delayed accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold
consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the Contract to
the extent that performance of such obligation by either party is prevented by any circumstances of
Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.

21.0 SUSPENSION OF CONTRACT
21.1 Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the
schedule of items of contract to be supplied/work to executed by Associate under the contract by
providing to the Associate at least two business days written notice for contracts having contract
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completion period less than sixty days and at least seven business days’ notice for all other
contracts.

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

= |mmediately discontinue further supply of material/goods specified in the suspension notice
for supply contracts

= Immediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite contract

= Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that they
relate to performance of the portion of Work suspended by the notice.

= Protect and maintain the portion of the service/Work already completed, including the portion
of the Work suspended hereunder, unless otherwise specifically stated in the notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract as
specified in the resumption notice, within the time frame specified in the resumption notice.

21.2 Suspension for Breach of Contract conditions.

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate
complies with the conditions stipulated under section clause 22.1 for breach/default of contract
conditions.

21.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due to
any breach of contract conditions by the associate, TPCODL at its discretion shall consider
compensating all reasonable additional costs incurred by Associate in lieu of suspension of whole or
part of contract, on representation of the Associate providing justified estimates of such additional
costs and such estimates are found acceptable and approved by competent authority of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions (refer
clause 22.1) by the Associate, Associate shall not be entitled for any compensation for any cost
incurred in lieu of suspension of whole or part of contract and also shall be liable for compensating
all the losses arising to TPCODL in lieu of suspension of contract. Resumption notice shall be
subject to the Associate taking corrective action for the breach of contract conditions within the time
frame and as per the terms specified in the suspension notice.
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22 TERMINATION OF CONTRACT

22.1 Termination for Default/Breach of Contract

The contract / PO /RC shall be subject to termination by TPCODL in case of breach of the contract
by the Associate which shall include but not be limited to the following:

a.

Withdrawal or intimation by the Associate of its intent to withdraw or surrender the execution
/ completion of the contracted work /PO or failure in ensuring adherence to any delivery
schedules, in deviation of the contract/PO.

Refusal or neglect on the part of the Associate to supply material/equipment of quantity or
quality as specified by TPCODL and within the timeframe as specified in the contract
document or refusal or neglect to execute the services/work in terms of the agreed standards
of quantity or quality and/or within the timeframe specified in the contract/PO.

Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.

Failure to furnish such relevant documents or information within the time specified which may
be necessary for due execution / completion of the works and documentation.

Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition or
compromise with its creditors, or Insolvency.

In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO or
at any time thereafter.

Failure to comply with applicable statutory provisions as contained in the contract or failure to
comply with the applicable laws.

Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed by
the associate for the first time, TPCODL shall issue, along the with notice of default or breach, a
warning notice instructing the associate to take remedial/corrective action within the time frame
stipulated in the warning notice and not to repeat the same in future. The timeframe for corrective
action by the associate shall be specific to the nature of breach of contract and the same shall not
be objected to by the Associate. If the Associate fails to comply with the instructions in the warning
notice or in taking corrective action to the satisfaction of TPCODL then TPCODL may terminate the
entire or part of contract at its discretion by issuing termination notice without incurring any liability
on this ground.
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In case the contract is terminated for any breach of the nature specified in clause 22 g stated above,
TPCODL shall have the right to terminate all the contracts TPCODL is having with the Associate by
issuing termination notice which shall be without prejudice to the other rights of TPCODL available
to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without assigning
any reason, terminate the Contract in whole or in part at any time at its discretion while the contract
is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate shall
comply and proceed further in the following manner:

a)

b)

Associate shall discontinue the supply, on the expiry of the said period of two weeks.

Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include initiation
of actions not limited to discontinuation of other allied and associated arrangements which
the associate might have entered into with third parties for due discharge of its obligations
under the contract with TPCODL.

The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials and
equipment at TPCODL sites or in transit thereto. However the associate shall continue to
fulfill its contractual obligations with regard to the part of contract not terminated.

It shall be open for TPCODL to conduct a joint assessment with the associate of the material,
supplies, equipment ,works or in general as to the subject matter of the contract in regard to
which the associate claims having completed its obligations before or during such
termination.

It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the
associate, which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the following:

a)

b)

In case TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

The Associate shall be entitled to receive and claim only such payments OR sums of money
from TPCODL as may be found payable to it in regard to works executed by it under the
terms of the contract and no other claim of any nature whatsoever shall be made by the
Associate.

All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.
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In the event of such termination, TPCODL may finish the Work by whatever method it may deem
expedient, including the hiring of services and /or purchase of material equipment from such third
parties as TPCODL may deem fit or may itself provide any labor or materials and perform any part
of the Work. The associate undertakes to bear the incremental costs if any paid by TPCODL in such
a case attributable to failure on the part of the associate. The Associate in such a case shall not be
entitled to receive any further payments and any sums found payable to it may be adjusted by
TPCODL against the amount recoverable from him on this ground. The same shall be without
prejudice to other rights available to TPCODL under law against the associate.

Upon the termination of any of the contract due to occurrence of any circumstances provided in
clauses stated above and constituting repeated breach or misconduct , TPCODL shall be entitled to
bar the associates its agents , affiliates from undertaking any negotiation / tendering, bidding ,
participation activities concerning TPCODL for a period of two years from date of such termination.
The same shall be without prejudice to other rights available to TPCODL.

22.2 Termination for Convenience of Associate

Associate at its convenience may request for termination of contract, clearly assigning the reason
for such request. TPCODL has full right to accept, reject or partially accept such request. However,
associate shall continue its supply as per contract till final approval is given to associates for such
termination.

22.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in writing or
through email to the Associate. TPCODL shall pay the Associate for all the supplies/ services
rendered till the actual date of contract termination against submission of invoice by the Associate to
that effect.

23.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavour to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred by
either party for resolution by the sole arbitrator to be appointed mutually by both the parties. The
arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act 1996
and the place of arbitration shall be Bhubaneswar. The language to be used at proceedings shall be
English and the award of the arbitrator shall be final and binding on the parties. The parties shall
bear their respective costs of arbitration. The associate shall continue to discharge its obligations
towards due performance of the works as per the terms of the contract during the arbitration
proceedings unless otherwise directed in writing by TPCODL or suspended by the arbitrator.
Further, TPCODL shall continue making such payments as may be found due and payable to the
associate for such works.

23.1 Governing Laws and Jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any matter
arising here from shall be subject to applicable law in force in India.
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24.0 ATTRIBUTES OF GCC
24.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of this
GCC or any contract, order or terms agreed between the parties in pursuance without assigning any
reasons and without any compensation to the Associates.

24.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or part, the
remaining portions of this GCC shall remain in effect.

24.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract (GCC)
and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC to the
extent stipulated hereinabove while balance portion of respective clauses of GCC shall continue to
be applicable.

25.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings,
documents or other information submitted by him, irrespective of whether these have been
approved, reviewed or otherwise accepted by the TPCODL or not. However any error in
design/drawing arising out of any incorrect data/written information from TPCODL will not be
considered as error and omissions on part of the Associate.

26.0 TRANSFER OF TITLES

The title of ownership and property to all equipment, materials, drawings & documents shall pass to
the TPCODL on acceptance of material by store/site after Inspection.

However, such passing of title of ownership and property to the TPCODL shall not in any way
absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract
including loss or damages and all risks, which shall vest with the Associate.

27.0 INSURANCE

The Contractor shall take out the Insurance Policies which shall cover all risks including the
following, as applicable:-

a) The value of the policy shall cover the total value of all the items till they are handed over to
TPCODL.

b) TPCODL shall be the principal holder of the policy. The Associate shall be the loss payee
under the policy. Associate / Sub-contractor of the Associate shall not be holders or
beneficiaries in the policy nor shall they be named in the policy. TPCODL reserves the
exclusive right to assign the policy.
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¢) While the payment of premium may be phased in agreement with the insurance company, at
no time shall goods and services required to be provided by the associate shall remain
uninsured in accordance with (a) above.

d) A copy of the Insurance policy shall be made available to TPCODL prior to first dispatch lot of
any Equipment and policy shall be kept alive and valid at all times up to the stage of final
acceptance.

e) TPCODL reserves the right to take out whatever policy that is deemed necessary by him if
the associate fails to keep the said policy alive and valid at all times and/or causes lapses in
payment of premium thereby jeopardizing the said policy. The cost of such policy(s) shall be
recovered / deducted from the amount payable to the associate.

f) The policy shall ensure that the TPCODL's decision regarding replacement of goods
damaged, lost or rendered unusable shall be final.

In all cases, the associate shall lodge the claims with the underwriters and also settle the claims and
shall also notify TPCODL of any filed claims. However, the associate shall proceed with the repairs
and/or replacement of the equipment/components without waiting for the settlement of the claims. In
case of seizure of materials by concerned authorities, the associate shall arrange prompt release
against bond, security or cash as required. TPCODL, upon request by the associate, will extend all
reasonable assistance to the associate in such a case.

All the insurance claims shall be processed and settled by the associate and the missing/damaged
items shall be replaced/repaired by them without any extra cost to TPCODL and without affecting
the completion time.

28.0 SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL; be it
our Company, our services or our people. Each and every concern, issue, query and suggestion
from you will help us to become a better company to work with and shall help us develop a strong
bonding of trust and a long term relationship with you.

You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-E. You can also log on to our website www.tpcentralodisha.com to provide
your feedback.

* Suggestions for us

* Feedback form

» Knowledge Sharing/ Experience with TPCODL
* Any issues with TPCODL.

Submission of feedback form is mandatory before the release of final payment to the BA.
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29.0 CONTACT POINTS

In case Business Associate needs information with respect to payments or has any grievances,
same may be lodged by log on to our website www.tpcentralodisha.com

30.0 LIST OF ANNEXURES

S. No. Subject Annexure
1. Performa for Bid Security Bank Guarantee A
2. Performa for Performance Bank Guarantee (CP cum EP) B
3. Performa for No Demand Certificate by Associate C
4 Performa For Application For Issuance of Consolidated TDS D

Certificate
5. Business Associate Feedback Form E
6. Acceptance Form For Participation In Reverse Auction Event F
7. Form for RTGS Payment G
8. Vendor Appraisal Form H
9. Manufacturer Authorization Form I
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ANNEXURE-A
PROFORMA FOR BID SECURITY BANK GUARANTEE

The TP Central Odisha Distribution Limited
Bhubaneswar

WHEREAS, (Name of the Bidder)

(hereinafter called “the BIDDER”) has submitted his bid dated for the (Name of
Contract) (hereinafter called “the BID”).
KNOW ALL  men by these presents we (Name of the
Bank) of (Name of the
Country) having our  registered
office at (hereinafter called “the BANK) are bound unto The TP
Central Odisha Distribution Limited (TPCODL) in the sum of for

which payment well and truly to be made to the TPCODL the Bank binds himself, his successors
and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20
The CONDITIONS of this obligation are:
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i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma of Bid
or

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank Guarantee, in
accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due to it
owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to Bid
or as extended by you at any time prior to this date, notice of which extension to the Bank being
hereby waived, and any demand in respect thereof should reach the Bank not later than the
above date.

DATE = . SIGNATURE OF THE BANK ....cieiienees
WITNESS SEAL

(Signature, Name & Address) ( At least 2 witnesses)
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ANNEXURE- B
PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)
(On Rs.100/- Stamp Paper) Note:

a) Format shall be followed in toto

b) Claim period of one month must be kept up

c) The guarantee to be accompanied by the covering letter from the bank confirming the signature
to the guarantee

The TP Central Odisha Distribution Limited

Bhubaneswar
CP cum EP BG NO......ccooviiieiiinrnn i
Order/Contract No..............cu.uuee dated...............
1. You have entered into a Contract No with M/s.

(hereinafter referred to as “the Vendor”) for the supply cum erection / civil work of

(hereinafter referred to as" the said Equipment”)
for the price and on the terms and conditions contained in the said contract.

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with an
irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract and
to be valid till the end of Guarantee period plus one month towards “Contract cum Equipment
performance”. For this purpose you have agreed to accept the guarantee.

3. In consideration thereof, we, hereby
irrevocably and unconditionally guarantee to pay to you on demand but in any case before the
end of five working days from the date of the claim and without demur and without reference to
“the Vendor” such amount or amounts not exceeding the sum of
Rs. (Rupees only) being Y%
( percent) of the total value of the contract on receipt of your intimating that “the

Vendor” has not fulfilled his contractual obligations. You shall be the sole judge for such non-
fulfillment and “the Vendor” shall have no right to question such judgment.

4. You shall have the right to file / make your claim on us under the guarantee for a further
period of one month from the date of expiry.

5. This guarantee shall not be revoked without express consent and shall not be affected by your
granting time or any other indulgence to “the Vendor”, which shall include but not be limited to,
postponement from time to time of the exercise the same in you or any right which you may
have against “the Vendor” and to exercise the same in any covenant contained or implied in the
said contract or any other course or remedy or security available to you, and our Bank shall not
be released from its obligations under this guarantee by your exercising any of your rights with
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reference to matters aforesaid or any of them or by reasons of any other act or forbearance or
other acts of omission or commission on your part or any other indulgence shown by you or by
any other matter or thing whatsoever which under the law would, but for this provision have the
effect of relieving our bank from its obligation under this guarantee.

. We also agree that you shall be entitled at your option to enforce this guarantee against our

bank as a principal debtor, in the first instance, notwithstanding any other security or guarantee
that you may have in relation to “the Vendor’s” liabilities in respect of the premises

. This guarantee shall not be affected by any change in the constitution of our Bank or “the

Vendor” or for any other reason whatsoever.

. Any claim / extension under the guarantee can be lodge-able at outstation banks or at

Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be confirmed
by Bhubaneswar Branch by a letter to that effect in case BG is from the branch outside
Bhubaneswar).

. Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees only
and the guarantee will remain in force upto and including (Date) and shall be

extended from time to time for such period or period as may be desired by “the Vendor”.

Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period end
date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 20

Bank’s rubber stamp

1. Banks full address
Designation of Signatory

2. Bank official number
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ANNEXURE-C
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE

(On Company’s Letter head or with Company Seal)

(To be submitted by the Associate to TPCODL Accounts Department at the time of receipt of
full and final payment)

(Certificate No. CCP/002)

Name of the Project Order/

Contract No.

Dated

Name of the Associate Scheme
No. / Job No.

We, Mrss. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable
to us from TPCODL, in respect of our aforesaid Order No
dated including amendments, if any, issued by TPCODL to our entire
satisfaction and we further confirm that we have no claim whatsoever pending with TPCODL
under the said contract / W.O.

Notwithstanding any protest recorded by us in any correspondence, documents,
measurement books and / or final bills etc., we waive all our rights to lodge any claim or
protest in future under this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Place Name

(Company Seal)
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ANNEXURE-D

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS
CERTIFICATE

To be printed on the letterhead

To,
The TP Central Odisha Distribution Limited,
Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY

Dear Sir,

| / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVII — B of the Income Tax Act, 1961.
For and on behalf of

Signature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE-E
BUSINESS ASSOCIATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we
solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes
to complete this survey. We assure you that your feedback shall be kept confidential.
Please send the duly filled feedback form in the "TPCODL addressed - attached envelop”

You are associated with us as

00 OEMs [ Service Contractor 3 Material Suppliers [ Material & Manpower Supplier

You are associated with us for

O Less than 1 year [ More than 1 year but less than 3 years [ More than 3 years

Your office is located at

0O Bhubaneswar [ Within 200 kms from Bhubaneswar [ More than 200 kms from
Bhubaneswar

Your nearly turnover with TPCODL

O Less than 25 Lacs [ 25 Lacs to 1 Crore O More than 1 Cr.
Additional Information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your participation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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SECTION-A

(Please Y mark in the relevant box and give your remarks / suggestions / information for our
improvement).

1 2 3 4 5
[}
o Parameters < | ZE SE 2E| & ALTIETLEY
No. g _'E-»‘l-‘ - @ 3 > Suggestion
52 D =09 3
8 < < < (T
1 You receive all relevant queries /
tenders from us in timely manner.
> We provide you enough lead time to
respond to our gqueries / tenders.
We provide you adequate support
3 (drawings, documents, clarifications,

briefing etc.) to enable you meet our
requirements.

4 All following elements of our contract /
purchase order are rational :

4.1 | Scope of Work

4.2 | Delivery / Execution Schedule

4.3 | Payment Terms

4.4 | Liquidated Damages

4.5 | Performance Guarantee

Our purchase orders / contracts are
simple, specific & easy to understand
TPCODL demonstrate willingness to
6 | be flexible in administration of
Contract / Purchase Order

We provide timely responses /
clarifications to your queries

TPCODL representative you interact /
coordinate  with is  adequately
empowered to support you in meeting
contractual obligations

TPCODL provide you all necessary
infrastructure support for timely and
quality completion of work (including
AMC)

TPCODL Engineer-in-Charge timely
10 | certifies the jobs executed/ material
supplied

TPCODL Engineer-in-Charge
11 | efficiently  supervises the job
execution for timely completion of job
BIRD (Bill Inward Receipt Desk)
12 | initiative has improved payment
disbursement process
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2|25 £5 25 3
=}
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a
Our approach for Inspection and
13 | Quality Assurance effective to
expedite project completion?
14 TPCODL never defaults on
contractual terms
In TPCODL Contracts closure is done
15 s . o
within set time limit
Our material 