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VERY VERY IMPORTANT FOR THE PROSPECTIVE BIDDERS TO NOTE 
PRIOR TO GOING THROUGH THE TENDER DOCUMENT 

 
The bidders have to pay the requisite tender fees prior to submission of Pre-Bid queries 
(if any). The queries of the bidders who have paid the tender fees will be considered for 
clarification only. The queries of un-paid bidders shall not be considered for clarification. 

The queries are to be submitted in editable format of MS-Excel through e-mail only. 

 
INFORMATION TO THE BIDDERS TO PARTICIPATE IN E-TENDER SYSTEM OF TPCODL 

 

-: Steps for E-tender submission:- 
 

Step 1: 
The bidder can get primary information about the tender from the NEWSPAPER 
advertisement / TPCODL website (in case of open tender) / invitation through e-mail (in case 
of limited tenders) 
Step 2: 
First the prospective Bidder who intends to participate in an open tender should deposit the 
requisite tender fee as mentioned in the tender document trough NEFT/ RTGS in the a/c of 
TPCODL as mentioned in the tender document. Deposit of the Tender fee should be made 
within the scheduled time for such deposit as indicated in the Tender document. 
Step 3:  
After deposit of the tender fee, the bidder should furnish the following information through e-
mail to the contact person indicated in the tender document. 
 
Sl No Description Bidder’s Response 

1 Tender Enquiry No.  

2 Description of materials / Works Tendered  

3 Name of the bidding company  

4 Place & Detail Address of the Company  

5 Postal Code (PIN Code)  

6 Name of the authorized  contact person of the Bidder  

7 Contact No./Mobile No. authorized person  

8 E-mail Id of the contact person  

9 Tender Fee details (Bank Name / Amount / NEFT-RTGS 

UTR No / Date) (E Receipt also to be furnished) 

 

10 GST No.  
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Step 4: 
After receipt of the above information through e-mail, Vendor will get an invitation e-mail 
from ARIBA System which is the e-tendering platform of TPCODL. In this mail there will be 
an online link as Click Here to participate in the tender. The link is valid for 48 hrs only.  
 
Step 5: Click “Click Here” to access this event. 

Step 6:  

If you are bidding first time for TPCODL through ARIBA site then please "Sign UP by 

creating User Name and password as mentioned in Sign Up page. Please follow the 

process, as mentioned in the Sign Up page, during creation of User Name and password.  

Those who are already having User Name and password for accessing TPCODL events, 

they can LOGIN using same User Name and password. 

Step 7:  
Click Continue. The simple one-page registration screen will open for first time user. All * 
mark mandatory field to be filled in. 
 
Step 8:  
You will be able to see the RFQ ( i.e Detail Tender document). 
 
Step 9:  
After review and downloading of all documents click on “Accept Review Pre-requisites” i.e 
acceptance of terms and conditions. 
 
Step 10:  
Review and accept “Bidder Agreement”. 
 
Step 11:  
You can see attached tender document in PDF format against clause no 1.1.1 (Introduction). 
 
Step 12:  
Vendor has to attach PDF version of technical bid in clause no. 2.1 and 2.2. (In this field do 
not attach any price document.) 
 
Step 13:  

Uploading of Price Bid 
(a) Price schedule is attached in envelope.3.1 of ARIBA. Same has to be downloaded 

and price and tax details to be filled in as per the format given, print to be taken in 

vendor's letter head and signature and seal to be made by authorised person. PDF 

version of this price bid to be attached. For Price Bid put all the unit price and taxes 

and duties in provided field. Put "0" (ZERO) in not applicable field. 
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(b) In addition, the bidder has to upload the editable form of the price bid in EXCEL 

format in envelope 3.2 of ARIBA system. 

 
 
Step 14: 
 After uploading successfully Techno commercial offer and price part then click on "Submit 
Entire Response" 
 
 
Note: Once user ID and password created, bidder can also login to ARIBA site 
through the following URL: 
 
 
https://service.ariba.com/Sourcing.aw/124997008/aw?awh=r&awssk=oxt0s1BN&dard=1 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 

https://service.ariba.com/Sourcing.aw/124997008/aw?awh=r&awssk=oxt0s1BN&dard=1
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OPEN TENDER NOTIFICATION  

FOR 

Installation of LED Street Light System from NISER Square 

to IIT Campus 

 

 
  Tender Enquiry No.: TPCODL/P&S/ 137/20-21  

 

Due Date for Bid Submission: 04.01.2021  

 

The TP Central Odisha Distribution Limited 

2nd Floor, IDCO Towers, Janpath, Bhubaneswar-751022 
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CONTENTS OF THE ENQUIRY 
 

S. NO.                                                          PARTICULARS 

1. Event Information 

2. Evaluation Criteria 

3. Submission of Bid Documents 

4. Bid Opening & Evaluation process 

5. Award Decision 

6. Order of Preference/Contradiction 

7. Post Award Contract Administration 

8. Specifications and Standards 

9. General Conditions of Contract 

10. Safety 

Annexures 

I. Annexure I – Schedule of Items 

II. Annexure II – Technical Specifications 

III. Annexure III – Schedule of Deviations 

IV. Annexure IV – Schedule of Commercial Specifications 

V. Annexure V – Document Check List 

VI. Annexure VI – Acceptance Form for Participation in Reverse Auction Event 

VII. Annexure VII – Scope of Work  

VIII. Annexure VIII – General Condition of Contract 

IX. Annexure IX – Safety Policy & Safety Terms  Condition 

X Annexure X – TATA Code of Conduct 

XI Annexure XI – Environment & Sustainability Policy 

XII. Annexure XII – Format for Bid BG  

XIII Annexure XIII – Business Associate Registration Format  
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1. Event Information 

1.1Scope of work 

Open Tenders are invited in through e-tender bidding process from interested Bidders for entering 

into a Contracts as defined below 

S. No.                    Description 
EMD 

Amount 

(Rs.) 

Tender Fee 

Including GST 

(Rs.) 

1 
Installation of LED Street Light System from NISER 

Square to IIT Campus up to Fly over bridge at Jatni 

against damaged poles and cable excluding light 

fitting under Electrical Section No-II, Jatni  under post 

FANI rectification work 

72000/- 5,000.00 

1.2 Availability of Tender Documents 

Non-transferable tender documents may be purchased by interested eligible bidders from 

address given below, on submission of written application to the under mentioned and upon 

payment of non- refundable Tender Fee of requisite amount as mentioned above towards cost 

of bid documents. 

 Chief (Procurement & Stores)  

Tata Power Central Odisha Distribution Limited 

2nd Floor, IDCOTowers, Janpath, Bhubaneswar-751022 

Tender documents may be downloaded by interested eligible bidders from TPCODL website 

www.tpcentralodisha.com with effect from 15.12.2020 In the event detailed tender documents are 

downloaded from TPCODL website or are received through email from TPCODL, the Tender 

Fee shall be compulsorily submitted either online through NEFT/ RTGS or demand draft/ 

Banker’s cheque drawn in favour of “TP Central Odisha Distribution Limited”, payable at 

Bhubaneswar only. Any such bid submitted without this Fee shall be rejected. 

Bidders are requested to visit TPCODL website www.tpcentralodisha.com regularly for any 

modification/ clarification to the bid documents.  

1.3 Calendar of Events 

 

 

(a) 

Date of sale/ availability of tender 

documents from TPCODL Website/ARIBA 

E-Tender Portal 

From 15.12.2020 

 

(b) 

 Last date and time of payment of Tender 

fees through RTGS/NEFT to get link for 

participation in E-Tender portal 

21.12.2020 up to 15:00 Hours 

http://www.tatapower.com/
http://www.tatapower.com/
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(c) 
   Last Date of receipt of Pre-Bid queries in 

MS – Excel format through e-mail, (if any) 

after  which no queries will be entertained 

23.12.2020 up to 13:00 Hours, after which no 

queries will be entertained 

(d) 
Last Date of Posting Consolidated replies 

to all the Pre-Bid queries as received in the 

TPCODL website 

   29.12.2020 

(e) Last date and time of receipt of Bids 

through ARIBA E-Tender portal 
   04.01.2021  

(f) 
Date & Time of opening of Price of 

qualified bids 

Will be notified to the successful bidders 

through our website / e-mail. 

Note :- In the event of last date specified for submission of bids and date of opening of bids is 

declared as a closed holiday for TPCODL, Bhubaneswar office the last date of submission of bids 

and date of opening of bids will be the following working day at appointed times. 

1.4 Mandatory documents required along with the Bid 

1.4.1 EMD of requisite value and validity 

1.4.2 Tender Fee in case the tender is downloaded from website 

1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause1.7. 

1.4.4 Drawing, Type Test details (as applicable) 

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s 

letterhead. 

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure 

IV on bidder’s letter head. 

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 

1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not 

available with the bidder, same to be explicitly mentioned in the ‘Schedule of 

Deviations’) 

Please note that in absence of any of the above documents, the bid submitted by a bidder 

shall be liable for rejection. 

1.5 Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are 

liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on 

this Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders, 

clause by clause in the ‘Annexure III - Schedule of Deviations’ and same shall be submitted 

as a part of the Technical Bid. 

1.6 Right of Acceptance/Rejection 
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Bids are liable for rejection in absence of following documents: - 

1.6.1 EMD of requisite value and validity 

1.6.2 Tender fee of requisite value 

1.6.3 Price Bid as per the Price Schedule mentioned in Annexure-I 

1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at 

Clause 1.7 of this Tender Document. 

1.6.5 Filled in Schedule of Deviations as per Annexure III 

1.6.6 Filled in Schedule of Commercial Specifications as per Annexure IV 

1.6.7 Receipt of Bid within the due date and time 

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason 

thereof. 

1.7 Qualification Criteria 

a) The average annual turnover of the bidder shall be a minimum of Rs. 60 Lakhs for last 

three financial years. ( FY 16-17, FY 17-18 and FY 18-19) Copy of audited Balance 

Sheet and P&L Account to be submitted in this regard. 

b)   Bidder should have a valid HT Electrical license issued by Govt. of Odisha for 

carrying out electrical works in Odisha Copy of license required.  In case bidder is not 

having this license bidder shall submit an undertaking that in case they are successful 

bidder, license shall be obtained before execution of contract  

c)  Bidder should have at least three years’ experience in execution of Turnkey Works 

having voltage level of 1.1 KV and above.  

d)  Bidder Must have successfully executed UG cable works (voltage grade of 1.1KV or 

above) for a length of 1 KM or more in a single order within last 5 Years. Copy of 

completion certificates to be submitted in this regard. 

e) Bidder must have all statutory compliance like valid PAN, ESI registration, EPF 

registration and GSTN registration  

 

1.8 Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General 

Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to 

other remedies available, TPCODL reserves the right to exclude a bidder from participating 

in future markets due to the bidder’s violation of any of the rules or obligations contained in 

the General Condition of Contracts. A bidder who violates the market place rules or engages 

in behavior that disrupts the fair execution of the marketplace, may result in restriction of a 

bidder from further participation In the market place for a length of time, depending upon the 

seriousness of the violation. Examples of violations include, but are not limited to: 
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 Failure to honour prices submitted to the marketplace 

 Breach of terms as published in TENDER/NIT 

1.9 Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published 

or advertised in any manner without written authorization from TPCODL. This includes all 

bidding information submitted to TPCODL. All tender documents remain the property of 

TPCODL and all suppliers are required to return these documents to TPCODL upon request. 

Suppliers who do not honor these confidentiality provisions will be excluded from 

participating in future bidding events. 

2.0 Evaluation Criteria 

 The bids will be evaluated technically on the compliance to tender terms and conditions. 

      The bids will be evaluated commercially on the overall all-inclusive lowest cost for the 

complete tender BOQ as calculated in Schedule of Items [AnnexureI]. TPCODL 

reserves the right to split the order line item wise and / or quantity wise, among more 

than one Bidder. Hence all bidders are advised to quote their most competitive rates.   

 Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I]. 

Failing to do so, TPCODL may reject the bids. 

NOTE: In case of a new bidder not registered with TPCODL, factory inspection and evaluation 

shall be carried out to ascertain bidder’s manufacturing capability and quality procedures. 

However, TPCODL reserves the right to carry out factory inspection and evaluation for any 

bidder prior to technical qualification. In case a bidder is found as Disqualified in the factory 

evaluation, their bid shall not be evaluated any further and shall be summarily rejected. The 

decision of TPCODL shall be final and binding on the bidder in this regard. 

2.1 Price Variation Clause: The prices shall remain firm during the entire contract period. 

3.0 Submission of Bid Documents 

3.1 Bid Submission 

 Bidders are requested to submit their offer in line with this Tender document. TPCODL shall 

respond to the clarification raised by various bidders and the replies will be sent to all 

participating bidders through e-mail through TPCODL website/ e-tender portal/e-mail. 

Bids shall be submitted in 3 (Three) parts: 

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for  210 

days from the due date of bid submission in the form of BG / online NEFT/ RTGS transfer / 

Bank Draft / Bankers Pay Order (issued from a scheduled Bank) favoring ‘TP Central Odisha 

Distribution Limited “only. The EMD has to be strictly in the format as mentioned in General 

Condition of Contract, failing which it shall not be accepted by TPCODL and the bid as 

submitted shall be liable for rejection. A separate non-refundable tender fee of stipulated 
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amount also needs to be transferred online through NEFT/ RTGS in case the tender document 

is downloaded from our website. 

TPCODL/ TPCODL Bank Details for transferring Tender Fee and EMD is as below: 

Account Name: TP Central Odisha Distribution Limited 

Bank Name: SBI, IDCO Towers, Bhubaneswar 

Bank Account No. : 10835304915 

IFSC Code : SBIN0007891 

SECOND PART: “TECHNICAL BID” shall contain the following documents: 

a) Documentary evidence in support of qualifying criteria 

b) Technical literature/GTP/Type test report etc. (if applicable) 

c) Qualified manpower available 

d) Testing facilities (if applicable) 

e) No Deviation Certificate as per the Annexure III – Schedule of Deviations 

f) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment 

terms etc. as per the Annexure IV – Schedule of Commercial Specifications. 

g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable) 

The technical bid shall be properly indexed and is to be submitted through authorized 

person in shape of hard copy in duplicate. (Not applicable to this tender/Hard Copy of 

Technical Bids need not be submitted.) 

The technical bid shall be properly indexed and is to be submitted though E-Tender 

portal of TPCODL.  

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as 

mentioned in Annexure I along with explicit break up of basic prices, Taxes & duties, Freight 

etc. In case any discrepancy is observed between the item description stated in Schedule of 

Items mentioned in the tender and the price bid submitted by the bidder, the item description 

as mentioned in the tender document (to the extent modified through Corrigendum issued if 

any) shall prevail. 

 

FOR BIDS INVITED THROUGH E-PROCUREMENT PORTAL:  

The interested bidders are requested to obtain user name and password for purpose of bid 

submission 

through e-procurement portal of TPCODL, Bhubaneswar 

Bids have to be mandatorily submitted only through ARIBA e-procurement portal of 

TPCODL. Bids submitted through any other form/ route shall not be admissible 

The interested bidders are requested to obtain user name and password for purpose of bid 

submission through e-procurement portal(tatapower.sourcing.ariba.com). 
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Bids shall be submitted in 3 (Three) parts on the assigned folder of e-procurement site. May 

please refer the user manual available at (tatapower.sourcing.ariba.com). 

Bids have to be mandatorily submitted only through e-procurement portal of TPCODL. 

Bids submitted through any other form/ route shall not be admissible. 

 

 

The EMD in the form of Bank Draft / BG / Bankers Pay Order shall be submitted in 

original hard copy and then placed in sealed envelope which shall be clearly marked as below: 

EMD 

“Supply of Fully Automatic Capacitance, Tan Delta and Resistivity Kit” 

Please mention our Enquiry Number:- TPCODL/P&S/Tan-Del/114/20-21on the Tender and 

drop the same at Tata Power Central Odisha Distribution Limited, 2nd Floor, IDCO Towers, 

Janpath, Bhubaneswar-751022. 

The envelope shall be addressed to: 

Chief (Procurement & Stores) 

Tata Power Central Odisha Distribution Limited 

2nd Floor, IDCO Towers, Janpath, Bhubaneswar-751022 

The envelope shall also bear the Name and Address of the Bidder along with our Tender No. 

and subject. 

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid 

exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any 

printed literature furnished by the Bidder may be written in another Language, provided that 

this literature is accompanied by an English translation, in which case, for purposes of 

interpretation of the Bid, the English translation shall govern. 

The Bidder has the option of sending the Bids in person or by post. (NOT APPLICABLE TO 

THIS TENDER) However late receipt due to postal delay or any other reason will not be 

entertained. Bids submitted by Email/ Telex/ Telegram / Fax will be rejected. No request from 

any Bidder to the TPCODL to collect the proposals from Courier/ Airlines/ Cargo Agents etc. 

shall be entertained by the TPCODL. 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons 

making the bid and must be signed and sealed by the Bidder with his usual signature. The 

names of all persons signing should also be typed or printed below the signature. 

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing 

him to do so, certified copies of which shall be enclosed. 
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The Bid submitted on behalf of companies registered with the Indian Companies Act, for the 

time being in force, shall be signed by persons duly authorized to submit the Bid on be half of 

the Company and shall be accompanied by certified true copies of the resolutions, extracts of 

Articles of Association, special or general Power of Attorney etc. to show clearly the title, 

authority and designation of persons signing the Bid on behalf of the Company. Satisfactory 

evidence of authority of the person signing on behalf of the Bidder shall be furnished with the 

bid. 

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 

‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected. 

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 

3.2 Contact Information 

All the bidders are requested to send their pre-bid queries (if any) against this tender through 

e-mail within the stipulated timelines. The consolidated reply to all the queries received shall 

be posted on TPCODL website by the stipulated timelines as detailed in calendar of events. 

Communication Details: 

Name : Sri Manoj Kumar Agrawal, AGM(El) 

Contact No-  8763533380 

E-Mail ID: manoj.agrawal@tpcentralodisha.com/ 

Name:  Mr. D.P.Das, Sr.GM 

Contact No: 9438297571 

E-Mail ID: debaprasad.das@tpcentralodisha.com/ purchase@cescoorissa.com 

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply / work with a break up of prices for 

individual items and Taxes & duties. The bidder shall complete the appropriate Price 

Schedules included herein, stating the Unit Price & total price with taxes, duties, packing & 

freight up to destination loading unloading at central store Bhubaneswar/ Choudwar  of 

TPCODL. The all-inclusive prices offered shall be inclusive of all costs as well as Duties, 

Taxes and Levies paid or payable during the execution of the supply work, breakup of price 

constituents.  

The quantity break up shown else-where other than Price Schedule is tentative. The bidder 

shall ascertain himself regarding material required for completeness of the entire work. Any 

items not indicated in the price schedule but which are required to complete the job as per the 

Technical Specifications / Scope of Work mentioned in the tender, shall be deemed to be 

included in prices quoted. 

3.4 Bid Currencies 

mailto:debaprasad.das@tpcentralodisha.com/
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Prices shall be quoted in Indian Rupees Only. 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension 

of the Period of Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will 

not be considered. The attention of Bidders is drawn to the provisions regarding the rejection 

of Bids in the terms and conditions, which are not substantially responsive to the 

requirements of the bidding  documents. 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD 

as submitted along with the bid shall be liable for forfeiture in such event. 

3.8 Earnest Money Deposit (EMD) 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The 

EMD is required to protect the TPCODL against the risk of bidder’s conduct which would 

warrant forfeiture. 

The EMD shall be denominate in any of the following form: 

 Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of “TP Central Odisha 

Distribution Limited”, payable at Bhubaneswar. 

 Online transfer of requisite amount through NEFT/ RTGS. 

 Bank Guarantee valid for 210 days after due date of submission. 

The EMD shall be forfeited in case of: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The case of a successful bidder, if the Bidder does not 

i) accept the purchase order, or 

ii) furnish the required performance security BG 

 

3.9 Type Tests (if applicable) 

The type tests specified in TPCODL specifications should have been carried out within five 

years prior to the date of opening of technical bids and test reports are to be submitted along 

with the bids. If type tests carried out are not within the five years prior to the date of bidding, 

the bidder will arrange to carry out type tests specified, at his cost. The decision to accept/ reject 

such bids rests with TPCODL. 
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4.0 Bid Opening & Evaluation process 

4.1 Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 

persons not officially concerned with such process. Any effort by a Bidder to influence the 

TPCODL's processing of Bids or award decisions may result in the rejection of the Bidder's 

Bid. 

4.2 Technical Bid Opening 

Bids will be opened at Corporate Office of TPCODL as per the schedule mentioned in 

Calendar of Events. In case of limited tenders, the bids shall be opened internally by 

TPCODL. In case of Open Tenders, the bids shall be opened in the presence of accredited 

representatives of bidders who may choose to be present at the time of tender opening. 

Technical bid must not contain any cost information whatsoever. 

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if 

applicable) of required amount/ validity in prescribed format, shall be rejected. 

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, 

one by one. The salient particulars of the techno commercial bid will be read out at the sole 

discretion of TPCODL. 

4.3 Preliminary Examination of Bids/ Responsiveness 

TPCODL will examine the Bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, whether 

the documents have been properly signed, and whether the Bids are generally in order. 

TPCODL may ask for submission of original documents in order to verify the documents 

submitted in support of qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between 

the unit price and the total price per item that is obtained by multiplying the unit price and 

quantity, the unit price shall prevail and the total price per item will be corrected. If there is a 

discrepancy between the Total Amount and the sum of the total price per item, the sum of the 

total price per item shall prevail and the Total Amount will be corrected. 

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each 

Bid to the Bidding Documents including production capability and acceptable quality of the 

Goods offered. A substantially responsive Bid is one, which conforms to all the terms and 

conditions of the Bidding Documents without material deviation. 

Bid determined as not substantially responsive will be rejected by the TPCODL and/or the 

TPCODL and may not subsequently be made responsive by the Bidder by correction of the 

non-conformity. 
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4.4 Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in 

the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the 

Bidder for a clarification on its Bid for any deviations with respect to the TPCODL 

specifications and attempt will be made to bring all bids on a common footing. All responses to 

requests for clarification shall be in writing and no change in the price or substance of the Bid 

shall be sought, offered or permitted owing to any clarifications sought by TPCODL. After all 

techno commercial issues are clarified, the date of price bid opening will be intimated to the 

technically accepted bidders and same shall also be notified at TPCODL website.  

4.5 Price Bid Opening 

Price bids will be opened at the stipulated date and time. The EMD of the bidder withdrawing 

or substantially altering his offer at any stage after the technical bid opening will be forfeited 

at the sole discretion of TPCODL without any further correspondence in this regard. 

4.7 Reverse Auctions 

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products/ services being asked for in the tender. The terms and conditions for such 

reverse auction events shall be as per the Acceptance Form attached as Annexure VI of this 

document. The bidders along with the tender document shall mandatorily submit a duly signed 

copy of the Acceptance Form attached as Annexure VI as a token of acceptance for the same. 

5.0 Award Decision 

TPCODL will award the contract to the successful bidder whose bid has been determined to be 

the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. 

The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder in 

Annexure I (Schedule of Items) subject to any corrections required in line with Clause 4.3 

above. The decision to place rate contract / purchase order / LOI solely depends on TPCODL 

on the cost competitiveness across multiple lots, quality, delivery and bidder’s capacity, in 

addition to other factors that TPCODL may deem relevant. 

TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the 

delivery requirement or nullify the award decision without assigning any reason thereof. 

In case any supplier is found unsatisfactory during the delivery process, the award will be 

cancelled and TPCODL reserves the right to award other suppliers who are found fit. 

6.0 Order of Preference/Contradiction: 

In case of contradiction in any part of various documents in tender, following shall prevail in 

order of preference: 

1. Schedule of Items (Annexure I) 

2. Post Award Contract Administration (Clause7.0) 
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3. Submission of Bid Documents (Clause3.0) 

4. Scope of Work and SLA (Annexure VII) 

5. Technical Specifications (Annexure II) 

6. Inspection Test Plan (Annexure VIII) 

7. Acceptance Form for Participation in Reverse Auction (Annexure VI) 

8. General Conditions of Contract (Annexure IX) 

7.0 Post Award Contract Administration 

7.1 Special Conditions of Contract 

 After finalization of tender, work order shall be issued on successful bidder. Prices shall 

remain firm till validity of contract. Within the validity of contract and as per requirement 

of material, release order shall be issued time to time. 
 

 Business Associate (BA) shall submit applicable Performance Bank Guarantee as per GCC 

within 30 days of issuance of rate contract. PBG applicable shall 5% of order Value. PBG 

submitted, shall be released after completion of applicable guarantee period plus one month. 
 

 Any change in statutory taxes, duties and levies during contract period shall be borne by 

TPCODL.  However, in case of delay in work execution owing to reasons not attributable to 

TPCODL, any increase in total liability shall be passed on the Bidder, whereas any benefits 

arising owing to such statutory variation in taxes and duties shall be passed on TPCODL. 
 

 The free issue materials (if any) shall be supplied from TPCODL store which shall be 

transported by the BA to the work site at BA's Cost. Similarly, dismantled Materials (if any) 

shall be returned to the TPCODL store at BA’s cost. 

 All other terms and conditions of TPCODL GCC shall be applicable 

 Delivery period shall be within 3 Months from date of issue of Work order. 

 The statuary compliance like inspection of the installation by the Electrical inspector / 

permission from the local authorities (if any) is within the scope of the bidders. No Extra 

charges shall be paid for such compliances by  TPCODL.   

 MDCC clause shall be applicable. 

7.2 Drawing Submission & Approval 

BA shall submit complete drawing and GTP within 15 days of issue of order. All drawing/ 

technical document shall be submitted by BA in one go to SEEC-II, Bhubaneswar for 

approval. TPCODL shall provide approval within 7 days of receipt of all drawing/ technical 

documents. Any revision shall be submitted by BA within 4 days of intimation Delivery 

Terms. 

7.3 Guarantee / Warranty Period 
 

The materials to be supplied by the contractor shall be guaranteed for satisfactory operation 

against defects in design and workmanship for a period of 24 months from the date of 
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handing over the completed installations.  

 Any defects noticed during the above period should be rectified by the Contractor free of 

cost provided such defects are due to faulty design, bad workmanship or bad materials used 

on receipt of written notice from the Purchaser. 

7.4 Payment Terms 

On delivery of the materials in good condition and certification of acceptance by certified 

official, Associate shall submit the Bills/ Invoices in original in the name of TP Central Odisha 

Distribution Limited to Invoice Desk. The payment shall be released within 45 days from the 

date of submission of certified bills/ invoices.  

7.5 Climate Change 

Significant quantities of waste are generated during the execution of project and an integrated 

approach for effective handling, storage, transportation and disposal of the same shall be 

adopted. This would ensure the minimization of environmental and social impact in order to 

combat the climate change 

7.6 Ethics 

i. TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical 

practices across its entire domain. Bidder should ensure that they should abide by all the 

ethical norms and in no form either directly or indirectly be involved in unethical practice.  

ii. TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on 

the following: 

iii. We shall select our suppliers and service providers fairly and transparently. 

iv. We seek to work with suppliers and service providers who can demonstrate that they share 

similar values. We expect them to adopt ethical standards comparable to our own. 

v. Our suppliers and service providers shall represent our company only with duly authorized 

written permission from our company. They are expected to abide by the Code in their 

interactions with, and on behalf of us, including respecting the confidentiality of 

information shared with them. 

vi. We shall ensure that any gifts or hospitality received from, or given to, our suppliers or 

service providers comply with our company’s gifts and hospitality policy. 

vii. We respect our obligations on the use of third party intellectual property and data. 

viii. Bidder is advised to refer GCC attached at Annexure IX for more formation. 

Any ethical concerns with respect to this tender can be reported to the following e-

mail ID: purchase@cescoorissa.com&pkjain@tatapower.com 

 

8.0 Specification and standards 

As per Annexure II. 

9.0 General Condition of Contract 

mailto:pkjain@tatapower.com
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AnyconditionnotmentionedaboveshallbeapplicableasperGCCforSupplyattachedalongwiththis 

tender at Annexure VIII. 

 

 

10.0 Safety 

Safety related requirements as mentioned in our safety Manual put in the Company’s website 

which can be accessed by: 

http://www.tatapower-ddl.com 

All Associates shall strictly abide by the guidelines provided in the safety manual at all relevant 

stages during the contract period. 

 

 

 

 

 

 

 

 

 

 

http://www.tatapower-ddl.com/


 
 
 

 
TP CENTRAL ODISHA DISTRIBUTION LIMITED 

(A Tata Power & Odisha Govt. joint venture) 

2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022                                                 
 

NIT No.: TPCODL/P&S/137/2020-21 

 

 

                                                                                           ANNEXURE - I 

Schedule for Items 

 

 

Sl.No. Description of Materials Unit Quantity 

Unit Rate 

(Excluding 

GST) 

GST 

Amount 

 Unit Rate 

(Including 

GST) 

Total 

Amount 

Supply               

1 2 3 4 5 6 7=5+6 8=7x4 

1 

Supply of 9Mtr street Light Octagonal Pole with double 

arm as per specification. (HDG,610gm/M2) No 20         

3 

Supply of 4Cx25mm2, XLPE AI conductor, armoured 

cable suitable for voltage level 1.1KV confirming to TS. Mtr. 3000         

4 Supply of HDPE pipe for cable laying with dia 50mm. Mtr. 1000         

5 

Supply  of 2Cx2.5mm2 Cu conductor for power supply 

to pole Mtr. 288         

6 

Supply  of outdoor stand mounted feeded pillar board 

with 100AMCCB - 1No., 32A- MCCB- 3Nos. Surge 

Protection.  No. 1         

7 Supply  of Timer Control Switch. No. 3         

          Total Supply   
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Erection             

8 

 Erection of 9Mtr street Light Octagonal Pole (Spacing 

30Mtr) (Without Foundation ) including all labour T&P 

& Transportation No 20         

9 

 Construction of  foundation with M20 grade concrete 

including supply & fixing  of foundation bolt  for 

erection of the street light Octagonal pole considering 

the safe soil bearing capacity at sight with supply of  all 

required materials , excavation, back filling  labour, 

T&P, Transportation, dewatering etc Mtr. 20         

10 

Laying of 4Cx25mm2, XLPE AI conductor, termination 

by suppling of termination Kits  as per the direction of 

engineer in charge  including  excavation , backfilling , 

transportation, T&P & Labour Mtr. 3000         

11 
Laying of HDPE Pipe as per the direction of engineer in 

charge  including  transportation, T&P & Labour Mtr 1000     

12 
erection of 2Cx2.5mm2 Cu conductor for power supply 

to pole including supply of minor materials (if any) 

required to complete the work  Mtr. 288         

13 
 installation of outdoor stand mounted feeder pillar board 

with 100AMCCB - 1No., 32A- MCCB- 3Nos. Surge 

Protection.  No. 1         

14 
Installation testing and commissioning of Timer Control 

Switch. No. 3         

    

Total Erection   

    

Grand Total ( Supply +Erection)   
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NOTE: 

 The bidders are advised to quote prices strictly in the above format and for all the line items as mentioned above. Failing to do 

so, bids are liable for rejection. 

 The bidder must fill each and every column of the above format. Mentioning “extra/inclusive “in any of the column may 

lead for rejection of the price bid.  

 No cutting/ overwriting in the prices is permissible. 

 Bidder needs to quote mandatorily for each line item of the BoQ 

 The bids will be evaluated commercially on the overall all inclusive price of tender BOQ. 
 

  The unit price should be inclusive of freight, insurance and other levies (if any ) and exclusive of GST.  GST to be mentioned 

separately 

 

 The statuary compliance like inspection of the installations by the Electrical inspector / permission from the local authorities (if 

any) is within the scope of the bidders. No Extra charges shall be paid for such compliances by TPCODL. 
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ANNEXURE II 
 
 
 

Technical Specification attached separately with the tender 
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ANNEXURE III 

Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any 
deviations, all such deviations from this tender document shall be set out by the Bidders, Clause by 
Clause in this schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPCODL’s 
specifications: 

S. 
No. 

Clause No. Tender Clause Details 
Details of deviation with 

justifications 

    

    

    

    

 

By signing this document, we hereby withdraw all the deviations whatsoever taken anywhere in 
this bid document and comply to all the terms and conditions, technical specifications, scope of 
work etc. as mentioned in the standard document except those as mentioned above.  

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the 
absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars       Remarks 

 

1. Prices firm or subject to variation               Firm / Variable 

 (If variable indicate the price variation 

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given  Yes / No 

1b. Ceiling        --------- % 

1c.    Inclusive of GST                  Yes / No (If Yes, indicate % rate) 

1d. Inclusive of transit insurance    Yes / No 

2. Delivery      Weeks / months 

3. Guarantee clause acceptable    Yes / No 

4. Terms of payment acceptable    Yes / No 

5. Performance Bank Guarantee acceptable   Yes / No  

6. Liquidated damages clause acceptable   Yes / No 

7. Validity (180 days)     Yes / No 

 (From the date of opening of technical bid) 

8. Inspection during stage of manufacture   Yes / No 

9. Rebate for increased quantity    Yes / No (If Yes, indicate value) 

10. Change in price for reduced quantity   Yes / No (If Yes, indicate value) 

11. Covered under Micro, Small & Medium    Yes / No 
 Enterprises Act,2020 
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ANNEXURE V 

Checklist of all the documents to be submitted with the Bid 

Bidder has to mandatorily fill in the checklist mentioned below:- 

S. No. Documents attached 
Yes / No /  

Not Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this RFQ   

3 Company profile/ organogram   

4 Signed copy of this RFQ as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/ technical deviation if any (Annexure III)   

7 
Balance sheet for the last completed three financial years; mandatorily 
enclosing Profit & loss account statement 

  

8 
Acknowledgement for Testing facilities if available (duly mentioned on 
bidder letter head) 

  

9 List of Machine/ tools with updated calibration certificates if applicable   

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 
Details of Type Tests if applicable (duly mentioned on bidder letter 
head) 

 

13 
All the relevant Type test certificates as per relevant IS/ IEC (CPRI/ 
ERDA/ other certified agency) if applicable 

 

14 Project/ Supply Completion certificates   

15 Performance certificates   

16 Client Testimonial/ Performance Certificates   

17 Credit rating/ Solvency certificate   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/ Untrained Manpower   
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Annexure VI 

Acceptance Form for Participation In Reverse Auction Event 

(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use 
the reverse auctions as an integral part of the entire tendering process. All the bidders who are found 
as technically qualified based on the tender requirements shall be eligible to participate in the 
reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in the 
bid event: 

1. TPCODL shall provide the user id and password to the authorized representative of the bidder. 
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 
Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award decision 
by TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
TPCODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 
possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 
the entire infrastructure as required at their end to participate in the auction event. Inability to 
bid due to telephone line glitch, internet response issues, software or hardware hangs, power 
failure or any other reason shall not be the responsibility of TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL 
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure 
observed which has restricted the bidders to submit the bids to ensure fair & transparent 
competitive bidding.  In case of an auction event is restarted, the best bid as already available in 
the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 
price bids received from a bidder in lieu of non-participation in the auction event shall be out-
rightly rejected by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 
taxes, duties and levies and shall be FOR at TPCODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 
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11. No requests for time extension of the auction event shall be considered by TPCODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 
based on the final all inclusive prices offered during conclusion of the auction event for arriving at 
Contract amount.  

Signature & Seal of the Bidder 
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ANNEXURE VII 

SCOPE OF WORK 

 

1. Installation of LED Street Light System from NISER Square to IIT Campus up to Fly over 

bridge at Jatni against damaged poles and cable excluding light fitting under Electrical 

Section No-II, Jatni  under post FANI rectification work 

2. Supply & Laying of 4 core 1.1 KV 25mm2 XLPE UG cable burring in the soil up to 1 Mtr 

depth & back filling, creation of loop with inspection chamber as per direction of engineer 

in charge  ,Marking of Cable Route,  ,  along with laying HDPE Pipe including Jointing of 

cable by straight and end termination kit  

3. Construction of St light pole foundation as per the drawing & erection of St. Light Poles 

over it    Installation of outdoor stand mounted feeder pillar board with 100AMCCB - 

1No., 32A- MCCB- 3Nos. Surge Protection 

4. Supply & Installation testing and commissioning of Timer Control Switch as per BoQ 

5. The detail route survey to be conducted including route map 

6. Complete manufacture, including shops testing & supply of materials from the approved 

vendor (materials which are to be supplied by the bidder). The St Light Pole must be of 

HDG with minimum coating of 610gm/M2. Testing shall be done as per relevant IS 

conforming to the Mass of Zinc &HDG before acceptance.  

7. Providing Engineering drawings related to scope of work for the Owner’s approval; 

8. Loading, transportation and Unloading from TP Central Orissa Distribution Co. Ltd. 

store/site to other site or vice versa (if any) 

9. ROW issues will be resolved by the bidder. TPCODL extend support to BA in ROW 

arrangement.  

10. Liaising with autonomous body (Govt. Department- Development Authority 

/Municipality/NHAI/R&B/ Forest etc.) is under scope of bidder. Fees of Govt Department 

will be paid by TPCODL. 

11. Necessary statutory clearance from Electrical Inspector of Odisha & any other authority 

for energizing the Circuit shall be in the scope of this tender. The statutory fees for 

inspection shall be borne by the BA..  

12. Bidders are requested to visit the site to understand the scope of work, site conditions and 

requirement prior to bidding. Hence, no price/time escalation shall be admissible on these 

accounts.  
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13. Prior erecting any extra items for these scheme- rates should be approved from competent 

authority.  

14. The Bidder should have own Safety equipment like Neon Tester, Portable Earth, Earthing 

discharge rod etc. along with Calibration certificates of all equipment.  

15. Successful Bidder has to ensure safety and Quality of job at site for whole duration and 

they have to submit the safety report and quality report to TPCODL if required. 

16. Taking Over: After commissioning of the complete system and final approval of Electrical 

Inspector & compliance to punch points observed to the satisfaction of Projects as per 

statutory requirements, system shall be handed over to TPCODL. Incase taking over by 

TPCODL is delayed because of reasons not attributable to BA, taking over certificate will 

be issued by TPCODL & Retention money will be released. It would be considered to be 

deemed taking over by TPCODL after fully compliance by bidder to all applicable 

successful testing & compliance to Inspections carried out to the satisfaction of TPCODL 

Projects & further taking over is pending due to reasons attributable to TPCODL beyond a 

period of one month. However, Retention amount shall be cleared after 03 months at the 

option of bidder after successful Pre commissioning & EI clearance subject to fulfilling of 

other terms of Tender (i.e. Submission of EPBG etc) & submission of undertaking from 

bidder to provide fullest support in future at the time of commissioning.  

17. Any change in statutory taxes, duties and levies during the contract period shall be borne 

by TPCODL. However, in case of delay in work execution owing to reasons not 

attributable to TPCODL, any increase in total liability shall be passed on the Bidder, 

whereas any benefits arising owing to such statutory variation in taxes and duties shall be 

passed on TPCODL. 

18. There will be no price escalation given to bidder after issue the RO even if there is delayed 

the project due to ROW permission.  

19. Quotation in all BOM items is mandatory, and bid shall be considered as inclusive if any 

line of found blank in the price bid.  

20. Statutory Variations: Any changes in existing taxes/ Duties and levies, Introduction of new 

taxes and duties etc. during the period of the contract shall be paid at actual to BA subject 

to BA shall submit the tax break up in details, however, where BA has quoted the all-

inclusive prices and not shown the tax break-up, this clause will not be applicable. The 

date of issue of MDCC shall be used for this purpose.  

21. Guarantee period: 24 months from Handing over.  
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22. In case any additional material is to be asked to supply after finalization of scope of work 

in the detailed Engineering, the Extra price and the extension of delivery time (if 

applicable) as the case may be mutually agreed between TPCODL and Successful Bidder.  

23. Proving the steel barricading/ any other (as per site requirement) as per TPCODL 

specification will be in Bidder scope, TPCODL will not give any additional cost for this 

activity. This line item is not mentioned in Tender BOQ and no extra item will be paid to 

successful bidder in future for this activity.  

24. Normal De-watering will be in bidder scope, TPCODL will not give additional cost for 

this activity, but if there will be huge de-watering or level of water is huge than prices for 

this activity will be decided mutually. In this case successful bidder has to provide the 

details back up for this activity.  

25. Loading, Unloading & Transportation of all the scrap material to be stacked counted 

(where material supplied by BA) and loading unloading, transportation of this scrap to 

TPCODL site/Store as per direction of Engg In-Charge will be in bidder scope. 

26. Crane/ New Generation Hydra shall be used for loading, unloading, handling & erection of 

equipment’s at site.  Normal Hydra shall not be used at site. In case of site related issues 

where crane or New Gen Hydra cannot be used due to site constraint or other reasons, the 

Normal Hydra can be used only post receipt of permission from TPCODL E-I-C. 

27. Sign writing of equipment’s/ poles where ETC of such equipment’s is also in bidder scope 

shall be in bidder scope. No additional price shall be given to BA. 

28. Providing Infrastructure and Supporting to Jointer for making the joints in HT/LT in O/H 

Line and underground line shall be in bidder Scope. This item shall not be paid additional. 

29. Watch & Ward, de-watering (normal) shall be in bidder scope. 

30. Wherever TPCODL specifications are not available relevant IS/IEC to be followed. All 

Drawings mentioned in the Tender Specification and other required for the completeness 

of the tender shall be submitted. Drawing submission process shall not be deemed 

complete of all the requirements are not complied during the submission of the same. 

31. The successful bidder has to follow the Contract safety management (CSM) as per GCC. 

The penalty will be imposed on the bidder for any safety violence as per CSM matrix. 

32. The scope of supply items- includes design, Engineering, Manufacturing; testing, loading, 

unloading, transportation to site storage, preservation, insurance, along with supply of all 

accessories, tools, spares, O&M catalogues for successful ITC is in the scope of Bidder. 
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Annexure VIII 

General Conditions of Contract – Attached separately 
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Contractor’s Safety Code of Conduct 
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1. Objective 

The Tata Power engages contractor workforce to execute, run and maintain various 
operating sites and facilities across locations for various business verticals including 
Generation, Transmission, Distribution and Renewable. The activities range from project 
execution, operation, maintenance to facilities management.  

The management of contractor safety represents a significant challenge for management. 
Tata Power has a responsibility to ensure that contractors are provided with enough 
information and support to enable them to conduct their roles safely and without 
endangering health and safety of their own workforce or that of our staff.  

To ensure reduction in reportable injuries and achieve goal of zero accidents, first edition of 
contractor safety code of conduct was launched successfully in the year 2014. Since last four 
years after the launch of CSCC, Tata Power could achieve the objective of reduction in 
reportable injuries and fatalities.  

Over the period, as the system was being matured, a need was felt to make second revision 
of the CSCC process. Objective of second revision is improve existing CSCC system and make 
it user friendly.  

2. Scope: This procedure applies to all operating and project sites of The Tata Power 

Company Ltd and Group companies including new businesses like EV charging, Home 
Automation etc. 

3. Definitions  
3.1. Order Manager: Order Manager is the Tata Power representative, who has 

the ownership of the given job.    

3.2. Site Safety Management Plan: It is the safety plan agreed between Contractor 
and Tata Power. It will contain the entire job specific safety requirement and 
will be signed by the contractor.  
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3.3. Contractor: An individual or a company that provides services to Tata Power 
under a signed contract.   

3.4. Emergency: a serious, unexpected or dangerous situation requiring immediate 
action, which may result in loss of revenue/property, business discontinuity. 
In case of Emergency*, services may be procured by selecting the qualified 
vendor based on the vendor category without the safety bid evaluation. It 
must be approved by MB level and above. 

3.5. Expert Service jobs: Jobs which needs expert services of contractor which 

does not involve direct exposure to the potential risk or work which involves 

only supervisory work such as expert for turbine overhaul, expert for boiler 

overhaul, expert for pump and motor, expert for compressor overhaul.    

3.6. Head of the Division: Business in charge of the division who is overall 

custodian of the generating station or transmission division or distribution 

division.  

3.7. Category A Vendor: Vendor eligible to carry out Very High & High risk (as per 

Tata Power Hazard Identification and Risk Analysis Procedure) and /or Long-

Term Contract related to operation and maintenance (O&M) of plant. Vendors 

must fulfil the requirement specified for Category A in Appendix 12-CSMF-5 of 

this document.  

3.8. Category B Vendor: Vendors eligible to carry out technical jobs, that are 
classified under Medium /low risk. Vendors must fulfil the requirement 
specified for Category B in Appendix 12-CSMF-5 of this document. 

3.9. Category C Vendor: Vendors eligible for to carry out low or very low risk 
administrative and office jobs. For this he must fulfil the requirement 
specified for Category C in Appendix 12-CSMF-5 of this document. 

3.10. Category D Vendor:  All Consultants, Medical Practitioners or vendors taking 
job from Tata Power and working from their own premises (e.g. motor 

rewinding at vendor’s shop floor, equipment sent for repair to vendor’s works 

etc.) are classified as Category D Vendor 
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3.11. High Risk Jobs:  A Job or its activities are considered as Very High or High Risk 

when Order manager apply the “Tata Power Hazard Identification and Risk 

Analysis” procedure and found safety risk associated with are under Very 

High or High category. Indicative lists of jobs are given in appendix 15 of this 

document.   

3.12. Medium Risk Jobs: Jobs or its activities are considered as medium risk when 

Order manager apply “Tata Power Hazard Identification and Risk Analysis” 

procedure and found the same as Medium Risk.   

3.13. Low Risk Jobs: Any job or its activities are considered as Low or Very low risk 

while Order manager, calculate it by applying “Tata Power Hazard 

Identification and Risk Analysis” procedure and found it under Low or Very 

Low category.  

3.14. Long Duration Jobs: When the duration of job is 12 months or more, it is 

considered as Long duration job  

3.15. High Value Jobs: When the value of the job contract is Rs. One Crore or more 

it will be considered as High value job. 

 

4. Responsibilities  

4.1 Order Manager: Order Manager is the Tata Power representative, who is responsible 
for: 

4.1.1 Finalizing the Site Safety Management Plan along with Contractor, Safety 

Concurrences Group, Divisional Safety Head and Expert (External or Internal) if 

required.   

4.1.2 Supervise and ensure work is carried out as per the Site Safety Management Plan 

including agreed Risk Assessment (HIRA/JSA) and Method Statement.   

4.1.3 Conduct audit and evaluate Safety Performance of contractor.  

4.1.4 Ensure contractors adhere to all statutory provisions. 
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4.1.5 In case any deviation is needed in agreed safety management plan or in CSCC 

process for execution of job, Management of Change procedure will be 

applicable, and approval may be obtained from divisional head /Cluster head.  

 

4.2 Contractor: The person, entity or organisation who is executing the job for Tata 

Power under a contractual agreement and will be responsible for the following 

 

4.2.1 To follow all Tata Power Critical Safety Procedure, Rules and guidelines given in 

Safety Terms and Conditions  

4.2.2 Undertake job as per Site Safety Management Plan CSM-F10 and method 
statements agreed with Tata Power.  

4.2.3 Raise any concerns with regard to their work and its safety with the Tata Power 
Order Manager. 

4.2.4 Report all injuries, near misses, unsafe acts/conditions, and occurrences to the 
Tata Power Order Manager immediately. 

4.2.5 Ensure that all sub-contractors follow the Tata Power Safety Procedure and 
agreed Site Safety Management Plan CSM-F10. 

4.2.6 To follow all statutory requirements as per the laws of the land. 
4.2.7 All vendors applying for A category jobs or submitting quote for high risk jobs 

shall obtain certificates of ISO 9001, ISO14001 and ISO45001 before submitting 
quote for high risk Jobs.  
 

4.3 Safety Concurrence Group: It is Cross Functional Team constituted by Corporate 

Safety Team, which will have representatives from Execution department, Divisional 

safety and Corporate / Divisional contracts. SCG will be responsible for the following  

4.3.1 Assessment of Safety Potential of new vendor before registration as per CSM-F1-
Safety Category Qualification Form. 

4.3.2 Safety Evaluation of the bids as per evaluation format CSM-F-9 Safety Bid 
Evaluation Criteria  

4.3.3 Finalization of the Site Safety Management Plan CSM-F-10 submitted by the 
contractor.  

4.3.4 Corporate Safety Team / Cluster Safety Head will be part of SCG during Safety Bid 
Evaluation for following types of jobs  
4.3.4.1  High-Risk jobs to be carried out in Annual Overhaul  /  Major 
Shutdowns      and   Outages.   
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4.3.4.2  Capex jobs of High-Risk Category  
 

5.1 Vendor Registration 
 

For Vendor Registration, Corporate Contract will issue following documents for evaluation 

of contractor’s safety capability 

1) CSM-F1 –Safety Category Qualification Form 

2) Safety Terms and Conditions 

 

The document Safety Terms and Conditions provides the information about Tata Power 
safety System to the contractor. Contractor will submit the CSM-F1- Safety Category 
Qualification Form with all relevant details and documents to Vendor Registration Initiator, 
which will in turn forward it to Safety Concurrence Group (SCG) for evaluation. The SCG 
will evaluate the details submitted by the contractor based on a predetermined criteria 
CSM-F-5 Safety Potential Evaluation Criteria for Vendor Registration and will determine 
the category (Category A/B/C/D) for which the contractor will be registered. As mentioned 
in the above criteria, a site visit may also be organized by SCG prior to registration under 
Category A and B. In case, the contractor does not qualify the safety criteria, the 
contractor will not be registered. However, he may apply afresh for registration after 6 
months. Please refer Appendix 1: Process Flow Chart for Vendor Registration.  

 
5.2 Bid evaluation 

At the time of placing the Purchase Requisition (PR), Order Manager is required to declare 
the risk involved in the of the job (i.e. High Risk / Medium Risk / Low Risk jobs, based on 
the RPN in HIRA. If the Job is “High Risk” or “Long Duration”, then RFQ will be attached 
with following documents: 

 
1) CSM-F7- Blank Safety Competency Form 

2) CSM-F8 PPE requirements 

3) Safety Terms and Conditions 

4) Job Specific Safety Requirement (Educational and Professional Qualification, Skill & 

Experience Manpower, Tools and Tackles (e.g. man lifter, use of drone, use & 

availability of rescue kit), Work Methodology etc.)  
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Otherwise the RFQ will be attached only with Safety Terms and Conditions. Long term and 

low value jobs (see definition) are exempted from the CSCC process.  

Corporate Contracts will collect duly filledCSM-F7 Safety Competency Form along with the 

bid. All other stakeholders will also put their efforts to get all relevant safety data during 
meeting / discussions with the vendor. SCG will evaluate the document as per the CSM-F9 
Safety bid evaluation criteria. If any specific condition related to Contract is required to 
convey to contractor, Site safety team will attach the same as   Annexure for specific 
conditions of job and submit it to contract team along with safety bid evaluation form. 
Commercial bid of contractor will be considered for evaluation by contract team only if 
contractor is qualified in safety bid. Site Safety Management Plan, defining the complete 
procedure of executing the job at site will be signed by the contractor and SCG after 
mutual agreement. CC will attach a copy of site safety Management Plan and any specific 
condition of contract along with PO to the successful bidder. Please refer Appendix 6: 

Process Flow Chart for issuing RFQ and PO significant health and safety risk associated 

with it. 

 

5.3 Safety Performance Evaluation 

 
During the time of job execution, regular site inspection will be carried out by the Tata 
Power officials and violations will be dealt as per CSM–F4 Safety Violation Penalty Criteria.  
Apart from this, monthly safety performance of the contractor will be evaluated based on 
the predetermined criteria as per CSM-F11 safety Performance Score and monthly score 
will be maintained by the Order Manager. Certain percentage of each running bill will be 
retained as Safety Retention amount and will be released on the basis of Safety 
Performance Score at certain intervals as defined in CSM- F-3- Safety Performance 
Evaluation Criteria. Please refer Appendix 10: Process Flow Chart for Safety Performance 

Evaluation. Percentage of retention amount is mentioned in safety terms and conditions.   
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Appendix 1: Process Flow Chart for Vendor Registration 

 

 
 

Vendor eligible to get 
register in the applied 

category? 

Start 

Vendor registration form along with necessary documents will be uploaded by 
“Requester” to register in MDG. Requester has to mention category           (A/B/C/D) under 

which they want to register the vendor.  

SCG evaluates the vendors as per the defined criteria 
(Separate evaluation criteria for Category A/B/C/D vendors).  

 

YES 

NO 

Vendor is registered under applied 
category. 

Vendor not to be 
registered 

Stop 
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Appendix 2: CSM-F-1 Safety Category Qualification form 
 

1. “Safety Category Qualification Form” is part of vendor registration form. It needs to be filled by 

the contractor at the time of Registration and should submitted to Requester / order manager 

with all relevant documents. 

2. The same will be evaluated by Safety Concurrence Group of the Division (SCG) as per the criteria 

given in CSM-F-5. 

3. Information provided by contractor will be verified during site visit. 

Safety Category Qualification Form 
Please Consider my application for  

Category A Vendor:  Vendor eligible to carry out Very High- and High-risk O&M jobs 

Category B Vendor:  Vendors eligible to carry out technical jobs, classified as Medium / low risk 

Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office jobs 

Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata Power and 

working from their own premises.   
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Name of the Vendor: 

Sr. 
No 

Safety Information Remarks Attachment 

1 

Certified for 
i. OHSAS 18001/ ISO 45001,  
ii. ISO: 14001  
iii. ISO: 9001 

(ISO certificates to be issued from reputed 
accreditation agencies specified by Tata Power) 

i. Y/ N 
ii. Y/ N 
iii. Y/ N 

 

 Attach copy of the certification 

2 
 Safety Statistics for Last Three (3) Years 
- LTIFR 
- LTISR 

Yes/No 

 
Year 1 

(Last FY) 
Year 

2 
Year 

3 

LTIFR    

LTISR    
 

3 Do you have Safety Policy? Yes/No Attach copy of the safety policy. 

4 Do you have Safety training process? Yes/No Attach safety training process. 

5 
Do you have Safety organization structure e.g. 
Safety Officers and Safety Committees? 

Yes/No 
Attach copy of the safety 
organization structure. 

6 
Name and address of sites where work is in 
progress or worked earlier 

Yes/No 
 Site details to be attached for 
inspection by Officials. 

           

Signature   :  

Name and Designation  : 

Stamp of Organization :    

Appendix 3: Safety Terms and Conditions 
Please refer the attached document Safety Terms and Conditions.  
 

Appendix 4: CSM- F-3- Safety Performance Evaluation Criteria 
 
1. A certain percentage of the bill value will be retained against every running bill as safety 
performance retention. The amount will be released with the last invoice or every six-month based on 

file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/CSM%2026.8.15/Safety%20Terms%20and%20Conditions.doc
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Safety Performance Score of contractors.  The retention amount will be calculated based on contract 
value as below.  

Contract Value Retention Amount (%) 

 Up to 10 Lakhs 2.5 

10 – 50 lakhs 2 

0.5 to 10 Cr 1.5 

>10 Cr 1 

2. The evaluation criteria include Lead Indicators such as CFSA (Contractor Field safety Audit) 
score, percentage of workers trained in TPSDI, inspection of critical equipment. Lag indicators such as 
Fatalities, LWDC and man days lost.  
3. The retention amount saved will go to a separate Safety Improvement Fund. 
4. For the contract value of more than Rs 1 Cr or contract duration more than 12 months, the 
retention amount shall be released half yearly based on safety performance. For all remaining 
contracts, the retention amount will be released with the final bill. 
5. Long term jobs with low value (Less than Rs. 1 Cr.)  are exempted from the safety retention. 
Invoice of these type of jobs can be cleared without safety retention.  
6. In case of job stoppage due to safety violations / unsafe observations at the site, no time 
extension shall be given to the contractor, if such delays are attributable to contractor. 
7. In case of fatality, limb loss or loss of property, vendor must pay for liability, legal, statutory 
and additional mutually agreed settlement charges imposed by the appointed committee.  This charge 
is over and above the retention amount. 
8. The committee will finalize an amount between 5 -50 lakhs based on factors such as advise by 
statutory authorities, contract value and impact of accident etc. 
9. Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered at 
the end of the job if the contractual safety performance score 100%.  
10. During the progress of the work, concerned Supervisor/Engineer will visit and inspect the 
work site regularly and evaluate the safety performance of the contractor based on matrix attached 
herewith and apply the Consequence management policy as applicable. 
11. Order Manager, divisional chief and SBU head have the authority to terminate the contract in 
case of three consecutive serious violations. 
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Safety Performance Evaluation report- CSM-F-3 
 

 
Lead Indicators 

Unit Of 
measurement 

Target weight age 

1 
% of Employee certified 
in TPSDI/Authorized 
agency 

% 50% 10 

2 
CFSA score (Annexure 
6.1) 

Average 
Severity of 
Violations 

1.49  20 

3 

Monthly inspection 
completed by 
contractor   for Critical 
Equipment, lifting Tools 
& Tackles and hand 
tools used at site as per 
Tata Power Checklist  

% 80 5 

4 

Revalidation of 
Condition of tools, 
tackles and equipment 
by Order Manger.   

% 100 15 

  Lag Indicators        

1 Number of Fatalities No. 0 30 

2 
Number of Lost 
workday case (LWDC) 

No. 0 10 

3 Man-days Lost No. 0 10 
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Appendix 5: CSM- F-4 Safety Violation Penalty Criteria 
Penalty shall be imposed on the contractors under the following circumstances for breaching 
the contractual agreements: 

Sr No Description of violation Severity Penalty / 

1.  Working without Permit 5 5000/- 

2.  Untrained (TPSDI) worker on high-risk jobs. 5 5000/- 

3.  Unhygienic/Bad condition of PPE   2 250/- 

4.  Not following Tata Power Procedure & Standard 4 2000/- 

5.  Unsafe Act/Condition of Severity 4  4 2000/- 

6.  Unsafe Act/Condition of Severity 5 5 5000/- 

7.  No Earthling of Electrical equipment 5 5000/- 

8.  Damaged welding cable 5 5000/ 

9.  Violation of Positive Isolation Procedure (LOTO Not followed) 5 5000/ 

10.  ELCB of more than 30 mA/ELCB not working   5 5000/ 

11.  On/Off switch of welding m/c not working  5 5000/ 

12.  Electric cable tied with metal wire  5 5000/ 

13.  Leakage found DA hose / cylinder 5 5000/ 

14.  Use of LPG 5 5000/ 

15.  Use of IC engine based Three-wheeler at the work site. 5 5000/ 

16.  Starting the job without Toolbox Talk  5 5000/ 

17.  Spatter falling on DA hose / Gas-line/ pathways / Equipment 5 5000/ 

18.  No safety latch in crane hook 5 5000/ 

19.  Load raised or swung over people or occupied areas of 
buildings 

5 5000/ 

20.  Persons standing in swing area of construction equipment. 5 5000/ 

21.  Using damaged slings. 5 5000/ 

22.  Unstable scaffolding/nonstandard Scaffolding in use  5 5000/ 

23.  Handrails and mid-rails are missing  5 5000/ 

24.  Safety Harness not anchored with lifeline/fixed structure 5 5000/ 

25.  Fall arrestor not provided/ Not being used. 5 5000/ 
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26.  Double lifeline not used for working at height 5 5000/ 

27.  No rubber mat in  Electrical Distribution (DB) room 4 2000/- 

28.  Water found accumulated in Electrical Distribution   room/near 
welding machine. 

4 2000/ 

29.  Inserting electric cables into socket, without using plug. 4 2000/ 

30.  Use of damaged electrical cable/two core cables. 4 2000/ 

31.  Inflammable material found in Distribution Room / welding 
areas. 

4 2000/ 

32.  Loose material falling into excavated pit 4 2000/ 

33.  Water logging into excavated pit /trenches  4 2000/ 

34.  No / inadequate Barricade  4 2000/ 

35.  Undercut / cave-in found on sides of excavated pits 4 2000/ 

36.  Grinding wheel/ Coupling/ Piling winch/other rotating parts 
without guard 

4 2000/ 

37.  The HMV/Mobile Crane operator does not have a valid HMV 
driving license. 

4 2000/ 

38.  The loading area is not leveled properly. 4 2000/ 

39.  Ladder not anchored at top 4 2000/ 

40.  Opening found in working platform of scaffolding/floor 4 2000/ 

41.  Inadequate illumination at the working area 4 2000/ 

42.  Loose material lying on Gantry, platform 4 2000/ 

43.  Cleaning with Compressed Air. 3 500/- 

44.  Gas Cylinders using without cap. 3 500/ 

45.  Gas Cylinders stored without securing 3 500/ 

46.  Bringing inside any other chemicals, apart from approved by 
Safety dept.    

3 500/ 

47.  Using drum for sitting or accessing height. 3 500/ 

48.  Misusing emergency facilities like fire hydrant line/ hose box/ 
spray system/ eye wash etc. 

3 500/ 

49.  No provision of Safety net where falling materials or tools may 
occurs 

3 500/ 

50.  Taking electrical supply from non-designated outlet (other than 
socket). 

3 500/ 

51.  Restricted gangways due to unwanted materials.  3 500/ 
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52.  Not reporting incident. 3 500/ 

53.  Entering into restricted area like switch yard/ hazardous 
storage  

3 500/ 

54.  Work without supervision 3 500/ 

55.  Parking of vehicle without applying wheel choke at right front-
front and left rear-rear wheels other than passenger cars. 

3 500/ 

56.  Heavy Vehicle without helper or co-driver. 3 500/ 

57.  Not wearing florescent safety jacket at site. 3 500/ 

58.  People travelling in load body of vehicle. 3 500/ 

59.  Parking of vehicles at non designated area. 3 500/ 

60.  Shifting heavy materials without guide ropes. 3 500/ 

61.  Using other than 24V lamp inside the confined space/Use of 
other than 24V lamps. 

3 500/ 

62.  Angular loading/ lifting with Crane or hoist. 3 500/ 

63.  By passing the limit switch/ Safety Interlock.  3 500/ 

64.  Housekeeping activities on road without proper barricade. 3 500/ 

65.  Trying to board or alit from running vehicle. 3 500/ 

66.  Cylinder Valves of Gas cylinders not closed when not in use. 3 500/ 

67.  Flash-back arrester not used. 3 500/ 

68.  Hand Trolley wheel found damaged. 3 500/ 

69.  Guy ropes of required length on both sides of object are not 
used during movement with load. 

3 5/ 00/ 

70.  Scotch block/wedge not provided, when the vehicle is parked. 3 500/ 

71.  Suitable Trolley not provided to hold the cylinders. 3 500/ 

72.  Locked First Aid box 3 500/ 

73.  Caution boards, danger signs (luminescent /red) along with 
emergency contact number are not found displayed. 

3 500/ 

74.  Person found jumping barricading tape 3 500/ 

75.  Stacking of pipes, pile casing, drums without chock 
blocks/wedges 

3 500/ 

76.  The terrain on which Heavy Equipment/Machinery moves is not 
reasonably hard.   

3 500/ 

77.  Without Safety Helmet at working sites  4 250/- 

78.  Without Crash Helmet (on bikes)  4 500/- 

79.  Without Full body double lanyard Safety Harness (for work at 5 5000/- 
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height)  

80.  Without Hand gloves - Material Handling, Welding, Cutting,  4 100/- 

81.  Without Safety goggles/ face shield - Welding/Cutting /Grinding 5 5000/-  

82.  Handling Chemical without PVC Apron 5 5000/- 

83.  Smoking in prohibited area (Closed Go-downs, Storage of 
flammable material, Storage of Gas cylinders) 

5 1000/- 

84.  Sleeping at Workplace  3 100/- 

85.  Driving beyond speed limit  3 1000/- 

86.  Seat Belt While Driving (for front seat passengers and driver)  3 500/- 

87.  Driving without license  4 1000/- 

88.  Heavy Commercial vehicles without reverse horn  3 500/- 

89.  Nonfunctional Head light/ taillight and side indicators 3 100/- 

90.  Using Mobile Phone During Driving  5 5000/- 

91.  Poor visibility of registration number/ without registration 
number 

3 100/- 

92.  Broken/ without Side view mirror  3 100/- 

93.  Over speeding above specified limit 3 500/- 

94.  Broken/ Without Pressure gauge on Oxygen/ LPG / Acetylene 
cylinder.  

3 500/- 

95.  Without Flash back arrestor on Industrial Acetylene & Oxygen 
cylinders. 

5 5000/- 

96.  Spillage of hazardous material/chemicals during transportation  4 2000/- 

97.  Electrical equipment without Earthing/ ELCB/ Double Insulation 
Cable. 

5 5000/- 

98.  Lifting Tools & Tackles used without/ expired Test Certificates. 5 5000/- 

99.  Housekeeping repeatedly not maintained    

100.   First Time 3  Warning 

101.   Second Time 4 1000/- 

102.   Third Time 5 5000/- 

103.  Serious Violation of House Keeping (after 1st or 2nd warning to 
be decided by Project Manager depending on the severity) 

5 
Rs.10000/-  
and above 

104.  Repeat Violation of same nature   
5 

5 X Penalty 
for 



Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 

Page | 48 

 
 
 

 
TP CENTRAL ODISHA DISTRIBUTION LIMITED 

(A Tata Power & Odisha Govt. joint venture) 

2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022                                                 
 

NIT No.: TPCODL/P&S/137/2020-21 

 

 

Violation  

105.  Appointment of subcontractor without his Safety Bid 
Evaluation and/or without the permission of engineer in charge 
or Order manager. 

5 
5% of 
Contract 
Value  
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Appendix 6: Process Flow Chart for issuing RFQ and 
PO

Is the job 
duration ≥12 

month? 
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At the time of raising PR, Order Manager will decide 
the type of job (High Risk /Low Risk 

Start 

CC will evaluate commercial bids of only safety qualified bidders  

CC to attach copy of Site Safety Management Plan and Annexure 
A with the PO 

Stop 

CC will attach 
following  
1) Safety Terms 
and Conditions 

YES 

Is the Job 
High Risk? 

NO 

Safety Bid Document will be attached by CC along with the RFQ.  

Safety Bid 
Document 
1) Safety 
Competency 
Assessment Form 
2) PPE requirements   
3) Safety Terms and 
Conditions  

YES 

SCG will carry out safety bid evaluation assessment, conduct site 
visits if required and submit evaluation result to CC.   
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Appendix 7: CSM-F-7 Safety Competency Form (Template) 
 
Name of the Vendor/Bidder     : - 
 
Name of the Sub Vendor (If job is given to Sub Vendor)  : - 
 
Description of the Job     : -  
 
Request for Quotation (RFQ) No.    :-  

 
Vendor/Bidder to mandatorily provide the below safety competency related information.  
 
 
1. Proposed Manpower Deployment Schedule : - 
 

Month 1 Month 2 … Month n

Project Manager

Site-In-Charge (Site Manager)

Shift-in-Charge

Safety Officers

Supervisors

Technicians

a………………

b……………….

Highly Skilled Workmen

a………………

b……………….

Skilled Workmen

Semi-Skilled Workmen

Unskilled Workmen

Total Manpower

Proposed Numbers against each category 

month-wise

Category of Manpower Deployed Minimum Qualification & 

Experience

 
 
Instructions to Bidder to fill:

1. Bidder to provide the overall site manpower deployment schedule as above.

2. Bidder to indicate (through colour code mentioned below ) their direct and sub-contracted employees

Direct bidder employee

Partly Direct / Partly sub-contracted

Sub-Contracted

3. Against each of the category, bidder to indicate the minimum qualification and experience of the proposed manpower.

4. Rows can be added to also identify other specialised manpower e.g. specific details to be included for high risk activities operators

5. Columns can be extended to the actual duration of Site activities.

6. Bidder to note that if operations is in shifts, then Shift-in-charge / safety officers are required for each shift of operation.  
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2. List of Tools, Tackles, Machines and Equipment: - 
 

Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / 
project execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure 

vessels are duly certified by the competent person authorised by the Chief Inspector of 
Factories of the respective state prior to start of the job  
 

Sr. No. Description of Tools / Tackles Capacity / Rating Quantity Make Remarks

1

2

3

4

5

6

7

…  
 
3. Safety Records: 
 
Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last 
three years (data to be provided for the last completed FY and preceding 2 years). 
 

Description Safety Data for Last 3 Years 

Year 1 (Last FY) Year 2 Year 3 

20__ - __ 20__ - __ 20__ - __ 

Fatalities (Nos.)       

Lost Workday Cases (Nos.)       

 
In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the 
respective year. Bidders are encouraged to also submit the RCA / incident investigation 
reports and the learning's implemented out of the above reported incidents 
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4. Job Safety Plan/ Method Statement: 
 
Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement 
detailing the execution philosophy (how the bidder intends to execute the Job/Project), 
identifying all key activities which are required to be performed by the contractor at Site. 
Bidder to also list down all high-risk activities and provide the Hazard Identification and Risk 
Assessment (HIRA) for all such high-risk activities involved in the site work. 
 
(Use Method Statement template attached as annexure A and sample as attachment B)  
 
5. Management System Certification: - 
 

Sr. Certification Yes / No If Yes,  
Year of Certification  

If No,  
Target  date for Certification 

1. ISO 9001    

2. ISO 14001    

3. OSHAS 18001 / ISO 45001    

4. Any other (please specify………….)    

Note: Please attach certificates to support above. In case not accredited for above but applied for, 
application letters may be attached. 

  

Appendix 8: CSM-F-8 PPE requirements 
The Contractor shall ensure that the following PPE of Approved standards shall be 

available at all time and shall be used by his employees with no exception whatsoever. 

1 All contractor’s employees at site  Safety Florescent Jacket (orange color), 
Safety helmet & safety shoes with 
Composite or steel toe cap 

2 Workers mixing asphalt, cement, 
lime / concrete 

Safety goggle & protective 
Hand gloves and footwear, 
Nose mask. 

3 Welders / Grinders Welding screen/goggles, safety shoes, 
leather hand gloves, aprons, 
leg guard 

4 Stone breaker Protective goggle, hearing protection, anti-
vibration hand gloves and Protective 
clothing. 

5 Electricians Rubber hand gloves & 
Electrical resistant shoes. 
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6 Workers engaged in insulation 
using glass wool etc. 

Respiratory mask & leather 
Hand gloves, goggles. 

 Workers engaged in coal handling plant, 
ash handling plant and working in high 
dust area.  

Dust mask, Hand gloves, protective goggles. 

7 Workers working at a height of 1.8 
Meter or above. 

Double lanyard full body harness, fall 
arrestor and safety net made of reinforced 
nylon fiber ropes firmly supported with steel 
structures 

 
• PPE shall be conforming to BIS/DGMS/DIN specifications, in good condition and shall 

be comfortable to his employees, when used. 
 

 

Appendix 9: CSM- F-10 Site Safety Management Plan / Method Statement 
 

Site Safety Plan / Method Statement (Template) 
 

This Method Statement describes the specific safe working methods which will be used to carry out 
the described work. It gives details of work procedure with control measures to counter health and 
safety issues related to this work. The listed content of this Method Statement can be 
changed/modified subjected to job scope / specifications, but task specific method statement once 
finalized & approved, that should not be modified during work execution without permission from the 
approving authority.  

 
Project/Job Name  

Scope of work: -  

Drawing References: -  
 

Detail of Sub contractors involved: -   

Method Statement Prepared By: - 
Designation: - (e.g. Site Manager) 
 

Signature 
 

 

Date 
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1.0 Introduction (Describe purpose of the work, give details of type and scope of work being 
carried out);  

 

 
  

 

2.0 Location of Work (Give site address and precise location on site where work is to be carried out. ) 
 

 
 

  

3.0 Safety Document /Specific Approval Required (Details of any safety documents or specific 
approval i.e. Client specific approval required to undertake the work) 
 

 

 

 
5.0 Role & Responsibilities of Personnel/Parties Involved in activities: -Clearly define role and 
responsibilities of all personnel involved in activity i.e. Site management staff including 
subcontractors’ parties- Main contractor Project/Site Manager, Sub Contractor Site Manager, 
Project Engineer, Safety officer, Competent Supervisory Staff) 
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of those 

operational sequences and responsible supervisor must verify their competency prior to their 
engagement in operation. 
 

 6.1 Pre-Working Checks 
 

 

 
6.2 Resources (Equipment, tools including manpower) Details i.e. Equipment and Tools, specific 

operational equipment, test kits, lifting resources, Details of materials to be used in operation, 
including any reference to COSHH assessments in case of use of any chemicals, Details of the 
manpower allocated to the task, e.g. titles, qualifications, competences, direct manpower, 
contractors. Details of plant, tools and equipment to be used for the work, including the 
availability of relevant statutory documents, checks or inspections etc. Details of fencing, 
barriers, cones, chains, dangers notices, warning signs etc. 

 
Tools required for work: 
 

Sr.No Tools /Equipment /Machine  UOM Required Qty. Remark 

1     

2     

3     

4     

5     

6     

7     
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8     

9     

10     
 

 
6.4 Operational Sequence of work: - Full description of the work, setting out the methodology in a 
sequential manner, including any reference to any identified operational restraints. Also refer here sec. 
5.0 responsibilities part for every step of work sequence). 

Sr.No Activity 
Details of job 

sequence 
Risk Involved 

Control 
Checks 

1.  1.    

2.     

3     

4     

5.     

 

6.7 Final Checks & restoration of work area after completion of work :- Those checks to be 
carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist of certain 
operational checks and once those completed satisfactory, PTW (if applicable) to be closed and 
isolation arrangements to be restored by removing barricades/cautionary tags. 

 

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix 
Attachment: - Specific Risk Assessment 
In addition, please provide below control measures in risk assessment (as applicable). 
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Emergency Provisions: -Relevant operational possibility of a programme in the case of 
emergency situation i.e. electrical supply restoration. In addition emergency response 
provisions i.e. first aiders, fire fighting, and first aid arrangements, nearest onsite/offsite 
emergency response also to be considered during emergency planning. 
 
 
 

Fall Protection Measures: 
(Where Work at height 
cannot be avoided) 

 

Control Measures for 
Electrical Hazards  

 

Others Hazard if any 
(please provide details) 

  

Hazardous 
Substances to be used in 
job : 
(Attach MSDS if required) 

 
 

 

Yes /No Yes /No Yes /No Yes /No Yes /No Yes /No Yes /No 
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7.0 "5S issues" / Waste Disposal/ Housekeeping and Environmental issues: -Details waste 

disposal processes and or housekeeping activities, Details of environmental impacts and 

control measures. 

 
 
 
 

 

8.0 Personal Protective Equipment (PPE):-  (Tick on PPE requirements for the task/Job 

 
10.0 First Aid facilities and Nearby Hospitals Details 
 

 
 
11.0 Occupational Health, Fitness and COVID-19 related Preparedness:  
 

 

1. Please give a brief writeup / methodology of your organization planned to avoid impact of the 
COVID-19 pandemic at Tata Power working site. 

 
2. Please give brief details of occupational health and hygiene related interventions planned by 
your organisation to ensure good health and fitness of workforce at Tata Power site. 
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Appendix 10: Process Flow Chart for Safety Performance 
Evaluation 

 

 

 

 

Start 

Safety Performance Score will be assessed every month and records 
will be uploaded/maintained   by "Order Manager"  in  SAP / CSM- F-

11 Safety Performance  Score sheet 

A certain % of each running bill will be retained as Safety   Retention 
amount as per Safety Terms and Conditions 

Is the   average Score 
(at the end of 

Contract) =100%? 

Yes 

Release the Safety retention 
amount     +  1 % of bill  amount 

as bonus  

No 

Release complete 
retention amount 

Stop 

Is the   average 
Score (at the end of 

Contract) ≥95 %? 

Is the average Score 
(at the end of 

Contract)  between  
 40 -94 %? 

No 

Retention 
amount to be 

released on pro 
rata basis. 

Vendor not 
to be 

considered 
for further 

jobs 

No 

Yes Yes 
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Appendix 11: CSM- F-11 Safety Performance Score 
 

Sr.
No  

Parameter 
Unit of 
Measurement 

Target 
Weight 

age 

Actual 
Performanc
e 

Actual 
Score 

Lead Indicator           

1 
% of Employee certified in 
TPSDI/Authorized agency 

Number 
50% 
 

10     

2 CFSA score (Annexure 6.1) 
Average 
Severity of 
Violations 

1.49 20     

3 

Monthly inspection 
completed for Critical 
Equipment, lifting Tools & 
Tackles and hand tools 
used at site 

Number 80% 10     

4 
Condition of critical tools, 
tackles and equipment 

Number 100% 10     

              

Lag Indicator           

1 Number of Fatalities No 0 30     

2 
Number of Lost workday 
case (LWDC) (reportable) 

No 0 10     

3 Man-days Lost Man-days 0 10     

          Final Score   

          
Invoice 
Value 

  

          
Amount to 
be released 

  

 

 

 



Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 

Page | 62 

 
 
 

 
TP CENTRAL ODISHA DISTRIBUTION LIMITED 

(A Tata Power & Odisha Govt. joint venture) 

2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022                                                 
 

NIT No.: TPCODL/P&S/137/2020-21 

 

 

 

Safety Performance Evaluation Criteria 

 

Lead Indicators 

 

  Target 

% of Employee certified 
in TPSDI/Authorized 
agency 

50% 100% Less than 100%  

Score  10 5 

  Target 

CFSA score <=1.49 1.5 to 
2.5 

2.51 to 
3.5 

>=3.51 

Score 20 15 10 0 

  Target 

Monthly inspection 
completed for Critical 
Equipment, lifting Tools 
& Tackles and hand 
tools used at site 

>=80% 79 to 50% <50% 

Score 10 7 0 

  Target 

Condition of critical 
tools, tackles and 
equipment  

100% <100% 

Score 10 0 

 

Lag Indicators 

 

Number of 
Fatalities 0 >0 

Score 30 0 

Number of LWDC 
(reportable) 0 >0 

Score 10 0 
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Number of man 
days lost 0 1 to 5 >5 

Score 10 5 0 

    

Appendix 12: CSM-F-5 Safety Potential Evaluation Criteria for 
Vendor Registration 

 
At the time of vendor registration, vendor will be registered under 3 categories 

1) Category A- Vendors eligible to carry out High risk Jobs 
2) Category B- Vendors eligible to carry out technical jobs that are low risk 
3) Category C- Vendors eligible to carry out administrative and office jobs 
4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc  

 
For vendors to be registered under Category A, a safety potential evaluation will be carried 
out based on following parameters.  
 

Sr. 
No  

Description  

  

Remarks  Weight 
age (%)  

Actual 
Score  

1  Does the contractor have a valid ISO 
45001/ OHSAS 18001/ Certification?  

30   

 

2  During site visit check for safety 
adequacy at site  

30   Annexure -
12.1  

3  Check the Safety statistics of 
Contractor  

10   Annexure -
12.2  

4  Check the Safety orientation & 
training process  of Contractor  

15   Annexure 
12.3  

5  Check the organizational structure 
for safety professionals & engineers 
/ supervisors.  

10   Annexure -
12.4  

6  Certified/skilled workers as a 
percentage of overall workforce  

5    
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 Total  100    
 

Evaluation Criteria for Category B 
 

Sr. No  Description  
  

Remarks  Weight 
age (%)  

Actual 
Score  

1  Does the contractor have a 
valid ISO 9001 certification? 

30  
 

2  During site visit check for 
safety adequacy at site 

30  
Annexure -12.1 

3  Check the Safety statistics of 
Contractor 

10  Annexure -12.2 

4  Check the Safety orientation 
& training process of 
Contractor 

15  Annexure -12.3 

5  Check the organizational 
structure for safety 
professionals & engineers / 
supervisors. 

10  Annexure -12.4 

6  Certified/skilled workers as a 
percentage of overall 
workforce 

5   

 Total  100    

 
Evaluation Criteria for Category C 
 

Sr. No  Description  

  

Remarks  
Weight 
age 
(%)  

Actual 
Score  

1  Does the contractor have a 
valid ISO 9001 certification?  

40   
 

2  Check the Safety statistics of 
Contractor  

40   Annexure -
12.2  
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3  Check the Safety orientation & 
training process of Contractor  

20   Annexure -
12.3  

 Total  100    
 

Annexure 12.1: Evaluation Criteria for Category D:  
Category D does not require any evaluation as it is for outsourced job outside the Tata Power 
company premise.  
 

Annexure 12.2 

 

Annexure 12.3 
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Annexure 12.4 
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Appendix 13: CSM-F-9 Safety Bid Evaluation Criteria. 
 
The User has to select whether the job is high risk/ long duration at time of raising the PR. 

 
1) The decision whether job is “high risk “or not has to be made by order manager on 

the basis of Risk involved (Risk Priority Number in HIRA) of the Jobs. An indicative 
list of high-risk jobs is attached as annexure  

2) If a technical job is of low risk with estimated duration of the contract is 1 year or 
more  the job should be treated as “long duration”. 

3) All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG will 
be declared by Corporate safety. Corporate safety team will audit bid evaluation 
process of a few selected jobs and Quality of evaluated safety Bids. 

4)  Records of jobs sent by for Safety Bid evaluation shall be maintained by Corporate 
Contract team in existing tracing sheet along with other jobs.  

5)  For Safety Bid Evaluation will be based on following parameters. 
 

  Minimum Requirement Weight 
age (%) 

Score 
Obtained 

Manpower  
 

Safety Officer (1 
per 500 
workers) 

Qualification- Officer shall possess 
Advance Diploma In Industrial Safety by 
state technical board. 
 
Experience- Minimum 1-year 
experience in relevant field as 
mentioned in the job in PR. 

5  

Safety 
Supervisor (1 
per work site up 
to max. 50 
workers) 

Qualification- Supervisor shall possess 
ITI/ Diploma in relevant field. 
 
Experience- Minimum 2-year 
experience in relevant field as 
mentioned in the job in PR. 
Training – Trained and certified by 
TPSDI or equivalent institute in relevant 
safety procedures. 
Note: On request of the 
contractor/Users -TPDSI should vet & 

5  
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certify the skilled & experienced 
Technician if Technical Qualification is 
not adequate. 
 

Technician 
(Skilled workers 
as electrician, 
rigger, fitter, 
welder, cable 
jointer, line 
men etc)  

Experience- Minimum 2 year 
experience in relevant field as 
mentioned in the job in PR. 
 
Training – Trained and certified by 
TPSDI or equivalent institute in relevant 
safety procedures. 
 
 

5  

Tools & 
Tackles 

Equipment /      
Machines/ Tools 
& Tackles(lifting 
and shifting 
tools) 

The list of Equipment /Machines / Tools 
and tackles to be used for job to be 
submitted by the contractor. 
Evaluation of the list will be carried out 
based on  

1) Suitability as per the relevant 
job 

2) Make and age of the tools from 
authorized agencies defined by 
the user. 

3) Certification by the competent 
authority of respective state. 

30  

Safety 
Records 

Safety Records Safety Records for last 3 years (as per 
vendor or as per our knowledge) –
Recommendation?  
 

15  

Safety Plan 

HIRA/Contract 
Job Safety Plan 

Adequacy of HIRA and Job Safety Plan 
with respect to relevant job. More 
weight age will be given to vendor for 
using mechanized work and advanced 
tools and equipment  

20  

Accredited 
Bodies 

certificate 

ISO-9001 
 

ISO-9001 
 

2  

ISO-14001 ISO-14001 3  
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OHSAS 18001 
ISO 45000 
 

OHSAS 18001/ISO 45000 
 

15  

  Total Score   
 

 

6) Vendor entitled to carry out the job only when qualified for the safety evaluation as 

follows: 

Contractor is qualified in safety bid only if his total score is more than 70% in all 

category 1 jobs such as high risk/long duration.  

7) The Corporate Contract has to ensure that the vendor provides the filled “Safety 

Competency Form” along with the quotation. 

8) Corporate Contract will forward the Safety Competency Form received from the 

contractor to the Safety Concurrence Group for evaluation. 

9) In case SCG wants to visit the site, the Safety Competency will be based on 

evaluation at the time of site visit Annexure 13.1 

  Annexure -13.1:  
 

Checklist to be used: During site visit to check the adequacy Safety systems. 

  Observation Score* 
(1-5) 

1 Check the adequacy of safety policy and Safety 
Management system of the contractor. 

  

2 Does the contractor have written down safety 
procedures? 

  

3 Check the records of Near miss, unsafe act, unsafe 
conditions and incidents. 

  

4 Check the organization setup to implement the safety 
systems at site (safety officer, safety supervisor) 

  

5 Check whether safety meeting and toolbox talk carried 
out regularly and records maintained or not. 
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6 Is the process of incident investigation adequate or not?   

7 Verify incident reporting and recording system   

8 Check the usage of equipment/tools and tackles.   

9 Check for housekeeping at site   

10 Check the use of PPEs and general behavior of workforce 
towards safety 

  

 Total Score   

 Site Visit Score    
Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is the lowest and 
core of 5 is the highest. 

Appendix 14: CSM-F-11.1 CFSA Format 

CONTRACTOR FIELD SAFETY AUDIT 
 Project Name :  

 Date:  

 
Description of Severity rating: Audit Team: 

   1 = Untidy area, minor issues, sets poor example   

   2 = Restricted access, unacceptable trash, disorderly   

   3 = Rule or procedure violation, potential injury   

   4 = Unsafe condition, serious injury potential   

 
  

5 = Immediate serious injury potential, stop activity 
immediately and correct 

Audit Time: 10:00hrs -11:30 hrs 

 
  Weather: cloudy 

 

  Description 

Responsible Number 
Personnel 
Observed 

Violations Remarks Leading Indicators 

 

En
gi

n
ee

r 

C
o

n
tr

ac
to

rs
 

G
o

o
d

 C
it

iz
e

n
s 

V
io

la
to

rs
 

N
u

m
b

e
r 

o
f 

V
io

la
ti

o
n

s 

Se
ve

ri
ty

  

V
io

la
ti

o
n

s 
x 

Se
ve

ri
ty

 

  

4
 &

 5
 

P
P

E 

U
n

sa
fe

 A
ct

 

U
n

sa
fe

 C
o

n
d

it
io

n
 

 
Area   

                

        

 1                           

 
  Sub Totals     0 0 0 0 0   0 0 0 0 
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  % of Observed People Working Safely                       
 

  Number of Violations                       
 

  Average Severity of Violations                       
 

  Number of Severity 4 & 5 Violations                       
 

  % of 4 & 5 Violations                         
 

  
Approximate Number of Workers 

Observed                       
 

  Number of People on Site                       
 

  % of Workers Observed                       
  

 

Appendix 15: Indicative List of High-Risk Jobs 
 
To access the exhaustive list of High-risk jobs, please refer the following documents  

1) High Risk Jobs- Generation 
2) High Risk Jobs- T&D 
3) High Risk Jobs- Renewable   

 

Indicative List of High-Risk Jobs -Generation Cluster  
Sl. No. Jobs         

1  Demolition / Painting of Chimney          

2 Survey Sounding Jobs in Sea         

3 Dredging at Coal Birth Jetty          

4 Maintenance / Testing and Replacement of Extra High Voltage (132 KV etc.) 
Switchyard equipment          

5 Maintenance of EOT Cranes         

6 Deep excavation (5 feet or more) near existing buildings /Structure s          

7 Working inside confined spaces (entry through manhole)         

8 Operation Maintenance of elevators         

9 Working on Live control Circuits for identification of faults          

10 Cable laying and termination Jobs          
 
 

Indicative List of High-Risk Jobs - T&D Cluster  

file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/Thermal%20-High%20risk%20jobs.pdf
file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/Hydro%20-High%20risk%20jobs.pdf
file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/T&D%20High%20risk%20jobs.pdf
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Sl. No. Jobs         

1 
Transmission Line Tower Erection on columns, near live lines, In congested 
areas, In creeks, In the Sea            

2 
Conductor Stringing on Tower Using Tensioner & Puller in the area such as 
Line Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge 
Crossing, Railway line Crossing, In creeks ,In the Sea            

3 Cable Pulling by Using winch Machine in City and Rural Areas          

4 Hot Washing of HT and Extra HT lines, Towers and switchyards equipment         

5 Installation of Lifts          

6 Installation of EOT Cranes          

7 Tower Dismantling          

8 Working on H Frame /Pole mounted Transformers          

9 Excavation in operational Area heaving power cables in receiving station          

10 Identification and spiking of cable / disconnection of cables from poles          
 

Indicative List of High-Risk Jobs - Renewable Cluster 
Sl. No. Jobs         

1 Working on Electrical Panels          

2 Hi Potting of Equipment         

3 Battery commissioning and maintenance          

4 Working on the nasal of Wind Turbine          

5 Working on live electrical switchyard, material Handling and Equipment 
installation          

6 Roof Top Solar Panels Installation and maintenance         

7 
Working in live Electrical Switchyard, Material Handling, equipment installation         

8 All maintenance activities that requires climbing on Towers /Structures / 
Transformer/ GODs           

9 Loading and Unloading of Solar Panels on trucks          

10 Structural Repair /Dismantling work at height.         
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ANNEXURE X 
TATA CODE OF CONDUCT 

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the 

same shall be binding on the Owner and the Contractor for dealings under this Order/ Contract. 

A copy of the Tata Code of Conduct is available a tour website: 

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf 

The Contractor is requested to bring any concerns regarding this to the notice of our Chief 
Procurement & Stores e-mail ID: pkjain@tatapower.com 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 

Page | 74 

 
 
 

 
TP CENTRAL ODISHA DISTRIBUTION LIMITED 

(A Tata Power & Odisha Govt. joint venture) 

2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022                                                 
 

NIT No.: TPCODL/P&S/137/2020-21 

 

 

 

 
ANNEXURE XI 

ENVIRONMENT & SUSTAINABILITY POLICY 
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Annexure XII 

 

Format of BID BG 

 

 

 

Whereas  (Name of the Contractor ), a Company incorporated  under  the Indian Companies Act 

1956, having  its Registered office at  ______________________________, (hereinafter called 

the “BIDDER”) has in response to your  Invitation  to Bid against Enquiry No. 

_____________dated _________, for (name of work), offered to supply and/or execute  the 

works as contained in Employers letter  dated ____________. 

 

AND  WHEREAS BIDDER is required to furnish to  you  a  Bank Guarantee  for  the sum of 

Rs.__________/-(Rupees ____ only) as Earnest Money against Bidder's offer as aforesaid. 

 

AND WHEREAS we, (name of the bank) having our Registered Office at __________and 

Branch office at _____________________, have at the request of Bidder, agreed to give you this 

Guarantee as hereinafter contained. 

 

NOW  THEREFORE,  in  lieu  of earnest   money  deposit,  we,  the undersigned,  hereby 

covenant that the aforesaid  Bid of  the  BIDDER shall remain open for acceptance by you during 

the period of  validity as mentioned in the Bid Document or any extension thereof  as requested 

by you and if Bidder shall for any reason  back out, whether expressly or impliedly, from this 

 said  Bid during  the  period  of  its validity  or any extension  thereof  as aforesaid,  we  hereby 

 guarantee to you the payment  of  the  sum of Rs._________/-(Rupees ____ only) on demand and 

without demur and  notwithstanding the existence of any  dispute  between you  and the BIDDER 

in this  regard  and  we hereby further agree as follows: 

 

(a) You shall have the right to file/make a claim on us under the Guarantee for a further 

period of six months from the said date of expiry. 
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(b) That this guarantee shall not be revoked during its currency without your written express 

consent. 

      

(c) That you may without affecting this guarantee grant time or other indulgence to or 

negotiate further with BIDDER in regard to the conditions contained in the said Bid 

document and thereby modify these conditions or add thereto any further conditions as 

may be mutually agreed upon between you and BIDDER. 

 

(d) That the guarantee hereinbefore contained shall not be affected by any change in the 

constitution of our Bank or in the constitution of BIDDER. 

 

(e)   That any account settled between you and BIDDER shall be conclusive evidence against 

us of the amount due hereunder and shall not be questioned by us. 

 

(f)   That this guarantee commences from the date hereof and shall remain in force till 

BIDDER, if his Bid is accepted by you, furnishes the Contract Performance Guarantee as 

required under the said specifications and executes formal Contract Agreement as therein 

provided or till ____Days (__days) from the date of submission of the Bid by the 

BIDDER i.e. (expiry date), whichever is earlier. 

 

(g)   That the expression, BIDDER and Bank, and OWNER herein used shall, unless such an 

interpretation is repugnant to the subject or context, include their respective successors 

and assignees. 

 

(h) Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.__________/-(Rupees _______only) and  the Guarantee will remain in force upto and 

including and shall be extended from time to time for such period or periods as may be 

desired by you.  Unless a demand or claim under this Guarantee is received by us in writing 

within six months from (expiry date ), i.e. on or before (claim period date), we shall be 

discharged from all liabilities under this guarantee thereafter. 
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(i) Any claim/extension under the guarantee can be lodgeable at issuing outstation bank or at 

Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch. (To be 

confirmed by Bhubaneswar Branch by a letter to that effect) 

 

 Notwithstanding anything contained hereinabove : 

 

a) Our liability under this Bank Guarantee shall  not  exceed Rs._______/-(Rupees 

_________ only).    

b) This Bank Guarantee shall be valid upto ------------ 20__. 

c) Our Liability to make payment shall arise and we are liable to pay the guaranteed 

amount or any part there of under this Bank Guarantee only and only if you  serve 

 upon us a written claim or demand  on or before ---------- 20__. 
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Annexure XIII 

Business Associate Registration Format  

 

 

Attached as Annexure to this document 

(Please Submit the duly filled in form as attached herewith and scanned copies of the relevant 

documents asked for in the form with scanned copy of a cancelled cheque for generation of BA 

code.)  
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1.0 ORGANIZATIONAL VALUES 

The Tata Group has always been a value driven organization. These values continue to 

direct the Group’s growth and businesses. The Six core Tata Values underpinning the way 

we do business are:  

Integrity - We must conduct our business fairly, with honesty and transparency. Everything 

we do must stand the test of public scrutiny.  

Understanding - We must be caring, respectful, compassionate and humanitarian towards 

our colleagues and customers around the world and always work for the benefit of India.  

Excellence - We must constantly strive to achieve the highest possible standards in our day 

to day work and in the quality of goods and services we provide.  

Unity - We must work cohesively with our colleagues across the group and with our 

customers and partners around the world to build strong relationships based on tolerance, 

understanding and mutual co-operation.  

Responsibility - We must continue to be responsible and sensitive to the countries, 

communities and environments in which we work, always ensuring that what comes from the 

people goes back to the people many times over.  

Agility - We must work in a speedy and responsive manner and be proactive and innovative 

in our approach. 

2.0 ETHICS 

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an 

Ethics Management Team is constituted. 

The main objective of the Ethics Management Team is to: 

1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, vendors, Associates etc. by initiating 

immediate corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through prominent 

displays at all offices of TPCODL and through printed declarations in all concerned 

documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics 

violation recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions 

on monthly basis to the top management for their information. 

All members of Team TPCODL, Associates and Stakeholders are requested to register any 

grievance on ethics violation on Central Control Telephone No.  011-66404040. 

3.0 CONTRACT PARAMETERS 

3.1 Issue/Award of Contract 

TPCODL awards the contract to the Associate in writing in the form of Purchase order or 

Rate Contract (RC) hereafter referred as Contract, through in any or all of following modes-

physical handover / post / e-mail / web document / fax with all the attachments/enclosures 

which shall be part of the contract document 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 6 of 104 

   
On receipt of the contract, the associate shall return to TPCODL copy of the contract 

document duly signed by legally authorized representative of associate, within two days of 

Effective Date of Contract for contracts having contract execution time less than 30 days and 

within five days for all other contracts. 

3.2 Contract Commencement Date 

The date of issue/award of contract shall be the Effective Date of Contract or Contract 

Commencement date.  

3.3 Contract Completion Date 

The date of expiry of Guarantee Period (detailed in section 12 of this document) shall be 

deemed as the Contract Completion Date. 

3.4 Contract Period/Time 

The period from Contract Commencement Date to Contract Completion Date shall be 

deemed as the Contract Period/Time. 

3.5 Contract Execution Completion Date 

The stipulated date for completing the execution of all items in the schedule of quantities 

(Supply, Service and or both as applicable) shall be deemed as the Contract Execution 

Completion Date. 

3.6 Contract Execution Period/Time 

The Period from Contract Commencement Date to Contract Execution Completion Date 

shall be the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of 

Materials is the essence of the contract. The period from effective date of contract to the 

date stipulated for completion of delivery of all items/completion of all the works/services, as 

per schedule of quantities of the contract is defined as contract execution completion time. 

The Delivery of Materials /The Completion of Works, as applicable, should be achieved in all 

respects as per schedules of quantities and all the terms and conditions of the contract, in 

the contract execution time. 

                       Any revision/amendment in the originally stipulated contract execution time has to be 

approved by authorized representative of TPCODL.  

3.7 Contract Price /Value 

The total all inclusive price/value mentioned in the LOI/PO/RC of the contract document is 

the Contract Price/Value and is based on the quantity, unit rates and prices quoted and 

awarded and shall be subject to adjustment based on actual quantities supplied/actual 

measurement of work done and accepted and certified by the authorized representative of 

the company unless otherwise specified in schedule of quantities or in contract documents. 

3.8 Contract Document 

The Contract Document shall mean and include but not limited to the following: 

 NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 

attachments). 

 Bids & Proposals Received from Associate including relevant annexure/attachments. 
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 Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   

 All the Inspection and Test reports, Detailed Engineering Drawings. 

 Material Dispatch Clearance Certificate (MDCC). 

 Minutes of Meeting (MoM) 

3.9 Contract Language 

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 

calculations, drawings, operation, maintenance and safety manuals, reports, labels, on 

deliveries and any other data shall be in English Language. 

The Contract documents and all correspondence between the TPCODL, Third Parties 

associated with the contract, and the Associate shall be in English language. 

However, all signboards required indicating "Danger" and/or security at site and otherwise 

statutory required shall be in English, Hindi, and local languages. 

3.10 Reverse Auction 

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products / services being asked for in the tender. The terms and conditions for 

such reverse auction events shall be as per the Acceptance Form attached in Annexure J. 

The bidders along with the tender document shall mandatorily submit a duly signed copy of 

the Acceptance Form as mentioned in the Annexure J as a token of acceptance for the 

same. 

4.0 SCOPE OF WORK   

All the activities that are to be undertaken by the Associate to realize the contractual 

deliverables in completeness form Scope of Work. Following clauses list, but not limited to, 

major requirements of the scope of work.               

The associate shall satisfy himself and undertake fully the technical/commercial 

requirements of items to be supplied as listed in the Schedule of Quantities together with the 

tests to be performed /test reports to be furnished before dispatch, arrangement of stage and 

final inspections during manufacturing as per terms and conditions of contract, technical 

parameters & delivery terms and conditions including transit insurance to be met in order to 

fully meet TPCODL’s requirements.  

Completeness: Any supplies and services which might have not been specifically mentioned 

in the Contract but are necessary for the scope mentioned in Special Terms & Conditions 

and/or completeness of the works at the highest possible level, including any royalties, 

licence fees & compensation to be paid, whether incurred by the associates or by a third 

party for the work covered in the scope, regardless of  when incurred, shall be 

supplied/provided by the associate without any extra cost and within the time schedule for 

efficient , smooth and satisfactory operation and maintenance of the works at the highest 

possible  level under Indian conditions (but according to international standards for facility of 

this type), unless expressly excluded from the scope of supplies and services in this 

Contract. 

TPCODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the 
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Contract by submitting a request in writing to the Associate. The Associate shall, within 

fifteen days of receipt of such request from the TPCODL, provide Purchaser with a 

reasonably detailed estimate of the cost of the change outlined in the request. 

In the event, TPCODL requests a change, the Contract price and time shall be adjusted 

upwards or downwards, as the case may be and shall be mutually agreed to.  The associate 

shall not be entitled to any extension of time unless such changes adversely affect the time 

schedule. 

The Associate shall not proceed with the changes as requested till adjustment of contract 

price and time schedule where so applicable in terms of or otherwise directed by the 

TPCODL. 

4.1 Technical Evaluation 

TPCODL reserves the right to assign scores to different parameters including but not limited 

to the following while evaluating the bids. TPCODL reserves the right to change the 

parameters and score without prior information to the associates: 

S. 
No. 

Evaluation Parameter 
Max. 
Score 

A Bidders already Registered with TPCODL 100 

A.1. 

Quality of the Products & Services 
a. For Supply Part: 

No Material Rejections in last 2 years 
Deduction of 3 marks for each PO/ RO (for same product category) 
with major rejections in last 2 years. (Major rejection shall be 
considered when material is taken back by the vendor for rectification 
and the quantity of rejected material is more than 10%). 

b. For Service Part: 
No violation of statutory compliances in last 1 year. 
Deduction of 2 marks for each instance of violation in last 1 year.  

c. Safety 
Deduction of 2 marks for each instance of safety violation in last 1 
year. 
Deduction of 4 marks for each reported Non-Fatal Accident in last 1 
year. In case of any reported fatal accident: ZERO MARKS 

12 
 
 
    12 

 
 

16 

A.2. 
Timely Execution of Contracts 
Total Achieved Score = {30 – 3 x (Avg. %age LD deductions in last 2 
years)} 

30 

A.3. 
Legal Issues with TPCODL 
Zero instances of Arbitration procedures / Court Cases / PBG forfeitures 
in last 2 years: 30 marks else ‘Zero’ marks 

30 

B Bidders new to TPCODL 100 

B.1. 

Visits 
For Supply Part: Factory Visit and Evaluation. 
For Service Part: Client Site Visit where the bidder is providing similar 
services. 
The visits as above shall be arranged by the bidder. However all costs 
towards conveyance, lodging, boarding etc. shall be borne by TPCODL. 
The score assigned by TPCODL based on the above visits shall be final 
and binding on the bidder. 
Safety: 

30 
 
 
 
 
 
 

20 
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S. 
No. 

Evaluation Parameter 
Max. 
Score 

Score achieved against the BA safety Management System 
questionnaire. 

B.2. 

Client Referrals 
At least 3 nos. Customer References for similar products/ services in last 
3 years. All customer references shall be either of the following: 
 Govt. Organizations/ PSUs/ Power Distribution Utilities.  
 Private Organizations with an annual turnover of >= 500 cr.  
PO copies or Completion Certificates are admissible. 

Each reference: 10 marks 

30 

B.3. 
Blacklisting Information 
Not blacklisted by any reputed organization / utility in last 2 years: 20 
marks else ‘Zero’ marks.  

20 

 Bidder shall be considered as technically qualified if they are able to achieve a technical 

score of >70 marks on the above parameters.  ‘A’ or ‘B’. 

 The bidder must have the PF and ESI registration. In case it is not there (provided the 

bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above 

parameters and will be considered as disqualified. 

4.2 Indemnity 

Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in 

the GCC) against all kinds of liabilities or damages, of whatsoever nature, including 

compensation arising from any accident to the person or property of those in Associate’s 

employment or to any other person or properties including those of TPCODL, arising due to 

reasons attributable to any, act, omission or negligence of the Associate the Associates, for 

the entire period of contract including period of guarantee. 

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as 

per Annexure-E to Order Issuing Authority. 

Contract having value more than Rs 2 Cr per Annum, Associates shall submit Indemnity 

Bond on Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- E to Order 

Issuing Authority. 

4.3 Display of Notice Boards at Work Sites 

The Associate shall put up display notice board at each project site where the works are in 

progress indicating the information given below: 

 Name of the Project. 

 Estimated Cost of Project. 

 Date of Commencement. 

 Expected date of completion. 

 Name of Associate and his telephone number. 

 Name of Engineer-in-Charge and his telephone number. 

4.4 Disposal of Waste at Site 

Significant quantities of waste are generated during the execution of project and an 

integrated approach for effective handling, storage, transportation and disposal of the same 

shall be adopted. This would ensure the minimization of environmental and social impact in 

order to combat the climate change.  
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The associates shall follow the below criteria for disposal of waste at site during the 

execution of project. 

 Associate shall ensure that the detailed project plan include the waste management,      

segregation of all designated waste material (Recyclable/ Non-Recyclable), collecting, 

storing, disposing and transferring the same to pre-arranged facility/destination in timely 

and safe manner as per environmental legislations during the execution of project. The 

project plan shall also include the innovative construction practice to eliminate or 

minimize waste, protect surface/ground water, control dust and other emissions to air 

and control    noise during the execution of project. The copy of same shall be given to 

EIC before the commencement of project. 

 The purchase policy of BA shall encourage the procurement of material with recycled 

and minimum packaging of goods during delivery. Associate shall provide the 

appropriate means for site to site transportation of materials to avoid damage and litter 

generation. 

 Associate shall educate and inform to its project team about the requirement and 

responsibilities for waste minimization and disposal in general and provide training of 

practices that support this. Waste management should be treated like a safety program.  

 In the event that area of contaminated or biological hazard is identified, Associate shall 

ensure that plant, equipment, personnel and any activity associated with the work is 

carried out in consultation with EIC of TPCODL. 

 Associate shall ensure that the residents living near the site are kept informed about 

proposed working schedule and shall informed timings and duration of any abnormal 

noise full activity that is likely to happen.  

 Associate shall ensure the regular maintenance and monitoring of vehicles and 

equipment for efficient fuel use so that emissions and noise are within acceptable limits 

to avoid air pollution. 

4.5 Deployment of Work Force 

Associate shall deploy adequate labour, as considered necessary by TPCODL for execution 

of the contract including Sundays and Holidays whenever required to do so with no extra 

cost to TPCODL. However, prior permission shall be taken from the site Engineer to carry 

out the work beyond normal working hours or on Sundays and Holidays. Female employees 

shall not be deployed beyond normal working hours/days and no child labour shall ever be 

deployed. Associate shall depute full time qualified and experienced engineers to supervise 

the work at site. All such staff shall be maintained from commencement to completion of all 

works to the entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed 

for the works under this contract will not be considered in Company’s employment at any 

time. Associate shall continue to be responsible for all such employees, their safety, all types 

of statutory compliances related thereto and in any other manner whatsoever. The company 

will stand indemnified by the Associate in respect of all the above. At the same time 

Company upon noticing any breach or default on any statutory compliances, may at their 

sole discretion, decide to act in a manner as deemed fit at the risks and costs of the 

Associate. 
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TPCODL shall have the right to instruct the Associate to change the Sub- Associates or 

skilled /unskilled workers in case the conduct, the workmanship or speed of the work is not 

satisfactory. 

Associates shall submit duly signed undertaking regarding engagement of competent staff / 

employee commensurate to the nature of job to Engineer–in–charge in the format attached 

as Annexure – H. 

4.6 Damages to Properties 

The Associates shall take necessary steps to ensure that the equipment and installations of 

the Company, Third parties, including other utility services like water supply pipelines; open 

drains telephone cables etc. are not damaged during execution of the works. The Associates 

shall be responsible for all such damages and shall have to repair/ replace and/or 

compensate for the entire claims in respect of such damages at its own cost. 

4.7 Issuance of Material 

The material issued to the Associate shall be in the custody of the Associates who shall be 

fully responsible for the same. After completion of the works, the Associates will reconcile 

the material. Any cost of material which is short or damaged/lost will be deducted from 

Associate bill/ deposits. 

4.8 Company’s Right To Use Works 

If Taking Over Certificate is delayed for any reason, for which TPCODL’s decision shall be 

final and binding upon the Associate, the Company shall be entitled to use the works or 

portion thereof without affecting Associate’s responsibility and liability to complete the 

balance works as per company’s directives from time to time, though Associate shall be 

afforded reasonable opportunity by the company to enable Associates to complete all 

balance works required for issuance of ‘Taking Over Certificate’ by the company. 

4.9 Rights of TPCODL to vary the scope work 

TPCODL shall have the right, during the performance of the Contract, to change the scope 

and/or technical character of the Project and/or of the supplies and services stipulated in the 

Contract by communicating the intent to do so in writing to the Associate. On receipt of such 

communication the Associate shall, within the time frame specified in the contract shall 

provide TPCODL with a reasonably detailed estimate of the cost of the change in scope 

outlined in the TPCODL communication. The change in the Contract price and time shall be 

revised upwards or downwards, as the case may be, and shall be mutually agreed to. The 

Associate shall not be entitled to any extension of time unless such changes adversely affect 

the time schedule. 

The Associate shall not proceed with the changes in the scope of work till such time revision 

of Contract price and time schedule are approved and communicated to the associate by 

TPCODL. 

Any change in the Scope of Work and/or Terms & Conditions of the order shall be   intimated 

by TPCODL through an amendment to the contract. The amendment shall be treated valid 

only if signed by the authorized signatory of the original contract. 

5.0 PRICES/ RATES/ TAXES           

5.1 For Supply part of Contract 
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Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of 

finished product for which MDCC will be issued by TPCODL, packaging and forwarding 

charges, freight and transit insurance charges covering loading at Associate’s works, 

transportation to TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site, 

cost of documentation including all the relevant test certificates and other supportive 

documents to be furnished.    

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 

is submitted according to the relevant act. 

The prices/rates shall remain firm till actual completion of entire supply of 

goods/material/equipment as per contract is achieved and shall remain valid till the 

completion of the contract. 

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in 

all or any of the schedules of items of contract. 

5.2 For Service part of Contract 

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and 

for which MDCC is issued by TPCODL and to the extent required for completion of works, 

cost of service executed as per schedule of quantities, cost of testing as per contract terms, 

cost of documentations including all relevant test certificates and other supportive 

documents to be furnished as per contract terms. The rates shall remain firm till actual 

completion of contract.  

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 

is submitted according to the relevant act. 

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in 

all or any of the schedules of items of contract. 

5.3 Changes in Statutory Tax Structure 

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution 

time and shall be applicable if the contract is executed by the Associate within the Contract 

Execution Time. 

For execution of contracts beyond contract execution time, where the delay is not 

attributable to TPCODL no upward revision in tax /duties shall be considered irrespective of 

changes in the statutory tax structure either within the contract execution time or beyond. 

However, in such cases, benefits due to any downward revisions in statutory tax rates shall 

be passed on to TPCODL. 

6.0 TERMS OF PAYMENT 

A. 5% of the Release Order/ Purchase Order price  shall be paid as initial interest free 

advance on fulfillment of the following by the Associate: 

a) Acceptance of PO/ LOI. 

b) Submission of advance payment BG of 15% of the Release Order/ Purchase 

Order price which shall remain valid till the advance is fully adjusted. 
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c) Submission of Contract Performance Bank Guarantee of 5/10% of the RC/ 

PO price valid till 30 days after taking over of the works. 

B. 10% of the Release Order/ Purchase Order price shall be paid as interest free 

advance against approval of drawings under Category-1 of major drawings, Quality 

Plans, Pert Chart, Field Quality Plan, posting of Project Manager 

and commencement of the first mile stone of the work mutually agreed including C-3 

Form, and submission of a true copy of ‘Erection All Risk Insurance Policy’ taken for 

the awarded jobs. The drawing list shall be mutually agreed at the time of award of 

work. 

C. 50% on account payment of the total of item wise cost of material Release Order/ 

Purchase Order shall be paid against receipt of material at site in good condition and 

certification by TPCODL along with bills complete in all respects viz. MDCCs etc.  

D. 20% on account payment of the actual executed value shall be paid against 

mechanical completion of erection on prorate basis against monthly bills and 70% on 

account of the actual executed value shall be paid against the service line item 

including composite line item. In case this milestone is not completed beyond 120 

days for reasons attributable to TPCODL, the payment corresponding to supply part 

shall be released subject to submission of BG of equivalent amount by the BA valid 

for a period of further 12 months. If required, it shall be extended by the BA on 

request of TPCODL. 

E. 15% payment of the actual executed Release Order/ Purchase Order shall be paid 

after completion of acceptance test and Taking Over of the complete systems 

specified in the enquiry, including clearance of Electrical Inspection, compliance of 

final punch point and after reconciliation & adjustment of payments, if any, towards 

Quantities of materials issued from purchaser’s stock and consumed by the 

contractor for expeditious completion of the job. In case this milestone is not 

completed beyond 120 days beyond schedule for reasons attributable to TPCODL, 

the payment corresponding to supply part shall be released subject to submission of 

BG of equivalent amount by the BA valid for a period of further 12 months. If 

required, it shall be extended by the BA on request of TPCODL. 

The Contractor shall submit all Operation & Maintenance manuals and “As Built 

Drawings” etc. and shall also submit Equipment Warranty Bank Guarantee (EWBG) 

equivalent to 5/10% of actual executed contract price before the release of this last 

payment and return of CPBG.  The validity of EWBG shall be for a period of 15 

months from the date of taking over of the works or specified guarantee period in 

drawing/tender/technical specification documents etc. whichever is later.    The 

associate shall also submit ‘No Demand Certificate’ at the time of receipt of full and 

final payment. 

6.1 Pre-Requisites for Payment 

 Associate should have completed execution of that part of contract, for which payment is 

sought, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract 

and obtained certification for execution of the work. 

 Associate has undertaken joint measurement of the work executed along with TPCODL’s 

Engineer-in-charge  
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 Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 

6.2 Bills & Invoices 

Unless specified otherwise in the special conditions of contract, Associate shall raise not 

more than one invoice/contract per month for the services rendered in the prescribed Tax 

Format and the invoice shall be submitted within 15 days of the following month at Bill 

Inward Receipt Desk (BIRD) located at Civil Lines III Office, TPCODL. 

All Bills shall be supported by joint measurement of work done, quality test report and a copy 

of wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) 

and a copy of statement substantiating that statutory payments having been affected. 

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, 

PAN number as applicable. 

Final bill submission after completion of project or execution of job must be within 30 days 

from the actual date of completion/execution of work awarded. 

6.3 Payment & Statutory Deductions 

Payment shall be released within 30 days from the submission of the bills. The associate 

shall submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt 

of full and final payment. In case any non-compliance to contract conditions comes to 

TPCODL’s notice, TPCODL will be entitled to deduct 30% of estimated wages plus 20% of 

wages as TPCODL’s overheads. Associates would be obliged to provide the copy of monthly 

wage sheet in any case, failing which no payment shall be made. TPCODL at their sole 

discretion may deposit the PF etc. with statutory authorities. TPCODL will deduct the 

amounts of TDS as per statutory requirement under the income tax act and the DVAT Act 

and certificates (wherever applicable) will be issued to associate accordingly.  

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable 

amounts for which no TDS certificate shall be issued. TDS once deducted as above shall not 

be revised in any condition. 

6.3.1 Statutory Deductions 

TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the 

income tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act 

and certificates (wherever applicable) will be issued to associate accordingly. For 

consumption of TPCODL’s Water and Electricity by Associate for execution of Contract, 

Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from 

the running bills. The Engineer-in-Charge as stated in the Order shall be responsible for 

certification of the work executed and the bills. Bills (including original) shall be submitted in 

triplicate at Bill Inward Receipt Desk (BIRD) located at Civil lines-III, Near Vidhan Sabha, 

TPCODL. 

6.4 Guidelines for Raising Running/Final Bills 

Contract Value Up to 5 Lakhs One Final Bill 

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill 

All Bills shall be processed only when all bank Guarantees are in place and before payments 

of Final Bill Associate have to furnish NDC. 
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6.5 Quantity Variation 

Payment will be made on the basis of actual quantity of supplies/actual measurement of 

works accepted by TPCODL and not on the basis of contract quantity.  

6.6 Full and Final Payment 

Full & Final Payment in all contracts shall be made subject to the associate submitting “No 

Demand Certificate” in the format as per Annexure-D.       

7.0 MODE OF PAYMENT 

Payment shall be made through RTGS mode for which Business Associated shall submit the 

details of Bank Account and other details as per annexure K. Further, for any payments 

made, TPCODL is not responsible for any consequences/disputes Associate have among 

the owners channel partners, sub-Associates and all such dispute/concerns shall be settled 

solely by the Associate. 

The quantities of items indicated are estimated and preliminary. However, payments shall be 

made on the basis of actual quantity of work carried out and measured jointly by the 

Company and the Associate. Associates shall be responsible to organize joint 

measurements of works with TPCODL Engineer-in-Charge before raising any bill of work 

done. In the event Associate fails to do so, TPCODL at their sole discretion, may take 

measurements of work done and proceed as deemed fit and in such an event Associate’s 

right to lodge any subsequent claim shall stand forfeited. 

8.0 SECURITY CUM PERFORMANCE DEPOSIT 

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security 

cum Performance Guarantee (SPBG) in the format as per Annexure B of this document from 

banks acceptable to TPCODL for:  

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores. 

(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.  

This shall remain valid till the end of the Guarantee Period of contract, plus one month.  

(c)  5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee 

period plus one month. 

 For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by 

TPCODL while processing the invoice and shall be released after completion of 

Guarantee Period plus one month. 

 For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance 

Bank Guarantee (SPBG) shall not be applicable.. 

 In case of RC (Rate Contract) after the expiry of RC validity, Associate shall 

have to submit SPBG. However, the Associate has the option to re-submit the SPBG as 

per actual RO (Release Order) value issued against the RC, valid for Guarantee Period 

plus one month. The Guarantee Period shall be considered as per the last RO issued 

against the said RC. The original SPBG as submitted against the RC shall be released 

on submission of the new SPBG to TPCODL. Alternatively, Associate may extend the 
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validity of original SPBG only till the requisite period, i.e. Guarantee Period plus one 

month. 

9.0 STATUTORY COMPLIANCE  

9.1 Compliance to Various Acts 

Associate should ensure adherence to all applicable laws, rules and regulation applicable 

under this contract from time to time. In case of violation any risk, costs etc shall be in 

associates account and keep TPCODL indemnified always till completion of contracts. 

9.2 SA 8000 

Further being TPCODL is SA 8000 complied and expects its Associates to follow guidelines 

of SA8000: 2014 on the following aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.3 Affirmative Action 

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST 

community or any other deprived section of society by their business associates. 

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 

Associates** 

TPCODL believes that inclusive growth is the key to sustainable development, and to 

promote the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe 

Communities has been adopted across the company. 

Under the same pre-text, and to promote entrepreneurship among SC/ST community 

TPCODL has taken initiative by proposing relaxations in contract clauses as per below: 

S. 
No. 

Initiative for SC/ ST BA’s 
Guideline 
Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest Money 
Deposit 

50 % relaxation of estimated EMD 
value 

All limited and Open 
Tenders 

3 
Performance Bank 
Guarantee 

25% relaxation in PBG for order 
value above 50 lacs else 50% 
relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company turnover 
under qualifying requirement criteria 

All Open Tenders 
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**Classification of BA s under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited balance Sheet for the last FY 

bearing the name of proprietor. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal 

to or more than 50% of the total ownership pattern of the firm. Governing document shall 

be Partnership Deed and audited balance sheet/ ITR for last FY. 

 Private limited company: Only such firms shall qualify which have SC/ST directors 

holding equal to or more than 50% of the total ownership pattern of the firm. Governing 

document shall be Memorandum of Understanding (MoU) and/or Article of Association 

(AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of 

a person. 

9.4 Compliance to Labour Laws 

Bidder needs to ensure compliance to applicable labour laws including timely disbursement 

of wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL 

shall pay the wages to BA employees on behalf of BA. Apart from deducting the amount of 

wages paid, TPCODL shall deduct an additional service charge equivalent to 25% of the 

wages paid from the payment due to BA. 

9.5 Compliance to Construction and Demolition Waste Management Rules & 

Environment (Protection) Amendment Rules  

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016, 

Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation 

measures in handling construction material and C&D wastes issued by CPCB. 

Following are some main points of above Rules/Guidelines for Construction work, cable 

laying jobs etc. 

1. Barricading to be provided at site to cover complete area. 
2. Construction material and waste should be inside the closed area made by using 

barricading. 
3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing 

with required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of 

either jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and 

preferably barricaded particularly those materials that have potential to be dust 
borne. 

8. Grinding and cutting of building materials in open area shall be prohibited. 
9. Construction material and waste should be stored only within earmarked area and 

road side storage of construction material and waste shall be prohibited. 
10. No uncovered vehicles carrying construction material and waste shall be permitted. 
11. Construction and demolition waste processing and disposal site shall be identified 

and required dust mitigation measures to be notified at the site. 
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10.0 QUALITY 

10.1 Knowledge of Requirements 

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. 

forming part of the Contract and also to have satisfied himself as to the nature and character 

of the work to be executed and the type of the equipment and duties required including 

wherever necessary of the site conditions and relevant matters and details. Any information 

thus procured or otherwise obtained from TPCODL/Consultants shall not in any way relieve 

the Associate from his responsibility and executing the works in accordance with the terms 

of contract. 

10.2 Material/Equipment/Works Quality 

The items / works under the scope of the Associate shall be of the best quality and 

workmanship according to the latest engineering practice and shall be manufactured from 

materials of best quality considering strength and durability for their best performance and, in 

any case, in accordance with the specifications set forth in this Contract. All material shall be 

new. Substitution of specified material or variation from the process of 

fabrication/construction/manufacture may be permitted but only with the prior written 

approval of the TPCODL. 

10.3 Adherence to Rules & Regulations 

The Associate shall procure and/or fabricate/erect all materials and equipment in 

accordance with all requirements of Central and State enactment, rules and regulations 

governing such work in India and at site. This shall not be construed as relieving the 

Associate from complying with any requirement of TPCODL as enumerated in the Contract 

which may be more rigid than and not contrary to the above mentioned rules, nor providing 

such construction as may be required by the above mentioned rules and regulations.  In 

case of variance of the Technical Specification from the laws, ordinance, rules and 

regulations governing the work, the Associate shall immediately notify the same to the 

TPCODL. It is the sole responsibility of the Associate, however, to determine that such 

variance exists.  Wherever required by rules and regulations, the Associate shall also obtain 

the statutory authorities' approval for the plant, machinery and equipment to be supplied by 

the Associate. 

10.4 Specifications and Standards 

The Associate shall follow all codes and standards referred in the Contract Document.  

Codes and standards of other may be followed by the Associate with the prior written 

approval of TPCODL, provided materials, supplies and equipment according to the standard 

are equal to or better than the corresponding standards specified in the Contract. 

 Brand names mentioned in the Contract documents are for the purpose of establishing the 

type and quality of products to be used.  The Associate shall not change the brand name 

and qualities of the bought out items without the prior written approval of the TPCODL. All 

such products and equipment shall be used or installed in strict accordance with original 

manufacturer's recommendations, unless otherwise directed by the TPCODL. In any 
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circumstances the codes, specimen and standards prescribed by any government agency 

should not be violated. 

 

11.0 SAFETY 

All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety 

Management System (CSMS) as applicable at all stages during the contract period. 

Associate shall execute the contracts ensuring the following in and as order of priority: 

 Safety of Human Beings. 

 Safety of equipment/Assets. 

 Timely Completion of Contract. 

Safety related requirements as mentioned in our Contractor Safety Management System is 

attached as annexure L and is an integral part of this GCC. 

12.0 INSPECTION/PARTICIPATION 

12.1 Right to Carry Out Inspection 

TPCODL reserves the right to send its representatives for inspection or participation at 

various stages of contract execution listed below, applicable as per contract construction. 

 During basic design and detail engineering of material/ Equipment carried out by 

Associate /Outsourced Agencies. 

 During manufacturing stages of the product at Associate’s/Associate’s Outsourced 

Agency’s Plant/Facility. 

 During Pre-dispatch Inspection and Testing of finished/manufactured product at 

Associate’s/Associate’s outsourced Agency’s Plant/Facility. 

 During Installation & Commissioning Activities/Stages. 

 Prior to Clearing of the completed installation for commissioning. 

 Any other stage as find appropriate by TPCODL during contract execution time. 

All inspections and participations shall be carried out within maximum of two weeks of 

TPCODL giving written intimation to the Associate or receiving appropriate advance written 

inspection call from the Associate, unless otherwise specified elsewhere in the contract 

document. 

12.2 Facilitating Inspection 

The Associate shall provide all opportunities and information to TPCODL’s engineers to get 

acquainted with the technical know-how and the methods and practices adopted by the 

Associate in basic and detail engineering. The Associate shall provide documents, drawings, 

calculations etc. as may be required by TPCODL’s Engineers. 

The Associate shall provide free of charge office accommodation, office facilities, secretarial 

services, communication facilities, general and drawing office stationary, etc. as may be 

reasonably required by the TPCODL’s engineers. Similarly, facilities shall also be provided 

by Associate's outsource agencies/partners/authorized dealers (collectively termed as sub-

associates) if such basic and detail engineering activities are carried out in the design offices 

of sub-Associates. 
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The Associate shall be responsible for the safety of employees of TPCODL/Third Party 

Agency when they are at the Associate’s /Associate’s outsource agency’s plant or facility for 

carrying out/witnessing inspection/testing. All statutory safety precautions as applicable shall 

be followed by the Associate during Inspection Testing. If TPCODL inspectors are not 

satisfied with the safety arrangements at the plant, TPCODL have the right to call off 

inspection till such time corrective action is taken by the Associate. 

Before raising the call for pre-dispatch final inspection and testing, the Associate shall 

conduct all the tests—type tests, routine tests etc-as specified in the contract document and 

submit copies of the test certificates to TPCODL along with the inspection call, for scrutiny of 

TPCODL. 

The Associate and TPCODL shall jointly document all the observations, comments and 

action points after completion of inspection and it shall be binding on the Associate to 

provide compliance on all the points requiring compliance and furnish the compliance report 

to the designated authority of TPCODL for receiving clearance for dispatch of materials. 

12.3 Third Party Nomination 

TPCODL also may nominate a third party for the purpose of carrying out the inspection and 

such an agency shall be entitled to all the rights and privileges of TPCODL as far as 

conducting the inspection. 

12.4 Waiver of Inspections 

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate 

to submit all the test reports as applicable as per contract specifications, related to 

inspection and testing of the goods ordered for scrutiny and clearance for dispatch. 

12.5 Incorrect Inspection Call 

In case it is observed that the material offered for inspection is not ready at the time of 
TPCODL inspection visit rendering it as futile, all costs towards such inspection shall be 
recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.  

13.0 MDCC & DELIVERY OF MATERIALS 

13.1 Material Dispatch Clearance Certificate 

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of 

Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate 

(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered 

at TPCODL stores or at project site without a valid MDCC issued by the designated official of 

TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report 

on the action points documented during pre-dispatch inspection and testing at Associate’s/ 

Sub-Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of 

TPCODL, then, MDCC shall be issued on receiving all the test reports-routine& type-from 

the Associate and finding them in order. 

The associate shall include and provide for securely protecting and packing the materials so 

as to avoid loss or damage during handling and transport by air, sea, rail and road or any 

other means. 

All such packing shall allow to the extent possible for easy removal and checking at Site. 

The associate shall take special precautions to prevent rusting of steel and iron parts during 
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transit by sea. Gas seals or other materials shall be utilised by the associate for protection 

against moisture during transit of all Plant and Equipment. 

Each Equipment or parts of Equipment shall be tagged with reference to the assembly 

drawings and corresponding part numbers. Each bale or package shall contain a packing 

note quoting specifically the name of the associate, item description, quantity, item / package 

identification. 

All packing cases, containers, packing and other similar materials shall be new and supplied 

free by the associate and it shall not be required to be returned to the associate. 

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for 

loss, damage or depreciation or deterioration to the materials and supplies due to faulty 

and/or insecure packing or otherwise during transportation to the Site until otherwise 

provided herein. 

In case of the consignments dispatched by road, the associate shall ensure that it or its sub-

contractors: 

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of 

consignments to be dispatched. 

ii) Take such actions as may be necessary to avoid all possible chances of damages during 

transit and to ensure that all packages are firmly secured. 

Timelines for inspection and MDCC is as below: 

S. 
No. 

Inspection 
MDCC issuance time including 

inspection time (max.) 

1 Outside Bhubaneswar 12 days 

2 Within Bhubaneswar 5 days 

3 Waiver* 3 working days 

* Associate is expected to raise the inspection call assuming that Inspection shall be carried 

out by TPCODL. The decision for waiver of inspection shall be on sole discretion of 

TPCODL.  

13.2 Right to Rejection on Receipt 

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a 

product ordered, or not packed and transported as per the terms and conditions of the 

contract is liable to be rejected. Such item shall be lifted back by Associates within 15 days 

from receipt of rejection note from TPCODL and have to supply back the material within next 

30 days or within the timeframe mutually decided by Associate and TPCODL. 

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned 

in this GCC separately shall be applicable; but the period for levy of LD shall be considered 

as per the original delivery schedule and not from the agreed timelines for material 

rectification. 

13.3 Consignee 

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be 

consigned to “Stores-In-Charge”, TPCODL Bhubaneswar.  

13.4 Submission of mandatory documents on Delivery 
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Following documents shall be mandatorily submitted by BA along with supply of material to 

TPCODL stores/site: 

S. No. Documents Requisite 

1 Invoice copy in original With all consignments 

2 LR copy Wherever required 

3 Packing list With all consignments 

4 MDCC With all consignments 

5 Purchase order / Release order Signed copy 

6 Test certificates With all consignments 

7 Inspection/JVR report 
In case pre-dispatch inspection is 
conducted 

8 
Device data in CD as per template 
for metering items 

Wherever applicable 

13.5 Dispatch and Delivery Instructions 

 S. No. Instructions 

1 Purchase order/ Release order no. shall be mentioned on invoice and on material 

2 
TPCODL material code and material description shall be mentioned in invoice and 
on material. 

3 “Property of TPCODL” shall be embossed on material. 

4 
The material shall be properly sealed and packed in standard packing as per 
purchase order terms & conditions. 

5 The weight and quantity of material shall be mentioned wherever applicable 

6 The material supplied shall be co-related with the packing list. 

7 

The name plate detail on equipment shall include Material code, Material 
description, specification detail of material [as applicable], Serial No. Year of 
manufacturing, PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”, 
Guarantee period and Associate’s name. 

8 

In case of manual unloading, supplier / transporter shall deploy sufficient Labour 
for unloading the material at TPCODL central store. 
For heavy item(s), crane will be provided by TPCODL [unloading cost will be 
recovered from the associate]. 

9 
The driver should have valid License and one helper in truck. All the documents of 
truck like registration papers, PUC etc should be available in Truck. 

10 
BA representative should accompany the material and get it unloaded / stacked in 
his presence wherever possible. 

14.0 GUARANTEE  

14.1 Guarantee of Performance 

Associates shall stand guarantee that the equipment and material supplied/service or work 

rendered under the contract is free from design, manufacturing, material, construction, 

erection & installation and workmanship & quality defects and is capable of its due, rated 

and intended quality performance, as an integrated product delivered under the contract. for 

a specific period termed as Guarantee Period(as elaborated elsewhere in this clause) The 
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Associate should also guarantee that the equipment/material is new and unused except for 

the usage required for the tests and checks required as part of quality assurance. 

14.2 Guarantee Period 

The Guarantee Period will be equipment/service/work specific and shall be as specified in 

the Standard Specifications of TPCODL for the equipment/material/service/work and where 

standard specifications are not part of contract documents or guarantee period is not 

specified in the standard specifications,, the guarantee period shall be as per the Special 

Terms and Conditions of the Contract. In case of no mention of the guarantee period in 

standard specifications or SCC Guarantee Period will be 15 Months from the Date of 

Commissioning or 24 months from the date of delivery of final lot of supplies made, 

whichever is earlier.   

14.3 Failure in Guarantee Period (GP) 

If the equipment and material supplied/service or work rendered under the contract fails to 

perform its due, rated & intended quality performance, during the Guarantee period, the 

associate is liable to undertake repair/rectify/replace the equipment and material 

supplied/service or work rendered under the contract within time frame specified in the SCC 

or elsewhere in the contract documents at associate’s cost to make the equipment and 

material supplied/service or work rendered under the contract of performing its due, rated 

and intended quality performance. If Associate fails to repair/rectify/replace the equipment or 

material supplied/service or work rendered under the contract, failed in Guarantee Period, 

TPCODL will be at liberty to get the same done at Associate’s risks and costs and recover all 

such expenses plus the TPCODL’s own charges (@ 20% of expenses incurred), from the 

Associate or from the “Security cum Performance Deposit” as the case may be. 

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to 

the defects/ damages under the Warranty, the Warranty period for such replaced parts shall 

be until the expiry of twelve months from the date of such replacement or renewal or until the 

end of original Guarantee period, whichever is later. 

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days 

of reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is 

required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by 

TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to 

the original delivery period of that equipment/ material as specified in the Contract. In case 

the Associate is not able to rectify/ replace the faulty equipment/ material within the 

stipulated timelines as mentioned above, penalty shall be levied as per the Liquidated 

Damages clause mentioned in this document. The penalty amount shall be recovered from 

the payment due to the vendor or by encashment of the SPBG as the case may be. 

14.4 Cost of repairs on failure in GP 

The cost of repairs/rectification /replacement, apart from the actual cost of 

repairs/rectification/replacement is also inclusive of all associate costs of required 

transportation, site inspection /mobilization/dismantling and re-installation  costs as 

applicable, to be borne by the Associate. The Associate has to ensure that the interruption in 

the usage of intended purpose of the equipment is minimized to the maximum extent In lieu 

of the time taken for repairs/rectification/replacement.  
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14.5 Guarantee period for Goods Outsourced 

If the Associate outsources partly equipment/materials/services from third party as mutually 

agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any 

additional guarantee period if provided by the third party for the part supplied/executed by 

them. 

14.6 Latent Defect 

Hidden defects in manufacturing or design of the product supplied and which could not be 

identified by the tests conducted but later manifested during operation of the equipment are 

termed as latent defects. Associates shall further be responsible for ‘free replacement’ for 

another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ 

if noticed and reported by the Company. 

14.7 Support beyond the Guarantee Period 

The Associate shall ensure availability of spares and necessary support for a period of at 

least 10 years post completion of guarantee period of equipment supplied against the 

contract. 

15.0 LIQUIDATED DAMAGES 

Liquidated damages @1% of the total executed contract value per week or part thereof, for 

the period of delay in integrated completion, subject to maximum 10% of the value of the 

contract shall become leviable without prejudice to other rights of the TPCODL. This amount 

shall be recoverable from any amount due or becoming due to the Business Associates 

under this or any other contract. In specific cases, TPCODL reserves the right to apply LD 

only on the unexecuted portion of the supply and works for standalone use, provided full 

quantity is executed within a maximum 30% additional time. Deduction of LD shall be on 

landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST 

would be applicable at the stipulated rate and the same shall be borne by Business 

Associate. In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of 

deduction/ recovery. 

15.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 

15.2 Material Recovery 

In case of any recoveries for materials or services (for material free issued by TPCODL and 
not reconciled by BA or for services claimed and paid in excess at the time of running bills), 
the total cost which shall be recovered from the BA, shall be the gross amount of material or 
services (i.e. including taxes) plus applicable taxes as prevailing at the time of such 
recoveries. 

16.0 ASSIGNMENT OR SUBCONTRACTING 

Associates shall not assign/subcontract/outsource the schedule of activities of contract 

TPCODL enters with the associate, in part or full, without TPCODL’s prior written approval. 
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However outsourcing of materials/equipment/services by Associate to make the integrated 

product for which TPCODL’s has placed the contract with the associate from suppliers, 

makes and agencies which have been mutually agreed upon during contract pre-award 

stage is permitted subject to following conditions. 

In such cases where outsourcing is done by the Associate 

 Shall ensure that outsourced suppliers comply with the technical and financial 

qualification requirements specified by TPCODL in the contract document   

 Shall furnish all particulars about the proposed outsourcing agencies and the details of 

the goods/services/work outsourced to the Associate while seeking approval of TPCODL 

for inclusion for outsourcing. The Associate shall give approval or shall refuse approval 

in writing within thirty (30) days of receipt of such request. However the Associate shall 

not be entitled for any additional contract execution time whatsoever in lieu of the 

process for approval for outsourcing agencies, and shall be held responsible for any 

delay in the project execution time. 

 Shall remain jointly and severally liable for any action, deficiency, and/or negligence on 

the part of his outsourcing agencies. The approval extended by the Associate to 

outsourcing agencies recommended by the Associate shall not discharge the later from 

his Contract obligations.   

Shall submit to the Associate unpriced copies of purchase orders with technical 

specifications included in the orders, placed on outsourcing agencies as soon as the 

respective orders have been placed by the Associate. 

17.0 UNLAWFUL ACTIVITIES 

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the 

TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against 

the Associate by the TPCODL, in accordance with the terms of the present GCC. 

18.0 CONFIDENTIALITY 

Associate and its employees or representatives thereof shall strictly maintain the 

confidentiality of various information they come across while executing the contract as 

detailed below. 

18.1 Documents 

All maps, plans, drawings, specifications, schemes and other documents or information 

related to the Contract/Project  and the subject matter contained therein and all other 

information given to the Associate by the TPCODL in connection with the performance of the 

contract shall be held confidential by the Associate and shall remain the property of the 

TPCODL and shall not be used or disclosed to third parties by the Associate for any purpose 

other than for which they have been supplied or prepared.  The Associate may disclose to 

third parties, upon execution of confidentiality agreements, such part of the drawings, 

specifications or information if such disclosure is necessary for the performance of the Work 

provided such third parties agree in writing to keep such information confidential to the same 

extent and degree as provided herein, for the benefit of the TPCODL. 

18.2 Geographical Data 
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 Maps, layouts and photographs of the unit/plant including its surrounding regions showing 

vital installation for national security of country or those of TPCODL shall not be published or 

disclosed to the third parties or taken out of the country without prior written approval of the 

TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with 

such third parties prior to disclosure. 

18.3 Associate’s Processes 

Title to secret processes if any developed by the Associate on an exclusive basis and 

employed in the design of the equipment shall remain with the Associate.  TPCODL shall 

hold in confidence such processes and shall not disclose such processes to the third parties 

without prior approval of the Associate and execution by such third parties of secrecy 

agreements satisfactory to the Associate prior to disclosure. Upon completion of contract, 

such processes shall become the property of the TPCODL. Title to technical specifications, 

drawings, flow sheets, norms, calculations, diagrams, interpretations of test results, 

schematics, layouts and such other information, which the Associate has supplied to the 

TPCODL under the Contract shall be passed on to the TPCODL.  The TPCODL shall have 

the right to use these for construction, erection, start-up, Trial Run, operation, maintenance, 

modifications and/or expansion of the works including for the manufacture of spare parts. 

18.4 Exclusions 

The provision of Clauses 16.1 to 16.3 shall not apply to information: 

 Which at the time of disclosure are in the public domain which later on become part of 

public domain through no fault of the party concerned, or 

 Which were in the possession of the party concerned prior to disclosure to him by the   

other party, or 

 Which were received by the party concerned after the time of disclosure without 

restriction on disclosure or use, from a third party who did not acquire such information 

directly or indirectly from the other party or has no obligation of confidentiality for such 

information. 

18.5 Violation 

In case of violation of this clause, the Associate is liable to pay compensation and damages 

as may be determined by the competent authority of TPCODL. 

19.0 INTELLECTUAL PROPERTY RIGHTS 

If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Associate acquires or develops, any unique knowledge or information 

which would be covered, or, is likely to be covered within the definition of a trademark, 

copyright, patent, business secret, geographical indication or any other form of intellectual 

property right, it shall be obliged, under the terms of this present GCC, to share such 

knowledge or information with the TPCODL. All rights, with respect to, or arising from such 

intellectual property, as afore mentioned, shall solely vest in TPCODL.  

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a 

third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the 

event of any such breach, the Associate shall be wholly liable to compensate, indemnify or 

make good any loss suffered by such third party/parties, or any compensation/damages 
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arising from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this 

respect, and any costs, damages, expenses, compensation payable by TPCODL in this 

regard to a third party/parties, arising from a legal proceeding/s or otherwise, shall be 

recoverable from the Associate. 

 

20.0 INDEMNITY 

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL 

and its officers, directors, employees, affiliates, agents, successors and assigns against all 

actions, claims, demands, costs, charges and expenses arising from or incurred by reason 

of any infringement of patent, trade mark, registered design, copy rights and/or industrial 

property rights by manufacture, sale or use of the equipment supplied by the Associate 

whether or not the TPCODL is held liable for by any court judgement.  In this connection, the 

TPCODL shall pass on all claims made against him to the Associate for settlement. 

The Associate assumes responsibility for and shall indemnify and save harmless the 

TPCODL from all liability, claims, costs, expenses, taxes and assessments including 

penalties, punitive damages, attorney's fees and court costs which are or may be required to 

be paid by the TPCODL and its officers, directors, employees, affiliates, agents, successors 

and assigns arising from any breach of the Associate’s obligations under the Contract or for 

which the Associate has assumed responsibilities under the Contract including those 

imposed under any local or national law or laws, or in respect to all salaries, wages or other 

compensation for all persons employed by the Associate or his Sub-Associates or suppliers 

in connection with the performance of any work covered by the Contract.  The Associate 

shall execute, deliver and shall cause his Sub-Associate and suppliers to execute and 

deliver, such other further instruments and to comply with all the requirements of such laws 

and regulation as may be necessary there under to conform and effectuate the Contract and 

to protect the TPCODL. 

The TPCODL shall not be held responsible for any accident or damages incurred or claims 

arising, due to the Associate’s error there from prior to completion of work. The Associate 

shall be liable for such accidents and after completion of work for such accidents as the case 

may be due to negligence on his part to carry out Work in accordance with Indian laws and 

regulations and the specifications set forth herein. 

21.0   LIABILITY & LIMITATIONS 

21.1 Liability 

Except for any specific liability which may be identified in the Contract and which may be 

payable hereunder, Associate shall not be liable for any special, incidental, indirect, or 

consequential Damages or any loss of business Contracts, revenues or other financial loss 

(or equivalents thereof no matter how claimed, computed or characterized) arising out of or 

in connection with the Performance of the Work or supply of Goods unless caused by 

Associate’s negligence, willful misconduct or breach of contract.  

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages 

for any loss of Business Contracts, revenues or other financial loss arising out of this 

Contract. 

21.2 Limitation of Liability 
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The total liability of Associate against any contract shall be limited to the Total All Inclusive 

Contract Value.  

22.0 FORCE MAJEURE 

Force Majeure applies if the performance by either Party ("the Affected Party") of its 

obligations under Contract is materially and adversely affected. 

“Force Majeure” shall mean any event or circumstance or combination of events or 

circumstances referred below and their consequences that wholly or partly prevents or 

unavoidably delays any Party in the performance of its obligations under this Agreement, but 

only and to the extent that such events and circumstances are not within the reasonable 

control, directly or indirectly, of the Affected Party and could not have been avoided even if 

the Affected Party had taken reasonable care: 

 Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, 

etc. 

 Politically motivated sabotage, or terrorism, etc. 

 Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties. 

 Any act of God. 

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under 

Force Majeure. 

Time being the essence of the Contract, if either party is prevented from the performance of 

its obligations in whole or in part due to an event of Force Majeure, then provided Notice of 

happening of any event by the Affected Party is given to the other party within seven (7) 

days from the date of occurrence of such event, which DIRECTLY has impact on works and 

submitted details and quantum of resulting effect, but at the same time had made all 

possible efforts to mitigate and overcome effects thereof, the Affected Party’s performance 

under this Contract shall be suspended until such event ceases and the Scheduled 

Completion shall be delayed accordingly. 

If Force Majeure event(s) continue for a period of more than three months, the parties shall 

hold consultation to discuss the further course of action. 

Neither party shall be considered to be in default or in breach of its obligation under the 

Contract to the extent that performance of such obligation by either party is prevented by any 

circumstances of Force Majeure which arise after effective date of Contract. 

Neither party can claim any compensation from the other party on account of Force Majeure. 

23.0 SUSPENSION Of CONTRACT 

23.1     Suspension for Convenience 

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of 

the schedule of items of contract to be supplied/work to executed by Associate under the 

contract by providing to the Associate atleast two business days written notice for contracts 

having contract completion period less than sixty days and atleast seven business days’ 

notice for all other contracts. 
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Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction. 

 Immediately discontinue further supply of material/goods specified in the suspension 

notice for supply contracts 

 Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite 

contract 

 Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that 

they relate to performance of the portion of Work suspended by the notice. 

 Protect and maintain the portion of the service/Work already completed, including the 

portion of the Work suspended hereunder, unless otherwise specifically stated in the 

notice.  

 Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice. 

      On receipt of resumption notice from TPCODL, the Associate shall resume execution of 

contract as specified in the resumption notice, within the time frame specified in the 

resumption notice, 

23.2 Suspension for Breach of Contract conditions.   

TPCODL shall suspend execution of whole/or part thereof the contract till such time 

Associate complies with the conditions stipulated under section clause 27 for breach/default 

of contract conditions. 

23.3 Compensation in lieu of Suspension 

If the suspension of the contract in whole or in part is for convenience of TPCODL and not 

due to any breach of contract conditions by the associate, TPCODL at its discretion shall 

consider compensating all reasonable additional costs incurred by Associate in lieu of 

suspension of whole or part of contract, on representation of the Associate providing justified 

estimates of such additional costs and such estimates are found acceptable and approved 

by competent authority of TPCODL. 

If the suspension of contract in whole or part thereof is due to breach of contract conditions 

(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for 

any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for 

compensating all the losses arising to TPCODL in lieu of suspension of contract. 

Resumption notice shall be subject to the Associate taking corrective action for the breach of 

contract conditions within the time frame and as per the terms specified in the suspension 

notice. 

24 TERMINATION OF CONTRACTS 

24.1 Termination for Default/Breach of Contract 

The contract / PO shall be subject to termination by TPCODL in case of breach of the 

contract by the Associate which shall include but not be limited to the following: 
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a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence to 

any delivery schedules, in deviation of the contract/ PO.  

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity 

or quality as specified by TPCODL and within the timeframe as specified in the contract 

document or refusal or neglect to execute the services/work in terms of the agreed 

standards of quantity or quality and/or within the timeframe specified in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms 

thereof. 

e. Failure to furnish such relevant documents or information within the time specified which 

may be necessary for due execution / completion of the works and documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition 

or compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPCODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract 

/PO or at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract or 

failure to comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPCODL. 

If the default or breach as specified under clause 24 (except sub clause g thereof) be 

committed by the associate for the first time, TPCODL shall issue, along the with notice of 

default or breach, a warning notice instructing the associate to take remedial/corrective 

action within the time frame stipulated in the warning notice and not to repeat the same in 

future. The timeframe for corrective action by the associate shall be specific to the nature of 

breach of contract and the same shall not be objected to by the Associate. If the Associate 

fails to comply with the instructions in the warning notice or in taking corrective action to the 

satisfaction of TPCODL then TPCODL may terminate the entire or part of contract at its 

discretion by issuing termination notice without incurring any liability on this ground. 

In case the contract is terminated for any breach of the nature specified in clause 24 g stated 

above, TPCODL shall have the right to terminate all the contracts TPCODL is having with 

the Associate by issuing termination notice which shall be without prejudice to the other 

rights of TPCODL available to it under law.  

Without prejudice to its right to terminate for breach of contract, TPCODL may, without 

assigning any reason, terminate the Contract in whole or in part at any time at its discretion 

while the contract is in force by serving a written notice of two weeks to the Associate.  

In the event of TPCODL having proceeded with termination of the contract the associate 

shall comply and proceed further in the following manner:  

i) Associate shall discontinue the supply, on the expiry of the said period of two weeks. 
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ii) Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include initiation 

of actions not  limited to discontinuation of other allied and associated arrangements which 

the associate might have entered into with third parties for due discharge of its obligations 

under the contract with TPCODL. 

iii) The Associate shall perform thereafter such tasks as may be necessary to preserve and 

protect the terminated portion of the material/service/work in progress and the materials and 

equipment at TPCODL sites or in transit thereto. However the associate shall continue to 

fulfill its contractual obligations with regard to the part of contract not terminated. 

iv) It shall be open for TPCODL to conduct a joint assessment with the associate  of the 

material ,supplies, equipment ,works or in general as to the subject matter of the contract  in 

regard to which the associate claims having completed its obligations  before or during such 

termination.   

v) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any 

other guarantee or other security deposit by whatever name called submitted by the 

associate, which shall not be objected to or protested against by the associate. 

In case of termination of the contract the parties agree to be governed inter alia by the 

following:  

a) In case TPCODL exercises its right of termination as stated above the associate shall not 

dispute or object to the same.   

b) The Associate shall be entitled to receive and claim only such payments OR sums of 

money from TPCODL as may be found payable to it in regard to works executed by it under 

the terms of the contract and no other claim of any nature whatsoever shall be made by the 

Associate.  

c) All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.  

In the event of such termination, TPCODL may finish the Work by whatever method it may 

deem expedient, including the hiring of services and /or purchase of material equipment from 

such   third parties as TPCODL may deem fit or may itself provide any labor or materials and 

perform any part of the Work.   The associate undertakes to bear the incremental costs if 

any paid by TPCODL in such a case attributable to failure on the part of the associate. The 

Associate in such a case shall not be entitled to receive any further payments and any sums 

found payable to it may be adjusted by TPCODL against the amount recoverable from him 

on this ground. The same shall be without prejudice to other rights available to TPCODL 

under law against the associate.  

Upon the termination of any of the contract due to occurrence of any circumstances provided 

in clauses stated above and constituting  repeated breach or misconduct , TPCODL shall be 

entitled to bar the associates its agents , affiliates from undertaking any negotiation / 

tendering, bidding, participation activities concerning TPCODL for a period of two years from 

date of such termination. The same shall be without prejudice to other rights available to 

TPCODL.  

24.2 Termination for convenience of Associate  
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Associate at its convenience may request for termination of contract, clearly assigning the 

reason for such request. TPCODL has full right to accept, reject or partially accept such 

request. This convenience will be available to associate only after one year from the contract 

effective date. For this purpose, associate will provide a notice period of 90 days to 

TPCODL, Associate will have to pay TPCODL a ‘termination convenience fee’ equivalent to 

5% of unexecuted contract value. 

 

24.3 Termination for Convenience of TPCODL 

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in 

writing or through email to the Associate. TPCODL shall pay the Associate for all the 

supplies/ services rendered till the actual date of contract termination against submission of 

invoice by the Associate to that effect. 

25.0 DISPUTE RESOLUTION & ARBITRATION 

In case of any dispute or difference the parties shall endeavor to resolve the same through 

conciliatory and amicable measures within 15 Days failing which the matter may be referred 

by either party for resolution by the sole arbitrator to be appointed mutually by both the 

parties.  The arbitral proceedings shall be conducted in accordance with Arbitration and 

Conciliation Act 1996 and the place of arbitration shall be Bhubaneswar. The language to be 

used at proceedings shall be English and the award of the arbitrator shall be final and 

binding on the parties. The parties shall bear their respective costs of arbitration. The 

associate shall continue to discharge its obligations towards due performance of the works 

as per the terms of the contract during the arbitration proceedings unless otherwise directed 

in writing by TPCODL or suspended by the arbitrator. Further, TPCODL shall continue 

making such payments as may be found due and payable to the associate for such works.    

25.1     Governing law and jurisdiction  

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any 

matter arising here from shall be subject to applicable law in force in India.  

26.0 ATTRIBUTES OF GCC 

26.1 Cancellation 

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms 

of this GCC or any contract, order or terms agreed between the parties in pursuance without 

assigning any reasons and without any compensation to the Associates. 

26.2 Severability 

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or 

part, the remaining portions of this GCC shall remain in effect. 

26.3 Order of Priority 

In case of any discrepancies between the stipulations in General Conditions of the Contract 

(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the 

SCC to the extent stipulated hereinabove while balance portion of respective clauses of 

GCC shall continue to be applicable. 

27.0 INSURANCE 
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The Associate shall arrange accident insurance policy for his foreign 

experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' 

manufacturing works as well as for his Indian engineers and supervisory staff. The Associate 

shall also take out for his Indian workmen, where applicable, a separate policy as required 

under Workmen's Compensation Act. 

Associates shall be responsible to suitably insure their entire work-force (to the extent of at 

least meeting requirements under Workmen Compensation Act) Tools, Plant, Third party 

liability at the project site, All Risk comprehensive insurance for the entire works (insurance 

for free issue items will be in TPCODL scope) for total contract (PO/RO) value or any other 

such risks during execution of works, till the works are handed over to the company, in 

consultation with TPCODL and shall submit copies of such insurances to the Engineer-in-

Charge for review / acceptance before commencing the work. Engineer-in-charge must 

ensure compliance to insurance requirement by Associate before commencement of works. 

TPCODL shall stand fully indemnified in this respect. 

28.0 ERRORS AND OMISSIONS 

The Associate shall be responsible for all discrepancies, errors and omissions in the 

drawings, documents or other information submitted by him, irrespective of whether these 

have been approved, reviewed or otherwise accepted by the TPCODL or not. However any 

error in design/drawing arising out of any incorrect data/written information from TPCODL 

will not be considered as error and omissions on part of the Associate.  

29.0 TRANSFER OF TITLES 

The title of ownership and property to all equipment, installations, erections, constructions 

materials, drawings & documents shall pass to the TPCODL after Commissioning and 

complete handing over-taking over. 

However, such passing of title of ownership and property to the TPCODL shall not in any 

way absolve, dilute or diminish the responsibility and obligations of the Associate under this 

Contract including loss or damages and all risks, which shall vest with the Associate. 

The Associate shall take all corrective measures arising out of discrepancies, errors and 

omissions in drawings and other information within the time schedule and without extra cost 

to the TPCODL. 

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out 

engineering, and site works by other agencies arising out of discrepancies, errors and 

omissions stated in as well as of any late revision/s of drawings and information submitted 

by the Associate. 

30.0 SUGGESTIONS & FEEDBACK  

We welcome all our Business Associates to write to us about their experience with TPCODL; 

be it our Company, our services or our people. Each and every concern, issue, query and 

suggestion from you will help us to become a better company to work with and shall help us 

develop a strong bonding of trust and a long term relationship with you.  

You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-I. You can also log on to our website www.tpcentralodisha.com  to 

provide your feedback according to the guidelines mentioned below:  

http://www.tpcentralodisha.com/
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31.0 CONTACT POINTS 

In case Business Associate needs information with respect to payments or has any 

grievances, same may be lodged by log on to our website www.tpcentralodisha.com  

32.0 LIST OF ANNEXURES 

S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 

2. Performa for Advance Payment Bank Guarantee B 

3. Performa for Performance Bank Guarantee (CP cum EP) C 

4. Performa for No Demand Certificate by Associate D 

5. Performa for Indemnification on Statutory Compliance E 

6. 
Performa For Application For Issuance of Consolidated TDS 

Certificate 
F 

7. HR Service Level Agreement  G 

8. Under taking for competence of workmen H 

9. Business Associate Feedback Form  I 

10. Acceptance Form For Participation In Reverse Auction Event J 

11. NEFT or RTGS payment request form K 

12 Contractor Safety Management System L 

13 Vendor Appraisal Form M 

14 Manufacturers Authorization Form N 
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ANNEXURE-A 

PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Central Odisha Distribution Limited  

Bhubaneswar 

 

WHEREAS, (Name of the Bidder) ____________________ (hereinafter called “the 

BIDDER”) has submitted his bid dated______________ for the (Name of Contract) 

__________________________________ (hereinafter called “the BID”). 

KNOW ALL men by these presents we (Name of the Bank) 

_______________________________ of (Name of the Country) _______________ having 

our registered office at_______________________(hereinafter called “the BANK) are bound 

unto TP Central Odisha Distribution Limited (TPCODL) in the sum of 

______________________ for which payment well and truly to be made to the TPCODL the 

Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _______ day of _________ 20_____. 

The CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma 

of Bid   

or 

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the 

period of  bid validity fails or refuses to furnish the Contract Performance Bank 

Guarantee, in accordance with the Instructions to Bidders. 

We undertake to pay the TPCODL upto the above amount upon receipt of its first written 

demand, provided that in its demand the TPCODL will note that amount claimed by it is due 

to it owing to the occurrence of one or both conditions, specifying the occurred condition or 

conditions. 

This Guarantee will remain in force upto and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to 

Bid or as extended by you at any time prior to this date, notice of which extension to the 

Bank being hereby waived, and any demand in respect thereof should reach the Bank not 

later than the above date. 

DATE………………      SIGNATURE OF THE 

BANK……………………….. 

WITNESS…………………………….   SEAL………………………... 

(Signature, Name & Address) 

(At least 2 witnesses) 
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ANNEXURE-B 

PROFORMA FOR ADVANCE PAYMENT BANK GUARANTEE 

(On Rs.100/- Stamp Paper) 

Note:  

(a)  Format shall be followed in toto 

(b) Claim period of six months must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature  to the guarantee 

---------------------------------------------------------------------------------------------------------------------------

--------- 

TP Central Odisha Distribution Limited  

Bhubaneswar 

                                          Advance Payment B.G.No…………………… 

    Contract No…………………dated…………… 

1. You have entered into a Contract 

No________________________________________ with 

M/s._________________________________________ (hereinafter referred to as “the 

Vendor”) for the supply and delivery of ________________________________ 

 (hereinafter referred to as" the said Equipment”) for the price and on the terms and 

conditions contained in the said contract. 

2. In accordance with the terms of the said contract, you have agreed to make an advance 

payment of Rs._______________ 

(Rupees_____________________________________ only) being _______% 

(________percent) of the total value of the contract on “the Vendor” furnishing you with 

an irrevocable, unconditional and acceptable bank guarantee to be valid till the date of 

receipt of “the said equipment” covered by your above mentioned contract.  For this 

purpose you have agreed to accept our guarantee. 

3. In consideration thereof, we, __________________________________________ 

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 

case before the end of five working days from the date of the claim and without demur 

and without reference to “the Vendor” such amount or amounts not exceeding the sum 

of Rs.___________ (Rupees ___________________________________ only) being 

______% (______percent) of the total value of the contract on receipt of your intimating 

that “the Vendor” has not fulfilled his contractual obligations.  You shall be the sole 

judge for such non-fulfillment and “the Vendor” shall have no right to question such 

judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of  one  months from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 

by your granting time or any other indulgence to “the Vendor”, which shall include but 
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not be limited to, postponement from time to time of the exercise the same in you or any 

right which you may have against “the Vendor” and to exercise the same in any 

covenant contained or implied in the said contract or any other course or remedy or 

security available to you, and our Bank shall not be released from its obligations under 

this guarantee by your exercising any of your rights with reference to matters aforesaid 

or any of them or by reasons of any other act or forbearance or other acts of omission 

or commission on your part or any other indulgence shown by you or by any other 

matter or thing whatsoever which under the law would, but for this provision have the 

effect of relieving our  bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 

our bank as a principal debtor, in the first instance, notwithstanding any other security or 

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 

premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or 

“the Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 

Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be 

confirmed by Bhubaneswar Branch by a letter to that effect) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ 

(Rupees___________________________________________ only) and the guarantee 

will remain in force upto and including _________(Date) and shall be  extended from 

time to time for such period or period as may be desired by “the Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 

month from____________ (expiry date) i.e. on or before _____________ (claim period 

end date), we shall be discharged from all liabilities under this guarantee thereafter. 

Dated at ___________________this _______________ day of ___________ 200_____ 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE- C 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 

(On Rs.100/- Stamp Paper) 

Note:  

(a) Format shall be followed in toto 

(b) Claim period of one month must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature to the guarantee 

---------------------------------------------------------------------------------------------------------------------------

-------- 

TP Central Odisha Distribution Limited  

Bhubaneswar 

                                     CP cum EP BG No.……………………………. 

                    Order/Contract No…………………dated…………… 

1. You have entered into a Contract No _____________________________________ with       
M/s._____________________________________________ (hereinafter referred to as 
“the Vendor”) for the supply cum erection / civil work of 
___________________________________  (hereinafter referred to as" the said 
Equipment”) for the price and on the terms and conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with 
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of 
contract and to be valid till the end of Guarantee period plus one month towards 
“Contract cum Equipment performance”.  For this purpose you have agreed to accept the 
guarantee.  

3. In consideration thereof, we, ______________________________________________ 
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 
case before the end of five working days from the date of the claim and without demur 
and without reference to “the Vendor” such amount or amounts not exceeding the sum of 
Rs.___________ (Rupees 
_______________________________________________________ only) being 
_______% (_______ percent) of the total value of the contract on receipt of your 
intimating that “the Vendor” has not fulfilled his contractual obligations.  You shall be the 
sole judge for such non-fulfillment and “the Vendor” shall have no right to question such 
judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 
period of one month from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 
by your granting time or any other indulgence to “the Vendor”, which shall include but not 
be limited to, postponement from time to time of the exercise the same in you or any 
right which you may have against “the Vendor” and to exercise the same in any covenant 
contained or implied in the said contract or any other course or remedy or security 
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available to you, and our Bank shall not be released from its obligations under this 
guarantee by your exercising any of your rights with reference to matters aforesaid or 
any of them or by reasons of any other act or forbearance or other acts of omission or 
commission on your part or any other indulgence shown by you or by any other matter or 
thing whatsoever which under the law would, but for this provision have the effect of 
relieving our bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 
our bank as a principal debtor, in the first instance, notwithstanding any other security or 
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 
premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 
Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be 
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the 
branch outside Bhubaneswar) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 
Rs.___________________ (Rupees________________________________________ 
only and the guarantee will remain in force upto and including _________(Date) and 
shall be extended from time to time for such period or period as may be desired by “the 
Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 
months from____________ (expiry date) i.e. on or before _____________ (claim period 
end date), we shall be discharged from all liabilities under this guarantee thereafter. 

 

Dated at___________________ this_______________ day of ___________ 200__ 

 

 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE-D 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 

(On Company’s Letter head or with Company Seal) 

               (To be submitted by the Associate to TPCODL Accounts Department at the time of 

receipt of full and final payment) 

 (Certificate No. CCP/002) 

 

Name of the Project 

Order/ Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

 

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable 

to us from TPCODL, in respect of our aforesaid Order No _____________ 

dated___________ including amendments, if any, issued by TPCODL to our entire 

satisfaction and we further confirm that we have no claim whatsoever pending with TPCODL 

under the said contract / W.O. 

Notwithstanding any protest recorded by us in any correspondence, documents, 

measurement books and / or final bills etc., we waive all our rights to lodge any claim or 

protest in future under this contract. 

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge 

and with our free consent without any undue influence, misrepresentation, coercion etc. 

 

Dated         Signature 

 

Place         Name 

         

Designation 

         (Company Seal) 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 41 of 104 

   
 

ANNEXURE – E 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 

(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 

Name of the Project 

Letter of Award / Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

By this confirmation we, ___________________________________________________ 

(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed, 

levied or hereinafter recovered by the Provident Fund Organization under the provisions of 

the Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of 

employees employed by us. 

We well and truly bind ourselves and our heirs executors administrators and representatives 

jointly severely and respectively for the above payment only to be paid to M/s. TPCODL. 

AND WHEREAS we, _______________________________________________ (Associate) 

is making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 

1952, have entered into the above written bond for the indemnity to M/s. TPCODL against all 

losses from the acts or default of the said Associate in respect of compliance of the 

Provident Fund Act. 

Similarly we hereby confirm that we have complied with all statutory and local laws and 

nothing is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues, 

Electricity dues etc.  We have entered into the above written bond for the indemnity to M/s. 

TPCODL against all losses from the acts or default of the said Associate in respect of 

compliance of the Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues, 

Electricity dues etc. 

NOW THE CONDITION, of the above written bond is as such that if the Associate during the 

period of this contract commits any default or fails to make payment of  Contributions in 

respect of his employees to the Employees Provident Fund Organization, he shall indemnify 

the Principal Employer M/s. TPCODL from all and every loss and damage caused to them 

from any act, omissions or negligence of the said Associate in respect of compliances under 

the Employees Provident Fund and Miscellaneous Provisions Act, 1952. 

IN WITNESS to the above written bond we have here to set our hands, with our free 

consent. 

Dated        Signature 

Place        Name 

        Designation    (Company Seal) 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 42 of 104 

   
ANNEXURE-F 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS 

CERTIFICATE  

To be printed on the letterhead 

To, 

TP Central Odisha Distribution Limited, 

Bhubaneswar 

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,  

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 

financial year _______ against tax deducted at source by you from my / our payments / bills 

during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of  

Signature 

Name 

Address 

Contact No.   (Land Line)     

             (Mobile) 

PAN # 

Assessing authority 

 

ATTACH THE COPY OF PAN CARD 
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ANNEXURE - G 

SERVICE LEVEL AGREEMENT  

 (To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues) 

1.0  The following shall be adhered to by the Business Associates during his / its 

association with TPCODL:  

Shall Abide by TPCODL Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and transparency.  Everything 

we do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to our 

colleagues and customers and always work for the benefit of the communities we serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in our day 

to day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our 

customers and partners to build strong relationships based on tolerance, understanding and 

mutual co-operation.  

e) Responsibility – We must continue to be responsible and sensitive to the communities and 

environments in which we work and always ensuring that what comes from the people; goes 

back to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and innovative 

in our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for managing 

the project site / performance contract etc.  in TPCODL would also ensure adherence 

of these values by his employees / persons deployed by him in connection with his 

works undertaken in TPCODL.  

3.0  TPCODL is a signatory to the United Nation Global Compact as an integral part of its 

Governance principles / business.  The Business Associates are required to: 

a) Support and respect the protection of human rights and make sure that they are not 

complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to collective 

bargaining. 

c) Not to resort to any form of forced and compulsory labour.  

d) Shall ensure abolition of child labour in his area of work.  

e) There is no discrimination in respect of employment and occupation in respect of his 

employees.  

f) Support precautionary approach to environmental challenges.  

g) Promote greater environmental responsibility by himself and his employees in his areas of 

work.  

h) Deploy and defuse environmental friendly technologies while carrying out the works.  

i) Work against corruptions in all its form including extortion and bribery by himself and his 

employees.   

4.0  The Business Associates are required to adhere to all applicable Labour Laws with 

special reference to the following:  
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a) No person below the age of 18 years and no child labour will be engaged directly or 

indirectly for executing the work connected with the business of TPCODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the 

workers shall be made within the prescribed period of 7th / 10th day of the following month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF Act 

1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be 

adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the 

relevant statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of 

the workers engaged for TPCODL work. The work will be commenced only after completing 

necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification by 

Statutory / TPCODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of authorized 

representative of TPCODL or shall be made in the form of cheque / bank transfer to the 

employee. 

h) During the period of contract, the Business Associate will arrange for deployment of his 

supervisor / manager for total supervision and control of the work and their manpower.  All 

the activities related to their manpower e.g. attendance, leave, wage disbursement etc. will 

be done under the supervision & control of  Business Associates, While adhering to the 

prescribed standard / norms of production / productivity & quality.  During execution of the 

work, Business Associate shall engage only such qualified / skilled manpower as may be 

envisaged / required for ensuring level of production / service into the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 

i. Clearance for commencement (before start of the work). 

ii. No Objection Certificate (after completion / before final settlement). 

iii. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every month 

j) The Business Associate shall indemnify TPCODL from any liabilities under applicable 

Labour Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall also 

maintain hygienic working environment / condition in his area of work. 

l) The Business Associate and his employee shall abide by Laws of Land and shall not 

violate any applicable provisions. 

m) The Business Associate appreciates with and acquiesces to the right of TPCODL as 

principal employer to fulfil any of his legal obligations, if he fails to do so under applicable 

labour laws and deduct the same from his running bills / final payments / enchasing security 

deposit / Bank Guarantee as the case may be. If there is any further shortfall TPCODL has 

the right to recover the same from the Business Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral and 

legal conduct and shall not violate any standard conduct envisaged in the premise of 
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TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc.  The Business 

Associate or his employees should refrain from corrupt practices, giving or taking bribe in 

connection with any TPCODL business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for 

adherence by all concerned. Corporate IR & Welfare Group will be the process owner 

for implementation of the system with the help of concerned Engineer I/c or Officer 

I/c. 

a) Statutory Compliance being a professed value in TPCODL Code of Conduct, the concerned 

Engineer / Officer in charges are requested to adhere to the provisions and advise 

respective Business Associates in their domain to comply in letter and spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the Business 

Associate will report to Corporate IR & Welfare group for completion of statutory 

requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work (CCW) 

is issued by IR & W group to the Business associate. However in exceptional exigencies in 

engineer I/c / Officer I/c may direct the Business Associate to start the work and inform IR & 

W group about the same. Statutory requirements in this case may be completed parallely.  

d) First monthly bill will be released only after producing CCW to the finance department. 

Similarly closure of work and final settlement will be affected after issuance of no objection 

certificate from IR & W group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 

a) Submission of filled up Form ‘A’ for database (Annexure-1).  

b) Copy of PF Code allocation letter.  

c) Copy of ESI Code allocation letter.  

d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 

workers during the period of contract).  

e) Submission of duly filled up Form VI A (Notice of Commencement).  

f) Copy of insurance cover note under WC Act 1923 (if applicable).  

g) Copy of Contract Agreement.  

h) Copy of indemnity bond (if applicable).  

i) Affidavit with regard to payment of wages through cheque / bank transfer only. 

7.0  Requirements during execution of work: 

a) Copy of receipt of application for license / license (if applicable).  

b) Copy of PF Challan (latest by 26th day of every Month).  

c) Copy of ESI Challan (latest by 26th day of every Month).  

d) Copy of Wage disbursement sheet / Bank statement.  

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by Statutory/ 

TPCODL authorities.  

f) Certification of wage disbursement by authorized representative of TPCODL.  

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 

h) Insuring safe working practices at the work place.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  

a) Submission of duly filled up Form VI A (Notice of Completion).  
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b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  

c) Consolidated copy of wage sheet of last month indicating full & final settlement of all dues 

like retrenchment benefit, bonus, leave encashment etc. Copy of individual declaration by 

employees in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the 

concerned workers.  

In case any of the above are deviated / not complied with the Letter of Award/Order 

shall be liable to be withdrawn / cancelled. 

Enclosure: 

1) Form A 

2) Form X 

3) Form XI 

4) Form VI A 

5) Form XXIV 
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FORM (A) 

[To be submitted by the Business Associate to the Principal Employer within a week from LoA 

issuance] 

 

A. Details of the Agency 

1. Name of Agency : 

2. Nature of work  : 

3.    Local Address with Ph.No.      : 

        (With Father’s name)       : 

4. Permanent Address (Full)       : 

5.     PF code no. & Place        : 

6. ESI Code no. & Place       : 

7. Name and address of         : 

 Sub-contractor (if any)    

B. Details of Work 

 8. Name of work (as specified in LOI/LOA) : 

 9. LOI/LOA Nos. & Dates    : 

10. Period of contract (Specify Dates)  :  

   [Including Extension period, if any]  : 

11. Work Area [Department / Location]  : 

12. Name / Cell no. of Officer I/c   : 

13. Maximum No. of workers and staff to be engaged on any day during the year.  

 Supervisory Staff      : 

 Workers                 : 

14. Do you have any other contract in TPCODL  : Yes/No 

      If yes, furnish details:  
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15. Details of Workmen’s compensation Policy, if applicable 

Name of Insurance Company ……………………………………………………………………………... 

………………………………………Policy No ……………………………… Number of persons 

covered …………… Period of coverage:  From ……………………. To …………………….….. 

If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules made 
there under. 

 

C. Details of workers to be engaged 

No. of Workers 

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 

  

 

   

 

* Number to be indicated 

I/We shall fulfill all obligations arising from and under all relevant law in force from time to time. I/We 

undertake to keep the TPCODL indemnified against any loss or liability arising out of failure of my / 

our abiding the relevant laws. 

The name of my / our representatives is …………………………………………… to enter the 

TPCODL Premises on my behalf. 

Date:     

 

 (Signature of the Business Associate 

 or his Authorized Representative) 

 

This Business Associate is / will be engaged in TPCODL. 

 

(Signature and seal of   

Officer I/c of the Work)  
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Form X 

Undertaking 

 

I _________________________________________________ hereby undertake that all the dues in 

respect of my employment with M/s ____________________________________ for the period of 

_______________________________ to __________________________have been settled and 

final payments including retrenchment benefit have been made to me in full. 

 

 

 

(                                                        ) 

______________________________ 

 

Date: 
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Form XI 

Undertaking 

 

With reference to the contract job awarded by M/s TP Central Odisha Distribution Limited to 

M/s__________________________________________________________________ vide work 

order No.______________________________________________ dated__________________  

I _______________________on behalf of  

M/s _________________________________________________hereby undertake: 

 

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract, 

payable as per the provisions of relevant statute pertaining to  

i. wages/ salary 

ii. PF &  ESI, Bhubaneswar Labour Fund  

iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 

  

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / payments, 

M/s ____________________________________ will settle the same on it’s own and such 

liability will be borne by M/s  ____________________________________________________   

 

3. That M/s _________________________________________ hereby indemnify M/s TPCODL 

from any future liability i.r.o. any statutory obligation in respect of said contract. 

 

Date:        

                  ________________________ 

        (                         ) 

Authorized Signatory 

 

For M/s _____________________ 
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FORM- VI A 

Notice for Commencement /Completion of contract work 

 

 

I/We, Sh. / M/s ____________________________________________________ (Name 

and Address of the Contractor) hereby intimate that the contract work 

_______________________________________________ (name of work) in establishment 

of the ________________________________________ (name and address of the 

Principal Employer) for which License 

No.___________________________________________dated_____________________ha

s been issued to me/us by the Licensing Officer _______________________(name of the 

Headquarters), has been commenced / completed with effect from 

______________________date / on date. 

 

 

 

                                                                                                    

Signature of Contractor 

                                         With Office Seal 

 

 

 

 

The Inspector 

__________________________ 

__________________________    
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FORM XXIV 

[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 

Half -Yearly Ending_______ 

1.  Name and address of the Contractor 

2.  Name and address of the Establishment 

3.  Name and address of the Principal Employer 

4.  Duration of Contract: From _______________to _________________ 

5.  No. of days during the half year on which  

      (a) the establishment of the principal employer had worked 

      (b) the contractor’s establishment had worked 

6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

    

7. (i)  Daily hours of work and spread over 

    (ii)  (a) whether weekly holiday observed and on what day 

           (b) if so, whether it was paid for 

    (iii)  No. of man – hours of overtime worked  

8.  No. of man days worked by 

Men Women Children Total 

    

9.  Amount of wages paid  

Men Women Children Total 

    

10.  Amount of deductions from wages, if any 

Men Women Children Total 

    

 

Whether the following have been provided – 

(i)    Canteen   : _____________  

(ii)   Rest rooms  : _____________ 
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(iii)  Drinking water : _____________ 

(iv)  Crèches  : _____________ 

(v)  First Aid   : _____________     

                                                                                                          Signature of contractor 

Place _________________ 

Date __________________ 
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ANNEXURE – H 

UNDERTAKING FOR COMPETENCE OF WORKMEN 

 

Name of Associate :  

Tender No.  : 

Item   : 

 

With reference to the tender mentioned above, I/We _______________________________, 

hereby undertake that the workmen/ employee(s) engaged by M/s 

__________________________ for the job against said tender shall be competent in all 

respect, commensurate to the nature of job.  

 

 

 

 

Date:       _____________________________ 

       (     ) 

         

       Authorized Signatory   

       For M/s 

        

       Seal 
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ANNEXURE-I 

BUSINESS ASSOCIATE FEEDBACK FORM 

With an objective to improve our internal processes and systems, and serve you better, we 

solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes 

to complete this survey.  We assure you that your feedback shall be kept confidential. 

Please send the duly filled feedback form in the "TPCODL addressed - attached envelop" 

 
You are associated with us as  
 OEMs    Service Contractor   Material Suppliers    Material & Manpower 
Supplier   
 
You are associated with us for   
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years    
 
Your office is located at   
 Bhubaneswar    Within 200 kms from Bhubaneswar  More than 200 kms from 
Bhubaneswar 
 
Your nearly turnover with TPCODL   
 Less than 25 Lacs    25 Lacs to 1 Crore     More than 1 Cr.    

Additional information  

Your Name 

 

 

Your Designation  

Your Organization 

 

 

Contact Nos. 

 

 

Email  

 

 

 
                 We once again thank you for your participation in this survey. Please spare 10 minutes to 

give your feedback on following pages (Section A to E) 
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SECTION - A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
o
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n
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e
n

t 

M
o
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g
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m
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n

t 

F
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y
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g
re

e
 

1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time 
to respond to our queries / 
tenders. 

            

3 

We provide you adequate support 
(drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are 
rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts 
are simple, specific & easy to 
understand 

            

6 

TPCODL demonstrate  
willingness to be flexible in 
administration of Contract / 
Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPCODL representative you 
interact / coordinate with is 
adequately empowered to 
support you in meeting 
contractual obligations 

            

9 

TPCODL provide you all 
necessary infrastructure support 
for timely and quality completion 
of work (including AMC) 

            

10 
TPCODL Engineer-in-Charge 
timely certifies the jobs executed/ 
material supplied 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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11 

TPCODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of 
job 

            

12 
BIRD (Bill Inward Receipt Desk)  
initiative has improved payment 
disbursement process 

            

13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 
TPCODL never defaults on 
contractual terms 

            

15 
In TPCODL Contracts closure is 
done within set time limit 

            

16 

Our material receiving procedures 
are well defined and efficiently 
deployed to reduce mutual 
inconvenience 

            

17 
Bank Guarantees are released in 
time bound manner 

            

18 
Our processes related to payment 
/ account settlement are effective.  

            

19 You get payments on time             

20 
TPCODL Employees follow 
Ethical behaviour  
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SECTION - B 
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum) 

 

SN Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 

How do you rate courtesy/ 

empathy/ attitude level and 

warmth of TPCODL employees 

you interact with from following 

team? 

  

  

1.1 Project Engineering           

1.2 District / Zones           

1.3 Projects/HOG (TS &P)           

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPCODL in 

comparison to your other clients 

in terms of fairness of 

treatment and transparency 

with its Business Associates? 

            

3 

How would you rate TPCODL in 

comparison to your other clients 

in terms of processes and 

systems to manage 

partnership with its Business 

Associates   

            

4 

How would you rate TPCODL in 

comparison to your other clients 

in terms of building long term & 

mutually relationship with its 

Business Associates 
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SECTION–C 

          Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

SNo Parameters 

C
e
rt

a
in

ly
 N

O
 

P
ro

b
a
b

ly
 N

O
 

P
ro

b
a
b

ly
 Y

E
S

 

C
e
rt

a
in

ly
 Y

E
S

 

Remarks/ 
Suggestion 

1 
Based on your experience with 
TPCODL, would you like to continue 
your relationship with TPCODL? 

  
        

2 
If someone asks you about TPCODL, 
would you talk “positively” about 
TPCODL? 

  
        

3 

Would you refer TPCODL name to 
others in your community, fraternity and 
society as a professional & dynamic 
organization?  

  

        

SECTION - D 

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly 

represents your overall satisfaction with us (please tick appropriate box) - 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 2 3 4 5 6 7 8 9 10 
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SECTION – E 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement. 

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses, 

particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 

and International Organizations, which you recommend TPCODL to adopt. Please give your 

valuable salient recommendations. 

Please spare your thoughts for TPCODL’s improvement in particular areas of major 

concerns for you. We also welcome your suggestions to adopt any best practices, altitudes 

that you have observed / experienced elsewhere in Indian/ International organization. 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from 
TPCODL) 

Timely payment 

  

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs,drawings,other docs etc   

 
Adequate information provided on website 
for tender notification, parties qualified etc.   

4 
Timely receipt of material at site for 
execution   

 
Performance Guarantee/EMD released in 
time   

5 
Inspection & quality assurance support for 
timely job completion   

We thank you for your time and courtesy!! 
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ANNEXURE-J 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use 

the reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the 

bidders who are found as technically qualified based on the tender requirements shall be eligible to 

participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in 

the bid event: 

1. TPCODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 

Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award 

decision by TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 

TPCODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 

possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 

the entire infrastructure as required at their end to participate in the auction event. Inability to bid 

due to telephone line glitch, internet response issues, software or hardware hangs, power failure 

or any other reason shall not be the responsibility of TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL 

has sole discretion to extend or restart the auction event in case of any glitches in infrastructure 

observed which has restricted the bidders to submit the bids to ensure fair & transparent 

competitive bidding.  In case an auction event is restarted, the best bid as already available in the 

system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 

presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 

bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 

price bids received from a bidder in lieu of non-participation in the auction event shall be outrightly 

rejected by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPCODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPCODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 

based on the final all inclusive prices offered during conclusion of the auction event for arriving at 

Contract amount.  

Signature & Seal of the Bidder 
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ANNEXURE-K 

To, 

DGM (Finance) 

The TP Central Odisha Distribution Limited 

Bhubaneswar 

 

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank 
Account as per the details given below:- 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank 

: 

    

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 

have your account) 

   

 

Email Address of accounts person  (to 

:     
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send payment information) 

Name of the Authorized Signatory :     

Contact Person’s Name 

Official Correspondence Address                            

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of 

NEFT/RTGS amounts in our account. Any change in above furnished information shall be 

informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any 

loss incurred due to wrong furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorized  Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm 

that the account number (specify Bank a/c no.) of (Please mention here name of the account 

holder), the signature of the authorized  signatory and the MICR and IFSC Code of our 

branch mentioned above are correct. 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE-L 

CONTRACTOR SAFETY MANAGEMENT SYSTEM 

1. OBJECTIVE 
The objective of the Contractor Safety Management System is to lay down clear 

guidelines for all Business Associates (including their associates, staff and agents) which 

would facilitate them to observe all statutory rules and regulations, comply with 

applicable standards of  Central Electricity Authority (Measures relating to safety and 

electric supply) Regulations, 2010 & (safety requirements for construction, operation and 

maintenance of electrical plants and electric lines) Regulations,2011, TPCODL Safety 

Manual and Guidelines and thus, ensure creation of safe working environment for all 

stakeholders of our network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor 

Contracts”.  

Major Contracts: Contracts which satisfy any two or more criteria listed under the head 

“Major Contracts”  

Criteria Minor Contracts  Major Contracts 

Value of Contract < Rs. 1500000/- (less than 

Rs. Fifteen Lac) 

 >= Rs. 1500000/- 

(Equal or more than 

Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 

Working on energized 

electrical equipment No Yes 

Working on height (above 

1.8 Mtrs from ground) No Yes 

Work involving construction 

activity No Yes 

Working with hazardous 

goods or chemicals No Yes 

Work involving danger to 

general public No Yes 

Note: Exceptions for major and minor contract are – in house software development, 

supply of material or equipment but no direct or indirect installation of the same 

material, administration contracts (courier, water supply, printing, security, transport, 

etc.), minor civil work like plastering at ground level or flooring, etc. The facility 

management (housekeeping) contract will always be treated as a minor contract.  
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3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE 

COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System Questionnaire 

as per annexure 1 and submit along with the vendor registration process / bid / 
tender document. The filled questionnaire will be scrutinized by Engineer In-charge / 
indenting group and recommend suitability of the BA with respect to safety 
requirements. The fulfilment of statutory requirements for vendor registration 
pertaining to labour laws etc. shall be done by BA Cell on being referred to it.  

3.2 Business Associate is required to take suitable risk control measures mentioned 
against the identified Hazards and Risk document provided for all contracts as per 
annexure 2. The primary objective of this is to evaluate the understanding of the BA 
towards risk mitigation and employment of safe work procedures. BA is required to 
conduct the Hazard identification and Risk Assessment study as per the procedure 
and deploy more or other measures if deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to Safety   
and Occupational Health and submit the “Safety Undertaking” as per annexure 4. 
 

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY 
BUSINESS ASSOCIATES 

The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), 

Energy Auditing Group, AMI, MRG, etc. – Annex3.6 
4.7   Maintenance and Operation of Street Light. – Annexure 3.7 

1. Please note that hydra cranes used by any dept should be ACE Model No. FX  150 ACE 
SX  150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra 
cranes like ACE 14XW or ACE 12 XW, etc are prohibited. 

(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the 

Work Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety 

Supervisor as detailed in this document.  

The Business Associate (BA) having major contract will appointing Safety supervisor, 
engineer / manager for the TPCODL work. The BA shall make all necessary arrangements 
for getting their workforce safety trained and competency checked from the concerned 
official of TPCODL before deployment in the field. BA Cell shall recommend the suitability 
after competency checked by Engineer In-charge and SAFETY group (or his representative) 
of TPCODL. After getting the clearance from concerned official, BA cell and receiving 
temporary I-card issued by TPCODL, Business Associate shall commence the working.  

Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any 
of the safety representatives appointed for TPCODL work site. BA needs to ensure 
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that Safety representative is available at all points of time; failing which the work 
being carried out in the interim (period when Safety representative is not available) 
shall be treated as working under improper supervision and due penal provisions 
shall be initiated against the BA. BA will be required to provide all applicable infrastructure 
and power to ensure smooth working of the safety representative to maintain a sound safety 
management system. In all contracts safety representative will not be assigned any 
other activity at site apart from the works related to safety management. The duties 
are detailed in clause 5.5 of this document. TPCODL will be auditing the facilities 
provided to the BA`s safety team time to time.  

The Safety Representative of the BA shall be required to meet and follow the instructions of 
the Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for 
providing the MIS and/or any other relevant information, as and when desired, within the 
stipulated time frame as per the requirements of TPCODL. Any non-conformance to safety 
will lead to the negative marking or issue of safety violation challan/ tokens which shall affect 
the monthly evaluation and performance of BA.  

All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances 
and requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy 
and are in good & safe state of working.  

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE 
PERSONNEL 

Qualification and experience required for the safety and site personnel are as following: 

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be 
ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working 
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years 
for Diploma holder. Having formal experience of the safety systems will be an added 
advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at 
least Diploma (relevant branch) and he has working experience on electrical system of at 
least 3 yrs. Having the formal experience of the safety systems will be an added 
advantage.  

5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 
years on electrical network.  

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, 
BA shall assign the duties of Safety Representative to the Work Supervisor. Work 
Supervisor will deliver required duties of Safety Representative (as per clause 5.5) in 
addition to other duties without diluting the importance of safety.  

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the 
BA shall employ only qualified and skilled persons and shall comply the provisions of 
section 19 & 29 of Central Electricity Authority (Measures relating to safety and electric 
supply) Regulations, 2010. Persons holding valid approvals only by any Government 
approved agency or a competency assessment panel or a team set up by TPCODL 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 67 of 104 

   
shall be allowed to perform the High Risk / High Hazard activities (refer page 1). The 
skill / qualification required for the electrician and electrical supervisor are given in 
annexure 5. The contracts related to maintenance of Distribution Network, Distribution 
Projects, EHV Projects, maintenance of Sub-Transmission Network, MMG & EAG, 
maintenance and operation of street lights, shall preferably have at least 20 per cent of 
ITI qualified electricians in the first year of the contract. This figure shall preferably be 
incremented by 15 per cent every subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  

5.5 Requirements from the Safety Representative(s) of the Business Associate: 
5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training 

to all new employees joining the BA will be conducted by the BA as per Safety 
training modules of TPCODL.   

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 

10% buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as 

mentioned in TPCODL Safety standard and O & M and concerned function’s 
manual. 

5.5.6 Safety inspections / audits as per the process of TPCODL  
5.5.7 Working in close coordination SAFETY Group of TPCODL. 
5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 

Engineer In-Charge and SAFETY Group of TPCODL immediately after its 
occurrence.  

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed 
HIRA as per the annexure 2. Also deployment of JSA based checklist shall be 
ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and 
providing for safety assurance.  

5.6 Training and Syllabus:  The BA shall not deploy any person at work place / site or 
send newly recruited personnel directly to concerned official for competency 
assessment without Safety Induction Training.  

5.6.1 All new BA employees have to necessarily undergo one and half days Safety 
training and Competency assessment at training centre of BA cell. This training will be 
conducted once in a week. After the completion of Safety training & Competency 
assessment I-card will be issued to all competent BA employees 

5.6.2 BA is expected to initially train and judge the capability of the workman at his 
own end before further recommending the workmen for Competency assessment. If 
any BA workman sent for competency assessment. In case any BA workman fails in 
the Competency test at concerned official, it will be deemed that BA has not imparted 
sufficient training at his end and actual cost of training ₹ 7500/ BA employee/ failed 
attempt will be recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of 
TPCODL, are not deployed at TPCODL worksites/ voluntarily left the job by workers/ 
used somewhere else other than TPCODL by the BA, in that case Management 
reserves the rights to intervene and recover the actual cost of training i.e. ₹ 7500/BA 
employee. (Exempted for attrition rate of BA workers less than or equal to 10% of total 
workforce deployed at TPCODL) 
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5.7 It is desired that Safety representative of the BA to impart the general safety training to 

each employee of duration 2  hrs per month. The training will be organized at BA level 
and the record to be sent to engineer in-charge and SAFETY group of TPCODL every 
month. Please refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the 
team of employees involved in the work. Each PPE of BA shall be checked / inspected by 
the safety representative / supervisor at zone before the work start or as prescribed in the 
list. Safety representative shall regularly check the healthiness of each PPE allocated to 
lineman. Suitable record shall be maintained at zone. Defective PPE shall be immediately 
replaced or within 24 hours by the BA. In no case linemen or any other official of BA may be 
allowed to work with defective PPE. It is preferred that BA ensures minimum stock of each 
PPE at zone for immediate replacement with defective one. The PPE shall be IS / BS / CE 
marked and exactly as per the standard or specification mentioned in the annexure 7. 
Working without PPE / non-standard PPE shall be treated as safety violation and penalty as 
stated in section 6.0 of this document. If TPCODL finds that BA has not provided the 
adequate / appropriate PPE to their staff, TPCODL reserves the rights to stop the work and 
call the BA to provide appropriate PPEs at the risk. If the BA fails to provide the required 
PPEs at the risk then the same shall be provided by TPCODL at the actual cost of the PPE. 
The amount shall be charged to BA and same shall be first recovered from the current bill of 
BA or any future payment to be made to BA.  In the event of any balance amount still left for 
recovery, the same shall be adjusted against retention amount or by invoking bank 
guarantee submitted by BA. 

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / 
audit conducted by his technical team comprising of safety representative as per the 
annexure 8. The safety representative will be required to conduct the HIRA (Hazard 
Identification and Risk Assessment) as per annexure 2 of the process and work 
undertaken at least two times in a year or every time if a new process / activity / 
machine is introduced or whenever an accident take place. The risk identified to be 
addressed suitably with –  

 Engineering Control 

 Management Control, and 

 Personal Protective Equipment.  

   The safety representative of BA shall inform and educate for the identified risk 
and hazard control methods to employees, supervisor and engineer as well as 
the engineer in-charge and SAFETY group of TPCODL.  

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety 
all through the contract duration. Safety shall always be of paramount importance 
during the contract period. Safety performance will be monitored on yearly basis 
throughout the period and no relaxation will be given for bad performance. BA with 
good track record and excellent performance will be rewarded suitably as per clause 
6.0 of this document. The BA has to provide monthly “Performance Report – Safety” 
to engineer in-charge and SAFETY group TPCODL this shall be part of monthly bill 
along with training details. Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the 

critical works: The BA shall submit the health fitness certificate for all those workers 
involved in climbing the pole or working at height for following diseases:  

5.10.2 Epilepsy 
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5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be 
submitted to BA Cell before issue of temporary identity card. The records shall be 
maintained at BA Cell. All such medical check-ups shall be repeated once in a year for all 
workers involved in climbing the pole or working on electrical network.  

6. REWARD AND PUNITIVE MEASURES 

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and 
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive 
measures shall be made. Each unsafe act or violation of the safety guidelines as described 
in the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the 
measures identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, 
Incompetent driver/ Helper 

6.1.3 Working without creation of effective safety zone 
6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 

competency 
6.1.5 Working without adherence to PTW process or authorization/ not 

adherence to SOPs / W.I. of TPCODL. 
6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking 

proper fall protection measures/ Poor condition of Ladder 

6.2 Measures of Reward and Punitive Measures 

The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will 
conduct the surprise audits of the work / project and if any non-conformance is found 
the same will be booked and entered in the format “Safety Violation Record” 
annexure 10. The flow of the information is given below: 

Safety Violation Escalation & Monitoring process 

Action Responsibility 

Safety Violation form has been filled and counter foil sent to 

SAFETY team for information. The main form is to be given 

to BA supervisor / Engineer in-charge. (Automatically 

generated if Site audit done through Mobile App.) 

Engineer In-charge/ NSO / 

SC / SAFETY Group /CSI/ 

ASO/ Any authorised 

TPCODL official.  

           ↓ 

Entry of the violation in the master record and sending the 

information to concerned Manager, HoG, HoD, Head and 

Chief (O &S). (Automatically generated if Site audit done 

through Mobile App.). 

SAFETY Group 

           ↓ 

Forwarding the information Centralized Account Payable 

(CAPS) for amount deduction from the current bill of the BA, 

Engineer In-charge 
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if any.   

            ↓ 

HoG (Safety – II) & HoG (Safety & Quality – Commercial) 

and CAPS to generate the MIS of the violations and the 

amount deducted. 

SAFETY Group 

            ↓ 

The pool of the amount generated after the deduction to be 

utilized in safety welfare of BA employees. 

SAFETY Group with 

approval of CFO/Chief (O & 

S) /CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the 

violation. If the same violation is repeated it may escalate into a higher penalty. If a particular 

Business Associate employee violates safety norms three times, he shall not be allowed to 

work in TPCODL for a period of one year from the date of the 3rd violation. 

6.3 Safety Violation Escalation Matrix 
6.3.1  

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
A B C D

2 Improper Working at Height A B C D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
A B C D

5 Violation of SOP/ WI B C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Warning letter

B Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000

Head of Department 1,00,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.)
The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge Nil

Engineer Incharge 2,000

Head of Group 4,000

Head of Department

 

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
B C D E

5 Violation of SOP/ WI C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Levy of Penalty

B Memo to BA & Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000

Head of Group 25,000

Head of Department 50,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000
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Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety violation, 

“Termination” notice to BA will be issued from the office of the Head of Department 

(equivalent to Addl GM/ GM/ Sr. GM level) and further, if required, continuation / extension of 

contract will only be initiated by Functional Head of the department (equivalent to Sr. GM / 

VP level) and approved by CEO & MD. Till the extension, the contract will remain 

suspended.  

TPCODL encourages the reportage of the safety violation during the contract work by BA. 

Any TPCODL employee can register a safety violation against the BA in the “Safety Violation 

Form” annexure 10. Initially the observer has to fill the form and handover the counterfoil 

(lower portion) of the document to the supervisor of the BA, inform the site engineer of 

TPCODL and send the top portion of the Safety Violation Form to SAFETY group for the 

further necessary action against the BA. The cumulative nos. of Safety Violations 

pertaining to any particular BA shall be calculated on yearly basis. 

Safety violations resulting in incident / accident will be treated as per gravity of the injury / 

fatality and its impact as well as type i.e. minor or Major. Consequences of incident / 

accident are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case 

of any accident, findings and recommendations of Accident Enquiry Committee will be final 

and binding and will supersede the arbitration clause of GCC.   

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
F G G H

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
G G H I

4 Single fatality J K

5
Multiple fatalities (Two or more fatalities 

during one event)
K

Legend Action to be taken Penalty (in Rs.)

F Memo to BA and levy of penalty 5,000/-

G Memo to BA and levy of penalty 20,000/- 

H Memo to BA and levy of penalty 50,000/-

I Memo to BA and levy of penalty 2,00,000/-

J Memo to BA and levy of penalty 5,00,000/-.

K
Memo to BA, levy of penalty, termination of 

contract and black listing of  BA 
10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Engineer Incharge

Head of Group

Head of Group

Head of Department

Head of Department

Functional Head

Consequence Of an Incident / Accident 

(In case of MAJOR contract) Incident / Accident

A
ctio

n
 

R
eq

u
ired

F
(Strengthening of process through continuous improvement in the w ork procedure)

T
ake risk red

u
ctio

n
 

m
easu

res
In

to
lerab

le

 

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) 

where worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/-  will be 

deducted from the current bill produced for the payment. This penalty will be similar for first two 

incidents. However, it will increment to next higher category i.e. Rs. 50,000/- on subsequent incidents 

as per the above matrix) 
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Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
L M M N

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
M M N O

4 Single fatality P Q

5
Multiple fatalities (Two or more fatalities 

during one event)
Q

Legend Action to be taken Penalty (in Rs.)

L Memo to BA and levy of penalty 5,000/-

M Memo to BA and levy of penalty 10,000/- 

N Memo to BA and levy of penalty 25,000/-

O Memo to BA and levy of penalty 1,00,000/-

P Memo to BA and levy of penalty 3,00,000/-.

Q
Memo to BA, levy of penalty, termination of 

contract and black listing of the BA 
5,00,000/-

Engineer Incharge

Engineer Incharge

Head of Group

Head of Department

Head of Department

Functional Head

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Responsibility

Intolerable
Take risk reduction 

m
easures

Consequence Of an Incident / Accident 

(In case of MINOR contract) Incident / Accident

A
ction 

R
equired

L
(Strengthening of process through continuous improvement in the w ork procedure)

 

(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3) 

where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be 

charged from the current bill produced for the payment. This penalty will be similar for first two 

incidents. However, it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents 

as per the above matrix.) 

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 

6.3(3), the concerned BA may be debarred from extension of contract or participate in new 

contract. In such event the approval of Chief (O & S) will be necessary for extension or 

award of new contract to concerned BA. 

6.3.2 COMPENSATION FOR BA PERSONNEL 

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt 
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as 
per the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as 
applicable. Also, the BA will be required to take adequate measures for compensating the 
victim(s) or his/her/their kin as follows: 

 
I. For Death or Permanent / Total Disablement 

The BA shall take an insurance coverage of at least Rs. 10 lakhs for each engaged 

employee, to cover any incidence of Death or Permanent / Total Disablement 

(Permanent/Total Disability shall be considered as defined under Employees’ Compensation 

Act, 1923). In the event of any such unfortunate incident, the BA would ensure that adequate 

compensation is paid immediately to the family of the victim(s) from his own resources. This 

compensation shall be covered under the insurance policy subscribed by the BA mentioned 

earlier and the arrangement should be such that it would get reimbursed to the BA by the 

insurance agency subsequently. 
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II. For Permanent Partial Disablement and Temporary Total Disablement  

The compensation in this case will be as per provisions of the Employees’ Compensation 

Act, 1923 or Employees’ State Insurance Act, 1948, as applicable. 

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit 

documentary evidence of the policy to the BA Cell before commencement of work. The BA 

shall ensure that the Insurance policy is active at all times and all employees are covered in 

all respects till the conclusion of contract period or till working with TPCODL. The BA shall 

submit a copy of the policy after periodic renewals to the BA Cell.  

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not 

covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10 

lakhs from his own resources.  

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on 

duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory 

provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made 

available to the employees’ nominee(s) as per the stipulated timelines. 

6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed 

that BA complying with Contractors Safety Management, Safety Manual and Safety process 

will be rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any 

case major accident is reported during an assessment period BA will not be eligible for this 

reward scheme. Assessment of contracts will be once in year. Generally the assessment 

cycle is calendar year and guidelines will be declared time to time.   

Abbreviations Used in the Document 

TPCODL TP Central Odisha Distribution Limited 

BA Business Associate 

HIRA Hazard Identification & Risk Assessment 

JSA Job Safety Analysis 

EHV Extra High Voltage 

SAFETY Safety, Occupation Health, Environment & Disaster 

Management 

MMG Meter Management Group 

EAG Energy Audit Group 

PPE Personal Protective Equipment 

SOP Standard Operating Procedures 

CSI/SI Circle Safety In-charge / Safety In-charge 

ASO Area Safety Officer 

NSO Nodal Safety Officer 

SC Safety Coordinator 

HoG / HoD Head of Group / Head of Department 

AGM / GM / VP Assistant General Manager / General Manager / Vice 

President 
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CFO / Chief (O & S)/ 

CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / Chief 

Executive Officer & Managing Director 

COS Corporate Operation Services 

CAP Centralized Account Payable System 

PTW Permit To Work  

GCC General Conditions of Contract.  

 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 

 Certification  

 The information provided in this questionnaire is a summary of the 
company's occupational health and safety management system. 

 

 Company Name:  

Turnover and experience:  Name of top officer:  

Date:  Position  

 Contract Details  

Contract Name  Contract Number:  

Business Associates Safety Management System 
Questionnaire 

Marks Yes No Score 
achieved 

Safety Policy and Management       

- Is there a written company Safety policy? 

- If yes provide a copy of the policy, if No please refer 
Note 1.  

1      

 

      

- Does the company have an Safety Management 
system  

- If yes provide details, if No please refer Note 1. 

1      

        

- Is there a company Safety Management System 
manual or plan? 

- If yes provide a copy of the content page(s), if No 
please refer Note 1. 

2      

        

- Are Safety and occupational health 
responsibilities clearly identified for all levels of 
Management and staff? 

- If yes provide details, if No please refer Note 1. 

2      

        

Safe Work Practices and Procedures       

- Has the company prepared safe operating 
procedures or specific safety instructions relevant 
to its operations and relevant work as per contract? 

- If yes provide a summary listing of procedures or 
instructions, if No please refer Note 2. 

1      
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 Certification  

- Comments 

        

- Is there a register of injury or accident? 
- If yes provide a copy (format) 

1      

        

- Is there a documented incident or accident 
investigation procedure? 

- If yes provide a copy of a standard incident report 
form, if No please refer Note 2. 

- Comments 

1      

        

     

Safety Training       

- Describe how occupational health and safety 
training is conducted in your company 

If No please refer Note 1. 

2      

        

- Is a record maintained of all training and induction 
programs undertaken for employees in your 
company? 

- If yes provide examples of safety training records, if 
No please refer Note 2. 

1      

        

     

- Are regular safety inspections / audits are 
undertaken at worksites? 

-If yes provide details (formats), if No please refer Note 
3.        

1      

        

- Is there a procedure by which employees can 
report hazards at workplaces? 

- If yes provide details if No please refer Note 1.  

1      

        

Safety Monitoring       

- Is there an officer / supervisor responsible for 
monitoring workplace / worksite safety? 

1      



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 77 of 104 

   

 Certification  

- If yes provide details           

        

Safety Performance Monitoring       

        

- Are employees regularly provided with information 
on company health and safety performance? 

- If yes provide details 

1      

        

- Has the company ever been convicted of an 
occupational health and safety offence? 

- If yes provide details 

NO Marks 
(Negative 
mark ONE  
for each 

case) 

     

- Has there been any major accident of employee at 
TPCODL site in past 

NO Marks 
(Negative 
mark ONE  
for each 

case 

     

- Has there been any fatal accident of employee at 
TPCODL site in past.  

- (Note: Bid evaluation committee has to take 
cognizance of the incident and shall evaluate the 
bid only after formal approval of competent 
authority i.e. CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 
mark FIVE 
for each 

case) 

   

Minimum of 75% marks is required for qualification.   Total Marks achieved  

Company Reference       

1. Name of company 
2. Name of company 

    

 

Note  

1: If company does not have formal procedure on Safety Management System than vendor 

may submit proposed Safety road map along with safety action plan and brief safety policy 

on his letter head signed by head of the organization. 

2: The vendor may submit the same in the Safety Action Plan.  

3: The vendor may utilize the same format of TPCODL or on request SAFETY group will 

assist the vendor in developing the audit system. For other points also vendor may take the 

assistance of SAFETY group for development of Safety management system.  
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4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his 

employees based on following points.  

i. Action plan for enhancing safety awareness 

ii. Action plan for safety training of employee 

iii. Action plan for increasing safety audit in field 

iv. Action plan for provision and utilization of safety PPE. 

v. Action plan for fatality reduction. 

vi. Action plan for enhanced supervision at site 

vii. Action plan for making employee more responsible and accountable for 

safety.  

viii. Action plan for availability and utilization of all required tool and equipment. 

ix. Safety Improvement done in last two years, specially highlighting those which 

have been taken after the fatal accident along with results.  

x. Safety initiatives planed or started recently.  

xi. Any other point.  

Based on above points and documentary evidences vendor will be required to submit a 

detailed report in support of his bid. The bid evaluation committee and competent authority 

will scrutinize the facts and the evidence submitted. If found satisfactory competent authority 

i.e. CTO may accord his approval for bid opening otherwise his tender shall be disqualified.  
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Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use appropriate ladder 

3. Use full body safety harness 
having double lanyard.  

4. Use Electrical Safety Shoes if 
working on electrical network 
otherwise use safety shoes.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Refer Work instruction related to 
Working at Height for other details 

8. Use of metal scaffold to be 
ensured in height work (cup lock 
type) 

9. Deploy competent workforce who 
are medically fit 

Business Associate: 

Scope of the work: 

BA’s Representative: 

Telephone:     

Signature:     

Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working on electrical 
equipment / network 

 

Electric flash / 
electrocution 

3 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use Electrical Safety Shoes while 
working on electrical network. 

3. Use Electrical Safety gloves of 
appropriate voltage rating.  

4. Use face shield / visor attached 
with helmet.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Mandatory usage of Insulated 
tools & tackles on electrical 
system 

8. Mandatory compliance for Lock 
Out & Tag out system. Refer Work 
instruction related to  Working on 
electrical equipment / network for 
other details 

Excavation / Civil 
work 

 

Collapse of soil, Fall 
in excavated pit 
leading to Injury 

2 

1. Use safety shoes.  

2. Use Safety helmet.  

3. Use PPE as per the annexure 7 of 
this CSM document 

4. Hard Barricading of the worksite.  

5. Refer Work instruction related to 
excavation / civil work for other 
details 

Material lifting & 
Mechanical Erection 
work 

Fall of 
material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane 
checklist 

2. Visual condition check of lifting 
tools and tackles such as wire 
rope sling,belt sling, chain, pulley 
block, D-shackles, etc. shall be 
ensured. 

3. The operator’s physical fitness 
and alertness should be judged by 
sup. / EIC. 

4. Use PPE as per the annexure 7 of 
this CSM document 

5. Refer Work instruction related to  
Material lifting & Mechanical 
Erection work 

Road Safety Road Accidents 
3 

1. Mandatory compliance of 
TPCODL Road Safety policy 
W07(COR-P-12) 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Note: This information for the general indication purpose. The detailed risk assessment shall be 
conducted before start of the work by the authorized representative of the BA. The report of same 
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.  

 

Guidelines for filling the Risk Assessment Form 

 Specific Task/Activity - The documentation of each major task associated with the 
contract.  

 Potential Hazards - The identification of hazards associated with each activity or task 
to be carried out.  

 Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk 
Class 1, 2 or 3 defined above.  

 Control Measure - The identification and documentation of actions required to 
eliminate or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 

 Class 1: Potential to cause injury treatable with first aid  
 Class 2: Potential to cause death or permanent injury  
 Class 3: Potential to cause more than one or more lost time injuries.  
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Annexure 3.1 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Distribution Network 

Contracts:  

A BA awarded a contract (O&M) work of maintenance of distribution network will be required 

to fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1 

 BA shall conduct a job risk assessment and provide information as per Annexure 2 

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.  

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in a district. In case the BA has been awarded work in more than 
one district, then the following safety structure will be adopted. 
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Annexure 3.2 (Refer Para 4.0) 

General Safety Conditions for the Distribution Projects Major Contracts:  

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the 

following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1. 

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 
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Annexure 3.3 (Refer Para 4.0) 

General Safety Conditions for the major EHV Projects Contracts:  

A BA awarded a major contract work of EHV projects will be required to fulfil the following 

conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 

 BA shall refer Construction Safety Manual in TPCODL Safety Manual for details. 
  

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 85 of 104 

   
Annexure 3.4 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Sub – Transmission Network 

Contracts:  

A BA awarded a major contract work of maintenance of sub – transmission network in area 

of a power system will be required to fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Coordinator for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one area power system, then the following safety structure will be adopted. 
 

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 86 of 104 

   
Annexure 3.5 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Civil / Generation Projects:  

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil 

the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety 
engineer (for workforce upto 250 at site) / safety manager (for more than two safety 
engineers) for managing a complete safety management system at the project site. In 
case the BA has been awarded more than one major contracts, then the following 
safety structure will be adopted. 

 BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.  
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Annexure 3.6 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Commercial Department like 

- MMG, RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group 

will be required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work as per the following safety structure. 

 The BA for the RRG work shall depute one Safety supervisor.  
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Annexure 3.7 (Refer Para 4.0) 

General Safety Conditions for the major contract work in O&M of street light group:   

A BA awarded a major contract work in operation and maintenance of street light group will 

be required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPCODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPCODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPCODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment PPE as per the 
TPCODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPCODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPCODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPCODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 Each BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work awarded as per the below structure.  
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Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Contractor [or Business Associate (BA)] which expression shall, unless it 

be repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  

 

1. The present undertaking shall remain in force from the date of execution of contract 

awarded by TPCODL and shall be valid till the date of termination of the said contract 

by either parties. The undertaking is binding on me (contractor) as well as my sub-

contractor and its employees, representatives etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all the 

safety rules, instructions and regulations as may be specified and laid down by The 

TP Central Odisha Distribution Limited (TPCODL) so as enable TPCODL to   achieve 

its goal of Zero On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 

safety of its employees, representatives, agents as well as of its subcontractor’s 

employees, at all times during the discharge of their respective obligations under the 

contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by TPCODL specifically. , failing which TPCODL shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the 

Contractor’s payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  

6. That the Contractor shall  engage the competent Site – Supervisor with each group 

of workers for safe and correct workmanship, proper co-ordination of material and 

site work as per contract.  
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7. That the Contractor shall immediately replace supervisor in case it is found to be not 

up to the level of skill and experience required as in skill and experience required in 

annexure 5 of this document, but any such replacement shall be only with the prior 

concurrence of TPCODL  .  

8.  That the Contractor and its subcontractors shall  abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from 

time to time by TPCODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep and 

hold TPCODL / its directors / officers / employees indemnified against any / all losses 

/ damage / expense / liability / fines / compensation / claims / action / prosecutions or 

the like which might be suffered by TPCODL or to which TPCODL might get exposed 

to as a result of any breach /wilful negligence /deliberate default on the part of the 

Contractor /Subcontractor in complying with the same. Contractor shall also furnish 

any press release, clarification etc. if sought by TPCODL for any near miss or safety 

violations, accidents, which are attributable to fault of Contractor. 

 

  DEPONENT  

VERIFICATION  

 

Verified at Bhubaneswar on this _Day of _______20__ that the contents of the above 
affidavit are true and correct and nothing material has been concealed therefrom  

 

 

DEPONENT 
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Annexure 5 (Refer Para 5.4) 

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 

SUPERVISOR 

Skill / Qualifications Required for Electrician (Certificate of Competency Class-II):  

1. Formal education in ITI – Wireman/ Electrician trade.  

OR 

2. Working experience of minimum three years of practical wiring. 

OR 
3. Have completed three years apprenticeship course through Apprenticeship 

Advisor, Govt. of Odisha / other state Govt. in the trade of Lineman / Wireman / 

Electrician.   

4. A candidate must have attained the age of Eighteen years. 

 

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency 

Class-I):  

1. Have at least five years’ experience of practical wiring after passing the 

certificate of competency class-II i.e. electrician.  

OR 
2. Recognized Degree or Diploma or equivalent qualification in Electrical 

Engineering from any Technical institute / College or University recognized by 

the Board.  

AND 
Must have completed the training/job in rectifying the common defects in 
electrical line and power installation for a period of one and three years after 
passing Degree or Diploma respectively 

OR 
3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 

Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  

Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 

Session: 1                   

Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  
2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance :  

 Planning of the maintenance job 

 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor of the TPCODL 

 Identification of Risks associated with the maintenance work and planning for 
controlling measures by TPCODL supervisor 

 Creation of safety zone by TPCODL supervisor and satisfying that the network 
is dead – Use of Neon Tester, Shorting Chain and Safety Tagging 

 Start of the work – Right person for the right job 

 Alert supervision 

 Completion of the job – Check points 

 Energization of network 

 Actions to be taken in case of some accident 
 

Session: 2 
 

Topic:         Use of Electrical Testing Equipment   

Methodology:  Lecture and Practical Demonstration 

Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 

Session: 3         

Topic:         Awareness of Electrical Safety Aspects   
A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  
C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  
E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:  

 Planning of the job 

 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor 

 Permit to Work 

 Safety Tagging  and Lock Out Tag out 
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 Identification of Risks associated with the work to be carried out  and planning 
for controlling measures by proper supervision 

 Concept of “Safety Zone”  

 Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot, 
Meggar etc. 

 Completion of the job – Check points 

 Accident Theory & Incident Reporting 

 Actions to be taken in case of some accident 
 

Session: 4   

Topic:  Identification, Demonstration and Usages of Tools, PPEs and other Safety 

Gears and demonstration of working on HT pole 

 

Session:  5   

Topic:  Practical demonstration of Safety Zone creation 

 

FREQUENCY  

Regular Safety Training Program  

 It will be conducted for all field & supervisor staff of BA in such a manner that all BA 
Personnel attend at least two hours safety training during every month. 
 

One Day Induction Safety Training Programs:  

 This training will be for the new BA’s personnel, who have been cleared by the Cross 
Functional Panel to undergo Safety training and who are likely to be deployed at 
various work sites of TPCODL by the BA, as a part of AMC / Work Contract. 
 

Duration / Periodicity: 

 Duration and periodicity has been defined above. However, this is subject to change 
at the discretion of TPCODL.   
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Annexure 7 (Refer Para 5.7) 

LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Testing Frequency Remarks 

Ref Brand & 

Model 

01 

Leather Safety 

Shoes (Color – 

Black) with PU toe 

cap.  

IS:15298 

(Part-2) 

Monthly and visual 

check every day for any 

crack or damage in the 

leather or sole. 

 

BATA  (Model 

No.- Endura L/C)  

Liberty (Model 

No. – 7198-01 

HT Barton Black 

– Warrior) 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

Monthly and visual 

check every day for any 

crack in shell.  

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

Honeywell 

03 Full body harness 

(Safety belt) 
EN 361 

Monthly and visual 

check every day of the 

bends and the harness. 

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

04 
Electrical Safety 

Gloves 

EN: 60903 

CE marked 

Weekly and visual 

check for any crack and 

blow test before every 

work. 

Manufactured 

not beyond 12 

months.   

Make Sparian / 

Sumitech / CATU 

supplied with 

inner cotton 

glove with over 

glove of split 

leather.  

05 
Full face visor with 

safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual 

check every day for any 

crack in shell. 

Clear acrylic 

visor attached 

with safety 

helmet.  

Karam (PN 

Safetech )   

Joseph Leslie 

Accent Industries 

Honeywell 

06 

Fire Proof jacket 

for chest 

protection  

 
Monthly and visual 

check every day. 
  

07 

Safety Chain for 

shorting cum 

earthing.   

As per 

TPCODL 

standard 

Weekly and visual 

check before every 

work. 

Made of brass, 

Total length – 

5.5 meters and 

made of 12 

SWG.  

 

 

Note:  
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1. Any other Personal Protection Equipment required beyond above list will be 

according to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of TPCODL.  

3. Safety Representative of the BA has to maintain the record of the availability, 

condition and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. TPCODL may revise or add the above list of PPE and their specifications as and 

when feel necessary. The information about new specifications /models will be 

circulated by the Engineer In-charge (EIC), which shall adhere by the business 

associated in the shortest possible time. The EIC shall issue a memo / instruction to 

BA with timeline for implementation. Any delay will be treated as non- compliance / 

safety violations. Refer picture of each PPE given in next page.  

Pictures of PPE for reference purpose. 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety 

Shoes (Color – 

Black) with PU 

toe cap.  

IS:15298(Part-

2) and with test 

report of 

electrical 

resistance.  
 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

 

03 

Full body harness 

(Safety belt) 

The straps at 

shoulder and 

thigh shall have 

full pad for 

comfort. The back 

shall be so 

designed that 

harness straps do 

not tangle with 

each other. 

EN 361:2002 

EN 358 : 2000 

IS: 

3521:1991/2002 
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04 

Electrical Safety 

Gloves – 

Composite type 

Soft electrical 

gloves as per size 

of individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor 

with safety helmet 

EN: 166 CE 
marked 
(Visor) 

 

06 

Fire Proof jacket 

for chest 

protection  

  

07 

Safety Chain for 

shorting cum 

earthing.   

As per TPCODL 

standard 

                                                                    

08 
Reflective jacket 

to each workmen 

As per TPCODL 

standard 

 

Note : Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8)  LIST OF AUDITS TO BE CONDUCTED 

 

 

Note:  

1. (BA Safety Representative has to use the formats as per Safety process COR – 

P – 12 of TPCODL) 

 

 

Audits Responsibility Freq. Ref. Doc. 

Permit to Work & Field Audit 

BA Safety 
Representative 

 

Weekly 
F04 (COR P -

12) 

Tool Bag & PPE’s Audit Weekly 
F06 (COR P -

12) 

First Aid Box Maintenance 
Record 

Fortnightly 
F08 (COR P -

12) 

Fire Extinguisher Record 

(Applicable for the BA 
involved in major 

construction works and 
have storage of flammable 

material at worksite) 

Monthly 
F09 (COR P -

12) 

Safety Talk Register Weekly 
F18 (COR P -

12) 

Site Safety Audit Daily 
F29A (COR P -

12) 
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Annexure 9 (Refer Para 5.9) 

PERFORMANCE REPORT – SAFETY 

FOR THE MONTH OF………………… 

Name of BA : ………………………………………………………………………………………...... 

Name of the Project and Purchase order No: ……………………………………………………… 

Date of commencement of work: ……………………………………………………………………. 

 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): …………………… 

Cumulative Man Hour worked: ……………………………………………………………………… 

Total Number of Minor Injury (this month): …………  Minor Injury (Total) …………………. 

Major Injury (this month): ………..        Major Injury (Total): …………… 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity 
This 

Month 

Cumulative 

(Total) 

Day Lost (this 

month) 

Days Lost 

(Cumulative) 

No. of the Incident     

No. of lost time injuries     

No. of dangerous 

occurrences 
    

No. of near miss reported      

Substandard Act/Conditions 

observed 
  

Attach details of observation 

of this month 

Safety Violation Notice 

received (from TPCODL) 

(both in numbers and in Rs.) 

No. No. No. of violation letter received 

and compliance report for the 

TPCODL. Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the 

contract.   

Detail of the Accident / Near Miss Incidents: 

Date and 

Time 

Type of the 

incident 

Name of 

Employee 

Brief 

Description 

Corrective and 

Preventive actions 

recommended 

     

Details of the Safety Violations: 
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Date and Location Brief Description Name of employee involved Action Taken 

    

Detail of the Safety Talk / Tool Box Talk / Safety Training 

Date and 

Location 
Topic (s) 

Total Number of employees 

(Worker / Supervisor) 

Number of 

participants (Worker / 

Supervisor) 

    

Detail of the Safety Meeting 

Date and 

Location 

Number of 

participants 
Topics discussed 

Major Observations / 

Innovation 

    

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12) 

Date 
Area  / 

Location 
Major Observations Recommendations Action Taken 

     

Any other Safety, Occupational Health, Environment & Disaster Management Promotional 

Activity (During this month): 

Date Location Activity 
Level of 

Participation 
Number of participation 

     

Signature of the BA Safety Representative    Signature of ZM / 

HoG 

Name, E. No. and Date      Name, E. No. Date. 

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY 

group on or before 5th of every month along with bill. List of training of the current month 

and status of PPE to be also mentioned individual wise.  

BA may include additional lines if required. The TPCODL may revise the format as and 

when deemed required.  
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ANNEXURE-M 

VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETORY) 
Partnership, Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS 
STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO.OF DESIGN ENGINEERS (INDICATE 
NO.OF YEARS EXPERIENCE IN RELATED 
FIELDS) 

: 

 8.2 NO.OF DRAUGHTSMEN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 

  8.3.2 NAME OF COLLABORATOR : 
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  8.3.3 RBI APPROVAL DETAILS : 

  
8.3.4 EXPERIENCE LIST OF 

COLLABORATOR 
: 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 

AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / 
DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

: 

 8.5 

TECHNICAL SUPPORT, BACK-UP 
GUARANTEE, SUPERVISION, QUALITY 
CONTROL BY COLLABORATOR (WHEREVER 
ESSENTIAL). (THIS CLAUSE IS RELEVANT 
WHEN VENDOR’S EXPERIENCE IS 
INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, 
VENTILATION, ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILISED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST 
OF EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  

9.3.6 SURFACE TREATMENT PRIOR TO 
PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, 
ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS 
(MACHINISTS, WELDERS, ETC.) 

: 

 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, 
SS, ETC.) 
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 9.8 WORKMANSHIP : 

 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO.OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 

 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 
RELIABILITY/REPUTATION OF SUPPLY 
SOURCES 

: 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND 
GAUGES (WITH TRACEABILITY TO NATIONAL 
STANDARDS) (ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, 
ETC.(AS APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND 
QUALITY CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNISED 
LABORATORIES 

: 

  

i) FURNISH LIST OF TESTS CARRIED 
OUT AND THE NAME OF THE 
LABORATORY WHERE THE TESTS 
WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF 

CERTIFICATES AND REVIEW THESE 
WHEREVER POSSIBLE 

: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / 
ERECTION / COMMISSIONING) TO BE FURNISHED IN 
THE FORMAT INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORANISATIONAL DETAILS : 
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13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES 
OF DOCUMENTS) 

: 

14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION 

ACT NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENSE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST 

RELAXATION AT S.NO.16.0 
18. GST Registration No 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 
community. Governing document shall be Proprietorship Deed. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to 
or more than 50% of the total ownership pattern of the firm. Governing document shall be 
Partnership Deed. 

 Private Limited Company: Only such firms shall qualify which have SC/ST directors holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing document 
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status 
of a person. 
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ANNEXURE-N 

MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 

Date:    ……………. 

Tender Enquiry No.:  ………….. 

 

To, 

Chief (Procurement & Stores) 

TP Central Odisha Distribution Limited, 
Bhubaneswar 
 
Sir, 

WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having factories 
at [address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in relation to 
the Invitation for Bids indicated above, the purpose of which is to provide the following 
Goods, manufactured by us  

…………………………………………………………………………………………………………. 

and to subsequently negotiate and sign the Contract.  

We hereby extend our full guarantee and warranty in accordance with the Special Conditions 
of Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods 
offered by the above firm in reply to this Invitation for Bids. 

We hereby confirm that in case, the channel partner fails to provide the necessary services 
as per the Tender Document referred above, M/s [name of OEM] shall provide standard 
warranty on the materials supplied against the contract. The warranty period and inclusion / 
exclusion of parts in the warranty shall remain same as defined in the contract issued to their 
channel partner against this tender enquiry. 

Yours Sincerely, 

 

For …………….. 

 

Authorized Signatory 
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1.0 SCOPE 

The Bidders are required to supply the Cables from a Reputed manufacturer preferably from 

Gupta, Havel’s, KEI, CCI, Polycab or any manufacturer having national repute confirming to 

the following Specification.  the This specification covers technical requirements of design, 

manufacture, testing at manufacturer’s works, packing, forwarding, supply and unloading at 

stores/site, performance of LT 1.1 kV cable complete with all accessories for trouble free and 

efficient operations. 

Inclusive sizes: 

Four Core Cables Two Core Cables Single Core Cable 

4C X 300 sq.mm. 

4C X 240 sq. mm. 

           4C X 150 sq.mm. 

           4C X 95 sq.mm. 

           4C X 50 sq.mm. 

           4C X 25 sq.mm.  

           4C X 16 sq.mm. 

2C X 50 sq. mm.  

2C X 25 sq. mm. 

2C X 16 sq. mm. 

2C X 10 sq. mm. 

1C X 630 sq. mm. 

1C X 300 sq. mm. 

1C X 185 sq. mm. 

1C X 95 sq. mm. 

1C X 25 sq. mm. 

1C X 4 sq. mm. 

              1C X 2.5 sq. mm. 

 

2.0 
APPLICABLE 

STANDARDS 

LT 1.1 kV Cable covered by this specification shall unless otherwise stated, be designed, 

manufactured and tested in accordance with latest revisions of relevant Indian Standards/ 

IEC/ International Standards and shall conform to the regulations of local statutory 

authorities. 

Standards Title 

IS-7098 (Part-I):1988 

Specifications for Cross Linked Polyethylene PVC Sheathed 
Cables: 

Part 1-For Working Voltages up to and including 1100 Volts 

IS-8130:1984 Conductor for insulated electric cables & flexible cords. 

IS-5831:1984 PVC insulation and sheath of electric cables. 

IEC-60228/3-2004 Conductor of insulated cables 

IS 10810 Methods of tests for Cables 

IEC-60502-1 
Specification for power cables with extruded solid insulation 
with a rated voltage rating between 1 kV and 3 kV 

IS-3975:1999 
Low carbon galvanized steel wires, formed wires & tapes for 
armouring of cables 
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IS 10418: 1982 Specification for Drums of Electric cables 

IS 3961 Part 6:2016 
Recommended Current Ratings for Cables – XLPE insulated PVC 
sheathed cables 

IS 4826 Hot-dipped galvanized coatings on round steel wires 

IS 1554 (Part-1): 
1988 

PVC insulated (heavy duty) electric cables 

IEC 332-1 Test on electric cables on fire conditions 

IS 10462-1 
Fictitious calculation method for determination of dimensions 
of protective coverings of cables 

  ICEA T-31-610 

 

Test method for conducting longitudinal water penetration 
resistance tests on blocked conductors 

ASTM 2863 Oxygen Index Test 

IEC 60754 
Test on gases evolved during combustion of materials from 
cables - Part 1: Determination of the halogen acid gas content 

*In case of any conflict on any technical particular in the specification, the stricter 

requirement mentioned in the relevant standard shall be valid. 

 

3.0 

CLIMATIC  

CONDITIONS  

OF THE  

INSTALLATION 

CLIMATIC CONDITIONS 

The service conditions shall be as follows: 

1. Maximum altitude above sea level 1,000m 

2. Maximum ambient air temperature 50°C 

3. Maximum daily average ambient air temperature 35°C 

4. Minimum ambient air temperature 0°C 

5. Maximum relative humidity 95% 

6. Average number of thunderstorm days per annum (isokeraunic level) 70 

7. Average number of rainy days per annum 120 

8. Average annual rainfall 150cm 

9. Earthquakes of an intensity in horizontal direction - equivalent to seismic acceleration of 

0.3g 

10. Earthquakes of an intensity in vertical direction -equivalent to seismic acceleration of 

0.15g 



Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 
Page 4 of 25 

(g being acceleration due to gravity) 

11 .Wind velocity: 300 km/hr, 200 km/hr and 160 km/hr.  

Environmentally, some of the regions, where the work will take place includes coastal areas, 

subject to high relative humidity, which can give rise to condensation. Onshore winds will 

frequently be salt laden. On occasions, the combination of salt and condensation may create 

pollution conditions for outdoor insulators. Some places are in heavily industrial polluted 

areas.  

Therefore, Outdoor material and equipment shall be designed and protected for use in 

exposed, heavily polluted, salty, corrosive and humid coastal atmosphere 

The design of equipment and accessories shall be suitable to withstand seismic forces 

corresponding to an acceleration of 0.1 g. 

4.0 

GENERAL  

TECHNICAL  

REQUIREMENT 

S. No.    Parameter     Requirement 

1 Voltage level 1.1 kV (Earthed System) 

2 Nominal System voltage 415 V 

3 Supply frequency 50 Hz 

4 Variation in supply 
frequency  

+ 5% 

5 Types of Cables 

4 core (3 phase + 100% neutral), 

2 core (1 phase + 100% neutral), 

1 core (1 phase) 

6 

Cable 
components 

4 Core cable 2 Core cable 1 core cable 

Conductor 

Less than 150 sq.mm. Stranded Aluminium 

150 sq.mm. and above 
Watertight Stranded 

Aluminum 
 

Insulation XLPE 

Core 
identification 

strip 

As per Clause No. 5.C of ENG-
LV-3015 

NA 

Inner sheath Extruded PVC ST-2 type NA 

Armour 
Annealed low carbon heavily 

coated galvanized steel round 
wires 

NA 
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Outer sheath  PVC FRLSH ST-2 type 
 

 

5.0 

GENERAL  

  

CONSTRUCTION 

The cross linked polyethylene insulated (XLPE) 1.1 kV cable (Sioplas/ self-cured) shall be  

manufactured and tested strictly in accordance with the Indian Standard  IS 7098 (Part – 1)/  

relevant IEC/International standards and their latest amendments. 

All material used in the manufacturing of cables shall be virgin and shall be selected as the  

best available for the intended use. The rating factors for variation in ground and air  

temperature, depth of laying, thermal resistivity of soil and for different laying configuration 

of  

cables shall be provided by the bidder. 

(A) Conductor 

S.No. Parameter Requirement 

1 Material Plain Aluminium, grade H2/H4 as per IS 8130 

2 Class Class II 

3 Shape 

No. of Cores Size of cable Shape 

Single Core Cable 

2.5 sq.mm. 
4 sq.mm. 

Stranded  
Non-Compacted 

Circular 

16 sq.mm. 
and above 

Stranded 
Compacted Circular 

Two Core Cable 
10 sq.mm. 

Stranded  
Non-Compacted 

Circular 

16 sq.mm. 
and above 

Stranded 
Compacted Shaped 

Four Core Cable 
16 sq.mm. 
and above 

Stranded 
Compacted Shaped 
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4 

No. of strands & 

electrical 

parameters  

Nominal 
size of 

conductor 

mm2 

Min. 
number 

of 
strands 

Max. DC 
resistance  

@ 20 deg C 

(Ohm/km) 

Conductor 
Short circuit 

current 
rating for  

1 second 
(kA) 

2.5 3 12.1 0.235 

4 3 7.41 0.376 

10 7 3.08 0.94 

16 6 1.91 1.50 

25 6 1.20 2.35 

50 6 0.641 4.70 

95 15 0.320 8.93 

150 15 0.206 14.2 

185 30 0.164 17.39 

240 30 0.125 22.6 

300 30 0.10 28.20 

630 53 0.0469 59.22 

 

6 

Longitudinal 

water sealing of 

conductor 

(for 150 sq.mm. 

and above only) 

a) Non-conductive water swellable yarn/tape/ combination 

of both shall be provided in between interstices of the 

conductor.  

b) Water swellable tape and yarn shall be compatible to 

withstand conductor continuous temperature of 90 deg C 

and short circuit temperature of 250 deg C without any 

decay. 

c) It shall not affect the electrical conductivity of the 

conductor. 
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7 
Cleanliness and 

uniformity 

a) Before stranding, the cross-section of the Aluminium 

conductor shall be circular, and shall have uniform smooth 

surface, free from sharp edges and free from any defects. 

b) Stranded Conductor shall be free from oil traces & 

aluminum dust. Conductor (after stranding) shall be super 

cleaned.  

c) Traces of aluminum dust on conductor shall not be 

acceptable. 

8 
Raw material 

supplier 

Conductor raw material shall be procured from reputed 

suppliers viz., BALCO/ HINDALCO/ NALCO/ Vedanta only. 

9 

Diameter of 
conductor 

(for single core 
cable only) 

To be specified by bidder 

10 

Weight of 

conductor/km 

(approx.) 

Nominal size of conductor 
mm2 

Min. weight of 
conductor 

(kg/km/core) 

2.5 6.5 

4 10.4 

10 26 

16 42 

25 65 

50 130 

95 247 

150 390 

185 482 

240 625 

300 780 

630 1640 

 

(B) Insulation 
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S.No. Parameter Requirement 

1 
Material and 

extrusion process 
XLPE insulation shall be applied through extrusion process.  

2 Curing process Curing shall be done by Sioplas/ self-curing method. 

3 
Min. thickness of 

Insulation 

As per Table no. 3 of IS 7098 part 1. 

Tolerance on thickness shall be as per Clause no. 9.3 of IS 

7098 part 1 

4 
Raw material 

supplier 

(i) XLPE compound shall be super cleaned and procured 

from reputed raw material suppliers viz., Dow, Borealis, 

Hanwa Kalpana, KLJ only.  

(ii) XLPE compound from cable manufacturer may be 

considered only after evaluation of the compound 

manufacturing process.  

5 Thermal stability 

The insulation properties shall be stable under thermal 

conditions arising out of continuous operation at 

conductor temperature of  

90 deg. C rising momentarily to 250 deg. C under short 

circuit conditions. 

6 
Insulation fitting to 

the conductor 

(i) Insulation shall fit tightly to the conductor and shall be 
applied concentrically about the conductor in thickness 
consistent with the voltage classification.  
(ii) The insulation shall be so applied that it shall be 

possible to remove it without damaging the conductor. 

7 Weight of core 
To be specified by bidder 

 

(C) Core Identification 

4C Cable 

(i) Insulation colour: Black for all cores 

(ii) Core colour: embedded & extruded bright coloured line of XLPE for 

phases: 

'red' for R phase, 'blue' for B phase, 'yellow' for Y phase, shall not be 

exceeding depth of 50% of insulation thickness. 
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Width to be specified by bidder. 

(iii) For neutral, as core is already black, extruded line is not required. 

2C Cable 

(i) Insulation colour: Black 

(ii) Core colour: embedded & extruded red coloured bright line of XLPE 

for phase shall not be exceeding depth of 50% of insulation thickness. 

Width to be specified by bidder. 

1C Cable For single core cable, XLPE insulation shall be black in colour. 

Laying up of Cores (For multi-core cable only) 

Laying up 

(i) Cores shall be laid up together as per table-4 of Clause 11.2 of IS 7098, 

Part-1. 

(ii) Where necessary, the interstices shall be filled with non-hygroscopic 

material. 

 

(D) Inner Sheath (For multi-core cable only) 

S.No. Parameter Requirement 

1 Material 
Black coloured Polyvinyl chloride (PVC) type ST-2 

compound. 

2 Thickness 

(i) The sheath shall have adequate thickness, mechanical 

strength and elasticity, as per IS 5831. 

(ii) Min. thickness of inner sheath shall be as per Table no.5 

of  

IS 7098 part 1. 

(ii) For 2 Core: Inner sheath shall be applied by pressure 

extrusion method. 

For 4 Core: Inner sheath shall be applied by normal 

extrusion process. 

3 
Raw material 

supplier 

PVC compound shall be procured from reputed raw material 

suppliers viz., Shakun, Kalpana, KLJ, DCM ShriRam.  

PVC compound from cable manufacturer may be considered 

only after evaluation of the compound manufacturing 

process. 
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(E) Armour (For multi-core cable only) 

 

S.No. Parameter Requirement 

1 Material 
Annealed (soft) low carbon hot dipped heavily coated 

galvanized round steel wires. 

2 
Compliance to 

Standard 

It shall comply with the requirements of IS 3975 along with 

latest amendments. 

Hot dipped galvanizing layer shall be uniform on low carbon 

annealed steel wires. 

Zinc coating shall be heavily coated as per IS 4826:1979. 

Diameter of GI wires shall be as per Table no.6 of IS 7098 part 

1. 

4 

Approx. 

Armour Short 

circuit rating of 

armour for 1 

sec 

(kA) 

Area of Conductor 

Short circuit rating of 

Armour 

for 1 sec (kA) 

10 1.88 

16 2.54 

25 3.17 

50 4.22 

95 6.97 

150 10.98 

240 13.92 

300 19.26 

 

5 
Jointing in the 

armour wires 
Not acceptable in any armour wire 
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6 
Laying of 

armour 

The armor wires shall be applied as closely as practicable.  

Shall not be less than 90% of total circumference. 

7 Binding 

Rubberized cotton binding tape shall be applied to bind the 

armor wires such that it shall not affect the electrical properties 

of the armor wires and the overall cable. 

8 
Weight  of 

armor Kg/km 
To be furnished by Bidder 

9 
Raw material 

supplier 

Armour steel shall be procured from reputed raw material 

suppliers  

viz., TATA Steel, Jindal Steel, SAIL, Bansal (BWIL) only. 

(F) Outer Sheath 

S.No. Parameter Requirement 

1 Material 
Polyvinyl chloride (PVC) ST-2 FRLSH type compound (as per IS 

5831) with ‘lead napthenate’ additive. 

2 Configuration 

Polyvinyl chloride (PVC) ST-2 FRLSH type compound with ‘lead 

napthenate’ additive as ‘termite & rodent repellent’ shall be 

applied by extrusion process. 

The outer sheath shall have adequate thickness, mechanical 

strength and elasticity, as per IS 5831. 

Thickness of outer sheath shall be as per Table no. 8 of IS 7098 

part 1. 

3 Colour Blue, colour code: 103 as per IS 5:2007. 

4 
Surface 

uniformity   

(i) The outer sheath shall be ultraviolet protected for operation 

in direct sunlight. 

(ii) Surface of outer sheath shall be free from cavity/ nicks/ 

other visible defects. 

5 
Raw material 

supplier 

PVC compound shall be procured from reputed raw material 

suppliers viz., Shakun, Kalpana, KLJ, DCM ShriRam.  

PVC compound from cable manufacturer may be considered 

only after compound manufacturing process evaluation. 
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6 

Weight of 

outer sheath 

kg/km 

To be provided by bidder 

7 

Weight of 

complete 

cable 

Kg/km 

To be provided by bidder 

8 

Overall 

diameter of 

cable 

To be provided by bidder  

 

(G) Other requirements 

S.No. Parameter Requirement 

1 End seal 
Adhesive coated polyolefin heat shrinkable end caps shall be 

provided on both ends of cable. 

 

6.0 

NAME PLATE 

AND MARKING 

ON DRUM AND  

CABLE OUTER  

SHEATH 

 

 Wooden drums shall be free from sharp edges and visual defect.  

Cable length on one drum shall be: 

(a) 4 Core Cable – 95 sq.mm. to 300 sq.mm. – 500 meters with + 5% tolerance 

(b) 4 Core Cable – 16 sq.mm. to 50 sq.mm. – 1000 meters with + 5% tolerance 

(c) 2 Core & 1 Core Cables – 1000 meters with + 5% tolerance 

i. Following details shall be provided on flanges of drum: 
a) Manufacturer’s name 
b) Type of Cable  
c) Size of Cable 
d) Voltage Grade 
e) Length of the cable on the drum 
f) Direction of the rotation of the drum 
g) Gross mass 
h) Country of manufacture 
i) Year and month of manufacture 
j) Drum No. 
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ii. Following details shall be embossed on the outer PVC sheath. 
Embossing shall be clearly visible. At interval of every 1 meter, following details to be 
embossed: 

a) Sequential meter marking (shall be marked through printing) 
b) Manufacturer name 
c) Month & Year of Manufacture  
d) Voltage grade 
e) Size of the cable 

       h)    Cable code 

 

7.0 TESTS 

All routine, acceptance & type tests shall be carried out in accordance with the relevant 
IS/IEC.  

All acceptance tests shall be witnessed by TPCODL’s authorized representative.  

All the components shall be type tested as per the relevant standards.  

Following tests shall be necessarily conducted on the 1.1 kV Cable in additions to others 
specified in  

IS/IEC standards. 

*In case of any conflict on any technical particular in the specification, the stricter 
requirement mentioned in the relevant standard shall be valid. 

(A) Type Tests 

S.No. Test 

Specific value Test method 

Clause No.  
Reference 

Standard 

Clause 

No.  

Reference 

Standard 

Tests on Conductor  

1 Conductor resistance test Table 2 IS 8130 10 
IS 10810  

part 5 

2 

Conductor water 
penetration test  

(For conductor size - 
150 sq.mm. and above) 

ICEA  

T-31-610 

ICEA  

T-31-610 
4 

ICEA  

T-31-610 

3 

Tensile strength 

(for non-compacted 
conductor) 

6.2.1 IS 8130 8 
IS 10810  

   part 2 



Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 
Page 14 of 25 

4 

Wrapping test 

(for non-compacted 
conductor) 

6.2.2 IS 8130 8 
IS 10810  

   part 3 

Tests on Insulation  

5 

Tensile strength & 

Elongation at break 

(before ageing) 

Table 1  
IS 7098 part 

1 
8 

IS 10810  

part 7 

6 Ageing in air oven Table 1 
IS 7098 part 

1 
8 

IS 10810  

part 11 

7 

Tensile strength & 

Elongation at break 

(after ageing) 

Table 1 
IS 7098 part 

1 
8 

IS 10810  

part 7 

8 
Tests for thickness of 

insulation  
Table 3 

IS 7098 part 

1 
8 

IS 10810  

part 6 

9 Hot set test Table 1  
IS 7098 part 

1 
8 

IS 10810 

 part 30 

10 Shrinkage test Table 1  
IS 7098 part 

1 
8 

IS 10810  

part 12 

11 
Gravimetric test  

(Water absorption) 
Table 1  

IS 7098 part 

1 
8 

IS 10810  

part 33 

12 
Volume resistivity/  

Insulation Resistance 
Table 1  

IS 7098 part 

1 
8 

IS 10810  

part 43 

Tests on Inner Sheath 

13 PVC thickness Table 5 
IS 7098 part 

1 
8 

IS 10810  

part 6 

Tests on Outer Sheath (PVC) 
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14 
Flammability test for 

outer sheath 

Clause No. 

16.3 

IS 7098  

Part 1 
As per IEC 332 part 1 

15 

Tensile strength and 

Elongation at break 

(before ageing) 

Table 2 IS 5831 8 
IS 10810  

part 7 

16 

Tensile strength and 

Elongation at break 

(after ageing) 

Table 2 IS 5831 8 
IS 10810  

part 7 

17 Variation due to ageing Table 2 IS 5831 8 
IS 10810  

part 7 

18 Loss of mass test Table 2 IS 5831 8 
IS 10810 

 part 10 

19 Shrinkage test Table 2 IS 5831 8 
IS 10810  

part 12 

20 Hot deformation test Table 2 IS 5831 8 
IS 10810  

part 15 

21 Heat shock test Table 2 IS 5831 8 
IS 10810  

part 14 

22 Thermal stability test Table 2 IS 5831 
Appendi

x B 
IS 5831:1984 

23 Oxygen index As per ASTM 2863 

24 Temperature index ASTM 2863 

25 Acid gas generation IEC 60754 

26 Smoke density ASTM 2843 

Tests on Armour for multi-core Cable 

27 Tensile test 8 IS 3975 6 IS 1608 
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28 Torsion test 8 IS 3975 7 IS 1717 

29 Wrapping test 8 IS 3975 5 IS 1755 

30 Resistance test 8 IS 3975 8 
IS 10810  

Part 42 

31 Mass of zinc coating Table 1 IS 4826 6 IS 6745 

32 Uniformity of zinc coating 9 IS 3975 4 IS 2633 

33 Adhesion test 9 IS 3975 9.3 IS 3975 

Tests on complete cable 

34 High voltage test 

7.2 kV for 5 

minutes 

As per 

Clause no. 

16.2 

IS 7098 part 

1 
8 

IS 10810 

Part 45 

(B) Routine Tests 

Test Clause No. Reference Standard 

Conductor resistance test 15.3 IS 7098 part 1 

High voltage test with power frequency  15.3 IS 7098 part 1 

 

(C) Acceptance Tests:  

All acceptance tests mentioned below shall be witnessed by TPCODL’s representative during 
inspection stage.  

S.No. Test name 

Specific value Test method 

Clause 
No. 

Reference 
Standard 

Clause 
No. 

Reference 
Standard 

(I) Test on Conductor  

   1 
Conductor 

resistance test 

Clause No. 

5(A.4) 
ENG-LV-3015 10 

IS 10810 part 

5 
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2 

Test for non-

conductivity of 

water swellable 

tape/yarn of 

conductor 

(For conductor size : 

150 sq.mm. and 

above) 

Clause No. 

5(A.6) 
ENG-LV-3015 Through multimeter 

3 

Visual inspection for 

conductor 

cleanliness 

Clause No. 

5(A.7) 
ENG-LV-3015 

Check for presence of 

any Aluminium dust 

4 

Tensile test  

(non-compacted 

conductor only) 

Clause 

No.3.1 
IS 8130 8 

IS 10810 part 

2 

5 

Wrapping test 

(non-compacted 

conductor only) 

Clause 

No.6.2.2 
IS 8130 8 

IS 10810 part 

3 

6 
Conductor water 

penetration test 
ICEA T-31-610 

(II) Test on Insulation 

7 

Tensile strength & 

Elongation at break 

(before ageing) 

Table 1  IS 7098 part 1 8 
IS 10810  

part 7 

8 Insulation thickness Table 3 IS 7098 part 1 8 
IS 10810  

part 6 

9 

Depth of embedded, 

extruded colour line 

(for mutli-core cable 

only) 

Max depth 

50% of 

insulation 

thickness  

ENG-LV-3015 

Through profile 

projector/ magnifying 

optical scale 
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10 

Brightness of 

embedded, 

extruded colour line 

(for mutli-core cable 

only) 

Clause No. 

5.C 
ENG-LV-3015 

Visual check from a 

distance of 1 meter 

11 Hot set test Table 1 IS 7098 part 1 8 
IS 10810  

part 30 

12 
Surface smoothness 

of insulation 

Clause No. 

5(B.7)   
ENG-LV-3015 

To be checked by 

inspector 

(V) Test on Inner sheath 

13 PVC thickness Table 5 IS 7098 part 1 8 
IS 10810  

part 6 

14 
Colour of inner 

sheath 

Clause No. 

5 (D.1)  
ENG-LV-3015 

To be checked by 

inspector 

(VI) Test on Armour (for multicore cables only) 

15 Tensile test   8 IS 3975 IS 1608 

16 Mass of zinc coating 

Table 1 

Heavily 

coated 

 soft wire 

IS 4826 IS 6745 

17 
Uniformity of zinc 

coating 
9 IS 3975 IS 2633 

18 Adhesion test 9 IS 3975 IS 3975 

19 Diameter  Table 6 IS 7098 part 1 
Value to be measured by 

inspector 

20 
No. of wires  

& Coverage %  

Clause No. 

5(E.6) 
ENG-LV-3015 

Value to be measured by 

inspector 

(VII) Test on PVC Outer Sheath  
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21 Thickness  IS 7098 part 1  
IS 10810 

Part 6  

22 

Tensile strength and 

Elongation at break 

(before ageing) 

Table 2 IS 5831 8 
IS 10810  

part 7 

23 
Colour of outer 

sheath 

Clause No. 

5 (F.3)  
ENG-LV-3015 

To be checked by 

inspector 

24 

Surface uniformity 

of outer sheath (on 

full drum)/ shall be 

free from any 

damage- void, nick, 

cavity.  

Clause No. 

5 (F.4) 
ENG-LV-3015 

Through rewinding of 

drum  

(As per TPCODL 

specification) 

25 

Anti-termite and 

rodent property test   

in PVC outer sheath 

 

Chemical 

test  

 

As per 

manufacturer 

Process/ 

Method 

To be checked by 

inspector 

26 Flammability test IS 10810 part 61 

27 Oxygen index IS 10810 part 58 

28 
Temperature Index 

test 
IS 10810 part 64 

29 Acid gas generation IS 10810 part 59 

30 Smoke density IS 10810 part 63 

(VIII) Tests for complete cable 

31 High voltage test 

7.2 kV 

for  

5 minutes 

As per 

Clause no. 

16.2.1 

IS 7098 part 1 8 
IS 10810  

part 45 
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(IX) Additional tests 

32 
Raw material 

consumption 

Clause No. A.8, B.4, D.3, 

E.9, F.5 

Document verification as 

proof to be submitted 

Invoice to be shown from procurement to 

consumption 

33 
Sequential 

marking check 

Clause no. 

6.ii 
ENG-LV-3015 

To be checked by 

inspector 

34 

Cable drum 

length 

verification 

Clause no. 

6 
ENG-LV-3015 

To be checked by 

inspector 

35 

Packaging of 

cable on cable 

drum 

By 

recyclable 

PVC sheet- 

As per 

Clause 

no.12 

ENG-LV-3015 
To be checked by 

inspector 

36 End caps 
Clause No. 

G 
ENG-LV-3015 

To be checked by 

inspector 

37 

Weight of 

conductor 

Kg/km 

To be checked by inspector 

38 
Weight of core 

Kg/km 
To be checked by inspector 

39 
Weight of armour 

Kg/km 
To be checked by inspector 

40 

Weight of 

complete cable 

Kg/km 

To be checked by inspector 

41 

Overall approx. 

diameter of 

complete cable 

To be checked by inspector 
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8.0 
TYPE TEST  

CERTIFICATES 

 

Bidder shall furnish the type test report of 1.1 kV cable for the tests as mentioned in  

Clause no. 7 of this specification and as per reference standards.  

Complete set of Type Tests shall be conducted at  CPRI  only. Type test report shall be 

submitted for the type, size and rating of the cable mentioned in the bid/ OR for any size 

higher (than required) of similar type and similar voltage grade. Conductor Water 

penetration test as per ICEA T 31-610 shall be conducted at CPRI/ERDA/NABL.  

Type test should have been conducted in certified test laboratories during the period not 

exceeding 5 years from the date of opening of bid. In the event of any discrepancy in the test 

reports i.e. any test report not acceptable or any/all type tests (including additional type 

tests, if any) not carried out, same shall be carried out without any cost implication to 

TPCODL.  

In case the type test certificates are dated beyond 5 years and up to 10 years, though the 

basic component design of cable is same, then acceptance for ‘no change in design’ shall be 

submitted by bidder on their organization’s letter head.  

TPCODL will have the rights to accept/reject these type test reports. 

9.0 

PRE-

DISPATCH  

INSPECTION 

It is preferable to have Inspection shall be carried out by duly authorized representative of 

TPCODL at the factory premises of the manufacturer. In case of failure of the same it is the 

responsibility of the Bidder to get it tested as per acceptance test at CIPET, BBSR or any govt 

lab at the cost of the bidder.  

Dispatch of material: Material shall be dispatched after specific MDCC (Material Dispatch 

Clearance Certificate) is issued by TPCODL. 

Following documents shall be sent along with the supplied material: 

a) Test reports  

b) MDCC issued by TPCODL 

c) Invoice in duplicate 

d) Packing list 

               e)   Delivery Challan 



Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 
Page 22 of 25 

10.0 

INSPECTION  

AFTER 
RECEIPT  

AT STORES 

The equipment received at Bidders store shall be inspected for acceptance and shall be liable 

for rejection, if found different from the reports of the pre-dispatch inspection. 

11.0 GUARANTEE 

Requirement: Bidder shall confirm for guarantee towards design, material, workmanship & 

quality of process / manufacturing for integrated product delivered under the contract.  

In the event any defect is found by TPCODL, up to a period of at least 24 months from the 

date of commissioning or 36 months from the date of last supplies made under the contract 

whichever is later, bidder shall be liable to undertake to replace/rectify such defects at their 

own costs, within mutually agreed time frame, and to the entire satisfaction of TPCODL, 

failing which TPCODL will be at liberty to get it replaced/rectified at Bidder’s risks and costs 

and recover all such expenses plus the TPCODL’s own charges (@ 20% of expenses incurred), 

from the Bidder or from ‘Security cum Performance Deposit’ as the case may be.  

Free replacement: Bidder shall further be responsible for ‘free replacement’ for another 

period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if noticed 

and reported by TPCODL. 

12.0 PACKAGING 

a) Standard length of Cable: The cable shall be supplied in continuous standard length as 
per Clause no.6 of this specification. 

b) Filling condition: Drum shall not be overfilled. 

c) Cable drum: The cable shall be wound on non-returnable drums without any extra cost 
to TPCODL as per IS 10418 and its latest amendments.  

d) Sealing of cable ends: The ends of the cable shall be sealed by means of heat shrinkable 
polyolefin end caps.  

e) Requirements for Cable drums: Cable drums shall be so constructed as to have required 
mechanical strength so that the drum flanges and other components do not break during 
transport, in actual use or in storage. The flanges and the outside surface of the barrel shall 
be free from protruding materials/projections/ unevenness/ sharp edges that can damage 
the cable or hands of the operator during rotation of drums.  

Material preservation shall be applied to the entire drum.  

f) Bottom end of cable should be clamped on drum by jute or nylon rope. 

g) Rail/ Road transportation: The bidder shall ensure that the equipment covered under 
this specification shall be prepared for rail/road transport in a manner so as to protect the 
equipment from damage in transit. The drums shall withstand normal handling and 
transport. 

h) Packaging shall be as per climate change perspective.  
Cable wound on cable drum shall be covered by recyclable PVC sheet for dust proof.  
TPCODL encourages to use environment friendly packaging. 
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Annexure – 1 

Inspection Test Plan 

S.No. Test name 
Specific value Test method 

Clause No. 
Reference 
Standard 

Clause 
No. 

Reference 
Standard 

(I) Test on Conductor  

   1 Conductor resistance test 
Clause No. 

5(A.4) 
ENG-LV-3015 10 IS 10810 part 5 

2 

Test for non-conductivity 
of water swellable 

tape/yarn of conductor 
(For conductor size : 150 

sq.mm. and above) 

Clause No. 
5(A.6) 

ENG-LV-3015 Through multimeter 

3 
Visual inspection for 

conductor cleanliness 
Clause No. 

5(A.7) 
ENG-LV-3015 

Check for presence of any 
Aluminium dust 

4 
Tensile test  

(non-compacted conductor 
only) 

Clause No.3.1 IS 8130 8 IS 10810 part 2 

5 
Wrapping test 

(non-compacted conductor 
only) 

Clause 
No.6.2.2 

IS 8130 8 IS 10810 part 3 

6 
Conductor water 
penetration test  

ICEA T-31-610 

(II) Test on Insulation 

7 
Tensile strength & 

Elongation at break (before 
ageing) 

Table 1  IS 7098 part 1 8 
IS 10810  

part 7 

8 Insulation thickness Table 3 IS 7098 part 1 8 
IS 10810  

part 6 

9 
Depth of embedded, 
extruded colour line 

(for mutli-core cable only) 

Max depth 
50% of 

insulation 
thickness  

ENG-LV-3015 
Through profile projector/ 

magnifying optical scale 

10 
Brightness of embedded, 

extruded colour line 
(for mutli-core cable only) 

Clause No. 
5.C 

ENG-LV-3015 
Visual check from a distance of 1 

meter 

11 Hot set test Table 1 IS 7098 part 1 8 
IS 10810  
part 30 

12 
Surface smoothness of 

insulation 
Clause No. 

5(B.7)   
ENG-LV-3015 To be checked by inspector 

(V) Test on Inner sheath 

13 PVC thickness Table 5 IS 7098 part 1 8 
IS 10810  

part 6 
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14 Colour of inner sheath 
Clause No. 5 

(D.1)  
ENG-LV-3015 To be checked by inspector 

(VI) Test on Armour (for multicore cables only) 

15 Tensile test   8 IS 3975 IS 1608 

16 Mass of zinc coating 

Table 1 
Heavily 
coated 

 soft wire 

IS 4826 IS 6745 

17 Uniformity of zinc coating 9 IS 3975 IS 2633 

18 Adhesion test 9 IS 3975 IS 3975 

19 Diameter  Table 6 IS 7098 part 1 
Value to be measured by 

inspector 

20 
No. of wires  

& Coverage %  
Clause No. 

5(E.6) 
ENG-LV-3015 

Value to be measured by 
inspector 

(VII) Test on PVC Outer Sheath  

21 Thickness  IS 7098 part 1  
IS 10810 

Part 6  

22 
Tensile strength and 

Elongation at break (before 
ageing) 

Table 2 IS 5831 8 
IS 10810  

part 7 

23 Colour of outer sheath 
Clause No. 5 

(F.3)  
ENG-LV-3015 To be checked by inspector 

24 

Surface uniformity of outer 
sheath (on full drum)/ shall 
be free from any damage- 

void, nick, cavity.  

Clause No. 5 
(F.4) 

ENG-LV-3015 
Through rewinding of drum  

(As per TPCODL specification) 

25 
Anti-termite and rodent 

property test   in PVC outer 
sheath 

Chemical test  
 

As per 
manufacturer 

Process/ Method 
To be checked by inspector 

26 Flammability test IS 10810 part 61 

27 Oxygen index IS 10810 part 58 

28 Temperature Index test IS 10810 part 64 

29 Acid gas generation IS 10810 part 59 

30 Smoke density IS 10810 part 63 

(VIII) Tests for complete cable 

31 High voltage test 

7.2 kV 
for  

5 minutes 
As per Clause 

no. 16.2.1 

IS 7098 part 1 8 
IS 10810  
part 45 

(IX) Additional tests 

32 

Raw material 
Invoice & 

consumption 
verification 

Clause No. A.8, B.4, D.3, E.9, F.5 
Document verification as proof to 

be submitted 

Invoice to be shown from procurement to consumption 
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33 
Sequential marking 

check 
Clause no. 6.ii ENG-LV-3015 

To be checked by 
inspector 

34 
Cable drum length 

verification 
Clause no. 6 ENG-LV-3015 

To be checked by 
inspector 

35 
Packaging of cable 

on cable drum 

By recyclable PVC 
sheet- As per Clause 

no.12 
ENG-LV-3015 

To be checked by 
inspector 

36 End caps Clause No. G ENG-LV-3015 
To be checked by 

inspector 

37 
Weight of 
conductor 

Kg/km 
To be checked by inspector 

38 
Weight of core 

Kg/km 
To be checked by inspector 

39 
Weight of armour 

Kg/km 
To be checked by inspector 

40 
Weight of 

complete cable 
Kg/km 

To be checked by inspector 

41 
Overall approx. 

diameter of 
complete cable 

To be checked by inspector 

 



 

 

TP CENTRAL ODISHA DISTRIBUTION LIMITED 
(A Tata Power & Odisha Govt. joint venture) 

                           2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022    

 
Business Associate Registration Form                                                                   
Corporate Contracts 

To be Filled in Block letters By Associate. Note Annexure 1 - CSM F1 is Mandatory for Service / Composite Associate Registration 
 
 

MATERIAL                               SERVICE                                COMPOSITE                              CONSULTANT 
 

Category: MSME   /  OTHERS   ( If MSME, please provide details as mentioned in Page No-2)  

 
Title (M/S., Mr., Mrs., Dr.,) *  

Company Name (35 Char) *  

Country code - Mobile No *  

Country Code - Tel. No *   

Country Code - Fax No 
 

Email ID *  

Street / House No *  

Country * 
 

State *  District *  

City * 
 

Pin code * 
 

Language  

Category 
General  MOEF  SC / ST  

Related Party 
 

MSME / SSI  OBC/Others  

Bank Details (all details to be filled for enabling NEFT Transfer)-Cancelled cheque to be attached 

Name of Bank * 
 

Bank Details ID *   PAN Number *  

Account No. *   Account Holder *  

Bank Key *   Bank Country * INDIA 

MICR Code * 
(Attach Cancelled Cheque)   

IFSC Code * 
 

IBAN * 
 

Payment thro RTGS/NEFT* 
 

Quality / Safety Systems (Mandatory for Service and Composite Associate Registration 

OHSAS 18001 Certified 
 

Risk Management Process   

ISO 9001 Certified 
 

ISO 14001 / EMS Certified   

Declaration and Associate Authorized Signature 
 

I / We certify that the information furnished above is correct and complete to the best of my/our knowledge and belief. If at any time, I / 
We are found to have concealed any material information or given any false details, my/our registration shall be liable to summary 
termination without notice or compensation. I / We are not related to any employee of TP Central Odisha Distribution Limited. 

 

Name * 
 

Designation *  

Email *  

Signature & Company Seal *  

    



 

 

TP CENTRAL ODISHA DISTRIBUTION LIMITED 
(A Tata Power & Odisha Govt. joint venture) 

                           2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022    

 
 

Taxation Registration Details 

GST Scheme Normal  Composite  

GST Registration No.  

GST Classification  

GST Registration Date  

Provident Fund No.  

ESI Registration No.  

MSME / SSI Registration No.  

MSME / SSI Registration Date  

MSME / SSI Registration Valid Upto  

Mandatory For SERVICE & COMPOSITE (Material + Service) Associate Registration 

Annexure 1 - CSM F1-'Safety Category Qualification Form YES 
 

NO 
 

N / A 
 

OSHAS 18001 Certificate YES   NO  N / A   

ISO 9001 Certificate YES   NO  N / A   

ISO 14001 / EMS Certificate YES   NO  N / A   

Safety Organization Structure YES  NO  N / A   

Safety Training Process YES  NO  N / A   

Safety Policy YES  NO  N / A   

Safety Statistics YES  NO  N / A   

Address of sites where WIP YES   NO  N / A   

Check List of Documents enclosed (To be filled by the Associate) 

PAN Card Copy YES  NO   N / A   

GST Registration Certificate YES  NO 
 

N / A 
 

Certificate of Incorporation / Partnership Deed etc YES  NO 
 

N / A 
 

Signed Conflict of Interest Declaration YES   NO 
 

N / A  

MSME Industry Registration (Mandatory if applicable) YES 
 

NO 
 

N / A  

 
 



 

 

TP CENTRAL ODISHA DISTRIBUTION LIMITED 
(A Tata Power & Odisha Govt. joint venture) 

                           2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022    

 
 

Evaluation Sheet 
(To be filled by Requistioner - After Checking & Verifying Page 1 to 2 and Annexure 1 - CSM F1 Form) 

 

Whether mandatory requirements are 
filled/attached and verified? 

YES   NO   If No, explain reason for waiver in 
evaluation area 

If registration is for Services also, 
whether CSM F1 Form has been 
completed? Documents attached 
CSM F1 - Safety Category Qualification 
Form 

YES   NO   N / A   

OHSAS 18001/ ISO 9001 / ISO 14001 
Certificate 

YES   NO   N / A   

Safety Organization Structure YES   NO   N / A   

Safety Training Process YES   NO   N / A   

Safety Policy YES   NO   N / A   

Safety Statistics YES   NO   N / A   

Evaluation Process Report YES 
 

NO 
 

N / A 
 

Company Code & Description -  

 
 
 

      

Requested By Approved by (HOD) 

Name Name 

Signature Signature 

Department Department 

ERP Associate Company Codes 

Company Code *  Sort Key *  

Reconciliation A/C *  Check Double Invoice  

With Holding Tax Country  With Hold Tax  

Terms of Payment  Payment Methods  

ERP Associate Purchasing Organization 

Purchasing Organization *  Order Currency *  

Schema Group *  Sales Person *  

ABC Indicator *  Terms of Payment  

Service Based Invoice   GR Based Invoice  

 



 

 

TP CENTRAL ODISHA DISTRIBUTION LIMITED 
(A Tata Power & Odisha Govt. joint venture) 

                           2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022    

ANNEXURE – 1   CSM F1 - Safety Category Qualification Form  

Type of Associate -  Service / Composite (Material + Service) 

Category -    A / B / C / D (Tick any one) 

Name of the Associate -  

No Safety Information Remarks Attachments 

1 Organization is certified /accredited to following  systems 

1A OHSAS : 18001 Yes / No No 

1B ISO : 14001 Yes / No N0 

1C ISO : 9001 Yes / No No 

1D Any Other Yes / No  

2 Safety Statistics for Last Three (03) Years  
Year 1 

Current Year 
Year 2 

Last Year 
Year 3 

Year Before 

2A LTIFR – Lost Time Injury Frequency Rate NIL    

2B LTISR – Lost Time Injury Severity Rate NIL    

3 Safety Training Process for your Organization Yes  / No If "Yes", kindly attach Details / Procedures 

4 

Safety Organization Structure of your Organization 
1.  Total No of Employees 
2.  No of Safety Professional 
3.  No of Engineers /Supervisor 
4.  No of Skilled /unskilled work men 

Yes / No  

5 
Certified /Skilled workers as a percentage of overall workforce  
ITI Trained, TPSDI Trained, Licensed Electrician, IBR welder, etc. 

Yes / No  

6 
Name and Address of Sites where work are in Progress or 
worked earlier 

Details of 
the Site 

 

 
 
 Name, Signature & Company Seal 
 

To be filled by the Tata Power Requestor Associate to be registered for CATEGORY       
 

1) Category A- Associate eligible to carry out High risk Jobs 
2) Category B- Associate eligible to carry out technical jobs that are low risk 
3) Category C- Associate eligible to carry out administrative and office jobs 
4) Category D- Associate eligible to carry out consultant job/other than above A, B, C category 

 

No Description Category A Category B Category C Category D 
1 Does the Contractor have OHSAS 18001 Certificate?     
2 During site visit check for safety adequacy at site     

3 Check the safety statistics of Contractor     
4 Check the safety orientation & training process of contractor     
5 Check the organization structure for safety professionals / 

engineers / supervisors 
    

6 Certified / skill workers as a percentage overall work force     
7 Does the Contractor have ISO 9001 Certificate?     

 

A D B C 


